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Definitions & Interpretation 

“AIP” means the Anchor Industry Partner selected pursuant to this RFP. 

“DITE” means department of Industrial Training and Employment. 

“Authority” means the DITE. 

“Applicable Law” means all laws, rules, regulations, notifications, guidelines and judicial 

pronouncements in force in India. 

“Bid/Proposal” means the Technical and Financial Proposal submitted by a Bidder. 

“Bid Due Date” means the last date for submission of Proposals. 

“Cluster” means the identified Hub-and-Spoke ITIs covered under this RFP. 

“Commencement Date (T0)” means the date of acknowledgement of the Letter of Award. 

“Force Majeure” means an event beyond the reasonable control of a Party which materially 

and adversely affects performance. 

“Industry Contribution” means the financial share committed by the AIP/SPV towards the 

Project. 

“SPV” means the Special Purpose Vehicle incorporated as a Section 8 Company under 

Companies Act 2013. 

“SIP” means the approved Five-Year Strategic Investment Plan. 
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Disclaimer 

 

The information contained in this Request for Proposal document (“RFP”) or 

subsequently provided to any Bidder, whether verbally, in documentary form, or in any 

other form, by or on behalf of the Authority or any of its employees or advisors, is provided 

to Bidders on the terms and conditions set out in this RFP and on such other terms and 

conditions as may be prescribed in connection therewith. 

  This RFP is not an agreement and is neither an offer nor an invitation by the 

Authority to any prospective Bidder or any other person. The purpose of this RFP is to 

provide interested parties with information that may be useful to them in preparing their 

financial offers (Bids) pursuant to this RFP.  

This RFP includes statements that reflect various assumptions and assessments 

made by the Authority in relation to the Cluster. Such assumptions, assessments, and 

statements do not purport to contain all the information that a Bidder may require. 

This RFP may not be appropriate for all persons, and it is not possible for the 

Authority, its employees, or its advisors to consider the investment objectives, financial 

situation, or particular needs of each person who reads or uses this RFP. The assumptions, 

assessments, statements, and information contained in this RFP may not be complete, 

accurate, adequate, or correct. Each Bidder should therefore conduct its own investigations 

and analysis, verify the accuracy, adequacy, correctness, reliability, and completeness of the 

information contained herein, and 

obtain independent advice from appropriate sources. Information provided in this RFP 

includes matters that may depend upon interpretation of law. 

The information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative statement of law. 

The Authority accepts no responsibility for the accuracy or otherwise of any interpretation 

or opinion expressed herein. The Authority, its employees, and advisors make no 

representation or warranty and shall have no liability to any person, including any Bidder, 

under any law, statute, rules or regulations, or in tort, or under principles of restitution or 

unjust enrichment, for any loss, damage, cost, or expense which may arise from or be 

incurred on account of anything contained in this RFP, including the accuracy, adequacy, 

correctness, completeness, or reliability of this RFP, or arising in any way from 

participation in the Bidding Process. 

The Authority also accepts no liability of any nature, whether resulting from 

negligence or otherwise, arising from reliance by any Bidder on the statements contained in 

this RFP. The Authority may, at its sole discretion, but without being under any obligation 

to do so, update, amend, or supplement the information, assumptions, or assessments 

contained in this RFP. The issue of this RFP does not imply that the Authority is bound to 

select any Bidder or Licensee forthe Cluster, and the Authority reserves the right to reject 

any or all Bids without assigning any reason.  

The Bidder shall bear all costs associated with the preparation and submission of its 

Bid, including but not limited to preparation, copying, postage, delivery fees, and expenses 

associated with demonstrations or presentations, if required by the Authority. All such costs 

shall be borne entirely by the Bidder, and the Authority shall not be liable in any manner 

whatsoever, regardless of the conduct or outcome of the Bidding Process. 
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                                     Section 1: Letter of Invitation 
To, 

Prospective Bidders 

Subject: Request for Proposal (RFP) for Selection of an Anchor Industry Partner 

(AIP) for Upgradation of ITI Clusters -3 Consists of  Hub ITI (Govt. ITI 

Babaleshwara) and 3 Spoke ITIs of 1. Govt. ITI Nalathwad 2.Govt. ITI 

Bilagi 3. Govt. ITI Basavana Bagewadi  under the PM-SETU in the State 

of Karnataka  

Sir/Madam, 

1. Department of Industrial Training and employment invites proposals for the selection of 

an Anchor Industry Partner (“AIP”) to upgrade, operate, and manage a cluster of 

Industrial Training Institutes (“Cluster”) under a Hub-and-Spoke model through a 

Special Purpose Vehicle (SPV) to be formed with the Government. 

2. A Bidder should be a legal entity as an individual or an organisation or can be a part of 

a consortia. The Bidder should strictly comply with the statutory eligible criteria as 

specified in Section 4 of this RFP and for clarity please refer to page no 18  

3. The Bidder should contribute a minimum of 17.0% of the total overall project cost 

towards the financial aspect of this RFP. (please refer to section 3 on page no 16). 

4. Eligible Bidders must demonstrate the requisite experience and capability as specified 

in this RFP. Key information, including the applicable central procurement portal(CPP) 

https://eprocure.gov.in/eprocure/app only and tentative timelines, is given below. 

Project Name Selection of an Anchor Industry Partner (AIP) for 

Upgradation of ITI Cluster-3 under the PM-

SETU in the State of Karnataka 

Method of Selection Quality and Cost Based Selection(QCBS) 

80:20 weightage between Technical and Financial 

performance 

Mode of submission central procurement portal(CPP) 

https://eprocure.gov.in/eprocure/app 

Release date of RFP 23-10-2026 

Bidder invited for examine the Cluster-3 02-11-2026  to 11-11-2026 

Last date for receiving queries/ requests  

for clarification 
16-11-2026  upto 16:00 Hours 

Pre-Bid meeting date, time and place 18-11-2026      Time: 11:30 AM 

Place: Department of Industrial Training and 

Employment, Kaushalya Bhavan, Bangalore-29 

Last date of submission of bid 26-11-2026  upto 17:00 Hours 

Opening of Technical 

Bid date and time 
30-11-2026 at 11:00 Hours 

Opening of Financial Bid To be intimated later only to short-listed Bidders 

Validity of Bids 180days from Proposal Due Date 

Letter of Award(LOA) To be notified later 

Signing of License Agreement (LA) To be notified later 

Signing of Share holder Agreement 

(SHA) 

To be notified later 
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Contact Person for  any clarifications Deputy Director(Trg) , 

Commissionernate of Industrial Training &Employment, 

Kaushalya Bhavan, Near Dairy Circle,  

Bannerghatta Road, Bangalore-29. Ph: 080-

25189100 / 25189130; email: 

ddpurchase2016@gmail.com 

5. Interested Bidders shall submit their Technical and Financial Proposals online through 

the designated procurement portal on or before the specified date and time. All 

submissions shall be digitally signed by the Bidder’s authorised signatory and shall 

include complete and legible scanned copies of the required documents, duly initialled 

by the Bidder’s authorised representative 

6. Consortia of Industry partners, comprising up to a maximum of 05 members, are 

permitted to submit a Proposal for this assignment and in case of the consortia of 

Industry associations there is no limit to maximum members with regards to  bidders as 

per section 4 of eligibility. In such cases, the Proposal shall be submitted by the Lead 

Member on behalf of the Consortium. The Lead Member shall be clearly identified and 

shall be authorised to represent and bind all Consortium Members. The Proposal shall 

be accompanied by a signed Memorandum of Understanding (MoU) or Consortium 

Agreement, executed by all Consortium Members, in the format provided in Section 8 

of Annexure 2 and 2A of the RFP. 

7. The RFP includes the following documents: 

Section 1 – Letter of Invitation 

Section 2 - Instructions to Bidders  

Section 3 – Data Sheet 

Section 4 - Eligibility Qualification and Evaluation Criteria  

Section 5 – Terms of Reference (ToR) and Key Performance Indicators (KPIs) 

Section 6 –Strategic Investment Plan (SIP) Preparation Guidelines 

Section 7 – Bid Submission Forms (Technical and Financial) 

Section 8 –Annexures 

Section 9 –Appendix 

 

Yours Sincerely 

 

Commissioner 

                                                                       Department of Industrial Training and Employment 
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Section 2 – Instructions to Bidders (ITB) 

Note to Bidder: The Instructions to Bidders (ITB) shall be read together with the Data Sheet. Project-specific 

information, requirements, and modifications to the ITB are provided in Section 3 Data Sheet, which 

references the relevant ITB clause numbers. 

 Bidders are advised to read each ITB clause in conjunction with the corresponding Data Sheet clause. In case 

of any inconsistency between the ITB and the Data Sheet, the provisions of the Data Sheet shall prevail. 

A. General 

1) Introduction 

a) This Section provides information and instructions to assist prospective Bidders in the 

preparation and submission of Proposals and sets out the procedure to be followed by 

the Authority for receipt, opening, evaluation of Proposals, and award of Contract. 

b) The Authority, as specified in the Data Sheet, shall select the successful Bidder for the 

Cluster identified therein, in accordance with the method of selection specified in this 

RFP. 

c) Bidders are encouraged to visit the concerned Cluster ITIs and satisfy themselves 

regarding site conditions, existing infrastructure, utilities, accessibility, demand 

potential, industry ecosystem, and any other factors that may affect implementation of 

the Project. 

d) Through this RFP, the Authority intends to select an Anchor Industry Partner (“AIP”) 

responsible for upgradation, operation, and management of a Cluster of ITIs under a 

Hub-and-Spoke model through a Special Purpose Vehicle (SPV) to be formed with the 

Government. Details of the Cluster and the Estimated Project Cost are specified in the 

Data Sheet. 

e) Forms and templates provided in this RFP are for guidance only and shall not override 

or modify the provisions of the RFP. 

 

2) Code of Integrity and Prohibited Practices 

a) Integrity Obligation: All Bidders, their representatives, and the Authority’s officers 

involved in the procurement shall maintain the highest standards of honesty, fairness, 

and transparency, in accordance with Rule 171 of the GFR 2017. 

b) Prohibited Practices: A Bidder or its representatives shall be deemed in violation if they 

engage, directly or indirectly, in any of the following during the Selection Process or 

after award/execution of the Agreement: 

(i) Corrupt Practice: Offering, giving, soliciting, or receiving any benefit to influence 

the process, including offering employment to Authority officials within one year of 

their service. 

(ii) Fraudulent Practice: Misrepresentation, concealment, or incomplete disclosure of 

facts to influence evaluation or award. 

(iii)Coercive Practice: Threatening or harming any person to influence participation or 

decisions. 

(iv) Undesirable/Restrictive Practice: Collusion, lobbying, or arrangements among 

Bidders to limit competition or manipulate the process. 
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c) Consequences of Violation: The Authority may, after giving the Bidder a reasonable 

opportunity to be heard: 

(i) Reject the Proposal or cancel/terminate the contract. 

(ii) Forfeit the Bid Security or recover damages. 

(iii) Debar the Bidder from participation in future procurements. 

(iv) Recover any payments made with interest at the prevailing bank rate. 

d) Interpretation: This clause is without prejudice to any other remedies under applicable 

laws, regulations, or the RFP. 

3) Eligibility Criteria for Bidders 

a) This RFP is open to all Bidders who meet the eligibility criteria specified in Section 

4 of this RFP. 

b) Conflict of Interest: A Bidder shall be disqualified if it has a Conflict of Interest, 

including, inter alia, the following: 

1. Common ownership or control with another competing Bidder (except ownership 

by banks, insurance companies, or public financial institutions); 

2. Financial interdependence with another Bidder for this bidding process; 

3. Use of the same legal representative or Power of Attorney holder by more than one 

Bidder. 

4.  Unfair access to information relating to another Bidder’s proposal prior to 

submission deadline. 

5. Prior involvement of the Bidder or its associate in preparation of this RFP, ToR, or 

technical specifications for the Cluster. 

6.  Engagement of consultants currently advising the Authority for this Project. 

4) Qualification Criteria for Bidders: A Bidder must fulfil all the eligibility and 

qualification criteria specified in Section 4 of this RFP. 

 

B. Preparation of Proposals 

5) General Considerations:  

The Bidder must prepare their proposal in strict accordance with the requirements 

outlined in the RFP, subsequent amendment/corrigendum. Failure to include all 

requested information will be considered a material deficiency and may result in the 

rejection of the proposal. 

 

6) Bid Security (Earnest Money Deposit - EMD) 

a) Submission: 

The Bidder shall furnish the Bid Security (EMD) in the amount and form specified 

in the Data Sheet. Bids without the prescribed EMD, or of inadequate value, will be 

treated as non-responsive and rejected. Proof of submission must be uploaded on 

the Central Procurment Portal/ to be submitted  . 

b) Validity: 

The EMD shall remain valid for at least 45 days beyond the final Bid Validity 

Period, unless otherwise specified. 
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c) Forfeiture: 

The Authority may forfeit the EMD if: 

(i) The Bidder engages in corrupt, fraudulent, coercive, collusive, or obstructive 

practices; 

(ii) The Bidder withdraws, modifies, or amends the Bid during the validity period; 

(iii)The successful Bidder fails to furnish the required Performance Security within 

28 days of the LoA; 

(iv) Any material misrepresentation or false statement is detected in the Bid. 

d) Return of EMD: 

      (i) Successful and Unsuccessful Bidders: 

    a. EMD: Refunded/Returned after signing of the Contracts as per Guidelines 

 

7) .Cost of Preparation of Proposal: 

The Bidder shall bear all costs and expenses related to the preparation, submission, and 

processing of its Proposal, including any demonstrations, samples, or presentations 

required. The Authority shall not be responsible for any such costs, regardless of the 

outcome of the procurement process. 

 

8) Language of Proposals 

Proposal submitted by the Bidder and all subsequent correspondences and documents 

relating to the Proposal exchanged between the Bidder and the Authority, shall be 

written in English language. However, the language of any printed literature furnished 

by the Bidder in connection with its Proposal may be written in any other language, 

provided the same is accompanied by a self-certified English translation and, for 

purposes of interpretation of the Proposal, the English translation shall prevail. 

 

9) Documents Forming Part of the Proposal: 

The Bidder shall upload all documents specified in the Data Sheet, strictly using the 

formats provided in Section 7of this RFP. 

 

10) Single Proposal: 

A Bidder, including any member of a Consortium, shall submit only one proposal either 

individually or as a member of a Consortium. If a Bidder (or any member) participates 

in more than one proposal for which this RFP is issued, all such proposals shall be 

disqualified. 

11) Pre-Proposal Meeting and RFP Clarifications: 

 

a) A Pre-Proposal Meeting may be held on the date, time, and location specified in Section 

1 to address Bidder queries. Participation is optional; non-attendance or failure to 

submit queries implies the Bidder has no issues with the RFP. 

b) Bidders may submit queries in writing or electronically, as specified in the Data Sheet. 

The Authority will respond in writing and publish all responses and any RFP 
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amendments on the Central Procurement Portal ,without revealing the source of queries. 

All amendments are binding on all Bidders. 

c) In case of substantial amendments, the Authority may extend the Proposal submission 

deadline. Bidders may submit revised Proposals before the deadline; no modifications 

will be accepted afterward. 

 

12) Proposal Validity: 

a) Proposals shall remain valid for the period specified in the Data Sheet, or for any 

extended period notified by the Authority in accordance with ITB 14. 

b) Proposals valid for a shorter period shall be rejected as non-responsive 

c) If the last day of validity falls on a holiday or closed day, it shall automatically 

extend to the next working day. 

d) The Authority may request an extension of validity before expiry; such requests and 

responses shall be in writing or electronically. 

e) A Bidder may decline to extend the validity, in which case the Proposal will not be 

considered further, without forfeiting the Bid Security (EMD). 

 

13) Technical Proposal Format and Content: 

The Technical Proposal shall be prepared and should upload all documents using the 

Standard Forms provided in Section 7. The Technical Proposal shall strictly exclude 

any financial information. Any Technical Proposal containing material financial data 

shall be considered non-responsive and rejected. 

14) Financial Proposal: 

The Financial Bid shall clearly state the percentage of the Share committed by the 

Bidder against the investment plan budget (amount proposed to be funded by the Bidder 

as part of the overall outlay under SIP). Financial proposal is to be submitted in BOQ 

format specified as per for financial section 3 ITB data sheet . 

Minimum 17 % share of contribution from bidder against to the SIP, the upper limit of 

SIP shell be 241 Cr. With contribution in the ration 50:33:17 , if the SIP submitted by 

the bidder exceeds the upper limit, financial liability over and above this has to be born 

by the bidder only.  Govt of India share is limited to 50 % of SIP and for CAPEX only. 

If the Bidder quote is less than 17% then treated as non-responsive and the bid will be 

rejected 
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C. Submission, Opening and Evaluation of Proposals: 

 

15) Submission of Proposal:  

a) Technical and Financial Proposals shall be uploaded separately on the designated  

central procurement portal(CPP) https://eprocure.gov.in/eprocure/app  before the 

deadline mentioned in deadline specified in Section 1 or any subsequent 

corrigendum. 
b) Bidders shall be solely responsible for timely submission. 
c) Proposals may be resubmitted before the deadline, with the latest submission being 

considered final. 
d) Withdrawal is permitted only before the submission deadline. 

 

16) Opening of the Technical Proposal:  

a) The Authority shall open the Technical Proposals online at the date, time, and place 

specified in Section 1, in the presence of Bidder representatives and other interested 

parties. Bidders may also view the opening status online. 

b) Financial Proposals shall remain encrypted until the completion of Technical 

Proposal evaluation. 

c) If the opening day is a holiday, proposals will be opened at the same time and place 

on the next working day. 

d) An electronic summary and official minutes of the bid opening shall be uploaded on 

the Central Procurement Portal . 

17) Evaluation of Responsiveness: 

a) The Authority will assess responsiveness based solely on the submitted Proposal. 

b) A Proposal is “substantially responsive” if it meets all RFP requirements without 

material deviation, reservation, or omission. 

c) Material deviations affect scope, quality, performance, the Authority’s rights, 

Bidder obligations, or the competitive position of other Bidders. Proposals with 

material deviations shall be rejected. 

d) Minor non-conformities or omissions may be waived. Bidders may be asked to 

provide factual documentation to correct such issues within a specified timeframe. 

Clarifications cannot change Proposal price or substance. Non-material, quantifiable 

errors may be corrected for evaluation purposes. 

18) Clarification of Proposals: 

a) During evaluation, the Authority may request factual clarifications or missing 

historical documents from Bidders within a specified deadline. Such requests shall 

not permit any change to the Proposal’s price or substance 

b) Clarifications shall not alter Proposal price or substance. Unsolicited clarifications 

will not be considered. 

c) Failure to provide requested clarifications within the permitted time will result in 

evaluation based on available information. 
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19) Evaluation of Technical Proposals 

a) Technical Proposals shall be evaluated only on the criteria specified in Section 4 – 

Evaluation Criteria, based on the submitted data and any other relevant information 

deemed appropriate by the Authority. 

b) Evaluation considers only the Bidder submitting the Proposal; associated entities are 

not included. 

c) Technical evaluation is in two parts: 

(i) Part A: Eligibility& Qualification: Must be met by all Bidders. Non-compliance 

leads to rejection as non-responsive. 

(ii) Part B: Technical Scoring: Only Bidders passing Part A are scored per Section 

4. 

d) The Evaluation Committee shall assign a Technical Score to each Proposal. 

e) Proposals failing to achieve the minimum qualifying Technical Score (as per the 

Data Sheet) shall be rejected. 

f) Only Bidders meeting the minimum Technical Score shall have their Financial 

Proposals opened. 

20) Confidentiality: 

a) From Proposal opening until the Contract Award, Bidders shall not contact the 

Authority regarding their Proposals. Evaluation information remains confidential 

until the Notification of Intention to Award. The Authority may inform Bidders of 

Technical evaluation outcomes. 

b) Any attempt to influence the Authority during evaluation or award decisions may 

lead to Proposal rejection and action under applicable laws, including debarment. 

c) Communications with the Authority during this period must be in writing only. 

 

21) Opening of Financial Proposals: 

a) After technical evaluation, the Authority shall notify on the procurement portal: 

(i) Bidders whose Proposals were non-responsive; and 

(ii) Bidders meeting the minimum technical score, including their overall score and 

detailed breakup, along with the date, time, and venue for the public opening of 

Financial Proposals. 

b) The public opening shall be held no earlier than the number of Business Days 

specified in the Data Sheet from the technical result publication. Attendance, in 

person or online, is optional. 

c) During the public opening, the Authority shall announce: 

(i) Bidder name 

(ii) Total Project Cost (Y) 

(iii)Financial Contribution (Z)   

(iv) Any other details deemed appropriate 
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d) A record of the public opening, including technical scores and financial bid values, 

shall be uploaded on the portal. 

22) Selection Method:  

The Bidder shall be selected through a Quality and Cost Based Selection (QCBS) 

process. The evaluation will consider: 

(i) Technical evaluation (80%) – covering Strategic Investment Plan (Xt) 50% and 

Project Cost Efficiency (Yt) 30%. 

(ii) Financial evaluation (20%) – based on the Bidder’s financial contribution towards 

the Project (Zt). 

Detailed scoring methodology and the formula for computing the composite score are 

provided in Section 4. 

 

D. Negotiations and Award: 

 

23) Negotiations and Award: 

a) Resolution of Tie in Scores 

If two or more Bidders achieve the same score, the H-1 Bidder for negotiations shall be 

determined as follows: 

(i) Technical Priority: Higher Technical Score. 

(ii) Plan Quality: Higher marks in the Strategic Investment Plan (SIP) evaluation. 

(iii)Financial Stability: Highest average annual turnover over the last 3 years. 

b) Negotiations 

(i) Negotiations shall be conducted with the highest-ranked (H-1) Bidder to finalize the 

5-year Strategic Investment Plan (SIP) and Financial Contribution (minimum 17%). 

(ii) The Authority may seek clarifications or adjustments to optimize the SIP timeline, 

equipment specifications, and methodology for delivering the Industry Contribution. 

(iii)Negotiations may also cover finalization of Key Performance Indicators (KPIs) and 

Disbursement Linked Indicators (DLIs). 

(iv) Upon successful conclusion of negotiations, the Authority shall issue the Letter of 

Award (LoA) to the H-1 Bidder. 

(v) If the H-1 Bidder withdraws, fails to accept the LoA, or fails to fulfil post-award 

obligations, the Authority may invite the second-ranked Bidder (H-2) for 

negotiations or annul the process. 

24) Issuance and Acknowledgement of LOA: 

a) The Authority shall issue the Letter of Award (LoA) in duplicate to the Selected 

Bidder. The Bidder shall return a signed copy within 7 (seven) days of receipt. 

Delay without extension may result in appropriation of Bid Security, and the next 

eligible Bidder may be considered. 
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b) The date of acknowledgment of the LoA shall be considered the Commencement 

Date (T0) of the Institutionalization Phase. Timelines for SPV incorporation, 

execution of the Shareholding Agreement (SHA), and License Agreement (LA) 

shall become effective from T0. 

25) Post-Award Institutionalization & SPV Formation: 

Bidders are required to comply with the post-award institutionalization and execution 

roadmap, including SPV formation, Shareholding Agreement (SHA) execution, and 

License Agreement (LA) signing, as detailed in the ‘Scheme Institutionalization and 

Execution Roadmap’ section of the Terms of Reference (ToR). 

26) Performance Security 

a) Within 28 days of the LOA, the successful Bidder shall furnish the Performance 

Security as specified in the Data Sheet. 

b) It shall be submitted as a Bank Guarantee or FDR from a Scheduled Commercial 

Bank in India, in favour of the Authority. 

c) The Performance Security shall secure due performance of the obligations of the 

AIP, including achievement of Key Performance Indicators (KPIs), compliance 

with the RFP and applicable legal agreements, and fulfilment of committed 

financial contributions. 

d) The Authority may invoke the Performance Security, in whole or in part, to the 

extent specified in the applicable legal agreements, in the event of failure to meet 

KPIs, contractual obligations, or committed financial contributions. 

e) Subject to satisfactory achievement of annual KPIs and certification by the 

competent authority, the Performance Security may be released in a phased manner, 

in accordance with the provisions of the applicable legal agreements. 

f) The remaining Performance Security, if any, shall be released upon completion of 

the project term and fulfilment of all contractual obligations. 

27) Grievance Redressal/ Complaint Procedure 

A Bidder may submit a complaint or seek debriefing within 10 days of publication of 

evaluation results. Only participating Bidders directly affected by the decision may file 

a complaint. The Authority shall provide a response within 15 days. Confidential 

evaluation details, other Bidders’ proposals, or marks shall not be disclosed. 

28) Miscellaneous 

a) This Selection Process shall be governed by the laws of India. Courts at the Authority’s 

headquarters shall have exclusive jurisdiction. 

b) Document Priority: In case of conflict, the order of precedence shall be: (i) License 

Agreement, (ii) Shareholders’ Agreement, (iii) RFP and any Corrigenda/Addenda.” 

 

 

Commissioner 

Department of Industrial Training and Employment 
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Section 3.  ITB-Data Sheet 

The following specific information for Selection of an Anchor Industry Partner (AIP) for 

Upgradation of ITI Clusters -1 shall complement, supplement, or amend the provisions of 

the Instructions to Bidders (ITB. In the event of any conflict between the provisions of the 

ITB and those specified in this Data Sheet, the provisions of the Data Sheet shall prevail.  

ITB 

Reference 

Details 

ITB 1 (b) The Authority: Commissioner, Department of Industrial Training and 

Employment, Kaushalya Bhavan, Bangalore-29 

Clusters -3 Consists of  Hub ITI (Govt. ITI Babaleshwara) and 3 Spoke 

ITIs of 1. Govt. ITI Nalathwad 2. Govt. ITI Bilagi 3. Govt. ITI Basavana 

Bagewadi under the PM-SETU in the State of Karnataka  

ITB 1 (d) Estimated Project Cost for this specific Cluster-3 : 

 

The Total Project cost of INR 241 Crore (“Estimated Project 

Cost”). Actual Project cost and the exact share of each 

contributor will be determined by the approved Strategic 

Investment Plan for each cluster. The assessment of actual 

costs, however, will have to be made by the Bidders but shall 

not to be exceed from indicative cost. 

Funding split for planning and submission: 

pattern of approximately 50% Central: 33% State: 17% 

Industry. Each Hub-and-Spoke cluster will maintain this cost-sharing ratio 

in its funding plan as indicated in the Strategic Investment Plan (SIP) 

ITB 6(a) The amount of Bid security shall be Rs.40 lakh in the form of any one of 

the following 

The EMD shall be submitted through any one of the following 

instruments/modes, in favour of the Authority: 

a) Bank Guarantee (BG): Issued by a scheduled commercial bank in 

India, in the format prescribed in this RFP. OR 

b) Fixed Deposit Receipt (FDR): A fixed deposit, pledged in favour of 

Commissioner DITE  OR 

c) Submission of bid security declaration  

Bidder has to upload scanned copy / proof of the BG/ Bid Security 

Declaration along with technical proposal and must ensure delivery of 

hardcopy to the Authority within 5 days of Bid End date / Bid Opening 

date. 

ITB 9(a)  A) Technical Proposal / Envelop: 

List of documents to be uploaded online portal  

A. Technical Proposal Envelop:  

1. Copy of Incorporation/Registration Certificate of Bidder. 

2. Copy of GST Registration Certificate and PAN Card. 

3. Copy of Bid Security / EMD Document(Bank Guarantee/Online 
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payment receipt, as applicable)/ Bid Security Declaration 

4. Form Tech -1: Letter comprising the Technical Bid 

5. Form Tech -2 : Details of the Bidder 

6. Form Tech- 3 : Declaration Regarding Conflicting Activities 

7. Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting 

8. Form Tech -5: Certification of Turnover /Financial Capability 

9. Form Tech -6: Power of Attorney for Signing of Bid 

10. Form Tech- 6 A : Power of Attorney for Lead Member of Consortium 

11. Form Tech -7 : CA Certificate for Number of Employees 

12. Form Tech -8: Strategic Investment Plan (SIP) Submission Format 

13. Form Tech -9A : SIP Implementation & Evaluation Matrix 

14. Form Tech -9B : Five-Year Investment Plan Budget for ITI 

Consortium 

15. Any Other Document(s) specifically mentioned in the RFP  

B. Financial proposal Envelop in PDF 

Form Fin 1: Details of Source of funding for Five Years Investment    

Form Fin 2: Industrial Share Percentage  

ITB 11(b) Bidders may submit their queries/clarifications online or by email prior to 

the Pre-Bid Meeting, to be held on the date specified in Section 1. 

ITB 12(a) Proposals shall be valid for 180 calendar days from the last date of 

submission of proposal  

ITB 19 (e) The minimum technical score (St) required to pass is:  60 Marks 

ITB 21 (b) Will be intimated at an appropriate time   

ITB 26 (a) The Performance Security shall be 5%..of the financial Share of industry 

as per SIP  
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Section 4 – Eligibility, Qualification and Evaluation Criteria 
 

This section outlines the criteria that the Authority will use to evaluate Proposals and 

determine the qualification of Bidders. No other factors, methods, or criteria shall be 

applied for the purpose of evaluation beyond those specified herein.  
 

A) Part A-Eligibility and Qualification Criteria:  

 

1) Eligibility Criteria:  

The Bidder should meet the following all eligibility criteria: 

Sr. 

No. 

Particulars Criteria Supporting 

Documents to be 

uploaded 

1 Legal Status (i) Industry partners (credible 

companies or manufacturers 

with established operations 

in India), including Public 

Sector Undertakings OR 

(ii) Industry associations or 

consortia OR  

(iii)Industry-led foundations 

(CSR/philanthropy arms of 

corporates) OR 

(iv) Academic institutions 

promoted/operated by 

industry (e.g., corporate 

universities, sectorial 

skilling institutions) 

In the case of a Consortium, the 

Lead Bidder and each 

Consortium Member must also 

be a legally registered entity.  

The eligible agencies 

shall be entities 

registered or 

incorporated in India 

under applicable 

Indian laws, such as 

the Companies Act, 

2013, Societies 

Registration Act, 

1860, Indian Trusts 

Act, or relevant 

statutory Acts, as 

applicable to their 

organizational form. 

2 Tax and Statutory 

Compliance 

The Bidder must have a valid 

PAN and, where required under 

applicable GST laws, a valid 

and active GSTIN. 

In case of a Consortium, all 

members shall possess a valid 

PAN. GSTIN shall be required 

for each Consortium member 

where applicable under the 

GST laws. 

Copy of PAN and 

GSTN  

3 Minimum 

Operational 

Experience of the 

Firm 

The Bidder or its 

parent/promoting organization 

shall have a minimum of five 

(5) years of experience in any 

Copy of the 

incorporation / 

registration certificate 

clearly indicating the 
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Sr. 

No. 

Particulars Criteria Supporting 

Documents to be 

uploaded 

sector as on the Bid submission 

date 

nature of business 

Sector profile, 

brochure, annual 

report etc, 

4 Blacklisting/Debar

ment 

The Bidder must not be under 

blacklist or debarred by any 

government department, public 

sector undertaking, or 

multilateral agency as on the 

date. 

In case of Consortium, all 

members must meet this 

requirement and submit 

declaration.  

Self-Declaration on 

company letterhead by 

authorized signatory 

 

5 Conflict of Interest  The Bidder must not have any 

conflict of interest, as defined 

in the Instructions to Bidders. 

In case of a Consortium, all 

members must meet this 

requirement and submit 

declaration. 

Declaration by 

authorized signatory  

 

6 Bid Security 

Compliance 

The Bidder shall submit the 

Earnest Money Deposit (EMD) 

in the form and amount 

specified in the RFP. 

A copy of the Bank 

Guarantee (BG), Fixed 

Deposit Receipt 

(FDR), or any other 

instrument permitted 

for submission of 

EMD under the RFP 

shall be submitted 

along with the bid 

 

2) Qualification Criteria:  

      The Bidder should meet the following all qualification criteria: 

Sr. 

No. 

Particulars Criteria Supporting 

Documents to be 

uploaded 

1 Turnover (a) Industry Partners / PSUs / 

Corporate Entities 

The Bidder shall have an average 

annual turnover of not less than INR 

500 Crore during the last three (3) 

completed financial years ending *31 

March 2025. 

Individual Bidder / 

Lead Member 

(i) Audited Balance 

Sheets 

(ii) Audited Profit & 

Loss Statements 
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Sr. 

No. 

Particulars Criteria Supporting 

Documents to be 

uploaded 

(b) Consortium 

In case of a Consortium, the Lead 

Member shall independently meet the 

minimum turnover requirement 

specified above.   

(c) Industry-Led Foundations / 

Academic Institutions / Industry 

Associations: 

(i) Where the Bidder is an industry-led 

foundation, industry association, or 

an academic institution promoted 

or operated by industry, the 

average annual turnover of its 

Parent / Promoter Company may be 

considered for meeting the turnover 

requirement, subject to submission 

of an unconditional and legally 

binding undertaking of financial 

support from such Parent / 

Promoter Company for the entire 

duration of the Project. 

NOTE: In case the audited annual 

accounts for the latest financial year 

are not available, the Bidder shall 

submit an undertaking to this effect. 

The statutory auditor / Chartered 

Accountant shall certify the same. In 

such cases, the Bidder shall submit 

audited annual reports for the three (3) 

financial years preceding the 

unaudited year 

(iii) UDIN-verified CA 

Certificate 

certifying average 

annual turnover 

 

 

 

Parent / Promoter 

Company (if 

applicable): 

(i) Audited Annual 

Reports (last 3 

FYs) 

(ii) UDIN-verified CA 

Certificate 

(iii)Board Resolution / 

Undertaking of 

Financial Support 

 

2 Financial: 

Net worth 

The Bidder shall have a positive net 

worth for the last three (3) consecutive 

financial years, i.e., FY 2022-23, FY 

2023-24, and FY 2024-25, as 

evidenced by audited financial 

statements. 

 

In case of a Consortium, the Lead 

Member shall independently meet the 

net worth requirement 

 

Same as Above 

documents  
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Sr. 

No. 

Particulars Criteria Supporting 

Documents to be 

uploaded 

Industry-Led Foundations / Academic 

Institutions: 

Where the Bidder relies on the 

financial credentials of its Parent / 

Promoter Company, the net worth of 

such Parent / Promoter Company shall 

be considered, subject to submission of 

a legally binding undertaking. 

3 Manpower 

Strength 

 

The Bidder should have at least 1,000 

employees on its payroll as on Bid Due 

Date. 

 

a) Industry Partners / PSUs: The 

Bidder shall independently meet 

the minimum manpower 

requirement specified above. 

b) In case of a Consortium, the Lead 

Member must fulfil this criteria 

independently. 

 

c) Industry-Led Foundations / 

Academic Institutions / 

Associations:  

Manpower strength may be 

demonstrated either at the Bidder 

level or through the Parent / 

Promoter Company, subject to 

submission of an undertaking 

confirming availability of such 

manpower support for the Project. 

Individual / Lead 

Member: 

UDIN-verified CA 

Certificate certifying 

number of employees 

on direct payroll 

Parent / Promoter 

Company (if 

applicable):   

(i) Same documents 

as above 

(ii) Undertaking of 

manpower 

deployment 

support 

 

 

B)  Technical Evaluation Criteria:  

(i) Bidders that meet all the minimum eligibility and qualification requirements shall 

be considered for technical evaluation. 

(ii) The Strategic Investment Plans (SIPs) submitted by the eligible Bidders in 

accordance with this RFP shall be evaluated and awarded Technical Marks. The 

evaluation shall be carried out strictly in accordance with the evaluation parameters 

and the marking system specified in the table below. 

(iii)Only those Bidders who obtain at least the minimum Technical Score (cut-off), as 

specified in the Data Sheet, shall be considered eligible for opening of their 

Financial Proposals. 
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Part B 

Dimension 

1 

Key Areas / 

Requireme

nts 

2 

Details to be Provided by Bidders 

3 

Weightage 

(marks) 

4 

A. 

Operational 

Plan & 

Strategy 

Inclusivity 

(SC/ST & 

other 

groups) 

Targeted mobilization, counselling, retention, and 

support measures to improve participation and 

outcomes for underserved communities. 

  

5 

Female 

Enrolment 

Roadmap for increasing female enrolment via 

infrastructure, trade diversification, safety 

measures, flexible delivery models, scholarships. 

  

5 

  10 Marks 

B. 

Curriculum 

Strategy — 

Diversity & 

Innovation 

Course 

Redesign 

Enhancement of existing courses with industry-

validated modules, updated curricula, NSQF 

alignment. 

  

5 

New-Age 

Areas 

Phased implementation of programs in IR 4.0, 

Green Energy, Digital Skills, EV, Advanced 

Manufacturing; lab setup and faculty readiness.  

5 

Non-ITI 

Courses 

Portfolio of short-term certifications, work-based 

diplomas, executive programs catering to local 

industry needs. 

3 

Pedagogical 

Innovation 

Integration of AR/VR, simulations, digital 

platforms, and blended learning into teaching-

learning processe 

2 

  15 Marks 

C. 

Infrastructu

re & Facility 

Managemen

t 

Capex & 

Upgradation 

Plan 

Blueprint for civil works, workshop modernization, 

lab development, plus preventive/corrective 

maintenance strategy.  

5 

Equipment 

Fungibility 

Design laboratories/machinery to be multi-trade 

compatible, modular, future-ready for optimal 

utilization and technology upgrades. 

5 

  10 marks 

D. Industry 

Engagement 

& In-house 

 Absorption 

Partnership 

Strategy 

Confirmed/proposed MoUs for Dual System of 

Training, OJT, apprenticeships, and curriculum co-

development.  

5 

In-house 

Absorption 

Commitment on number/proportion of graduates 

absorbed by Anchor Industry Partner, vendors, or 

supply-chain partners.  

5 

  10 Marks  

E.  HR Plan 

Proposed 

SPV CEO 

Detailed CV highlighting leadership experience in 

large-scale skilling initiatives, PPP/SPV models, or 

industrial operations, including project size and 

outcomes handled.  

5 

Trainer 

Capacity 

Building 

Structured training/upskilling calendar for existing 

ITI trainers addressing gaps in pedagogy, digital 

tools, emerging technologies; include certifications 

3 
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and industry exposure.  

Master 

Trainers & 

Experts 

Strategy for sourcing, on boarding, and retaining 

industry veterans, Master Trainers, Academic 

Deans, or Subject Matter Experts for specialized 

domains. 

2 

Vacancy 

Managemen

t 

Mechanism for rapid deployment of qualified 

contractual staff to ensure zero instructional 

disruption until permanent staff appointment by 

State.  

5 

  15 Marks 

F. 

Employmen

t Outcomes 

Placement 

Strategy 

Year-on-year quantifiable targets for increasing 

placement rates over current baseline; include 

sector-wise demand analysis. 

07 

Apprentices

hips 

Specific industry tie-ups under NAPS/NATS; 

indicative number of apprenticeship opportunities. 

3 

Salary 

Growth 

Linkage between proposed training interventions 

and improved entry-level wage outcomes vs 

historical data.  

2 

Overseas 

Mobility 

International placement pathways: partnerships with 

overseas employers, recruitment agencies, 

language/cultural training.  

3 

  15 Marks 

G. 

Sustainabilit

y Plan 

Revenue 

Generation 

Model 

Plan to develop ITI as Production Centre / Service 

Hub offering fee-based courses, industry services, 

or manufacturing activities.  

3 

Long-term 

Viability 

Phased financial outlook showing progressive 

reduction in dependence on government support 

and movement towards self-sustainability. 

2 

  05 Marks 

H. Strategic 

Investment 

Plan 

The Strategic Investment Plan shall be evaluated strictly based on 

Form Tech-8.  

20 Marks 

   20 marks  

 Total 100 Marks  

 

C) Evaluation and Scoring Mechanism 

The Authority shall adopt a Quality and Cost Based Selection (QCBS) framework. This 

ensures that the Selection of the Anchor Industrial Partner (AIP) is based on a balanced 

assessment of technical expertise, cost-efficiency, and the extent of private sector 

investment. 

1. Weightage Distribution 

The total score is divided into two main categories with a 80:20 weightage between 

Technical and Financial performance: 

a) Technical Weightage: 80% (This is further sub-divided into two parameters): 

(i) Technical Weightage (Xt): 50% 

(ii) Overall cost efficiency of the SIP as per Form Tech 9B)Weightage (Yt): 30%  
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b) Industry Contribution Score (Zt): 20% (Based on the percentage of private 

investment Fin-2). 

Calculations: with example for reference  

Step I: Technical Score (Xₜ) : 50% Weightage  

The Technical Evaluation Committee (TEC) shall score the SIP based on the 

comprehensive Evaluation Rubric provided in Section 4, Part B. 

Step II: Overall Project cost efficiency of the SIP (Yt): [30% Weightage] 

Yt calculated as follows: 

                                                                    Total Financial Outlay (from Form Tech 9B) 

           Cost per Unit Technical Score A= ----------------------------------------------------- 

                                                                                        Technical Score (Xt) 

 

                                                                                A Minimum  

Yt= ------------------------------------------------------------- X 100 

                                                     A of the bidder under calculation (from Form Tech 9B) 

 

Step III: Industry Contribution Score (Zt) :[20% Weightage] 

This score rewards Bidders who commit a higher percentage of private investment into the 

cluster. 

Input: Industry Share Percentage (F) (from Form FIN‑2). 

Calculate Normalized Score (Zₜ): 

                F (% Share of the bidder under calculation) 

Zt= ------------------------------------------------------------------- X 100 

              F (% of Maximum Share)  

(Where Fmax is the highest industry share percentage proposed among all technically 

qualified bidders). 

Evaluation Summary Table (The “Master Formula”) 

The Final Combined Score (Sn) shall be the sum of the weighted scores: 

Sn = (Xt × 0.50) + (Yt × 0.30) + (Zt × 0.20) 

The Bidder who scores the highest aggregate marks shall be the Selected Bidder. 

Cluster will be awarded to the Selected Bidder. 

Commissioner 

                                                                       Department of Industrial Training and Employment 
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Illustrative Example of Evaluation 

Assume three bidders are technically qualified. 

1) Step-1: Technical Scores (Xₜ): 

Bidder Technical Score (Xₜ) 

Bidder A 78 

Bidder B 72 

Bidder C 85 

2) Step-2: Overall cost efficiency of the SIP (Yt): 30% Weightage 

Input (Tech 9B ): Total Project Outlay proposed by bidders 

Bidder Total Outlay (₹ crore) 

Bidder A 115 

Bidder B 110 

Bidder C 130 

Calculation of A Minimum: 

Cost per Unit Technical Score A  =Total Financial Outlay/Xt 

Bidder Calculation A 

A 115 ÷ 78 1.474 

B 110 ÷ 72 1.528 

C 130 ÷ 85 1.529 

Amin=1.474 (Bidder A ) 

Calculation of Yt:  

                                                  Yt=(A Min / bidder under calculation) ×100 

Bidder Calculation Yₜ 

A (1.474 / 1.474) × 100 100 

B (1.474 / 1.528) × 100 96.47 

C (1.474 / 1.529) × 100 96.40 

3) Step-3: Industry Contribution Score (Zₜ) : 20% Weight 

Input (FIN-2): Industry Share % 

Bidder F (%) 

A 18% 

B 20% 

C 25% 

                                                   Fmax=25% 
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                                         Zt=(F-Bidder under calculation /F Max)×100 

Bidder Calculation Zₜ 

A (18 / 25) × 100 72 

B (20 / 25) × 100 80 

C (25 / 25) × 100 100 

 

4) Final Calculation:   

�� = (�� × �. 
�) + (
� × �. ��) + (�� × �. ��) 
 

Bidder Calculation Final Score (Sₙ) 

A (78×0.50) + (100×0.30) + (72×0.20) 83.40 

B (72×0.50) + (96.47×0.30) + (80×0.20) 80.94 

C (85×0.50) + (96.40×0.30) + (100×0.20) 91.42 

5) Result: Bidder C ranks H-1 (Highest Final Score) 

 

Section -5 Terms of Reference (ToR) 

1) Background 

1.1.1  

 The Department of Industrial Training and Employment under Skill Development 

Entrepreneurship And Livelihood (SDEL) Karnataka (the “Authority”) (herein after 

referred as DITE) having its principal office at Kaushalya  Bhavan, Dairy Circle, Bangalore  

560029 is engaged in  providing vocational trainings for the upgradation of industrial 

production, services, productivity and innovation, contributing to the planned growth of the 

country's economy through the development of Industrial Training Institute(s) (“ITIs”). 

a) The Directorate General of Training (DGT), under the Ministry of Skill Development 

and Entrepreneurship (MSDE), Government of India, is the apex organization 

responsible for development, coordination, and regulation of long-term vocational 

training in the country, including Women’s Vocational Training. DGT oversees the 

Craftsman Training Scheme (CTS), which offers training programs ranging from six 

months to two years, sets policies and standards, develops curricula, manages 

affiliations and assessments, and conducts National level examinations. Training under 

CTS is delivered through Industrial Training Institutes (ITIs), while instructor 

development is undertaken through National Skill Training Institutes (NSTIs). DGT is 

also entrusted with implementing apprenticeship training in Designated Trades and 

periodically supports States/UTs in strengthening skilling infrastructure, ensuring a 

steady supply of trained manpower for industry. 

b) Over the years, ITIs have remained a priority area for the Government of India. 

Enrolments have grown significantly, new-age courses aligned with industry needs have 

been introduced, and modernization initiatives have been undertaken. While affiliation 
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and examination policy is determined centrally, administrative and financial control of 

Government ITIs rests with State Governments. 

c) NSTIs, centrally funded and managed by DGT, play a key role in strengthening the 

skilling ecosystem by training instructors of ITIs. There are currently 33 NSTIs (19 

dedicated to women and 14 general), providing training in both technical skills and 

pedagogy to ensure effective transfer of hands-on learning. 

d) Despite this progress, multiple assessments highlight the need for comprehensive 

transformation of ITIs and NSTIs to align with the demands of a rapidly growing and 

technology-driven economy. Upgradation is required in infrastructure, equipment, 

governance, instructor capacity, industry engagement, and overall employability 

outcomes. A more pragmatic, systemic, and coordinated approach is essential. 

e) To address these needs, the Government of India has announced a centrally sponsored 

scheme with an outlay of ₹60,000 crore (₹30,000 crore Central share, ₹20,000 crore 

State share, and ₹10,000 crore industry contribution) for the upgradation of 1,000 ITIs 

in a Hub-and-Spoke model. The scheme proposes creation of government-owned, 

industry-managed ITIs, implemented in collaboration with States and industry partners. 

Nearly 20 lakh youth are expected to be trained over five years through industry-aligned 

courses, including those related to Industry 4.0, green technologies, and other emerging 

sectors. Selected NSTIs will also be transformed into exemplar institutions for 

advanced skill training. Furthermore, the scheme is bolstered by strategic financial and 

knowledge support from the World Bank and the Asian Development Bank (ADB). This 

partnership includes result-linked financing to ensure measurable employment 

outcomes, alongside technical assistance for international benchmarking of curricula, 

teacher training modernization, and the integration of global best practices in vocational 

pedagogy. 

f) Given the scale and complexity covering planning, industry coordination, capacity 

building, financial management, monitoring, and reporting — States will require 

dedicated technical and project management support. 

g) The scheme has two major components: 

(i) Component I:Upgradation of ITIs under a Hub-and-Spoke model with revamped 

courses. 

(ii) Component II: Transformation of identified NSTIs into exemplar training 

institutions. 

h) Under Component I, ITIs will be developed into aspirational, industry-aligned 

institutions through improvements in modern infrastructure, digital and training 

facilities, faculty development, updated curricula, and a governance model led by 

industry through Special Purpose Vehicles (SPVs). Anchor Industry Partners (AIPs) will 

play a central role in planning, co-investment, training design, and placement 

facilitation. 

i) Implementation will be guided by a National teering Committee (NSC) chaired by the 

Secretary, MSDE, comprising representatives from DGT, NCVET, relevant Ministries, 

States/UTs, academia, and industry. The NSC will oversee policy direction and monitor 

scheme implementation. 

j) States will follow a structured process for selection of ITIs and cluster formation, 

including: 

(i) defining state-specific eligibility and selection criteria, 
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(ii) preliminary shortlisting against minimum National criteria, 

(iii) cluster identification based on industry potential and feasibility studies, 

(iv) incorporation of industry inputs on trades, cluster configurations, and priorities, and 

(v) finalization of ITI clusters for implementation. 

k) The Government of  Karnataka  has constituted a State Steering Committee (SSC) as 

the apex State-level body. The SSC chaired by the Chief Secretary to Government, 

Government of Karnataka , provides policy guidance, approves action plans, and 

reviews implementation progress. It coordinates with the Ministry of Skill Development 

and Entrepreneurship and implementing agencies such as the Directorate General of 

Training, key Departments including Industrial Training and Employment , Finance, 

Industries, Higher Education, premier academic institutions, industry partners, and 

academia. The SSC approves the selection of Hub and Spoke ITIs and infrastructure 

upgradation proposals. It monitors milestones, resolve administrative issues and 

facilitate industry partnerships. The Committee reviews performance indicators and 

ensure outcome-based implementation. The SSC will be submitting periodic reports to 

the National Steering Committee to ensure transparency, accountability and measurable 

employability outcomes under PM-SETU. 

l) The Hubs should be equipped with state-of-the-art infrastructure including modern 

trades/courses, digital learning tools, advanced equipment, incubation/innovation 

canters, production units, Training of Trainers and placement services. The Spoke ITIs 

will extend within the geographical reach of each cluster, ensuring access in remote or 

underserved areas, while following the curriculum, governance, and industry-linkage 

frameworks defined by the Hub and its Special Purpose Vehicle (SPV). Under the 

project, Hub it is should be introduced with an average of four (4) new courses and 

upgradation of infrastructure of at least ten (10) existing trades. Under the project, 

Spoke ITIs should be introduced with an average of two (2) new courses and 

upgradation of infrastructure of at least eight (8) existing trades. 

 

m) The AIP will form a SPV, which will be a new not-for-profit Section 8 company 

incorporated under Companies Act, 2013, wherein Government would be, in terms of 

the Bidding Documents and particularly the shareholders agreement, issued and allotted 

49% of the economic and voting shares of the SPV for on boarding it in the SPV to 

undertake the Cluster through a joint venture of AIP and the Government. The AIP will 

accordingly hold 51% of the economic and voting shares of the SPV, while the 

remaining 49% of the economic and voting shares of the SPV will be vested with the 

Central and State Government. The SPV will act as the Licensee and shall be 

responsible for the development and management of the Cluster and performance of 

related obligations including delivery of the specified training and employment 

outcomes. The SPV will have full autonomy over course offerings (e.g., introduction of 

new programs, curriculum and pedagogy design), trainer management (e.g., 

recruitment, training), and financial operations (e.g., expenditure, revenue generation 

from users).Through this comprehensive approach, the scheme seeks to transform ITIs 

and NSTIs into modern, outcome-focused institutions delivering high-quality, industry-

relevant training and sustainable employment opportunities. 

n) The AIP is envisaged to be selected through a competitive bidding process through a 

quality and cost based mode based on weighted average of the marks scored in terms 
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here-in (including clause 1.2.4 and 3.4.2 on their technical and financial eligibility, 

overall up-gradation cost as per the Strategic Investment Plan (“SIP”) (Form Tech-8), 

and financial bid offer for the upgradation of the ITIs as submitted in terms herein for 

the Cluster. The transformation of ITIs shall be based on three key pillars: 

a. upgradation of ITI infrastructure: Enhancing both soft and hard infrastructure to 

provide a more favourable learning environment. 

b.decentralization and deregulation: Aligning ITI operations with industry 

requirements and local economic needs to meet current and future workforce need. 

c. new governance structure: Leveraging the managerial and operational support 

of industry and balancing autonomy with accountability 
 

j) The Authority intends to award the Cluster through an open and transparent 

competitive bidding process in accordance with the procedure set out herein. 

1.1.2 The bidder (“Bidder”) for the purposes of this RFP must be a single entity only, 

and it is clarified that only Lead Member of the Consortium of entities is permitted 

to participate under this RFP (Form Tech 6A). In case, the interested bidder is part 

of a consortium of entities, the bidder should comply with the following additional 

requirements: 

a) RFP response should contain the information required for each member of the 

consortium as per Form Tech 6A and Annexure 2 of Section 8 

b) Members of the consortium must nominate 1(One) member as the lead 

member (“Lead Member”). The nomination of the Lead Member must be 

supported by a power of Attorney, signed by other members of the consortium. 

c) Each interested bidder coming together to form a consortium must be the 

“Member” of such consortium. 

Accordingly, a Bidder can either be a company established under the 

Companies Act 2013/1956, or a society registered under the Societies Registration 

Act, 1860 (21 of 1860) or corresponding acts in other States, or a public religious 

or charitable trust registered under the applicable laws of state of origin, or any 

entity established by or under an Act of Parliament or State legislature. The 

AIP/Selected Bidder is required to incorporate a new Section 8 company under 

Companies Act, 2013, prior to execution of the License agreement for the purpose 

of execution of the Cluster and discharging the obligations of the Licensee(the 

“Licensee” or “SPV”) which inter alia includes the design, development, 

management, operation and maintenance of the Cluster under and in accordance 

with the provisions of the License agreement (the “License Agreement”) to be 

entered in to between the Selected Bidder and the Authority in the form provided 

by the Authority as part of the Bidding Documents pursuant hereto. 

1.1.3  The scope of work will broadly include upgradation, operation and maintenance 

of the ITIs mentioned in (4 of Section 5) through Hub and Spoke model in 

accordance with the terms of the License Agreement (Appendix – 3). The Bidder 

must submit a Strategic Investment Plan in accordance with Section-6 as part of 

its Technical Bid. The detailed terms and conditions for the grant of the License 

are set forth in the License Agreement, including inter alia the leasehold rights 

and the scope of the Licensee’s services and obligations (the “License”). 

1.1.4  The Authority will receive Bids pursuant to this RFP in accordance with the terms 

set for in this RFP and other documents provided by the Authority pursuant to 
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this RFP, as modified, altered, amended and clarified from time to time by the 

Authority (collectively the “Bidding Documents”), and all Bids must be prepared 

and submitted in accordance with such terms on or before the date specified in 

the data sheet for submission of Bids (the “Bid Due Date”). 

1.1.5  The statements and explanations contained in this RFP are intended to provide a 

better understanding to the Bidders about the subject matter of this RFP and 

should not be construed or interpreted as limiting in any way or manner the 

scope of services and obligations of the Licensee set forth in the License 

Agreement or the Authority’s rights to amend, alter, change, supplement or 

clarify the scope of work, the License to be awarded pursuant to this RFP or the 

terms there of or here in contained. Consequently, any omissions, conflicts or 

contradictions in the Bidding Documents including this RFP are to be noted, 

interpreted and applied appropriately to give effect to this intent, and no claims 

on that account will be entertained by the Authority. 

 

2) Objective of the Assignment 

The objective of this assignment is to engage a capable, credible and technically 

competent Anchor Industry Partner (AIP) to support the transformation of the identified 

ITI Cluster under the PM-SETU through a structured Special Purpose Vehicle (SPV). 

The engagement seeks to establish a long-term, collaborative partnership in which the 

AIP contributes industry knowledge, technology outlook, and strategic guidance so that 

the upgraded ITIs evolves into modern, industry-responsive institutions that 

consistently deliver high-quality training and improved employment outcomes for 

trainees. 

More specifically, the assignment aims to: 

1. Strengthen the linkage between training and industry demand, ensuring that the ITIs 

remain relevant to current and emerging labour-market requirements. 

2. Promote the introduction of modern technology and good industrial practices within 

training systems, thereby improving quality, safety, and productivity awareness 

among trainees. 

3. Enhance employability prospects of trainees by ensuring stronger connections with 

employers, apprenticeship pathways, and opportunities for real-world exposure. 

4. Support institutional modernization and better governance, including improved 

planning, monitoring, and decision-making processes in alignment with scheme 

guidelines. 

5. Encourage innovation, entrepreneurship, and skill upgradation, particularly in 

sectors with growth potential in the region. 

6. Contribute to long-term sustainability of the upgraded ITIs, by promoting efficient 

utilization of resources and strengthening the overall capability of the institutions to 

operate as industry-aligned centres of excellence. 

Through this assignment, the Government intends to create a structured PPP framework 

where the AIP acts as a strategic partner, bringing an industry perspective into planning, 

management and continuous improvement of training delivery, while ensuring 
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compliance with regulatory norms and the broader objectives of the PM-SETU 

programme. 

3) Scope of the Assignment: 

The Anchor Industry Partner (AIP), acting through the Special Purpose Vehicle (SPV), 

shall be responsible for planning, implementation, coordination, and operational 

management of the identified ITI cluster under the PPP framework. 

The AIP is expected to bring strategic leadership, industry knowledge, co-investment, 

and sustained commitment (minimum five years) to transform ITIs into industry-

aligned training centres. 

The scope shall include, but not be limited to, the following: 

3.1 Strategic Planning & Governance 

(i) Lead the preparation of a five-year Strategic Investment Plan (SIP) for the cluster, 

detailing infrastructure upgrades, new courses, staffing, and outcomes targets. 

(ii) Serve on the SPV Board along with government nominees. 

(iii) Participate in SPV sub-committees, including Curriculum, Infrastructure, 

Placement, etc. 

(iv) Align ITI operations with current and emerging industry skill requirements. 

3.2 Infrastructure Upgradation 

(i) Design and implement upgradation of classrooms, labs, workshops, hostels, IT 

networks, and other facilities across Hub and Spoke ITIs. 

(ii) Procure, install, and maintain industry-grade equipment, tools, and simulators 

aligned with sector requirements. 

(iii) Advise on sector-specific lab layouts and provide access to industry facilities for 

practical exposure and internships. 

3.3 Curriculum Design & Training 

(i) Co-develop and update curricula in collaboration with DGT and industry experts, 

ensuring alignment with NSQF and National Occupational Standards. 

(ii) Introduce new trades in emerging sectors (EV, renewable energy, AI/ML, advanced 

manufacturing, etc.). 

(iii) Implement competency-based training, modular courses, blended learning, and 

workplace-linked training formats. 

(iv) Integrate on-the-job training (OJT), apprenticeships, and practical exposure aligned 

with local job demand. 

3.4 Faculty and Staff Development 

(i) Work with existing ITI instructors to enhance their skills through industry 

immersion, ToT programs, and pedagogy enhancement. 
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(ii) Recruit additional trainers or subject-matter experts as needed. 

(iii) Provide modern teaching aids and continuous professional development support. 

3.5 Financial Co-investment & Revenue Models 

(i) Contribute a minimum of 17% of project costs for operational and capital expenses 

beyond the government share. 

(ii) Participate in revenue-generation initiatives, including paid training, consultancy 

services, shared lab usage, and industry-paid assessments or certifications. 

3.6 Operational Management 

(i) Manage day-to-day operations of the Hub-and-Spoke cluster through the SPV, including 

budgeting, accounting, procurement, asset maintenance, and hiring contractual staff if 

required. 

(ii) Implement efficient administrative processes and ICT systems (student management, 

learning management, accounting). 

3.7 Placement, Industry Linkages & Apprenticeship 

(i) Leverage industry networks to arrange campus placements, apprenticeships, and 

internships. 

(ii) Organize job fairs, industry visits, and employer engagement events. 

(iii)Facilitate the establishment of Apprenticeship cells and career counselling support 

in ITIs. 

3.8 Quality, Standards & Monitoring 

(i) Ensure training adherence to NCVET, NSQF, and other regulatory standards. 

(ii) Pursue accreditation or quality certifications. 

(iii)Implement KPIs and monitoring frameworks (enrolment, pass rates, placements) 

and submit regular reports to State and Central Governments. 

3.9 Innovation & Long-Term Sustainability 

(i) Introduce innovations such as incubators, entrepreneurial cells, online labs, or 

virtual reality training. 

(ii) Plan for the financial sustainability of ITIs beyond the project period through 

revenue models, alumni networks, and industry sponsorships. 

3.10 Anchor Industry Partner (AIP) Role 

(i) Provide strategic vision, investment, and leadership. 

(ii) Chair the SPV board and nominate members to the board. 

(iii)Commit to a multi-year partnership (minimum 5 years) and help secure additional 

industry involvement, including technical partnerships. 

 



 

RFP  for Selection of Anchor Industry Partner under Component – 1 of  

PM-SETU (Pradhan Mantri Skilling and Employability Transformation through Upgraded ITIs) Scheme 

33 

 

3.11 Government Support (DGT / State) 

(i) Up to 83% of project expenditure will be borne by the Government. 

(ii) Provide policy, administrative, and managerial support, including access to 

infrastructure and staff. 

(iii)Facilitate regulatory approvals, curriculum alignment, and SPV autonomy per 

scheme guidelines. 

 

4) Details of ITI Hub-and-Spoke Cluster  for which this RFP is issued:  

(The following is an illustrative example. Actual cluster details is to be provided by 

state departments before publishing RFP ) 

S. 

No. 

ITI Name 

(Hub/Spoke) 

State/UT Land 

Available 

(acres) 

Number 

of 

Trades 

Offered 

Total 

Student 

Capacity 

Indicative Focus Sectors 

1 Babaleshwara : 

HUB    
Karnataka  4 10 512 Advanced 

Manufacturing/Automotive/ 

/Digital Infrastructure & 

Cyber security/ Automation/ 

Electrical / 

Renewable Energy/ Electric 

Vehicles (EVs)/  

Electronics/ Aerospace 

Engineering/IT /Software 

services/ Drone/ Welding/ 

Plumbing/ Textiles/ 

Maintenance Trades 

2 Nalathwad, 

Spoke-1 
Karnataka 3.02 10 468 

3 Bilagi 

Spoke-2 
Karnataka 2 11 788 

4 Basavana 

Bagewadi 

Spoke-3 

Karnataka 6 8 324 

Note: CTS = Craftsmen Training Scheme (long-term trades); CITS = Craft Instructor 

Training Scheme. The above cluster has one Hub ITI (Govt ITI Babaleshwar) and three 

Spoke ITIs.  

5) Baseline Characteristics of the Hub and Spoke ITI Cluster 

The following table presents the baseline profile of the identified Hub and Spoke ITIs in 

the cluster. This information is provided to enable bidders to understand the present 

institutional context, infrastructure status, training outcomes, and capacity gaps. 

Bidders are expected to use this baseline data while preparing their proposals, including 

the Strategic Improvement Plan (SIP), gap assessment, and proposed interventions 

under the PPP model. 

 

Baseline Parameter 
Hub ITI 

Babaleshwar 

Spoke ITI 

Nalathwad 

Spoke ITI 

Bilagi 

Spoke ITI 

Basavana 

Bagewadi 

Year in operation, current 

grading of ITI(s) 

    

Current ITI management 

and IMC composition (if 

IMC is present) 
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Baseline Parameter 
Hub ITI 

Babaleshwar 

Spoke ITI 

Nalathwad 

Spoke ITI 

Bilagi 

Spoke ITI 

Basavana 

Bagewadi 

List of courses offered     

Number of enrolled 

students in the last three 

years (for courses, by 

gender and category – 

General/SC/ST/OBC) 

    

Number of graduates last 

year by courses (for 

courses, by gender and 

category – 

General/SC/ST/OBC); 

specify proportion 

employed and other labor-

market outcomes 

    

Number of instructors 

(total disaggregated by 

gender, types of contracts, 

sanctioned posts, 

vacancies by course, by 

gender) 

    

Size and condition of 

classroom and workshop 

facilities. Specify total 

area. 

    

Availability of hostel 

Facility  

    

Availability of 3-phase 

power, backup (DG sets), 

and water supply.  

    

Detailed Equipment 

Inventory: A 

comprehensive list of 

existing machinery and 

equipment, including their 

approximate age and its 

current functional status   

    

Internal Revenue 

Generated (IRG) in the 

last 3 years (e.g., through 

production centers, spare 

part manufacturing, or 

external training). 

    

Composition of Internal 

Complaint Committee; 

effectiveness (GRMs 

registered/resolved, 

trainings undertaken, 
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Baseline Parameter 
Hub ITI 

Babaleshwar 

Spoke ITI 

Nalathwad 

Spoke ITI 

Bilagi 

Spoke ITI 

Basavana 

Bagewadi 

submission of annual 

reports) 

 

6) Budget allocation for the last three financial years across the proposed it is 

(Cluster):  

The table below presents the budget allocation trends for the proposed ITI cluster 

during the last three financial years. Bidders are expected to review this information 

while formulating their technical and financial proposals, ensuring alignment with 

current expenditure patterns and resource requirements. 

Budget Component 
Year 1 

(2022-23) 

Year 2 

(2023-24) 

Year 3 

(2024-25) 
Remarks 

Total Recurrent 

Expenditure 

    

Faculty Salaries 

 

    

Non-teaching Staff 

Salaries 

    

Maintenance of 

Infrastructure 

    

Utilities (Electricity, 

Water, Internet) 

    

Consumables / Raw 

Materials for Training 

    

Scholarships, 

Internship/Apprenticeship 

and Welfare Programs 

(incl. stipends for eligible 

women, SC/ST/PWD 

students) 

    

Total Capital 

Expenditure 

    

Infrastructure 

Development 

    

Equipment Procurement     

ICT-based systems for 

monitoring and reporting 

of labour welfare 

measures 

    

Total Annual Budget     

 

7) IndicativeUpgradation Requirements Identified by the State: 

This section presents the indicative upgradation requirements identified by the 

Statebased on existing infrastructure, trade mix, and sectoral priorities. The information 

is intended to provide baseline inputs to bidders for preparing responsive proposals. 
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Final scope and phasing of upgradation shall be undertaken in consultation with the 

selected Anchor Industry Partner. 

Indicative Requirement  
Hub ITI 

Babaleshwar 

Spoke ITI 

Nalathwad 

Spoke 

ITI 

Bilagi 

Spoke ITI 

Basavana 

Bagewadi 

Minor Civil work      

New CTS courses 

introduced  

    

New Short term courses 

introduced  

    

Existing courses upgraded  

as per industry requirment 

    

Trainer of Training(ToT) 

Program and up skilling 

programs 

    

Skill training as per 

Industry validation  

    

Green energy and New age 

skilling programe  

    

Establishment of 

Production center and 

activities  

    

Female enrolment increses  
    

Placement rate of trainees 
    

Increase of Pass percentage 
    

Setting up Hostel in the 

cluster  

    

Incubation center for 

promote entrprenurship 

and skilling intiative   

    

Centralized Learning 

Management System 

(LMS) 

    

 Added more indicative 

requirment 

    

 

Note : Baseline Characteristics of the Hub and Spoke ITI Cluster and Budget 

allocation for the last three financial years across the proposed ITI (Cluster) were 

annexed to RFP document. 
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8) Scheme Institutionalization and Execution Roadmap   

(i) Issuance and Acceptance of Letter of Award (LoA) 

The selection process concludes with the issuance of the Letter of Award to the 

successful bidder. The selected Anchor Industrial Partner (AIP) shall convey its 

formal acceptance within [7] days of receipt. This milestone serves as the official 

commitment and the starting point (T0) for the partnership. No further legal or 

financial steps, including SPV formation, can be initiated until this formal award is 

finalized and accepted. 

(ii) Incorporation of the Special Purpose Vehicle (SPV) 

Following LoA acceptance, the AIP must lead the legal incorporation of the Special 

Purpose Vehicle (SPV), registered as a Section 8 Company (Not-for-Profit) under 

the Companies Act, 2013, in line with PM-SETU guidelines. During this phase, the 

Memorandum of Association (MoA) and Articles of Association (AoA) shall be 

executed and filed with the Registrar of Companies (RoC). These documents serve 

as the SPV’s foundational “charter,” defining its legal existence, governance 

framework, and core mission to manage and upgrade the designated ITI cluster.  

 

(iii)Execution of the Shareholding Agreement (SHA) 

Once the SPV is legally incorporated and has obtained its Certificate of 

Incorporation, the Anchor Industrial Partner (AIP), the Central Government, and the 

State Government shall execute a Tripartite Agreement / SPV Governance 

Agreement. This Agreement shall codify the industry-led governance model by 

defining the contribution structure, governance framework, Board composition, and 

decision-making rights of the parties. It shall also formalise the AIP’s commitment 

to provide the mandatory minimum 17% contribution (contribution to Escrow 

Account) and set out the financial management, monitoring, and compliance 

mechanisms applicable to the SPV. 

(iv) Execution of the License Agreement (LA) 

The License Agreement shall be signed between the State Government and the 

newly formed SPV. This agreement legally transfers the "Right to Use" the existing 

Government ITI land, buildings, and machinery to the SPV for the project duration. 

This is the critical "handover" milestone that allows the AIP and its technical teams 

to take operational control of the facilities, deploy staff, and begin physical site 

assessments. The ownership of the land and permanent assets remains with the 

Government, while the SPV holds the license for management. 

(v) Submission and Approval of the Final Strategic Investment Plan (SIP) 

While a preliminary SIP is submitted during the bidding stage, the AIP is required to 

submit a Final Strategic Investment Plan after gaining full access to the ITIs via 

the License Agreement. The Final SIP must be a granular, ground-level blueprint 

detailing final trade selections, modern equipment specifications, infrastructure 

design, and a month-on-month expenditure plan. Approval of this Final SIP by the 

State Steering Committee (SSC) is the final trigger for the release of the first 

tranche of project funds and the commencement of physical upgradation. 
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9) Performance Framework and Project Implementation 

 

A. Indicative Activity Milestone  

The following milestones outline the mandatory chronological sequence for the 

cluster’s transformation, serving as a roadmap to ensure that the Special Purpose 

Vehicle (SPV) transitions from planning to full-scale operational excellence within the 

five-year project lifecycle. 

Year Key Performance Indicator (KPI) 

Year 1 

SIP approved by NSC, SPV constituted, and Governing Board notified  

Commencement of Infrastructure Works as per SIP 

Increment in seating capacity 

Introduction of short-term courses 

ITI instructors trained  

Upgraded/New Industry-aligned long-term courses 

Year 2 

75% of Y1 funds utilized and Y2 AOP submitted & approved 

New Courses launched 

Trainee pass percentage (as per SIP) 

Trainee enrollment (Increment) as per SIP 

Any spillover KPI's from Year 1 have been achieved, as applicable. 

ITI instructors trained  

Placement of trainees (as per SIP) 

Upgraded/New Industry-aligned long-term courses 

Year 3 

75% of Y2 funds utilized; Y3 AOP approved 

Completion of Infrastructure related works 

Any spill-over KPI's from Year 2 have been achieved, as applicable. 

ITI instructors trained  

Trainee pass percentage 

Sustainability strategy developed and implementation started 

Year 4 

50% released upon ≥ 75% utilization of Year 3 funds 

Year 4 AOP approved≥ 80% of Year 3 KPI targets 

Increment in trainee enrollment (and Female enrollment) as per SIP 

ITI instructors trained 

Trainee pass percentage 

Year 5 

50% released upon ≥ 75% utilization of Year 4 funds 

Year 5 AOP approved≥ 80% of Year 4 KPI targets 

Trainee enrollment in CoE 

ITI instructors trained  

Trainee pass percentage (minimum 90% of the target) 
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B. Key Performance Indicators (KPIs): 

This framework defines the measurable success metrics for the cluster, establishing the 

minimum mandatory quality standards and outcome targets spanning enrollment, 

placement, and sustainability that the Anchor Industry Partner is committed to 

achieving through the SPV. 

Key Area Performance Indicator Target / Threshold 

Institutional & 

Governance 

Reforms 

Adoption of Industry-led SPV model at 

HSICs 

100% of approved 

clusters 

Pathways for sustainable industry 

participation (production centres, OJT 

tie-ups, design partnerships, continuity 

of AIP) 

Composite index 

(baseline + YoY 

improvement) 

Capacity 

Increment & 

Trainee 

Performance 

Increase in CTS enrolment 95% 

Pass percentage 90% 

Increase in short-term course output 50% growth as per 

baseline 

Placement 

Outcomes 

Placement rate of CTS trainees >75% 

Average salary of placed trainees Increment of 50% 

over baseline 

Gender & 

Inclusivity 

Share of women, PwD, SC/ST, rural & 

tribal groups in enrolment 

50% increment over 

baseline 

Female trainee placement rate >75% 

Curriculum & 

Training Quality 

(incl. Green 

Practices) 

Courses upgraded as per industry 

requirements 

10 per Hub ITI and 08 

per Spoke ITI 

New CTS courses introduced 4 per Hub ITI and 2 

per Spoke ITI 

New short-term courses introduced 10 per Hub-and-

Spoke ITI cluster 

Industry validation of learning 

outcomes 

Positive feedback 

index 

Faculty & HR 

Development 

Trainer recruitment (vacancy 

reduction) 

Below 10% vacancy 

% of trainers upskilled (incl. green 

practices) 

>95% 

Infrastructure & 

Facilities 

ITI hub & spoke upgradation 1 hub ITI+ 4 Spoke 

ITI  

Systemic Capacity 

Building 

Number of trainers trained 200 across ITIs and 

NSTIs / as per SIP 

Sustainability Revenue from non-govt. sources 

(industry, CSR, production centres, 

trainings) 

≥30% 

Monitoring & 

Reporting 

Annual consolidated report at HSIC 

level 

100% of on-boarded 

cluster reporting 
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C. Performance-Linked Disbursement and Monitoring 

The financial lifecycle of this project is governed by a results-based funding model. 

While the initial mobilization grant is provided to initiate the Special Purpose Vehicle 

(SPV) and early infrastructure works, all subsequent fund releases are strictly 

contingent upon performance. The National Steering Committee (NSC) will utilize the 

Milestones (A) and Target Thresholds (B) as the primary criteria for approving the 

Annual Operational Plan (AOP) and authorizing disbursements. Failure to meet these 

benchmarks may result in the withholding of funds or the requirement of a corrective 

action plan to ensure the project remains aligned with the National objectives of PM-

SETU. 

 

This Terms of Reference (ToR) is to be read in conjunction with the PM-SETU Guidelines attached 

as Appendix. In the event of any conflict between the guidelines and the ToR, the PM-SETU 

Guidelines shall prevail for policy matters, while the ToR shall prevail for cluster-specific 

operational details. 

 

Commissioner 

                                                                       Department of Industrial Training and Employment 

 

Section 6: Guidelines for Preparation and Submission of SIP 

A. Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -1)  

 

1) Overall Guidance Note (to be read in conjunction with the Scheme Document; this 

section is for preparatory guidance only and may be deleted during final SIP 

submission.).  

2) In alignment with the PM- SETU, each State and Union Territory (UT) shall 

facilitate the establishment of the Industrial Training Institute (ITI) Hub and Spoke 

Cluster. When submitting recommended SIPs of Hub and Spoke ITI Cluster to 

MSDE, states are required to attach commitment letters to fulfil the state’s 

obligation of staffing, Scheme funding, and implementation of regulatory reforms, 

as specified in the scheme document.   

3) Each Anchor Industry Partner (AIP) shall prepare a Five-Year Strategic Investment 

Plan (2025–2030) articulating a clear vision, strategic priorities, and investment 

roadmap to transform the quality and relevance of ITI training delivery which 

shows alignment with the overall purpose of the scheme to increase employability 

of graduates of ITIs. SIP shall be evidence-driven, rooted in local economic 

analysis, and developed through multi- stakeholder consultation involving industry, 

ITI instructors, students, academia, etc.SIP should be based on local job market 

studies, analysis of industry value chains, and discussions with experts from 

different sectors.   

4) AIPs/SPVs are encouraged to align their investment plans with identified priority 

sectors, including but not limited to advanced and smart manufacturing, heavy 

engineering, automotive, textiles and garments, construction, process industries, 
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electricals, electronics and telecommunications, food processing, building interiors, 

and consumer durables.   

5) The SIP must demonstrate innovation in training design and delivery, with an 

emphasis on technology integration, blended learning, and modular curriculum 

aligned to existing and emerging job roles. The aim is to enhance the scale, quality, 

and labor market outcomes of graduates from the ITI ecosystem.   

6) The total investment for Hub ITI and each Spoke ITI shall not exceed Rs 81Crore 

and Rs 40 Crore respectively, inclusive of all capital and operational components. 

Within this overall financial ceiling, expenditure on civil infrastructure shall not 

exceed 20% of the total approved budget. SPV shall ensure optimal allocation 

between physical infrastructure, digital capabilities, faculty development, and 

program innovation. 

7) The SIP is a strategic document focusing on demand-driven and industry-aligned 

courses, industry linkages, innovative approaches to program design and delivery, 

staff training, infrastructure development, gender and inclusion strategies, 

monitoring and evaluation systems, governance and management frameworks, 

financial and institutional sustainability. A comprehensive stakeholder engagement 

and communications plan may also be developed and included in the SIP budget. 

Each section of the SIP should describe the action, articulate expected outcomes, 

responsible entities, timelines, and budget requirements.   

8) SIPs will be operationalized through Annual Operation Plan (AOP) which will 

include Annual Work and Budget Plans (AWBP). This Annual Operation Plan 

(AOP) will be submitted to SSC for approval before the start of the financial year. 

SIPs could be amended as needed by the SPVs. However, amendments with 

financial implications and impacting on the mandatory KPIs will need to be 

approved by the State Steering Committee and the National Steering Committee.   

9) Template 3 consolidates the total budget required for implementing the Five-Year 

Strategic Investment Plan. Proposals must transparently disclose all sources of 

funding, including ongoing or expected support from State Governments, public-

private partnerships, or other externally aided projects. Template 4 is Gannt Chart 

on the implementation timeline. Annexure II (Part B of the Section 4) provides the 

evaluation criteria and scoring rubric. 

 

B. Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -2) 

Section Instruction 

Detailing on ITI and 

Local Economy 

 List the hub ITI and its associated spokes,  

 Outline the characteristics of the local community, 

including the economy, key industries, labor market 

trends, and population demographics.  

 Specify the key trades, sectors and programs that will 

be offered to align with industrial needs 

Details of Anchor 

Industry Partner 

 Details of the anchor industry partner (AIP) and its 

associated industry partners/ and institutional 

collaborators (if any). 

Budget and Financing 

 Provide the annual recurring and capital budget for 

the hub and all spokes for the last 3 years.  

 Indicate the sources of financing (central, state, 
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Section Instruction 

industry, income generation, grant-in aids etc). 

(Refer: Template 2) 

Vision and Mission 

 State the rationale for selection of the Hub and Spoke 

ITI Cluster. Define the vision, mission, core 

strategies, and unique value propositions that add 

value to the proposal. 

Detailing on New and 

upgradation of courses 

proposed for CTS, 

Short term and any 

other program 

 Provide details of labour market demand analysis to 

identify current and future employment 

opportunities.  

 Details of CTS courses to be upgraded.  

 Details of New CTS courses to be proposed and 

mechanism adopted. (This process will involve 

consultations with industry experts, governments, 

and other stakeholders to establish priority trades and 

courses. It is important to consider foundational 

learning as part of the course development. Modules 

such as language, digital skills, career guidance 

counselling, could be embedded into the new 

courses, or as electives or extracurricular activities).  

 Details of new short-term courses to be developed or 

adopted.  

 Explain the course development or upgradation 

process, including consultations and approval/ 

accreditation sought. Explain how the SPV, along 

with Hub and Spoke ITIs and industry partners will 

work together. Which courses or modules will be 

offered at which institutions? Whether the courses 

and modules offered are gender neutral and are also 

designed for the differently abled people? How will 

faculty and facilities be shared across institutions? 

How will all students be able to learn different 

courses in the hub and spokes? Provide evidence of:  

o skills demand and/or potential for expansion 

of this demand.  

o the presence of industrial linkages involving 

these programs.  

 perceived advantages for institutions and students 

through the programs 

Proposed Industry and 

Employer Linkages 

 Partnerships with industries and employers. This 

may include financial supports, technology know-

how support • Detailing on proposed apprenticeships 

and faculty industry attachment.  

 Development of customer-ordered industry-

commissioned training programs and establishing 

“learning factories” 

 Detailing on proposed sharing of technology and 

production equipment’s  

 SIP can also provide proposed solutions if any for 

small and medium enterprises e.g. R&D solutions etc 
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Section Instruction 

 Proposed MOUs with companies for employment, 

apprenticeships, funding etc (Other details may 

include engaging industries in the development of 

standards, curriculum, and training programs, 

through technical committees, details of Jobs, and 

competency standards required in Industries, 

identifying specific industries that has potential for 

absorbing different categories of differently abled 

people and develop standard, curriculum and training 

programs. Organizing alumni and industrial 

outreach) The SPVs need to clearly articulate which 

types of industry partnerships are being provided in 

the SIP and attach letters from all the collaborating 

industries. 

Innovation in Training 

Program Design, 

Delivery, and 

Technology 

Integration 

 Innovation in program design and delivery.  

 Innovative programs for Occupational Health & 

Safety, Industry 4.0 occupations, and 

entrepreneurship.  

 Initiatives like incubation centres, Atal tinkering 

labs, industry commissioned specialized training, and 

industry-certified programs. Joint or sandwich 

programs with Indian or Foreign partner.  

 Innovative pedagogy like hybrid learning, student-

centered and adaptive approaches, VR/AR labs, 

interdisciplinary and project based learning, skills 

competitions, R&D, and on-the-job training. 

ITI Leadership and 

Instructor Capacity 

Building Plan 

 Plan for continuous professional development of ITI 

leaders, trainers, and staff.  

 Proposed Partnerships with National Skill Training 

Institutes (NSTIs) or other educational institutes such 

as the Indian Institute of Management or Institute of 

National importance (INIs) etc.  

 Recruitment plans for existing vacancies and new 

trades. (Staff professional development should begin 

with a training needs assessment to identify gaps in 

academic knowledge, technical competencies, and 

teaching methodologies. Strategies/Plan for 

assessment can be provided in this section. Once 

these assessments are conducted, the SPV should 

implement a staff development plan that includes 

industrial attachments, ongoing training in pedagogy, 

ICT, training of the trainers, student management, 

and internship supervision, fostering a culture of 

continuous professional growth.)  

 Plans for appraisals, incentives, and flexible HR 

arrangements may be outlined to enhance motivation 

and retention among instructors.  

 Provide clear policies for competitive selection of 

key leadership roles of SPV. 
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Section Instruction 

Upgradation Plan 

including 

Infrastructure 

Development Plan and 

labs 

 Outline necessary investments in civil infrastructure 

(e.g., classrooms, hostels, workshops), including 

digital infrastructure, and procurement of state-of-

the-art equipment. (The SPVs are encouraged to 

develop a long-term infrastructure master plan first 

before deciding which specific civil works projects 

will be supported under the scheme, explain how 

investments have been prioritized across Hub and 

Spoke ITIs. Highlight gender-inclusive, climate 

resilient and accessible infrastructure. Highlight if 

any assistance of finance is proposed through other 

schemes of state/centre/existing collaborations.)  

 Development of sports facilities, incubation centre, 

production centre etc (Note: In case of upgradation 

of existing facilities or development of facilities, a 

checklist-based audit will be conducted and all-

inclusive improvement (including improving solid, 

liquid waste management, energy efficiency, 

universal access, Health & Safety, etc) may be made 

part of SIP and implemented while 

constructing/upgrading.) 

Gender and Inclusion 

Plan 

 State current gender ratios in local community and 

ITI  

 Define strategies and actions for improving women’s 

participation, especially in non-traditional trades. 

Address multiple layers of exclusion (e.g., SC, ST, 

PWD).  

 Define indicators to monitor progress. 

Measuring 

Performance and 

Outcomes 

 Define performance indicators  

 Define systems/mechanisms that would be 

established to produce these indicators. (Note: The 

indicative full set of performance indicators and 

measurement methodology can be found in Template 

3) 

Governance and 

Management 

 Provide the details of participating institutions, 

industry partners in SPV Board proposed by 

AIP/Industry Consortium.  

 Management Team: Provide details of SPV 

Management proposed with proposed organogram.  

 Hub and Spoke Relationship: Provide detailing on 

relationship of Hub ITI and Spoke ITI 

 

Sustainability and 

Scalability 

 Detail out sustainability plans including both 

institutional and financial sustainability. (Explain 

how financial sustainability can be improved through 

income generation, both during and beyond the 

duration of the PM-SETU scheme. Detail how the 

SPV intends to ensure long- term impact.) 
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Section Instruction 

Stakeholder 

Engagement and 

Communication 

 Detail out stakeholder engagement, communications 

strategy. 

Risk and Mitigation 

Strategies 

 Detail out key risks (internal and external) for 

implementation  

 Provide mitigation strategies for each identified risk. 

 

Wherever the term “template, Annexure” appears in this Section 6 , please refer to the PM-

SETU Guidelines given in the Appendix for detailed guidance. 

Section- 7: Proposal Submission Forms 

Form Tech -1: Letter comprising the Technical Bid 

(To be submitted on the Bidder’s Letterhead) 

To: 

Commissioner  

Department of Industrial Training and Employment 

Kaushalyabhavan, Dairy Circle 

Bangalore-29 

Sub:Bid for Upgradation of Industrial Training Institutes (ITIs) under PM-SETUfor  

Cluster:3 Govt ITI Babaleshwar  State: Karnataka 

Date: _________ 

Dear Sir/Madam, 

1) With reference to your RFP (including all Addenda, Amendments, and Corrigenda 

issued), I/We, having examined the Bidding Documents and understood their contents, 

hereby submit my/our Bid for the above-mentioned Cluster. The Bid is unconditional 

and unqualified. 

2) I/We certify that all information provided in this Bid and the supporting documents is 

true, correct, and complete. I/We acknowledge that the Authority will rely on this 

information for evaluating and qualifying us as a Bidder. 

3) I/We hereby declare that this Bid is being submitted: 

☐as a Sole Bidder, OR 

☐as a Consortium, comprising the following Members: 

Member Name Role Participation (%) 
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4) Where applicable, the Lead Member has been authorized by all Consortium Members, 

and the Consortium Agreement and Power(s) of Attorney are enclosed in accordance 

with the RFP. 

5) I/We confirm that we meet all eligibility and qualification requirements specified in the 

RFP. I/We further certify that during the last three years, neither we nor our Associates 

have failed to perform any contract, been expelled from any project, nor had any 

contract terminated for breach. 

6) I/We declare that we do not have any conflict of interest and have not engaged in any 

corrupt, fraudulent, coercive, undesirable, or restrictive practices. We further certify that 

neither we, our Associates, nor our Key Personnel are under investigation, charge-

sheeted, or convicted for any offence relating to security, integrity, or moral turpitude. 

7) I/We acknowledge the right of the Authority to cancel the bidding process or reject our 

Bid at any time without assigning any reason, and I/We irrevocably waive any right to 

challenge such decisions. 

8) If declared as the Selected Bidder, I/We agree to: 

(a) incorporate a Section 8 Company (SPV) prior to execution of the License 

Agreement; and 

(b) execute the License Agreement in the form provided in the RFP (including any 

amendments issued), without seeking deviations. 

9) I/We confirm that our Net Worth is positive for the financial year immediately 

preceding the Bid Due Date, in accordance with the RFP. 

10) I/We have furnished the Bid Security in the amount and form specified in the 

RFP/Datasheet. 

11) This Bid shall remain valid for the period specified in the RFP/Data Sheet (as amended 

from time to time), or such extended period as may be requested by the Authority and 

accepted by us in writing. 

The Statement of Legal Capacity, Power of Attorney/Authorization (including 

Consortium/Lead Member authorization, where applicable), and all supporting technical 

documents have been submitted/uploaded in accordance with the RFP. 

In witness whereof, I/We submit this Bid under and in accordance with the terms and 

conditions of the RFP. 

Yours faithfully, 

(Signature, name and designation of the Authorized Signatory) 

Name and seal of Bidder 

For and on behalf of 

[Name of Lead Member] 

as Lead Member of the Consortium 

(acting on behalf of all Consortium Members) 

(Seal) 
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Form Tech-2 :Details of the Bidder 

(To be printed on the letterhead of the Bidder / Lead Member of Consortium) 

Sl. 

No. 
Particulars Details to be Furnished 

1 
Name of the Bidder 

/ Consulting Firm 
__________________________ 

2 
Eligible Applicant 

Type 

☐ Industry Partner (including PSU) ☐ Industry Association ☐ 

Consortium ☐ Industry-led Foundation (CSR / Philanthropy arm) 

☐ Industry-promoted Academic / Training Institution 

3 

In case of 

Consortium, name 

of the Lead Bidder 

__________________________ 

4 
Legal Status of the 

Bidder 

☐ Proprietorship ☐ Partnership ☐ Limited Liability Partnership 

(LLP) ☐ Private Limited Company ☐ Public Limited Company ☐ 

Section 8 Company ☐ Registered Society ☐ Registered Trust ☐ 

Public Sector Undertaking ☐ Others (please specify): __________ 

5 
Registered Address 

of the Bidder 
__________________________ 

6 

Year of 

Incorporation / 

Registration No. / 

CIN / LLPIN (as 

applicable) 

__________________________ 

7 PAN Number __________________________ 

8 GSTIN __________________________ 

9 
Authorized 

Signatory Details 

Name: ____________ Contact No.: ____________ Email ID: 

____________ Official Address: ____________ 

10 
Bar / Blacklisting 

Status 

(i) Has the Bidder been barred by any Central / State Government or 

PSU? YES / NO 

 (ii) If yes, does the bar subsist as on the date of Bid? YES / NO 

11 
Past Contract 

Performance 

Has the Bidder paid liquidated damages exceeding 5% of contract 

value or been penalized in the last three years? YES / NO  

If yes, attach details on separate sheets. 

Declaration 

We hereby declare that the information furnished above is true and correct to the best of our 

knowledge and belief. If any discrepancy is found at any stage, our Proposal may be 

rejected, and we shall be liable for any consequences as per applicable laws. 

Signature of Authorized Signatory   

Name & Designation: 

Duly authorized to sign Proposal for and on behalf of: 

[Sole Bidder / Lead Member of CONSORTIUM, Address, Seal] 
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Form Tech-3 :Declaration Regarding Conflicting Activities 

Date: [Insert Date] 

RFP Reference No: [Insert RFP Number] 

To, 

Commissioner  

Department of Industrial Training and Employment 

Kaushalyabhavan, Dairy Circle 

Bangalore-29 

 

Subject: Declaration regarding Conflicting Activities for the Anchor        

               Industrial Partner (AIP) for the Cluster-3 Govt ITI Babaleshwara,   

              of State KARNATAKA  under the PM-SETU. 

 

Dear Sir/Madam, 

In accordance with the requirements of the RFP, we hereby provide our declaration 

regarding conflicting activities: 

1. We hereby declare that our firm, including our associates and group firms, have not 

indulged in any such activities which can be termed as conflicting activities as 

defined in the RFP. 

2. We confirm that neither our firm nor our proposed Key Experts have any business 

or family relationship with any official of the Authority who is directly or indirectly 

involved in any part of: 

o (i) the preparation of the Terms of Reference for the assignment, 

o (ii) the selection process for this contract, or 

o (iii) the supervision of the resulting contract. 

3. We acknowledge that in case of any misrepresentation of information or discovery 

of a conflict of interest at a later stage, our proposal/contract shall be liable to be 

rejected or terminated by the Authority, and such decision shall be binding on us. 

Yours faithfully, 

Authorized Signature [In full and initials]: __________________________ 

Name and Title of Signatory: __________________________ 

Name of Firm: __________________________ 

Address: __________________________ 

Company Seal: 
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Form Tech-4:Self-Certification of Eligibility and Non-Blacklisting 

Location 

Date 

To,   

Commissioner  

Department of Industrial Training and Employment 

Kaushalyabhavan, Dairy Circle 

Bangalore-29 

 

Subject: Self-Certification regarding Eligibility and Non-Blacklisting Status 

Dear Sir/Madam, 

We, [Full Name of Bidder], a [Company/Firm/Consortium] registered under the [Insert Act, 

e.g., Companies Act 2013], having our registered office at [Registered Address], do hereby 

solemnly affirm and declare the following: 

1. Registration & Operation: We are a registered entity under the relevant Acts and are 

duly registered with the Goods and Services Tax (GST) Authorities. We have been 

in continuous operation for the last five years. 

2. Current Eligibility (GFR 2017): As of the date of this proposal, we are not 

blacklisted or debarred by any agency of the Central Government, State 

Government, or any other regulatory authority in India. We are in full compliance 

with Rule 151 of the General Financial Rules (GFR), 2017 and the guidelines issued 

by the Department of Expenditure vide OM No. F.1/20/2018-PPD dated 02.11.2021. 

3. Portal Eligibility: We certify that [Name of Bidder] is currently eligible to 

participate in bids on the Central Procurment Portal  and is not under any active 

disqualification, suspension, or "Red Interest" flagging. 

4. Disclosure of Past Debarment (Strike out if not applicable): We declare that a prior 

debarment/suspension was issued against the firm by [Authority Name] which 

concluded on [Date of Expiry]. As per Para 14 of the MoF OM dated 02.11.2021, 

this debarment stands automatically revoked upon the expiry of the specified period. 

Since the conclusion of the said period, no further orders of debarment have been 

issued against us. 

5. Integrity Undertaking: We understand that if any information provided above is 

found to be false, or if material facts regarding our eligibility are suppressed, the 

Authority may place our agency on the negative list/blacklist without prejudice to 

any other civil/criminal action, including the forfeiture of the Earnest Money 

Deposit (EMD) and Performance Guarantee. 

Yours faithfully, 

Authorized Signature (full name and initials): 

Name and Title of Signatory:  Name of Firm : Address 
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Form Tech-5 :Certification of Turnover /Financial Capability  

(On the letterhead of the Chartered Accountant) 

Date: ____________________ 

To: 

Commissioner  

Department of Industrial Training and Employment 

Kaushalyabhavan, Dairy Circle 

Bangalore-29 

 

Subject: Certification of Financial Capability 

We have examined the books of accounts and other relevant records of (Name of Bidder 

and address.)Based on such examination and according to the information and explanations 

provided to us, and to the best of our knowledge and belief, we hereby certify that the 

annual turnover and net worth for the following financial years are as detailed below: 

Financial Year Turnover (Rs.) in lakhs  Net Worth (Rs.in lakhs) 

2022-23   

2023-24   

2024-25   

 

 

Chartered Accountant Details: 

Signature: ____________________ 

Name: ________________________ 

Designation: __________________ 

Membership Number: ___________ 

Date: ________________________ 

Company Seal: _________________ 

Business Address: _____________ 

UDIN : 

 

note: This certificate shall be submitted individually by each member of the  / Consortium. 
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Form Tech-6: Power of Attorney for Signing of Bid 
(On Non-Judicial Stamp Paper of appropriate value) 

Know all men by these presents, 

We, [Name of the Firm and Address of the Registered Office], do hereby irrevocably 

constitute, nominate, appoint, and authorize Mr./Ms.[Name], son/daughter/wife of [Name], 

residing at [Address], presently employed with us/the Lead Member of our Consortium and 

holding the position of [Designation], as our true and lawful attorney (hereinafter referred 

to as the “Attorney”) to do in our name and on our behalf all such acts, deeds, and things as 

are necessary or required in connection with or incidental to submission of our Bid in 

response to the RFP titled “Upgradation of Industrial Training Institutes (ITIs) under the 

PM-SETU for  Cluster-3: “Govt ITI Babaleshwar ”, including but not limited to: 

1. Signing and submission of all applications, bids, and other documents and writings; 

2. Participating in Bidders’ and other conferences and providing 

information/responses; 

3. Representing us in all matters relating to the Bid; 

4. Signing and execution of all contracts, undertakings, and agreements consequent to 

acceptance of our Bid; and 

5. Generally dealing with all matters in connection with or relating to or arising out of 

our Bid for the said Project and/or upon award thereof to us and/or until entering 

into the contract. 

AND we hereby agree to ratify and confirm all acts, deeds, and things done or caused to be 

done by our said Attorney pursuant to and in exercise of the powers conferred by this 

Power of Attorney. All acts, deeds, and things done by our said Attorney in exercise of the 

powers hereby conferred shall always be deemed to have been done by us. 

IN WITNESS WHEREOF, we, [Name of the Firm/Lead Member], the above-named 

Principal, have executed this Power of Attorney on this [Date]. 

For [Name of the Firm / Lead Member] 

(Signature, Name, Designation, and Address of Principal) 

Witnesses: 

1.  

2.  

Accepted by: 

(Signature, Name, Designation, and Address of the Attorney) 

Notarized 

Notes:i. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s), and when required, under the common seal affixed in accordance with the required procedure. 
ii. Wherever required, the Bidder should submit for verification the extract of charter documents, board/shareholders resolution, or a Power of Attorney in favor of the person 

executing this Power of Attorney, authorizing delegation of power hereunder. 

Whereas the   (the “Authority”) has invited applications from interested parties for the for the selection of 

an Anchor Industry Partner to upgrade, operate, and manage a Cluster of Industrial Training Institutes under a Hub-

and-Spoke Cluster model through a Special Purpose Vehicle to be formed with the Government. on PPP 
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Basis (the “Project”). 

 

Form Tech 6A: Power of Attorney for Lead Member of Consortium 

Whereas,   ……………………..,   ……………………..,   ……………………,   and 

…………………….. (collectively the “Consortium”) being Members of the Consortium are interested in 

bidding for the Project in accordance with the terms and conditions of the Request for Proposal (RFP) and 

other connected documents in respect of the Project, and 

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead Member 

with all necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things 

as may be necessary in connection with the Consortium’s Bid for the Project and its execution. 

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

 

We,  M/s.  ……………………..having  our  registered  office  at……………………..,  M/s. 

……………………..having  our  registered  office  at……………………..,  and  M/s. 

……………………..having our registered office at …………………….. (hereinafter collectively referred 

to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and authorise M/s. 

……………………..having its registered office at……………………..,being one of the Members of the 

Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as 

the “Attorney”). We hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all 

business for and on behalf of the Consortium and any one of us during the bidding process and, in the event 

the Consortium is awarded the Contract, during the execution of the Project and in this regard, to do on our 

behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required 

or incidental to the Qualification of the Consortium and submission of its Bid for the Project, including but 

not limited to signing and submission of all applications, bids and other documents and writings, accept the 

Letter of Award, participate in Bidders’ and other conferences, respond to queries, submit information/ 

documents, sign and execute contracts and undertakings consequent to acceptance of the Bid of the 

Consortium and generally to represent the Consortium in all its dealings with the Authority, and/ or any 

other Government Agency or any person, in all matters in connection with or relating to or arising out of the 

Consortium’s Bid for the Project and/ or upon award thereof till the Concession Agreement is entered into 

with the Authority. 

 

AND; hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or 

caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of 

Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us/ Consortium. 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER 

OF ATTORNEY ON THIS …………………. DAY OF .................................................. 2026. 

 

For, 

…………………….. 

(Signature) 

…………………….. 

 

(Name & Title) 

 

For, 

…………………….. 
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(Signature) 

 

…………………….. 

(Name & Title) 

 

For, 

…………………….. 

(Signature) 

 

…………………….. 

(Name & Title) 

 

Witnesses: 

1. 

2. 

……………………………………… (Executants) 

 

(To be executed by all the Members of the Consortium) 

Notes: 

• The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the Applicable Law/Applicable Permit and the 

charter documents of the executant(s) and when it is so required the same should 

be under common seal affixed in accordance with the required procedure. The 

Power of Attorney should be executed on a non-judicial stamp paper of INR 500 

(Indian Rupees Five Hundred) paid to the state of  a and duly notarized by a 

notary public. 

• Also, wherever required, the Bidder should submit for verification the extract of 

the charter documents and documents such as a board or shareholders’ 

resolution/ power of attorney in favour of the person executing this Power of 

Attorney for the delegation of power hereunder on behalf of the Bidder. 
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Form Tech -7 :CA Certificate for Number of Employees 

TO WHOMSOEVER IT MAY CONCERN 

We have verified the payroll records, Employee Provident Fund (EPF) filings, and other 

relevant documents of [Insert Bidder Name], having its registered office at [Insert Bidder 

Address]. 

Based on our examination, we hereby certify that as of [Insert Date usually the last day of 

the month preceding the bid date]: 

1. The total number of employees on the direct payroll of the company is [Insert 

Number]. 

2. These employees are exclusive of any outsourced, third-party, or contractual labor. 

3. The company is in compliance with statutory EPF contributions for the certified 

number of employees. 

 

UDIN: [Insert 18-digit UDIN Number here]  

Place: _______________ Date: _______________ 

Signature: _________________________  

(Name and Seal of the Chartered Accountant/Statutory Auditor) 

Membership No: _______________ 
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Form Tech-8 :Strategic Investment Plan (SIP) Submission Format 

 

Details of Hub-SpokeITI 
Clusters 

Clusters -3 : Hub:  ITI (Govt. ITI Babaleshwar) and 3 Spoke 

ITIs of 1. Govt. ITI Nalathwad 2. Govt. ITI Bilagi 3. Govt. 

ITI Basavana Bagewadi   

Contact Name,Title,Tel, Email 

of bidder/Industries 

AIP or AIP lead consortium details need to furnish 

 
Sl no Section 

1. Introduction 

2. Vision, Mission, and Strategic Objectives 

3. New and Revised Courses Proposed Based on Demand and Gap Analysis 

- Long-term(CTS, Diploma), 

- Industry-certified programs 

- Other demand-drivenandinnovativeprograms 

4. Proposed Industry and Employer Linkages 

5. Innovation Proposed in Training Program ,and Pedagogy 

6. Capacity Building Plan for ITIL leadership and Instructors 

7. Infrastructure Modernization and Development Plan(including digital 
infrastructure) 

8. Gender Equity and Social Inclusion Strategy 

9. Monitoring ,Evaluation ,and Performance Measurement Framework 

10. Governance Structure and Management Framework 

11. Strategy for Financial Sustainability and Scalable impact 

12. Stake holder consultation, Engagement and Communication sstrategy 

13. Risk Identification ,Assessment, and Mitigation Plan 

 

Summary Form of Strategic Investment Plan (SIP) 

1. Executive Summary – Overview of the cluster (Hub-and-Spokes, locations, key 

industry sector focus), vision and goals of upgradation, summary of investment required 

and expected outcomes. 

2. Cluster Profile – Baseline data for Hub and each Spoke: year established, 

courses/trades, current capacity and enrolment, pass and placement rates, staff strength, 

infrastructure facilities available, notable partnerships or achievements. Include socio-

economic context of the area (industries present, skill gaps). 

3. Needs Assessment & Gap Analysis – Identified gaps in infrastructure, training quality, 

industry relevance, etc., through diagnostic studies or stakeholder consultations. For 

instance, list of equipment that is outdated or trades with obsolete curriculum, etc., and the 

improvements needed. 
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4. Upgradation Plan – Detailed plan with sub-components: 

(i) Infrastructure Development: Civil works (new buildings, renovations) with 

specifications (e.g., construct new workshop of 500 sqm, renovate 10 classrooms, 

etc.), site readiness issues, and implementation timelines. 

(ii) Equipment & Technology: Trade-wise list of machinery, tools, IT hardware to be 

procured; quantity, estimated cost, and justification (e.g., CNC lathe – 2 units – to 

train 30 machinists/year). 

(iii)Curriculum and Courses: List of new courses to introduce (with duration, target 

annual intake), existing courses to be phased out or revised, modular structure 

adoption plan, alignment with NSQF/NCrF levels. 

(iv) Faculty and HR: Recruitment plan for new instructors or staff (numbers, profiles), 

training plan for existing faculty (areas/topics of ToT), any management staffing for 

SPV (CEO, admin, M&E officer, etc.). 

(v) Digital Integration: Plan for implementing LOMS and digital classrooms – internet 

connectivity arrangements, hardware procurement for IT labs, digital content 

creation if any by the cluster. 

(vi) Industry Partnerships: Roles and contributions of Anchor and other industry 

partners – e.g., internships for X students/year at ABC Corp, industry expert 

lectures schedule, equipment donation commitment, etc. 

(vii) Outreach & Mobilization: Strategy for student mobilization (awareness 

campaigns, counselling workshops), focus on increasing female enrolment or other 

target groups. 

(viii) Sustainability Measures: How the cluster will generate revenue or manage 

costs post-scheme. 

5. Implementation Timeline – Gantt chart or phased timeline showing sequence of key 

activities: SPV setup, procurement milestones, civil works start/finish, course launch dates, 

etc. Identify critical path items. 

6. Institutional Arrangements – Details of SPV (promoters, proposed Board 

composition), coordination with state department, roles of key officials, anycapacity 

building needed for implementation. 

7. Cost Estimates – Detailed budget tables: Breakup by component (civil works, 

equipment, training, admin, etc.) and by year. 

Cost assumptions for each item (e.g., unit costs). 

Contingency provision (if any, say 5-10%). 

Summary of total cost for cluster. 

8. Financing Plan – Sources of funds aligned to costs: central share, state share, 

industryshare, any other (CSR, etc.). Indicate when each source will be injected (e.g., State 

₹Xcrore in Year1, ₹Y in Year2, etc.). Ensuring this matches cost- sharing ratios. 

9. Expected Outcomes & KPI Targets – Table of key performance indicators with 

baseline value, annual targets, and final target (for end of project). 

10. Risk Assessment & Mitigation – Identify major risks (e.g., delay in civil works due to 

monsoon, difficulty in finding qualified trainers, industry contribution shortfall)and 

mitigation strategies. 
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11. Approval and Endorsements – Section for signatures of preparation team (AIP lead, 

ITI principals, etc.), endorsement by State department or SSC before forwarding to NSC. 

(This template will guide clusters in preparing comprehensive and standardized SIPs. 

Actual SIPs may include additional annexes like detailed equipment specs, architectural 

drawings, etc., as needed.) 

 Form Tech -9A :SIP Implementation & Evaluation Matrix 

Bidders should refer to the instructions in Section 4 Part B while preparing these details. 

Sl.No  
Parameter (as per 

evaluation framework) 

Bidder’s to  submit detailed 

Proposal w.r.t. each 

parameter  

A  Operational Plan & Strategy 

Inclusivity (SC/ST 

& other groups) 

Targeted mobilization, 

counselling, retention, and 

support measures to improve 

participation and outcomes 

for underserved communities. 

 

Female Enrolment 

Roadmap for increasing 

female enrolment via 

infrastructure, trade 

diversification, safety 

measures, flexible delivery 

models, scholarships. 

 

B  Curriculum Strategy — Diversity & Innovation 

Course Redesign 

Enhancement of existing 

courses with industry-

validated modules, updated 

curricula, NSQF alignment. 

 

New-Age Areas 

Phased implementation of 

programs in IR 4.0, Green 

Energy, Digital Skills, EV, 

Advanced Manufacturing; 

lab setup and faculty 

readiness. 

 

Non-ITI Courses 

Portfolio of short-term 

certifications, work-based 

diplomas, executive 

programs catering to local 

industry needs. 

 

Pedagogical 

Innovation 

Integration of AR/VR, 

simulations, digital 

platforms, and blended 

learning into teaching-

learning processes. 

 

C  Infrastructure & Facility Management 

Capex 

&Upgradation Plan 

Blueprint for civil works, 

workshop modernization, lab 

development, plus 
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Sl.No  
Parameter (as per 

evaluation framework) 

Bidder’s to  submit detailed 

Proposal w.r.t. each 

parameter  

preventive/corrective 

maintenance strategy. 

Equipment 

Fungibility 

Design 

laboratories/machinery to be 

multi-trade compatible, 

modular, future-ready for 

optimal utilization and 

technology upgrades. 

 

D  Industry Engagement & In-house Absorption 

Partnership Strategy 

Confirmed/proposed MoUs 

for Dual System of Training, 

OJT, apprenticeships, and 

curriculum co-development. 

 

In-house Absorption 

Commitment on 

number/proportion of 

graduates absorbed by 

Anchor Industry Partner, 

vendors, or supply-chain 

partners. 

 

E  HR Plan 

Proposed SPV CEO 

Detailed CV highlighting 

leadership experience in 

large-scale skilling 

initiatives, PPP/SPV models, 

or industrial operations, 

including project size and 

outcomes handled. 

 

Trainer Capacity 

Building 

Structured training/upskilling 

calendar for existing ITI 

trainers addressing gaps in 

pedagogy, digital tools, 

emerging technologies; 

include certifications and 

industry exposure. 

 

Master Trainers & 

Experts 

Strategy for sourcing, 

onboarding, and retaining 

industry veterans, Master 

Trainers, Academic Deans, or 

Subject Matter Experts for 

specialized domains. 

 

Vacancy 

Management 

Mechanism for rapid 

deployment of qualified 

contractual staff to ensure 

zero instructional disruption 

until permanent staff 

appointment by State. 
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Sl.No  
Parameter (as per 

evaluation framework) 

Bidder’s to  submit detailed 

Proposal w.r.t. each 

parameter  

F  Employment Outcomes 

Placement Strategy 

Year-on-year quantifiable 

targets for increasing 

placement rates over current 

baseline; include sector-wise 

demand analysis. 

 

Apprenticeships 

Specific industry tie-ups 

under NAPS/NATS; 

indicative number of 

apprenticeship opportunities. 

 

Salary Growth 

Linkage between proposed 

training interventions and 

improved entry-level wage 

outcomes vs historical data. 

 

Overseas Mobility 

International placement 

pathways: partnerships with 

overseas employers, 

recruitment agencies, 

language/cultural training. 

 

G  Sustainability Plan 

Revenue Generation 

Model 

Plan to develop ITI as 

Production Centre / Service 

Hub offering fee-based 

courses, industry services, or 

manufacturing activities. 

 

Long-term Viability 

Phased financial outlook 

showing progressive 

reduction in dependence on 

government support and 

movement towards self-

sustainability. 

 

 

Bidder Declaration 

We confirm that the above proposal has been prepared in line with SIP requirements and 

reflects our strategy and commitment to achieving the proposed outcomes. 

Yours faithfully, 

Authorized Signature [In full and initials]: __________________________ 

Name and Title of Signatory: __________________________ 

Name of Firm: __________________________ 

Address: __________________________ 

Company Seal: 
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Form Tech 9B:  Five-Year  Investment Plan Budget for ITI Consortium 

Particulars Investment 

Activity 
Five-Year Target 

Expecte

d 

Outputs 

Potential 

Direct 

Beneficiaries 

(with 

estimated 

numbers) 

Investm

ent 

Require

d (₹) 

Year 1 

2026-27 

Year 2 

2027-28 

Year 3 

2028-29 

Year 4 

2029-30 

Year 5 

2030-31 

 

CPE

X 

OPE

X  CPEX 

OPEX  

CPE

X 

OPE

X 

 

CPE

X 

OPEX  

CPE

X 

OPEX    

A. 

Operation

al Plan & 

Strategy 

Inclusivity 

(SC/ST & 

other groups) 
 

 

 

 

 

 

 

 

 
    

Female 

Enrolment 
 

 
 

 
 

 
 

 
     

B. 

Curriculu

m Strategy 

— 

Diversity 

& 

Innovation 

Course 

Redesign 
 

 
 

 
 

 
 

 
     

New-Age 

Areas 
 

 
 

 
 

 
 

 
     

Non-ITI 

Courses 
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Form Tech 9B:  Five-Year  Investment Plan Budget for ITI Consortium 

Particulars Investment 

Activity 
Five-Year Target Expecte

d 

Potential 

Direct 

Investm

ent 
Pedagogical 

Innovation 
 

 
 

 
 

 
 

 
     

C. 

Infrastruct

ure & 

Facility 

Manageme

nt 

Capex&Upgr

adation Plan 
 

 
 

 
 

 
 

 
     

Equipment 

Fungibility 
 

 

 

 

 

 

 

 

 
    

D. 

Industry 

Engageme

nt & In-

house 

Absorption 

Partnership 

Strategy 
 

 
 

 
 

 
 

 
     

In-house 

Absorption 
 

 

 

 

 

 

 

 

 
    

E.  HR 

Plan 

Proposed 

SPV CEO 
 

 
 

 
 

 
 

 
     

Trainer 

Capacity 

Building 
 

 

 

 

 

 

 

 

 
    

Master 

Trainers & 

Experts 
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*Costs already accounted for in other activities shall not be included in this activity  

Note: While preparing the above budget, the Bidder shall include its own contribution, but the Bidder should not show its own contribution/share 

separately this budget, as the same shall be captured as the quote in the Financial Proposal FIN 1. 

 

 

Form Tech 9B:  Five-Year  Investment Plan Budget for ITI Consortium 

Particulars Investment 

Activity 
Five-Year Target Expecte

d 

Potential 

Direct 

Investm

ent 
Vacancy 

Management 
 

 
 

 
 

 
 

 
     

F. 

Employme

nt 

Outcomes 

Placement 

Strategy 
 

 
 

 
 

 
 

 
     

Apprenticesh

ips 
 

 
 

 
 

 
 

 
     

Salary 

Growth 
 

 
 

 
 

 
 

 
     

Overseas 

Mobility 
 

 
 

 
 

 
 

 
     

G. 

Sustainabil

ity Plan 

Revenue 

Generation 

Model 

 

 

 

 

 

 

 

 

 
    

Long-term 

Viability 
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Particular  Year 1 : 2026-27  Year2 : 2027-28 Year3: 2028-29 Year 4: 2029-30 Year 5: 2030-31 

Total OPEX      

Total CAPEX      

Total       

Form Fin 1: Details of Source of funding for Five Years Investment    

 Investment 

Activity 
Five-Year Target Investm

ent 

Require

d (₹)  

  

Sources of Funding 

Year 1 

2026-27 

Year 2 

2027-28 

Year 3 

2028-29 

Year 4 

2029-30 

Year 5 

2030-31 

 Central  State  Industry  

(AIP)  

A. 

Operational 

Plan & 

Strategy 

Inclusivity (SC/ST 

& other groups) 
         

Female Enrolment          

B. Curriculum 

Strategy — 

Diversity & 

Innovation 

Course Redesign          

New-Age Areas          

Non-ITI Courses          

Pedagogical 

Innovation 
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 Investment 

Activity 
Five-Year Target Investm

ent 

Sources of Funding 

C. 

Infrastructure 

& Facility 

Management 

Capex & 

Upgradation Plan 
         

Equipment 

Fungibility 
         

D. Industry 

Engagement 

& In-house 

Absorption 

Partnership Strategy          

In-house Absorption          

E.  HR Plan 

Proposed SPV CEO          

Trainer Capacity 

Building 
         

Master Trainers & 

Experts 
         

Vacancy 

Management 
         

F. 

Employment 

Outcomes 

Placement Strategy          

Apprenticeships          

Salary Growth          
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 Investment 

Activity 
Five-Year Target Investm

ent 

Sources of Funding 

Overseas Mobility          

G. 

Sustainability 

Plan 

Revenue Generation 

Model 
     

    

Long-term Viability          
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FORM FIN-2: Financial Proposal: Industrial Share Percentage 

(To be submitted on the Letterhead of the Bidder / Lead Member of Consortium ) 

RFP Title:Upgradation of ITIs under the PM-SETU for the Clusters -3 : Hub:  ITI (Govt. ITI 

Babaleshwar) 

A. Bidder’s Financial Commitment (Its Share) 

Sl. 

No. 
Description 

% Against Five-Year 

Investment Plan 

Budget 

1 

Share committed by the Bidder  

(as % of Total Project Cost) 

______ % 

B. Declaration 

1. We confirm that the Industry Share quoted above is firm and binding for the duration of the 

Bid Validity period as specified in the RFP. 

2. We understand that this percentage represents our mandatory financial contribution towards 

the project, to be channelled through the Section 8 Company (SPV). 

3. We confirm that this bid is compliant with the PM-SETU Scheme Guidelines and all 

subsequent Corrigenda. 

4. In the event of being selected, we undertake to provide the necessary bank 

guarantees/performance security based on this committed value. 

 

Authorized Signatory 

Name: _____________ Signature: _____________ 

Designation: ________ Date: _______________ 

Seal: _______________ 

 

In case of Consortium: This form shall be signed by the Lead Member, and the commitment shall 

be jointly and severally binding on all members. 
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Section 8 –Annexures  

Annexure -I:  Submission of Pre-Proposal Queries 

[On the Letterhead of the Bidder] 

Date:    /       /20__ 

To, 

Commissioner  

Department of Industrial Training and Employment 

Kaushalya bhavan, Dairy Circle 

Bangalore-29 

 

Subject: Submission of Pre-Proposal Queries – RFP for [Title of Assignment] 

Sir/Madam, 

We, the undersigned, refer to the Request for Proposal (RFP) dated [insert date], issued by 

[Authority name] for “[Title of Assignment]”. 

In accordance with the provisions of the RFP, we hereby submit our queries/clarifications for your 

kind consideration. The queries have been consolidated in the prescribed format below. 

We request you to kindly provide clarification/confirmation on the same. This will enable us to 

submit a comprehensive and well-aligned proposal in line with the requirements of the RFP. 

We thank you for the opportunity to participate in this process and look forward to your response. 

S. No. 
RFP Section / 

Clause No. 

Page 

No. 

Existing Provision 

in the RFP 

Query / 

Clarification 

Sought 

Suggested 

Modification 

(if any) 

      

      

      

 

 

Yours faithfully, 

(Authorized Signatory) 

[Name & Designation] 

[Bidder Firm Name] 

[Contact Details] 
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Annexure2 : Declaration on /Consortium (if applicable) 

(To be submitted on the Letterhead of the Lead Member) 

Date: _________ 

RFP Reference No.: _________ 

To 

Commissioner  

Department of Industrial Training and Employment 

Kaushala bhavan, Dairy Circle 

Bangalore-29 

 

Subject: Declaration regarding / Consortium for the proposal for [Name of Assignment] 

 

Dear Sir/Madam, 

We, the undersigned Members of the  / Consortium, hereby submit our proposal for the above-

mentioned assignment in response to RFP No. ________ dated ________. 

We hereby declare and confirm the following: 

1. Constitution of the  / Consortium 

We have formed a  / Consortium solely for the purpose of submitting this proposal and, if awarded, 

for executing the Contract for the Project. The Members are: 

• Lead Member: [Name], incorporated under the laws of [Country], having its registered 

office at [Address]. 

• Member 2: [Name], incorporated under the laws of [Country], having its registered office at 

[Address]. 

• Member 3 (if applicable): [Name], incorporated under the laws of [Country], having its 

registered office at [Address]. 

2. Lead Member Authorization 

We hereby designate [Name of Lead Member] as the Lead Member and authorize it to act on 

behalf of all Members in all matters relating to this proposal and the Contract, including: 

a) signing and submitting all documents; 

b) receiving and responding to communications; 

c) making representations, undertakings, and commitments; and 

d) assuming obligations relating to the satisfactory execution of the Contract. 

3. Roles and Responsibilities 

Sr. 

No. 
Member Name Role Key Responsibilities 

1 Lead Member   

2 Member   

3 Member   
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4. Joint and Several Liability 

We acknowledge and agree that all Members of the  / Consortium shall be jointly and severally 

liable to the Authority for the full and satisfactory performance of the Contract in accordance with 

its terms. 

This liability shall not be limited by any internal arrangements among the Members. The 

composition of the  / Consortium shall not be altered, nor shall it be dissolved, without the prior 

written consent of the Authority until successful completion of the Project. 

5. Acceptance of Terms 

We confirm that we have carefully read and understood the RFP and all provisions relating to s / 

Consortiums. We understand that any misrepresentation or breach of this Declaration may result in 

rejection of our proposal, termination of the Contract, and forfeiture of applicable guarantees. 

Declaration 

We submit this Declaration as a true statement of our intent, commitment, and capability to execute 

the Project in accordance with the RFP. 

 

For and on behalf of the Members of the  / Consortium 

Authorized Signatory — Lead Member 

Name: __________________ 

Designation: _____________ 

Date: ____________________ 

Seal & Address: ___________ 

Authorized Signatory — Member(s) 

Name: __________________ 

Designation: _____________ 

Date: ____________________ 

Seal & Address: ___________ 
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Annexure 2A: Joint Bidding Agreement 
(To be executed on Stamp paper of appropriate value) 

 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 2026 

AMONGST 

1 ....................................... , a company incorporated under the Companies Act, 1956/ 2013 

and having its registered office at ............................... (hereinafter referred to as the “First Part” 

which expression shall, unless repugnant to the context include its successors and permitted assigns) 

AND 

 

 

 

 

 

AND 

 

2 ....................................... , a company incorporated under the Companies Act, 1956/ 2013 

and having its registered office at ............................... (hereinafter referred to as the “Second 

Part” which expression shall, unless repugnant to the context include its successors and permitted 

assigns) 

 

3. {… ................................... , a company incorporated under the Companies Act, 1956/ 

2013 and having its registered office at ................................. (hereinafter referred to as the 

“Third Part” which expression shall, unless repugnant to the context include its successors and permitted 

assigns)} 

The above mentioned parties of the FIRST, SECOND and {THIRD} PART are collectively referred to as the “Parties” 

and each is individually referred to as a “Party” 

WHEREAS, 

a. [Insert name of the Authority], under the aegis of [insert name of the Department], 

represented by its [insert name of the Authority] and having its principal offices at 

[insert address of the Authority] (hereinafter referred to as the “Authority” which 

expression shall, unless repugnant to the context or meaning thereof, include its 

administrators, successors and assigns) has invited applications (the “Bids”) by its 

Request for Proposal No. ………… dated ………… (the “RFP”) for Qualification of 

Bidders for on PPP Basis (the “Project”) through public private partnership. 

b. The Parties are interested in jointly bidding for the Project as Members of a Consortium 

and in accordance with the terms and conditions of the RFP document and other Bid 

documents in respect of the Project, and 

c. It is a necessary condition under the RFP document that the Members of the Consortium 

shall enter into a Joint Bidding Agreement and furnish a copy thereof with the Bid. 

NOW IT IS HEREBY AGREED as follows: 

1. Definitions and Interpretations 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the meaning ascribed 

thereto under the RFP. 

2. Consortium 

I. The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the 

purposes of jointly participating in the Bidding Process for the Project. 
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II. The Parties hereby undertake to participate in the Bidding Process only through this 

Consortium and not individually and/ or through any other consortium constituted for this 

Project, either directly or indirectly or through any of their Associates. 

3. Covenants 

The Parties hereby undertake that in the event the Consortium is declared the Selected Bidder and awarded the 

Project, it shall incorporate a special purpose vehicle (the “SPV”) under the Indian Companies Act, 2013 for 

entering into a Contract with the Authority and for performing all its obligations as the Concessionaire in terms of 

the Contract for the Project. 

4. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described below: 

a. Party of the First Part shall be the Lead member of the Consortium and shall have the 

power of attorney from all Parties for conducting all business for and on behalf of the 

Consortium during the Bidding Process and until the execution of Contract when all the 

obligations of the SPV shall become effective; 

b. Party of the Second Part shall be {the Financial Member of the Consortium}; and 

c. Party of the Third Part shall be the {Technical Member of the Consortium/ Operation and 

Maintenance Member/ Other Member of the Consortium}. 

5. Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations and liabilities relating to 

the Project and in accordance with the terms of the RFP, and the Contract, till such time as the satisfactory 

performance of the Contract in accordance with its terms. 

6. Shareholding in the SPV 

I. The Parties agree that the proportion of shareholding among the Parties in the SPV shall 

be as follows: 

First Party: 

Second Party: 

Third Party: 

 

II. The Parties undertake that they shall collectively hold at least 51% (fifty one per cent) of 

the subscribed and paid up equity share capital of the SPV at all times during the Contract 

Period. 

III. The Parties undertake that they shall comply with all equity lock-in requirements set forth 

in the Contract. 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that: 

a. Such Party is duly organized, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Agreement; 

b. The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and a copy 

of the extract of the charter documents and board resolution/ power of attorney in favour 

of the person executing this Agreement for the delegation of power and authority to 
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execute this Agreement on behalf of the Consortium Member is annexed to this Agreement, and will not, to the best 

of its knowledge: 

i require any consent or approval not already obtained; 

ii violate any Applicable Law/Appliable Permit presently in effect and having applicability 

to it; 

iii violate the memorandum and articles of association, by-laws or other applicable 

organizational documents thereof; 

iv violate any clearance, permit, concession, grant, license or other governmental 

authorization, approval, judgment, order or decree or any mortgage agreement, 

indenture or any other instrument to which such Party is a party or by which such Party 

or any of its properties or assets are bound or that is otherwise applicable to such Party; 

or 

v create or impose any liens, mortgages, pledges, claims, security interests, charges or 

encumbrances or obligations to create a lien, charge, pledge, security interest, 

encumbrances or mortgage in or on the property of such Party, except for 

encumbrances that would not, individually or in the aggregate, have a material adverse 

effect on the financial condition or prospects or business of such Party so as to prevent 

such Party from fulfilling its obligations under this Agreement; 

vi this Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and 

vii there is no litigation pending or, to the best of such Party's knowledge, threatened to 

which it or any of its Associates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such Party 

in the fulfilment of its obligations under this Agreement. 

8. Termination 

This Agreement shall be effective from the date hereof and shall continue in full force during the Contract Period in 

case the Project is awarded to the Consortium. However, in case the Consortium is either not pre-qualified for the 

Project or does not get selected for award of the Project, the Agreement will stand terminated in case the Bidder is 

not pre-qualified or upon return of the Bid Security by the Authority to the Bidder, as the case may be. 

9. Miscellaneous 

I. This Joint Bidding Agreement shall be governed by laws of India. 

II. The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority. 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
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SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 

For and on behalf of    

LEAD MEMBER by:  SECOND PARTY  

 (Signature)  (Signature) 

 (Name)  (Name) 

 (Designation)  (Designation) 

 (Address)  (Address) 

  

SIGNED, SEALED AND DELIVERED  

For and on behalf of    

THIRD PARTY    

 (Signature)   

 (Name)   

 (Designation)   

 (Address)   

    

In the presence of:    

1.  2.  

    

Notes: 

• The mode of the execution of the Joint Bidding Agreement should be in accordance with 

the procedure, if any, laid down by the Applicable Law/Applicable Permit and the 

charter documents of the executant(s) and when it is so required, the same should be 

under common seal affixed in accordance with the required procedure. 

• Each Joint Bidding Agreement should attach a copy of the extract of the charter 

documents and documents such as resolution / power of attorney in favour of the person 

executing this Agreement for the delegation of power and authority to execute this 

Agreement on behalf of the Consortium Member. 

• For a Joint Bidding Agreement executed and issued overseas, the document shall be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney has been executed. 
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Annexure3: Bank Guarantee Format for Earnest Money Deposit (EMD) 

(To be executed on Non-Judicial Stamp Paper of appropriate value) 

Bank Guarantee No.: ___________________ Date of Issue: ________________________ 

Amount: ______________________________ Valid Until (Date): ____________________ 

To,  

Commissioner  

Department of Industrial Training and Employment 

Kaushalya bhavan, Dairy Circle 

Bangalore-29 

[Name of the RFP Inviting Authority]  

[Full Address of the Authority] 

 

WHEREAS: 

(A) M/s. _________________________________________, a company/firm incorporated under 

the [Relevant Act] with its Registered/Head Office at 

___________________________________________ (hereinafter called “the Bidder”, which 

expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors, and assigns) has undertaken to submit a Proposal in pursuance of RFP 

No. __________ dated __________ for the project: “Upgradation of Industrial Training Institutes 

(ITIs) under the PM-SETU” specifically for Cluster Name: _________________ (Cluster ID: 

_________) (hereinafter called “the RFP”). 

(B) Under the terms and conditions of the said RFP, the Bidder is required to furnish a Bank 

Guarantee issued by a Scheduled Commercial Bank in India for the sum specified therein as 

Earnest Money Deposit (EMD) to secure the performance and compliance of its obligations 

during the Bid Validity Period. 

(C) We, ____________________________ (Name and address of the Bank) having our 

Registered/Head Office at __________________________ (hereinafter referred to as “the Bank”, 

which expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors, and assigns), have agreed to furnish such a guarantee on behalf of the 

Bidder. 

NOW, THEREFORE, THIS DEED WITNESSETH AS FOLLOWS: 

1. Undertaking to Pay: We, the Bank, hereby affirm and undertake that we are Guarantors on 

behalf of the Bidder, and are responsible to you, up to a total sum of Rs. __________ 

(Rupees __________ only). We undertake to pay you, upon your first written demand 

declaring the Bidder to be in default under the RFP and without any cavil, argument, or 

delay, any sum or sums within the limits of the aforesaid amount. 
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2. No Proof Required: You shall not be required to prove or show grounds or reasons for 

your demand or the sum specified therein. A written intimation from the Authority stating 

that the Bidder has defaulted on the terms of the RFP (including but not limited to 

withdrawal of the bid, failure to sign the License Agreement, or failure to furnish 

Performance Security) shall be final and binding on the Bank. 

3. Waiver of Debt Demand: We hereby waive the necessity of your demanding the said debt 

from the Bidder before presenting us with the demand. 

4. Irrevocability: The Bank undertakes not to revoke this Guarantee during its validity 

without your prior written consent and further agrees that the Guarantee shall remain 

enforceable until it is specifically discharged by the Authority in writing. This Guarantee 

shall not be affected by any change in the constitution of the Bank, the Bidder, or the 

Authority. 

5. Modification of RFP: We further agree that no change, addition, or modification to the 

terms of the RFP made by the Authority shall in any way release us from any liability 

under this Guarantee, and we hereby waive notice of any such change, addition, or 

modification. 

6. Validity and Claim Period: This Guarantee shall remain valid until the __________ day of 

____, 20 [Minimum 180 days from Bid Due Date]. 

7. Payment at Local Branch: Our ___________________________ Branch at 

_______________________ (Name & Address of Local Branch) is liable to pay the 

guaranteed amount, or any part thereof, under this Bank Guarantee only if your written 

claim or demand is received by us at our said branch on or before __________ (the "Claim 

Expiry Date"). After this date, all our liabilities under this Guarantee shall stand 

discharged. 

IN WITNESS THEREOF, the Bank, through its authorized officer, has set its hand and stamp on 

this ________ day of _________ 20__ at __________. 

 

Authorized Signatory of the Bank (Signature with Official Seal) 

Name: ___________________________________  

Designation: ______________________________  

Employee Code: __________________________  

Bank Name & Address: ______________________  

Branch Name & IFSC Code: _________________ 
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Annexure4 : Bank Guarantee Format for Performance Security 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value ) 

 

Ref Bank Guarantee No……………  

Date……………………………... 

To 

Commissioner  

Department of Industrial Training and Employment 

Kaushaly abhavan, Dairy Circle 

Bangalore-29 

 

 

Whereas M/s……………………………………………………with its Registered/ Head Office 

at…………………………. (name and address of the Bidder, hereinafter called “the Bidder”, 

which expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) has undertaken, in pursuance of contract no ……….. 

date……………. to delivery ……………… (description of Services) (hereinafter called “the 

contract”). 

And Whereas you (unless repugnant to the context or meaning thereof, including your successors, 

administrators, executors and assigns) have stipulated in the said contract that the Bidder shall 

furnish you with a bank guarantee by a Commercial bank for the sum specified therein as security 

for compliance with its obligations as per the contract; 

And Whereas we …………………… with our Head Office at…………………………. (name 

and address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assigns) have agreed to give the Bidder such a bank guarantee. 

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of the 

Bidder, up to a total of …………………………………………………….(amount of the 

guarantee in words and figures), and we undertake to pay you, upon your first written demand 

declaring the Bidder to be in default under the contract and without cavil or argument, any sum or 

sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to 

show grounds or reasons for your demand or the sum specified therein, notwithstanding any 

difference between you and the Bidder or any dispute pending before any Court, Tribunal, 

Arbitrator or any other authority. 

We hereby waive the necessity of your demanding the said debt from the Bidder before presenting 

us with the demand. 
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The Bank undertakes not to revoke this guarantee during its currency without your previous 

consent and further agrees that the guarantee herein contained shall continue to be enforceable till 

you discharge this guarantee. This guarantee will not be discharged due to a change in the 

constitution of the Bank or the Bidder’s. 

We further agree that no change or addition to or other modification of the terms of the contract to 

be performed thereunder or of any of the contract documents which may be made between you 

and the Bidder shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition, or modification. 

This guarantee shall be valid until the ………….day of …….20…… 

Our………………………………….branch at………………*(Name & Address of the 

………….…………..*(branch) is liable to pay the guaranteed amount depending on the filing of a 

claim and any part thereof under this Bank Guarantee only and only if you serve upon us at our 

………………* branch a written claim or demand and received by us at our …………………..* 

branch on or before Dt………….. otherwise, the bank shall be discharged of all liabilities under 

this guarantee after that. 

 

 (Signature of the authorized officer of the Bank) 

 …………………………………………. 

 …………………………………………. 

 Name and designation of the officer 

 ………………………………………… 

 Seal, name & address of the Bank and address of the Branch 

*Preferably at the authority's headquarters competent to sanction the expenditure for procurement 

of goods/services or at the concerned district headquarters or the state headquarters. 
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Annexure 5 : Integrity Pact 

{On Non-Judicial Stamp Paper of appropriate value} 

Between [Mention RFP inviting Authority] hereinafter referred Authority and  

M/s________________, a company/ firm/ individual (status of the company), PSU/Partnership/ 

and having its registered office at represented by Shri______________________, hereinafter 

referred to as “The Bidder” 

Preamble 

The Authority intends to award, under laid down organization procedures, contract for Selection 

of a Anchor Industrial Partner (AIP) for the Cluster .........of State under the PM-SETU. The 

Authority values full compliance with all relevant laws and regulations, and the principles of 

economic use of resources, and of fairness and transparency in its relations with the Bidder/s and 

Contractor/s. 

In order to achieve these goals, the Authority and the above-named Bidder enter into this 

agreement called ‘Integrity Pact’ which will form an integral part of the bid. 

It is hereby agreed by and between the parties as under: 

Section I – Commitments of Authority 

1. The Authority commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

a) The Authority undertakes that no official of the Authority connected directly or indirectly with 

the contract, will demand, take a promise for or accept, directly or through intermediaries, any 

bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other 

advantage from the Bidder, either for themselves or for any person, organization or third party 

related to the contract in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to the contract. 

b) The Authority will, during the pre-contract stage, treat all Bidders alike, and will provide to all 

Bidders the same information and will not provide any such information to any particular Bidder 

which could afford an advantage to that particular Bidder in comparison to other Bidder and could 

obtain an advantage in relation to the tender process or the contract execution. 

c) The Authority will exclude from evaluation of Bids its such employee(s) who has any personal 

interest in the Companies/Bidders participating in the Bidding process. 

2. If the Authority obtains information on the conduct of any of its employees with full and 

verifiable facts and the same is prima facie found to be correct which is a criminal offence 

under the Indian Penal Code / Prevention of Corruption Act, or if there be a substantive 

suspicion in this regard, the matter will be informed to its Chief Vigilance Officer and in 

addition can initiate disciplinary actions. 
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Section II – Commitments of the Bidder 

1. The Bidder commits himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the tender 

process and during the contract execution: 

a) The Bidder will not, directly or through any other person or firm, offer, promise or give to the 

Authority, or to any of the Authority’s employees involved in the tender process or the execution 

of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange an advantage during the tender process or the execution 

of the contract. 

b) The Bidder shall not enter into any agreement/ arrangement/ understanding/ action in concert, 

whether or not the same is formal or in writing with other Bidders. This applies in particular to 

agreements pertaining to prices, territorial or geographical allocations of market, specifications, 

certifications, subsidiary contracts, submission or non –submission of bids, bid rigging or other 

actions restricting competitiveness or leading to cartelization in the bidding process or amounting 

to any other violation under the Competition Laws for the time being in force. 

c) The Bidder will not commit any criminal offence under the relevant Anti-corruption Laws of 

India; further, the Bidder will not use for illegitimate purposes or for purposes of restrictive 

competition or personal gain, or pass on to others, any information provided by the Authority part 

of the business relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 

d) Bidders will not pass any information provided by the Authority as part of business relationship 

to others and not to commit any offence under PC/IPC Act. 

e) The Bidder of foreign origin shall disclose the name and address of the Agents/representatives 

in India, if any, involved directly or indirectly in the Bidding. Similarly, the Bidder of Indian 

Nationality shall furnish the name and address of the foreign principals, if any involved directly or 

indirectly in the Bidding. 

f) The Bidder will, when presenting his bid, disclose any and all payments he has made, or 

committed to or intends to make to agents, brokers or any other intermediaries in connection with 

the award of the contract and/or with the execution of the contract. 

g) The Bidder will not misrepresent facts or furnish false/forged documents/information in order 

to influence the bidding process or the execution of the contract to the detriment of the Authority. 

(2) The Bidder will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

Section III- Disqualification from tender process and exclusion from future contract 

(1) If the Bidder, before contract award, has committed a serious transgression through a violation 

of Section II or in any other form such as to put his reliability or credibility as Bidder into 

question, the Authority may disqualify the Bidder from the ender process or terminate the 

contract, if already signed, for such reason. 



 

RFP  for Selection of Anchor Industry Partner under Component – 1 of  

PM-SETU (Pradhan Mantri Skilling and Employability Transformation through Upgraded ITIs) Scheme 

80  

(2) If the Bidder has committed a serious transgression through a violation of Section II such as to 

put his reliability or credibility into question, the Authority may after following due procedures 

also exclude the Bidder from future contract ward processes. The imposition and duration of the 

exclusion will be determined by severity of the transgression. The severity will be determined by 

the circumstances of the case, in particular the number of transgressions, the position of the 

transgressors within the company hierarchy of the Bidder and the amount of the damage. The 

exclusion will be imposed for a minimum of 12 months and maximum of 36 months. 

(3) If the Bidder can prove that he has restored/recouped the damage caused by him and has 

installed a suitable corruption prevention system, the Authority may revoke the exclusion 

prematurely. However, decision of the Authority in this regard shall be final and binding on the 

Bidder. 

Section IV – Liability for violation of Integrity Pact 

(1) If the Authority has disqualified the Bidder from the tender process prior to the award under 

Section III, the Authority may forfeit the applicable Bid Security/ Earnest Money Deposit Under 

the Bid. 

(2) If the Authority has terminated the contract under Section III, the Authority may forfeit the 

Contract Performance Security of this contract besides resorting to other remedies under the 

contract. 

Section V- Previous Transgression 

(1) The Bidder shall declare in his Bid that no previous transgressions occurred in the last 3 year 

with any other Public Sector Undertaking or Government Department that could justify his 

exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process of the contract, if already awarded, can be terminated for such reason. 

Section VI – Equal treatment to all Bidder 

(1) The Authority will enter into agreements with identical conditions as this one with all Bidders. 

(2) The Authority will disqualify from the tender process any Bidder who does not sign this Pact 

or violate its provisions. 

Section VII – Punitive Action against violating Bidders 

If the Authority obtains knowledge of conduct of a Bidder or an employee or a representative or 

an associate of a Bidder which constitutes corruption, or if the Authority has substantive suspicion 

in this regard, the Authority will inform the Chief Vigilance Officer (CVO). Nothing mentioned 

here in above may deem to restrict the right of the Authority, in case of a suspected violation of 

Section II, Clause (1) (b) by the Bidders to initiate necessary action under the Competitions Laws 

for the time being in force. 
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Section VIII – Independent External Monitor/Monitors 

(1) The Authority has appointed a panel of Independent External Monitors (IEMs) for this Pact 

with the approval of Central Vigilance Commission (CVC), Government of India. 

(2) The IEM is to review independently and objectively, whether and to what extend the parties 

comply with the obligations under this agreement. He has right of access to all project 

documentation. The IEM may examine any complaint received by him and submit a report to the 

Authority, at the earliest. He may also submit a report directly to the CVO and the CVC, in case of 

suspicion of serious irregularities attracting the provisions of the PC Act. However, for ensuring 

the desired transparency and objectivity in dealing with the complaints arising out of any 

tendering process, the matter shall be referred to the full panel of IEMs, who would examine the 

records, conduct the investigations and submit report to the Authority, giving joint findings. 

(3) The IEMs are not subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. 

(4) The Bidder(s) accepts that the IEM has the right to access without restriction to all 

documentation related to this contract including that provided by the Bidder. The Bidder will also 

grant the IEM, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his documentation. The IEM is under contractual obligation to treat the 

information and documents of the Bidder(s) with confidentiality. 

(5) The Authority will provide to the IEM information as sought by him which could have an 

impact on the contractual relations between the Authority and the Bidder related to this contract. 

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so 

inform the Authority and request the Authority to discontinue or take corrective action, or to take 

other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond 

this, the IEM has no right to demand from the parties that they act in a specific manner, refrain 

from action or tolerate action. However, the IEM shall give an opportunity to the Authority and 

the Bidder, as deemed fit, to present its case before making its recommendations to the Authority. 

(7) The IEM will submit a written report to the Authority within 8 to 10 weeks from the date of 

reference or intimation to him by the Authority and, should the occasion arise, submit proposals 

for correcting problematic situations. 

(8) If the IEM has reported to the Authority a substantiated suspicion of and offence under 

relevant Anti-Corruption Laws of India, and the Authority has not, within the reasonable time 

taken visible action to proceed against such offence or reported it to the CVO, the Monitor may 

also transmit this information directly to the CVC, Government of India. 

(9) The word ‘IEM’ would include both singular and plural. 

(10) A Bidder signing the IP shall not approach the Courts while representing the matters to IEMs 

and he will await till their decision in the matter. 
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Section IX – Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor after the 

closure of the contract and for all other Bidder’s six month after the contract has been awarded. 

Section X – Other Provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

establishment of the Authority. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) Nothing in this agreement shall affect the rights of the parties available under the condition 

which are part of the Bidding Document. 

(4) View expressed or suggestions/submissions made by the parties and the recommendations of 

the CVO/IEM# in respect of the violation of this agreement, shall not be relied on or introduced as 

evidence in the arbitral or judicial proceedings (arising out of the arbitral proceedings) by the 

parties in connection with the disputes/differences arising out of the subject contract. 

# CVO shall be applicable for packages wherein IEM are not identified in the bidding document 

IEM shall be applicable for packages wherein IEM are identified in the bidding document. 

(5) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

 On behalf of Bidder 

SIGNATURE OF BIDDER  

Name: Designation:  

Witness 1: Signature: Name: Designation:  

Witness 2: Signature: Name: Designation: - 

Note 

1. The authority of the Authority competent to sign the contract agreement shall sign this Annexure 

before uploading the proposal . The Bidder shall download this pre-signed document, affix their 

signatures along with those of the witnesses, and upload the signed document. Failure to submit the 

Integrity Pact, duly signed and witnessed, along with the proposal , may result in rejection of the 

proposal. 

2. In the case of a /Consortium, each member shall sign the Integrity Pact and submit it with the 

proposal . All authorized signatories of the Consortium members may either sign a single 

document jointly or sign separate documents. Failure to submit the Integrity Pact, as prescribed, 

duly signed and witnessed, along with the Bid, may result in rejection of the proposal. 
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Annexure 6: Details of Past Debarment & Restoration of Eligibility 

(To be submitted on bidder’s letter head) 

Date: [Insert Date] 

RFP Reference No: [Insert RFP Number] 

To,  

Commissioner  

Department of Industrial Training and Employment 

Kaushalya bhavan, Dairy Circle 

Bangalore-29 

Subject: Disclosure of past debarment details and current eligibility status 

for the Anchor Industrial Partner (AIP) for the Cluster .........of State under 

the PM-SETU Scheme for ITI Upgradation. 

Dear Sir/Madam, 

In accordance with the requirements of the RFP and in the interest of full transparency, we, [Name 

of your Consulting Firm], hereby provide the following details regarding a past debarment and our 

subsequent restoration of eligibility: 

S. 

No 
Item Description Details 

1 Issuing Authority [Name of the Department/Organization that issued the order] 

2 Reason for Order 
[Briefly state the reason, e.g., Administrative Delay / Project 

Termination] 

3 
Period of 

Debarment 
From: [Start Date] To: [End Date] 

4 Current Status Eligibility Restored / Debarment Period Expired 

5 Restoration Proof [Reference to Order No. / Completion of Period] 

Declaration of Current Eligibility: 

1. We hereby declare that as of the date of submission of this proposal, the period of 

debarment mentioned above has successfully expired. 

2. We confirm that there are no active debarment or blacklisting orders against our firm by 

any Central/State Government, PSU, or Multilateral Agency as of the bid submission 

deadline. 

3. Our firm is fully eligible to participate in this tender as per the criteria defined in the RFP. 

4. We have correctly marked our status as "Is Not Currently Blacklisted" in Form 5B (Self-

Certification) based on our active status. 

We understand that any misrepresentation of facts regarding our current status may lead to the 

rejection of our bid or termination of the contract. 

Yours faithfully, 

(Signature of Authorized Signatory) 

Name: Designation: Company Seal: 
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Annexure 7: Bid Securing Declaration 

(To be submitted on bidders letter head) 

To, 

Commissioner  

Department of Industrial Training and Employment 

Kaushaly abhavan, Dairy Circle 

Bangalore-29 

 

Ref: RFP Document No. [Insert RFP Number];  

RFP Title:  Bid for Upgradation of Industrial Training Institutes (ITIs) under PM-SETU for  

Cluster: [Name of Cluster], State/UT: [Name of State] 

 

Declaration 

Sir/Madam, 

We, the undersigned, solemnly declare that: 

1. We understand that according to the conditions of this RFP for the PM-SETU Scheme, the 

Proposal must be supported by a Bid Securing Declaration in lieu of Bid Security. 

2. We unconditionally accept the conditions of this Bid Securing Declaration. 

3. We understand that we (including all members individually and jointly, in case of a 

Consortium) shall automatically be suspended from being eligible to bid in any tender 

issued by the client for a period of two (2) years from the date of opening of this Proposal 

if we breach our obligations under the tender conditions, namely if we: 

a) Withdraw, amend, impair, or derogate from our Proposal during the Proposal validity 

period; or 

b) Being notified during the Proposal validity of the acceptance of our Proposal by the 

Procuring Entity: 

(i) Fail or refuse to furnish the original documents for verification, or to provide the required 

Performance Security within the stipulated time; or 

(ii) Incorporation of the SPV, and  

(iii) Execution of the Shareholding Agreement.. 

4. We understand that this Bid Securing Declaration shall automatically expire in the 

following cases, whichever is earliest: 

o a) Forty-five (45) days after the expiration of the Proposal validity (including any 

extension thereof), if the contract has not been awarded; or 

o b) Thirty (30) days after the conclusion of the resultant contract, if the contract is 

not awarded to us; or 

o c) Upon receipt of the Performance Security, if the contract is awarded to us. 
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Date: [Insert Date] 

Place: [Insert Place] 

(Signature) __________________________ 

(Name and Designation)Duly authorized to sign Proposal for and on behalf of: [Insert Name 

of Firm/Consortium] 

Company Seal: 

Note for Consortium Bidders: The Bid Securing Declaration must be signed by the Lead Member 

as authorized in the Power of Attorney. Any breach of bid conditions by any member of the 

Consortium shall result in the suspension of all member firms for a period of two (2) years. 
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Section 9 –Appendix 

Appendix-1: Guidelines of the Department of Disinvestment 

(Refer Clause 1.2.1) 

No. 6/4/2001-DD-II 

Department of Disinvestment, Government of India 

OFFICE MEMORANDUM 

 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector Enterprises 

through the process of disinvestment 

 

Government has examined the issue of framing comprehensive and transparent guidelines 

defining the criteria for bidders interested in PSE-disinvestment so that the parties selected 

through competitive bidding could inspire public confidence. Earlier, criteria like Net Worth, 

experience etc. used to be prescribed. Based on experience and in consultation with concerned 

departments, Government has decided to prescribe the following additional criteria for the 

qualification/ disqualification of the parties seeking to acquire stakes in public sector enterprises 

through disinvestment: 

 

(a) In regard to matters other than the security and integrity of the country, any 

conviction by a Court of Law or indictment/ adverse order by a regulatory 

authority that casts a doubt on the ability of the bidder to manage the public 

sector unit when it is disinvested, or which relates to a grave offence would 

constitute disqualification. Grave offence is defined to be of such a nature that it 

outrages the moral sense of the community. The decision in regard to the nature 

of the offence would be taken on case to case basis after considering the facts of 

the case and relevant legal principles, by the Government of India. 

(b) In regard to matters relating to the security and integrity of the country, any 

charge-sheet by an agency of the Government/ conviction by a Court of Law for 

an offence committed by the bidding party or by any sister concern of the 

bidding party would result in disqualification. The decision in regard to the 

relationship between the sister concerns would be taken, based on the relevant 

facts and after examining whether the two concerns are substantially controlled 

by the same person/ persons. 

(c) In both (a) and (b), disqualification shall continue for a period that Government 

deems appropriate. 

 

(d) Any entity, which is disqualified from participating in the disinvestment process, 

would not be allowed to remain associated with it or get associated merely 

because it has preferred an appeal against the order based on which it has been 
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disqualified. The mere pendency of appeal will have no effect on the 

disqualification. 

(e) The disqualification criteria would come into effect immediately and would 

apply to all bidders for various disinvestment transactions, which have not been 

completed as yet. 

(f) Before disqualifying a concern, a Show Cause Notice why it should not be 

disqualified would be issued to it and it would be given an opportunity to 

explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking 

Expression of Interest (EOI) from the interested parties. The interested parties 

would be required to provide the information on the above criteria, along with 

their Expressions of Interest (EOI). The bidders shall be required to provide with 

their EOI an undertaking to the effect that no investigation by a regulatory 

authority is pending against them. In case any investigation is pending against 

the concern or its sister concern or against its CEO or any of its Directors/ 

Managers/ employees, full details of such investigation including the name of 

the investigating agency, the charge/ offence for which the investigation has 

been launched, name and designation of persons against whom the investigation 

has been launched and other relevant information should be disclosed, to the 

satisfaction of the Government. For other criteria also, a similar undertaking 

shall be obtained along with EOI. 

 

                                                                                      sd/- 

Under Secretary to the Government of India 
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Appendix-2 
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Appendix-3 

 PM-SETU-Guidelines-Component-I-Upgradation-of-it is 

For PM SETU Guidelines and further related information is available  

 https://pm-setu.skillindiadigital.gov.in/ 
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APPENDIX-4 

 

DRAFT LICENSE AGREEMENT 

 

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”) in 

collaboration with State Governments, intends to undertake the upgradation of 1,000 (one 

thousand) industrial training institutes (“ITIs”) across the country under a PM- SETU 

(“Scheme”) implemented through the public-private partnership (“PPP”) model. Under the 

Scheme, it is proposed that the right to upgrade, operate and manage an identified cluster 

constituting of a ‘hub’ ITI and a number of associated ‘spoke’ ITIs (collectively, a “Hub- and-

Spoke Cluster”) will be granted to a special purpose vehicle (“SPV”) whose shareholding will 

be held by an anchor industry partner (“AIP”) chosen through a transparent process of 

selection, by the Central Government, and the Government of Karnataka 

The terms of this arrangement will be governed by: 

a. a license agreement (“License Agreement”) that will record the terms and conditions 

on which the right to upgrade, operate and manage a Hub-and-Spoke Cluster will be 

granted to the SPV by the relevant State Government; and, 

b. a shareholders’ agreement (“SHA”) that will record the rights and obligations of the 

AIP, the Central Government, and the State Government, as shareholders of the SPV 

and provide for the internal governance and management of the SPV. This term sheet 

sets out below an indicative list of the key terms and principles that will be 

incorporated into the License Agreement. 

KEY TERMS OF THE LICENSE AGREEMENT 

1 Parties The License Agreement will be executed by and between: 
(a) the SPV; 
(b) State Government; and 
Central Government, collectively, the “Parties”. 
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2 Scope The SPV will be responsible for upgrading, operating and managing the 

ITIs in the Hub-and- Spoke Cluster in accordance with the terms of the 

License Agreement. The SPV’s scope will include: 

(a) 

pgradation Works: The SPV will be responsible for designing, 

financing and undertaking the works to upgrade the ITIs in the Hub-

and-Spoke Cluster. The upgradation or expansion works may include 

civil works, refurbishment works (including refurbishment of labs), 

replacing old equipment and/or machinery, procuring or leasing and 

in-stalling new equipment and/or machinery, upgrading IT 

infrastructure and software (including installation of new enterprise 

management systems and other software), staff facilities, and other 

associated infrastructure (“Upgradation Works”). The SPV shall also 

be responsible for obtaining the relevant 

  approvals required for the upgradation of the ITIs. 

(b) 

perations and Management: The SPV will be responsible for the day- 

to-day operations and management of the ITIs in the Hub-and-Spoke 

Cluster, which will include conducting training under the existing 

courses, introducing new courses and redesigning existing courses (to 

the extent applicable), training of the trainers, setting up 

production/incubation centers / centers of excellence, managing the 

staff and personnel at the ITIs (including payroll and other associated 

services for staff who are the employees of the SPV), engaging with 

industries and local government representatives, other HR and 

administrative and management functions, etc. 
(c) 

The Services: The SPV will be responsible for enhancing student- 

services related to placement, counselling, on-the-job training, life 

skills, etc., deploying (if required) digital interface (i.e., the Learning 

Outcome Management System), identifying, commencing and/or 

managing additional revenue streams for the ITIs, promoting the ITIs 

in the Hub-and-Spoke Cluster, and developing 

partnerships/relationships for potential placement opportunities (as 

may be required), [undertaking (either by itself or through a third 

party) commercial activities such as operating cafeterias, student 

accommodation and parking lots], etc. 
3 Term The License Agreement will be effective on and from the date the 

conditions precedent is fulfilled by the Parties (“Effective Date”). Upon 
fulfilment of the conditions precedent, the License Agreement will, 
subject to early termination, 
continue to be in full force and effect for a period of 5 (five) years 
(“Term”), as may be mutually extended by the Parties. 
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4 Conditions 
and 
Precedent 
and 
Transition of 
ITI 
Operations 

Conditions Precedent 

The parties will be required to fulfil the following conditions precedents 

within [6 (six)] months from execution of the License Agreement: 

(a)  Parties to finalize the SIP and obtain the necessary approvals for 

the SIP from the State Government and Central Government. The 

finalized SIP will form a part of the Li-cense Agreement, as an 

annexure/ schedule; 

(b)  State Government to handover actual and constructive possession 
of the Hub-and-Spoke Cluster to the SPV; 

(c) Parties to prepare an ‘Asset Register’ capturing details of the 

existing assets (and condition thereof) of the ITIs that are to be 

handed over to the SPV on or prior to the Effective Date; 

(d)  Central Government and State Government to operationalize the 

payment security mechanism as set out in S. No. 15 
(e) SPV to furnish Performance Security; 

(f)  SPV to submit and obtain the State Government’s approval for 
the Annual Plan for the first 12 (twelve) months; and 

SPV to submit details of the key managerial personnel it intends to 

appoint for each ITI. If the conditions precedent is not fulfilled within [●] 

months after the expiry of the timeline for fulfilling the conditions 

precedent (i.e., the long-stop date for fulfilling the conditions precedent), 

then the non-delaying Party will have a right to terminate the License 

Agreement. 
Transition Phase 
(g) Prior to the Effective Date, the State Government shall allow the AIP 

  to depute its nominated representatives to each ITI in the Hub-and- 
Spoke Cluster to observe the functioning, and operations of the ITIs, 
and the State Government shall extend all necessary support and 
provide access to the existing records of the ITIs to facilitate seamless 
transition of operations of the ITI to the SPV. 

5 Performance 
Security 

The SPV will procure and maintain an irrevocable and on-demand bank 

guarantee from a scheduled bank acceptable to the State Government for 

an amount equal to [●] (“Performance Security”). 

The Performance Security will secure the SPV’s obligations in 

connection with carrying out the Upgradation Works and will be valid for 

at least 3 (three)35 months after the Scheduled Completion Date as may 

be extended in accordance with the terms of the License Agreement. 
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6 State 

Government 
General 

Obligations 

The obligations of the State Government will include: 

(a) granting the SPV a license to: (i) undertake Upgradation Works; (ii) 

operate and manage the ITIs; and (iii) provide other services, in 

accordance with the terms of the License Agreement; 

(b) facilitating approvals required by the SPV for operating, managing 

and upgrading the ITIs in a timely manner; 

(c) reviewing and approving various documents submitted by the SPV 

during the term including designs and drawings for upgradation 

works and Annual Plans; 

(d) appointing an Independent Monitoring Agency (“IMA”) for the Hub-

and-Spoke Cluster, who will be responsible for monitoring the 

SPV’s performance (including assessing whether the SPV is meeting 

the Key Performance Indicators (“KPIs”)); 

(e) ensuring that the existing ITI employees on the rolls of the State 

Government are instructed to follow directions of the SPV, and 

taking necessary remedial actions in case of non-compliance with 

and/or non-adherence to the instructions provided by the SPV; 

(f) ensuring that major utility connections, including power, water, 

internet and sewerage are in place at the time the ITIs are handed 

over to the SPV, provided that the SPV will be responsible for 

maintaining such connections including paying the bills for such 

utilities; and 
(g) ensuring that a communication plan is developed and 
(h) delivered to the existing employees of the ITIs in the Hub-and- Spoke 

Cluster for the transition of the operations and management of the 
ITIs to the SPV. 

7 Key 

Performance 

Indicators 

Based on the SIP, the License Agreement will set out KPIs specific to the 

Hub-and-Spoke Cluster which may include (but are not limited to): 
(a) increase in overall enrolment; 
(b) increase in verified placement; ease in female enrolment; ease in 
verified salaries of placed trainees; training of trainers; and technology 
adoption. 
The procedure for monitoring and verification of the SPV’s 

performance against the identified KPIs (where such monitoring and 

verification will be carried out through the IMA), will be detailed in 

the License Agreement. 
8 Ownership 

of Assets 
The SPV shall ensure that any new asset created or acquired for the ITIs 

in the Hub-and-Spoke Cluster by the SPV is created or acquired in favor 

and benefit of the relevant ITI. The ownership of any such asset will 
vest with the State Government. 

  Notwithstanding the above, any residual assets created or acquired by the 

SPV for the ITIs in the Hub-and- Spoke Cluster will be transferred to the 

State Government for the benefit of the relevant ITI upon the 

expiry/termination of the License Agreement. 

UPGRADATION WORKS AND PLANS 
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9 Design and 

Drawings 

Based on the agreed scope of the Upgradation Works as set out in the 

SIP, the SPV will submit the relevant designs and drawing to the State 

Government for its review and approval, at least [●] days before 

undertaking any Upgradation Works. 

The IMA shall, within [●] days of submission of the relevant documents 

by the SPV, review and provide comments, if any, on the designs and 

drawings, to the SPV. Once the IMA has approved these documents, it 

shall issue a notice to the State Government who will, in turn, approve 

the designs and drawings based on the IMA’s inputs. 

If the IMA or State Government do not provide their approval or 

comments within [●] days of submission of the relevant documents by 

the SPV, or in the case of the State Government, within [●] days of 

submission of the IMA’s report, these documents will be deemed to be 

approved by the State Government. 
10 Scheduled 

Completion 

Date 

The SPV will undertake the Upgradation Works within a pre-defined time 
period (as set out in the License Agreement for the relevant Hub-and- 
Spoke Cluster) (“Scheduled Completion Date”). 

11 Completion 

of 

Upgradation 

Works 

Once the Upgradation Works are complete, the SPV will invite the IMA to 
inspect the Upgradation Works. If the IMA finds the Upgradation Works 
to be complete, it will give its recommendation to the State Government 
who will, in turn, issue a completion certificate to the SPV within [15 
(fifteen)] days of receiving the IMA’s recommendation. If the State 
Government does not issue the completion certificate within [15 (fifteen)] 
days of receiving the IMA’s recommendation, the completion 
certificate will be deemed to have been endorsed. 

12 Liquidated 
Damages 

If the SPV is unable to complete the Upgradation Works by the 

Scheduled Completion Date, then unless such delay is caused due to 

reasons not attributable to the SPV, the SPV will be liable to pay delay 

liquidated damages to the State Government at the rate of [l]% of the 

Performance Security for each week of delay, or part thereof, till the 

works are complete, subject to a cap of [l]% of the Performance Security. 

However, if such delay is attributable to the State Government, and such 

delay leads to an increase in the costs of the works, the State Government 

will be required to provide additional funds to the SPV to meet the 

additional costs, in accordance with the SIP. 
13 Annual Plan Based on the SIP and as a condition precedent to the effectiveness of the 

License Agreement, the SPV shall submit an annual plan to the other 

Parties for the first 12 (twelve) months period commencing on and from 

the Effective Date (“Annual Plan”). The Annual Plan will include the 

plan for undertaking the Upgradation Works (including construction 

schedule) and the operations plan for the Hub-and-Spoke Cluster, and 

will be prepared in accordance with the template annexed to the License 

Agreement. 

The IMA shall, within 14 (fourteen) days of submission of the Annual 

Plan by the SPV, review and provide comments, if any, to the State 

Government, The State Government shall, within 14 (fourteen) days of 

receipt of comments from the IMA, approve or reject the Annual Plan. 
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  If the State Government does not convey its approval or rejection within 

14 (fourteen) days of submission of the IMA’s comments on the Annual 

Plan, it will be deemed to be approved by the State Government. 

The SPV shall submit a new/updated Annual Plan for each 12 (twelve) 

month period thereafter until the expiry of the Term, at least 3 (three) 

months prior to the expiry of the then current Annual Plan. 
FINANCIAL COVENANTS 

14 Disburseme 

nt of Funds 

their agreed commitments under the SIP. 

Operational Expenditure: The funds that are required for operational 

expenditure will be contributed by the AIP and the State Government 

based on their agreed commitments as set out under the SIP. 

The funds will be contributed by way of grant or CSR contributions to 

the SPV. 

If funds contributed by the State Government or Central Government, in 

their respective proportions are not utilized as per the SIP, then the State 

Government and/ or Central Government, as the case may be, shall have 

the right to withhold future disbursements and/or adjust such amounts 

from disbursements for future milestones. 
Reduction in Expenses 

If during the Term, there is a reduction in the capital expenses or 

operation expenses of the ITIs in the Huband- Spoke Cluster due to the 

SPV’s efficiency or any other reason (except on account of a default by a 

Party of its obligations under the License Agreement), the contributions 

required to be made by each Party will be reduced proportionally in the 

agreed ratio in which funds are contributed by the Parties. 
Increase in Cost 

Any increase in costs against what is set out in the SIP or Annual Plan, 

not attributable to the Central Government or State Government, shall be 

met by the AIP through the SPV. 
Failure to achieve KPIs 
If the SPV fails to achieve certain KPIs (to be identified in the License 

Agreement) due to reasons attributable to the AIP, then the quantum of 

funds to be contributed by the State Government towards operational 

expenses shall be reduced in accordance with the terms of the SIP. 

However, if the SPV fails to achieve the KPIs due to reasons attributable to 

the State Government or the Central Government, and where such failure to 

leads to a reduction in operational expenses at the relevant ITI, then the 

quantum of funds to be contributed by the AIP through the SPV towards 

operational expenses shall be reduced in accordance with the terms of the 

SIP. 

15 Payment 

Security 

Mechanism 

The State Government and Central Government shall set up and maintain 

throughout the Term of the License Agreement, payment security in the 

form of either: (a) letter of credit; (b) escrow mechanism; or (c) any other 

suitable mechanism, as may be decided by the Central Government and 

State Government. The value of the payment security shall, at all times, 

be sufficient to cover the contribution to be made by the Central 

Government  and State Government,  respectively, over 
the succeeding 3 (three) months (as set out in the SIP). 

16 Setting and 
Collection 

The State Government shall be responsible for determining the fees to be 

charged for the existing courses offered at the ITIs as well as any new 
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 of Fees Craftsmen Training Scheme (“CTS”) course introduced by the SPV. 

If the SPV introduces any ‘non-CTS courses’ such as executive programs 

for professionals, management training pro-grams, diplomas, short term 

courses, industry-certified courses, etc. the SPV shall be responsible for 

determining the fees to be charged for such courses. 

The SPV shall be responsible for collecting the fees from the trainees for 

all courses offered in the ITIs in the Hub-and-Spoke Cluster (i.e., both 

CTS courses as well as ‘non-CTS 
courses’). 

17 Appropriatio

n of Fees 

and 

Contribution  

The SPV shall ensure that all funds obtained by the SPV by way of 

grants, CSR contributions, fees from trainees/ students for non-CTS 

courses, rental of training equipment and facilities, or any other mode are 

appropriated and utilized by the SPV towards the upgradation, operations 

and management of the ITIs in the Hub-and-Spoke Cluster in line with 

the agreed SIP. However, the fees collected by the SPV from 

trainees/students from the CTS courses (including from ongoing courses) 

will be transferred to the State Government’s account. 
EMPLOYEES 

18 Existing 

Employees 

of the ITIs 

The SPV shall have the option to retain the services of any existing 
employee/ personnel of the State Government working at the ITIs in the 
Hub-and-Spoke Cluster. However, it is clarified that these employees 
will continue to be employees of the State Government and have all 
rights of such employees, and the State Government shall remain 
responsible for the payment of salary, benefits, and any other 
emoluments to such employees and carrying out annual performance 
reviews with inputs from the SPV. 

If the SPV is not satisfied with the performance of any existing 

employee of the State Government working at the ITIs in the Hub-and- 

Spoke Cluster, or, if the SPV wishes to replace any existing ITI 

employee with a new hire, it can request the State Government to 

remove such employee from the ITI. The SPV should provide the State 

Government with adequate prior notice and a written explanation as to 

why such removal is required. The State Government shall remove such 

employee from the ITI and either transfer the employee to another ITI 

(which shall not be in the Hub-and-Spoke Cluster), any other facility of 

the State Government or take any other action it deems fit. 
Additionally, the State Government shall not transfer any existing 

employee/personnel of the State Government working at the ITIs in the 

Hub-and-Spoke Cluster without the SPV’s consent. 
19 New 

Employees 
for the ITIs 

The SPV shall have flexibility to hire new staff for the ITIs. Such new 
staff shall be employees of the SPV and not employees of the State 
Government. The SPV shall be responsible for the payment of salary, 
benefits, and any other emoluments to such employees, and their 
performance reviews. 

TERMINATION 

20 Events of 
Default 

The License Agreement will set out certain customary events of default 

of the Parties (collectively, “Events of Default”), which will include: 

(a) any material breach of the License Agreement by any Party thereto; 

(b) the liquidation, dissolution, winding up, or bankruptcy, of the SPV or 

the SPV being admitted to insolvency proceedings; 

(c) failure of the SPV in achieving the KPIs within the time-lines set out 
in the License Agreement; 
(d) breach of applicable law by any Party; 
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  (e) failure of the State Government to take necessary actions against or 

redeploy non-performing State Government employees at any ITI in the 

Hub-and- Spoke Cluster; 

(f) failure by the State Government to ensure that the SPV enjoys 

peaceful possession of the ITIs; 
(g) failure by any Party in making contributions as per the SIP; 
(h) failure by the Central Government and/or the 

(i) State Government to submit and/or maintain the payment security; 

(j) failure by the SPV to complete the Upgradation Works by the 

Scheduled Completion Date, and such delay continues till breach of the 

cap on delay liquidated damages 
21 Consequence

s of 

Termination 

Upon termination, the State Government shall have no obligation to 

retain any personnel hired by the SPV and the AIP will be responsible for 

redeploying or otherwise dealing with the personnel hired by the SPV. 

Further, the SPV shall trans-fer any asset created or acquired by the SPV 

for the benefit of the ITIs but held by the SPV to the State Government 

for the benefit of the ITIs. No termination compensation will be payable 

by any Party to the other Parties upon termination of the License 

Agreement for any reason. 
MISCELLANEOUS 

22 Sub  
contracting 

The SPV shall have the right to subcontract part of the 

Scope (not whole) to any subcontractor or assign or transfer any 

subcontract(s) to another subcontractor(s). However, SPV shall be solely 

responsible for all risk and cost associated due to acts and omissions of 

its subcontractors. Further, the SPV agrees and acknowledges that the 

subcon-tractors (and subcontractor’s personnel) shall not be deemed to be 

employed by the State Government or Central Government. 

If the SPV intends to subcontract any form of training to any 

subcontractor, SPV shall obtain prior written consent of the 
State Government. 

23 Insurance The SPV will be required to obtain and maintain the Insurance policies for 
its Scope, at its own expense. However, the SPV  will  not  be 
required to obtain and/or maintain any insurance policy for the 
existing staff of the ITIs. 

   
24 Force 

Majeure 
The License Agreement will set out a customary list of natural and 

political force majeure events such as acts of God, acts of war, strikes, 

riots, etc. In case of any natural force majeure event (such as an act of 

God), the insurance obtained by the SPV will cover the cost impact of the 

force majeure event. 
In case of a prolonged force majeure, the Parties shall have the right to 
terminate the License Agreement. 

25 Change in 
Law 

The License Agreement will include a customary definition of change in 

law which will include any enactment, commencement, notification, 

amendment, repeal, etc. of any statute, law, code, legislation, etc. If 

change in law impacts the cost of upgradation or operations of the ITIs, 

the SPV will be entitled to seek appropriate modification to the expected 

capital and operational cost mentioned in the SIP to account for impact of 

such CIL. 
26 Change of 

Scope 
The License Agreement will include customary change of scope related 

provisions which will provide that any change of scope of the SPV’s 
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  obligations under the License Agreement will need the prior consent of 

all the Parties. 
In case of any agreed change of scope, the financial commitments of the 

Parties under the SIP may be revised to account for such change of scope. 

27 Handover at 

the end of 

the Term 

The License Agreement will define certain standard hand-back 

requirements to be achieved prior to or simultaneously with the transfer 

of possession of the ITIs to the State Government, including inspection of 

the ITIs, remedying any defective equipment or machinery, handing over 

manuals for any equipment installed at the ITIs, un utilized consumables 

etc. 
28 Reporting 

Requirement 

s and 

Inspection 

The SPV will be required to submit [quarterly] reports to the State 

Steering Committee, through the IMA, capturing details about the 

operations of the ITIs, upgradation works, data on KPI compliance, data 

on enrolment of trainees, placement records, number of trainees who 

have quit, etc. 
The IMA will have the right to carry out periodic inspections of the 
operations of the ITIs to the extent required for verification of KPIs and 
fund disbursal triggers. 

29 Representati 
ons and 
Warranties 

Each party will provide customary representations and warranties to the 
other party under the License Agreement. 

30 Governing 
Law 

The  License  Agreement  will  be  governed  by,  and  construed in 
accordance with, the law of India. 

31 Exclusive 
Jurisdiction 

Any dispute or differences arising out of, in relation to, or in connection 
with, the License Agreement will be subject to the exclusive jurisdiction 
of the courts at Bengaluru. 

Note: Please access the URL provided in Appendix-2 for detailed information to be 

incorporated in this agreement. 

 

 

 

 



SL NO. TRADE UNIT AND SHIFT
NAME OF EXISTING MACHINARY AND 

EQUIPEMENTS

YEAR OF 

PURCHAGE

CURRENT 

WORKING 

(Y/N)

REMARKS

1 ELECTRICIAN UNIT 1&2 SHIFT 2 Tong tester (0-300A & 0-600V ) 1999 YES

2 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Voltmeter ( 0-50V ) 1999 YES

3 ELECTRICIAN UNIT 1&2 SHIFT 2 Single phase power factor meter 1999 YES

4 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Voltmeter ( 0-20V ) 1999 YES

5 ELECTRICIAN UNIT 1&2 SHIFT 2 Milli voltmeter (100-0-100V ) 1999 YES

6 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Ammeter ( 0-500 mA) 1999 YES

7 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Ammeter (0-25 A ) 1999 YES

8 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Ammeter (0-5 A ) 1999 YES

9 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Voltmeter ( 0-500V) 1999 YES

10 ELECTRICIAN UNIT 1&2 SHIFT 2 Wattmeter (0-1.25 kw) 1999 YES

11 ELECTRICIAN UNIT 1&2 SHIFT 2
 Transformer single phase, 3KVA, 50HZ,

 Primary 230V, Secondary 115V/200V/230V
2000 YES

12 ELECTRICIAN UNIT 1&2 SHIFT 2
Auto transformer single phase( 240V, 8A 

output)
2000 YES

13 ELECTRICIAN UNIT 1&2 SHIFT 2
Automatic star delta starter (415V, 

3phase,15A)
2000 YES

14 ELECTRICIAN UNIT 1&2 SHIFT 2
DC Generator for over hauling purpose,

 shunt type without prime mover
2000 YES

15 ELECTRICIAN UNIT 1&2 SHIFT 2 Immersion heater 1500W 2007 YES

16 ELECTRICIAN UNIT 1&2 SHIFT 2 Geyser storage type 25 litres 2007 YES

17 ELECTRICIAN UNIT 1&2 SHIFT 2
Electric hot plate with temperature control 

1500w
2007 YES

18 ELECTRICIAN UNIT 1&2 SHIFT 2
Wheatstone bridge with galvanometer and 

battery
2009 YES

19 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Power supply 2009 YES

20 ELECTRICIAN UNIT 1&2 SHIFT 2 Function generator 2009 YES

21 ELECTRICIAN UNIT 1&2 SHIFT 2 Stepper motor with digital controller 2009 YES

22 ELECTRICIAN UNIT 1&2 SHIFT 2
3 ph, transformer 

5KVA/415V/240V/50HZ/shell type 
2020 YES

23 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Ammeter (0-1A), analog portable 2022 YES

24 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Ammeter (0-5A), analog portable 2022 YES

25 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Ammeter (0-25A), analog portable 2022 YES

26 ELECTRICIAN UNIT 1&2 SHIFT 2
Killo wattmeter (0-1.5-3 KW) analog 

portable 
2022 YES

27 ELECTRICIAN UNIT 1&2 SHIFT 2
AC Energy meter, 1ph, 2.5A-10A, induction 

type
2022 YES

28 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Energy meter, 3ph, 440V 2022 YES

29 ELECTRICIAN UNIT 1&2 SHIFT 2 Frequency meter, 45-55HZ 2022 YES

30 ELECTRICIAN UNIT 1&2 SHIFT 2 Megger, 500V 2022 YES

31 ELECTRICIAN UNIT 1&2 SHIFT 2 Tachometer, photo sense type 2022 YES

32 ELECTRICIAN UNIT 1&2 SHIFT 2 Phase sequence indicator, 3ph,440V 2022 YES

33 ELECTRICIAN UNIT 1&2 SHIFT 2
Temperature controlled soldering iron, 

50W/230V
2022 YES

34 ELECTRICIAN UNIT 1&2 SHIFT 2 Descrete component trainer 2022 YES

35 ELECTRICIAN UNIT 1&2 SHIFT 2 Linear IC trainer 2022 YES

36 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital IC trainer 2022 YES

37 ELECTRICIAN UNIT 1&2 SHIFT 2 Baterry charger with digital meter 2022 YES

Detailed Equipment Inventory: A comprehensive list of existing machinery and equipment, including their approximate age 

and its current functional status  

 Name of Govt ITI : GOVT ITI BABALESHWAR (Hub ITI)



38 ELECTRICIAN UNIT 1&2 SHIFT 2 Current transformer CT ratio 25A/5A, 5VA 2022 YES

39 ELECTRICIAN UNIT 1&2 SHIFT 2
Potential transformer PT ratio 440V/110V, 

10VA
2022 YES

40 ELECTRICIAN UNIT 1&2 SHIFT 2
Ceiling fan coil winding machine, 

250V/50HZ, 1ph.
2022 YES

41 ELECTRICIAN UNIT 1&2 SHIFT 2
AC Voltmeter, (0-75-150-300-600V) analog 

type
2022 YES

42 ELECTRICIAN UNIT 1&2 SHIFT 2 Milli voltmeter (100-0-100mV) analog type 2022 YES

43 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Ammeter, (0-500mA) analog type 2022 YES

44 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Ammeter, (0-5A) analog type 2022 YES

45 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Ammeter, (0-25A) analog type 2022 YES

46 ELECTRICIAN UNIT 1&2 SHIFT 2 Single phase preventer, 3ph, 440V 2022 YES

47 ELECTRICIAN UNIT 1&2 SHIFT 2

Phase voltage and current monitering 

device,

 3ph, 415V, AC digital

2022 YES

48 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital voltmeter 1ph,0-300V, DC LED 2016 YES

49 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital voltmeter 3ph,0-500V, AC LED 2016 YES

50 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital voltmeter 1ph,0-300V, AC LED 2016 YES

51 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital ammeter 1ph,0-5A, AC LED 2016 YES

52 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital ammeter 3ph,0-5A, AC LED 2016 YES

53 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital ammeter 1ph,0-5A, DC LED 2016 YES

54 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital ammeter 1ph,0-20A, DC LED 2016 YES

55 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital ammeter 1ph,0-20A,AC LED 2016 YES

56 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital wattmeter 1ph,10A, 0-500V, LED 2016 YES

57 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital KWH meter3ph, 10A, LED 2016 YES

58 ELECTRICIAN UNIT 1&2 SHIFT 2 Synchronising meter, 3ph, 440V, LED 2016 YES

59 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital power factor meter, 3ph,0-

500V,10A, LED
2016 YES

60 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital energy meter, 3PH,0-500V,10A, LED 2016 YES

61 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital milli voltmeter,1ph,0-200mV, DC LED 2016 YES

62 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital AC voltmeter, 1ph,0-500V, LED 2016 YES

63 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital AC ammeter, 1ph,0-200 micro-amps, 

LED
2016 YES

64 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital AC ammeter, 1ph,0-200 milli-amps, 

LED
2016 YES

65 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital DC ammeter 1ph,0-200 micro-amps, 

LED
2016 YES

66 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital DC ammeter, 1ph,0-200 milli-

amps,LED
2016 YES

67 ELECTRICIAN UNIT 1&2 SHIFT 2 Ohm meter, series and shunt type portable 2016 YES

68 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital multimeter 3 and half digit 2016 YES

69 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Ammeter, 0-5A and 0-25A portable 2016 YES

70 ELECTRICIAN UNIT 1&2 SHIFT 2 Flux meter, digital hand held 2016 YES

71 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Power supply, 0-30V, 2A 2016 YES

72 ELECTRICIAN UNIT 1&2 SHIFT 2
Contactor and auxilary contacts, 3ph, 440V, 

18A
2016 YES

73 ELECTRICIAN UNIT 1&2 SHIFT 2
Contactor and auxilary contacts, 3ph, 440V, 

32A
2016 YES

74 ELECTRICIAN UNIT 1&2 SHIFT 2 Knife switch DPDT fitted with fuse terminals 2016 YES

75 ELECTRICIAN UNIT 1&2 SHIFT 2 Knife switch TPDT fitted with fuse terminals 2016 YES

76 ELECTRICIAN UNIT 1&2 SHIFT 2
Discrete component trainer,

AC 1ph,230V,with patch cords
2016 YES



77 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital IC trainer, AC 1ph,230V, with patch 

cords
2016 YES

78 ELECTRICIAN UNIT 1&2 SHIFT 2 Lux meter 2016 YES

79 ELECTRICIAN UNIT 1&2 SHIFT 2
Washing machine,6.7kg capacity, semi 

automatic
2016 YES

80 ELECTRICIAN UNIT 1&2 SHIFT 2 Hygrometer, digital hand held 2016 YES

81 ELECTRICIAN UNIT 1&2 SHIFT 2 Soldering iron, 25W,65W,125W, set of 3 2016 YES

82 ELECTRICIAN UNIT 1&2 SHIFT 2 Copper bit soldering iron, 0.25 kg 2016 YES

83 ELECTRICIAN UNIT 1&2 SHIFT 2 Desoldering gun, mannual 2016 YES

84 ELECTRICIAN UNIT 1&2 SHIFT 2 Ohm meter, series & shunt type portable 2016 YES

85 ELECTRICIAN UNIT 1&2 SHIFT 2 Multimeter, analog 2016 YES

86 ELECTRICIAN UNIT 1&2 SHIFT 2 Digital multimeter, 3 & half digit 2016 YES

87 ELECTRICIAN UNIT 1&2 SHIFT 2 AC Voltmeter MI, 0-500V,  portable 2016 YES

88 ELECTRICIAN UNIT 1&2 SHIFT 2 Ammeter MC, 0-5A and 0-25A, DC portable 2016 YES

89 ELECTRICIAN UNIT 1&2 SHIFT 2 Killo-wattmeter, 1ph, portable 2016 YES

90 ELECTRICIAN UNIT 1&2 SHIFT 2 Power factor meter, 1ph, portable 2016 YES

91 ELECTRICIAN UNIT 1&2 SHIFT 2 Frequency meter, 45-55HZ, portable 2016 YES

92 ELECTRICIAN UNIT 1&2 SHIFT 2
Wheatstone bridge with galvanometer & 

battery
2016 YES

93 ELECTRICIAN UNIT 1&2 SHIFT 2 DC power supply, 0-30V, 2A 2016 YES

94 ELECTRICIAN UNIT 1&2 SHIFT 2

Rheostat,         0-1 ohm 5A,    0-10 ohm 5A,

                           0-25 ohm 1A,     0-300 ohm 

1A

2016 YES

95 ELECTRICIAN UNIT 1&2 SHIFT 2 Hydrometer mannual 2016 YES

96 ELECTRICIAN UNIT 1&2 SHIFT 2 Fire extinguisher Co-2, 2 kg 2016 YES

97 ELECTRICIAN UNIT 1&2 SHIFT 2 Tachometer, contact type digital 2016 YES

98 ELECTRICIAN UNIT 1&2 SHIFT 2
Current transformer,

415V,  50HZ,   CT ratio-150/5A,  5VA
2016 YES

99 ELECTRICIAN UNIT 1&2 SHIFT 2
Potential transformer,

 415V,  50HZ,  PT ratio-11KV/110V
2016 YES

100 ELECTRICIAN UNIT 1&2 SHIFT 2 Tong tester/Clamp meter,AC, digital 2016 YES

101 ELECTRICIAN UNIT 1&2 SHIFT 2
Contactor & auxilary contacts, 3-

ph,440V,18A
2016 YES

102 ELECTRICIAN UNIT 1&2 SHIFT 2
Contactor & auxilary contacts, 3-

ph,440V,32A
2016 YES

103 ELECTRICIAN UNIT 1&2 SHIFT 2 Limit switch, 16A 2016 YES

104 ELECTRICIAN UNIT 1&2 SHIFT 2 Rotary switch, 16A, 3-pole 2016 YES

105 ELECTRICIAN UNIT 1&2 SHIFT 2
Knife switch,DPDT fitted with fuse 

terminals, 16A
2016 YES

106 ELECTRICIAN UNIT 1&2 SHIFT 2
Knife switch,TPDT fitted with fuse 

terminals, 16A
2016 YES

107 ELECTRICIAN UNIT 1&2 SHIFT 2 3-Point DC starter, 16A/220V, DC 2016 YES

108 ELECTRICIAN UNIT 1&2 SHIFT 2
Single phase transformer, 

core type, air cooled,1 KVA,240/415V,50HZ.
2016 YES

109 ELECTRICIAN UNIT 1&2 SHIFT 2
Discrete component trainer, 

AC,1-ph,230V, with patch chords
2016 YES

110 ELECTRICIAN UNIT 1&2 SHIFT 2
Digital IC trainer,AC,1-ph,230V,with patch 

chords
2016 YES

111 ELECTRICIAN UNIT 1&2 SHIFT 2 Hygrometer digital hand held 2016 YES

112 ELECTRICIAN UNIT 1&2 SHIFT 2
Shaded pole motor & control panel fitted 

with all required accessories
2016 YES

113 ELECTRICIAN UNIT 1&2 SHIFT 2 Lux meter digital 2016 YES



114 ELECTRICIAN UNIT 1&2 SHIFT 2

Domestic Appliances. 

1) Electric hot plate, 1500W

 2) Electric kettle,1500W,

 3) Electric Iron, 1200W 

4) Immersion heater, 1500W

 5)AC fan, 1200 blade sweep

 6) Geyser, 15 ltr minimum

7) Mixer grinder, 1-ph,230V

2016 YES

115 ELECTRICIAN UNIT 1&2 SHIFT 2
Thyristor/IGBT controlled AC motor drive

 with VVVF control for 2 hp motor.
2016 YES

116 ELECTRICIAN UNIT 1&2 SHIFT 2 Motor pump set, 1-HP, 1-ph,240V 2016 YES

117 ELECTRICIAN UNIT 1&2 SHIFT 2
Pin type, shakle type and 

suspension type insulators
2016 YES

118 ELECTRICIAN UNIT 1&2 SHIFT 2 DC Power supply, 0-30V,5A. 2021 YES

119 ELECTRICIAN UNIT 1&2 SHIFT 2
Portable drilling machine, 

0-12mm capacity, 240V, with chuck key
2021 YES

120 ELECTRICIAN UNIT 1&2 SHIFT 2 Megger, 500V 2021 YES

121 ELECTRICIAN UNIT 1&2 SHIFT 2

3Ph. Variable auto transformer, 

(0-470V  O/P, 440V, 10/15A  I/P)

 closed type.

2021 YES

122 ELECTRICIAN UNIT 1&2 SHIFT 2

Single phase Capacitor motor, 

1HP/240V/50HZ,1500 RPM, with 

mechanical loading arrengement mounted 

on metal base plate

2024 YES

123 ELECTRICIAN UNIT 1&2 SHIFT 2

Single phae Capacitor motor, 

1HP/240V/50HZ,1500 RPM, with 

mechanical loading arrengement mounted 

on metal base plate

2024 YES

124 ELECTRICIAN UNIT 1&2 SHIFT 2

AC 3-Phase Synchronous motor, 

3HP/440V/50HZ/1500 RPM, with 

mechanical loading arrengement mounted 

metal base plate

2024 YES

125 ELECTRICIAN UNIT 1&2 SHIFT 2

DC Series motor, 2.5KW/220V/1500 RPM, 

with mechanical loading arrengement 

mounted on meta base plate

2024 YES

126 ELECTRICIAN UNIT 1&2 SHIFT 2

DC Shunt motor, 2.5KW/220V/1500 RPM 

with mechanical loading arrengement 

mounted on metal base plate

2024 YES

127 ELECTRICIAN UNIT 1&2 SHIFT 2

DC Compound motor, 2.5KW/220V/1500 

RPM with mechanical loading arrengement 

mounted on metal base plate

2024 YES

128 ELECTRICIAN UNIT 1&2 SHIFT 2

Motor-Generator set (DC - AC), DC Shunt 

motor, 5HP/440V/1500 RPM coupled with 3-

phase, 4-wire 3.5 KVA, 400/230V AC 

Alternator mounted on metal base plate

2024 YES

129 ELECTRICIAN UNIT 1&2 SHIFT 2

Motor-Generator set (AC - DC), 3-phase AC 

Squirrel cage motor 7.5HP/440V/50 HZ 

coupled with DC Shunt Generator,5KW/110-

440V/1500 RPM, mounted on metal base 

plate

2024 YES

130 ELECTRICIAN UNIT 1&2 SHIFT 2

Single phase series type motor, 

1HP/220V/50HZ with mechanical loading 

arrengement mounted on metal base plate

2024 YES



131 ELECTRICIAN UNIT 1&2 SHIFT 2

Single phase universal motor, 

1HP/240V/50HZ/1500 RPM, with 

mechanical loading arrengement mounted 

on metal base plate

2024 YES

132 ELECTRICIAN UNIT 1&2 SHIFT 2

3-Phase AC Squirrel cage motor, 

5HP/440V/50HZ/1445 RPM, with 

mechanical loading arrengement mounted 

on metal base plate

2024 YES

133 ELECTRICIAN UNIT 1&2 SHIFT 2

3-Phase AC phase wound slip ring induction 

motor, 5HP/3-phase/440V/50HZ/1445 

RPM, with mechanical loading arrengement 

mounted on metal base plate

2024 YES

134 ELECTRICIAN UNIT 1&2 SHIFT 2

DC Shunt Generator, 2KW/220V/1500 RPM, 

mounted on metal base plate and coupled 

with 5HP/415V/50HZ/3-Phase AC Squirrel 

cage induction motor.

2024 YES

135 ELECTRICIAN UNIT 1&2 SHIFT 2

DC Compound Generator 2.5KW220V/1500 

RPM, mounted on metal base plate and 

coupled with 5HP/415V/3-Phase sqiurrel 

cage induction motor.

2024 YES

136 ELECTRICIAN UNIT 1&2 SHIFT 2

Parallel operation of single phase 

transformer, 1KVA/240V/415V/50HZ air-

cooled with metal encloser, 1-phase 

transformers-02 no's mounted on metal 

base plate.

2024 YES

137 ELECTRICIAN UNIT 1&2 SHIFT 2

Parallel operation of 3-phase transformer, 

3KVA/415/240V/50HZ, Shell type, oil-

cooled with delta/star connections, 3-phase 

transformers-02 no's mounted on metal 

base plate.

2024 YES

138 ELECTRICIAN UNIT 1&2 SHIFT 2

Electrical lab modular work bench/table for 

mounting control panel box and electrical 

lab AC and DC machines.

2024 YES

139 ELECTRICIAN UNIT 1&2 SHIFT 2
Alluminium profile partition wall with glass 

fitted on top.
2024 YES

140 ELECTRICIAN UNIT 1&2 SHIFT 2
Industrial type power wiring for electrical 

lab with pannel boards with all accessories.
2024 YES

141 ELECTRICIAN UNIT 1&2 SHIFT 2

3-phase AC main and distribution control 

panel for electrical lab, 3-phase control 

panel made of CRC 18 gauge thick metal 

sheet with powder coated with all 

neccessory electrical items.

2024 YES

142 ELECTRICIAN UNIT 1&2 SHIFT 2

Thyristor IGBT controlled AC motor drive 

with tacho-generator feedback 

arrengement, AC 2HP motor mounted on 

metal base plate.

2024 YES

143 ELECTRICIAN UNIT 1&2 SHIFT 2

Thyristor IGBT controlled DC motor drive 

with tacho-generator feedback 

arrengement, DC 1HP motor mounted on 

metal base plate.

2024 YES

144 ELECTRICIAN UNIT 1&2 SHIFT 2

Electrical lab modular work bench/table for 

mounting control panel box and AC and DC 

machines.

2024 YES



145 ELECTRICIAN UNIT 1&2 SHIFT 2

Electrical machine trainer, construction and 

functioning of AC and DC machines (1-

phase & 3-phase ), fitted with instrument 

panel and power supply unit.

2024 YES

146 ELECTRICIAN UNIT 1&2 SHIFT 2
Resistive type lamp load bank, 3-phase 440 

volts/6 KW with protective devices.
2024 YES

147 ELECTRICIAN UNIT 1&2 SHIFT 2
Resistive type lamp load bank, 1-phase 240 

volts/2 KW with protective devices.
2024 YES

148 ELECTRICIAN UNIT 1&2 SHIFT 2 EV Charger 1-phase,240V for 2 wheeler 2024 YES

149 ELECTRICIAN UNIT 1&2 SHIFT 2 EV Charger 1-phase,440V for 4 wheeler 2024 YES

150 ELECTRICIAN UNIT 1&2 SHIFT 2
Smart digital energy meter 1-ph, 220-230V 

and 3-ph, 3 x 230/380V/ 3 x 230/400 volts.
2024 YES

151 ELECTRICIAN UNIT 1&2 SHIFT 2
Coil winding machine mannual operated 

with counter.
2024 YES

152 ELECTRICIAN UNIT 1&2 SHIFT 2

Industrial type trainee locker size 78"H x 

36"W x 19" D including leg height, 18 doors 

with powder coated.

2024 YES

153 ELECTRICIAN UNIT 1&2 SHIFT 2

3-phase transformer, 3-ph, oil cooled, 3-

KVA, 415/240V,50HZ, delta/star, shell type 

with metal encloser.

2024 YES

154 ELECTRICIAN UNIT 1&2 SHIFT 2
Flat LED light white colour size-2' x 2' 

square ceiling surface mounting.
2024 YES

155 ELECTRICIAN UNIT 1&2 SHIFT 2
Solar energy trainer with built in meters for 

DCV, DVA with charge controller.
2024 YES

1 ELECTRICIAN UNIT 1&2 SHIFT 1 TECHO METER DIGITAL 2000 YES

2 ELECTRICIAN UNIT 1&2 SHIFT 1 DC AMMETER 0-1AMP PORTABLE 2000 YES

3 ELECTRICIAN UNIT 1&2 SHIFT 1 DC AMMETER 0-50 Ma 2000 YES

4 ELECTRICIAN UNIT 1&2 SHIFT 1 WATTMETER 0-1250 ANALOG 2000 YES

5 ELECTRICIAN UNIT 1&2 SHIFT 1 DC VOLTMETER 0-1000VOLTS 2000 YES

6 ELECTRICIAN UNIT 1&2 SHIFT 1 STAR- DELTA STARTER MANUAL 2000 YES

7 ELECTRICIAN UNIT 1&2 SHIFT 1 AUTO TRANSFORMER 2000 YES

8 ELECTRICIAN UNIT 1&2 SHIFT 1 1 PHASE TRANSFORMER 3KVA 50 HZ 2000 YES

9 ELECTRICIAN UNIT 1&2 SHIFT 1 GEYSER STORAGE TYPE 25 LTR 2007 YES

10
ELECTRICIAN UNIT 1&2 SHIFT 1

3 PHASE TRANSFORMER 5KVA , 

415/240VOLT,SHELL TYPE 2020 YES

11 ELECTRICIAN UNIT 1&2 SHIFT 1 DC POWER SUPPLY 30V,5A 2020 YES

12
ELECTRICIAN UNIT 1&2 SHIFT 1

AC ENERGY METER 1PHASE INDUCTION 

TYPE 2021 YES

13
ELECTRICIAN UNIT 1&2 SHIFT 1

AC ENERGY METER 3PHASE INDUCTION 

TYPE 2021 YES

14 ELECTRICIAN UNIT 1&2 SHIFT 1 LOAD BANK 6KW,3PHASE 2021 YES

15 ELECTRICIAN UNIT 1&2 SHIFT 1 MEGGER 500VOLT 2021 YES

16
ELECTRICIAN UNIT 1&2 SHIFT 1

POTABLE ELECTRIC DRILL MACHINE 0-

12mm 2021 YES

17
ELECTRICIAN UNIT 1&2 SHIFT 1

PILLER TYPE DRILL MACHINE 0-12mm 

3PHASE 2021 YES

18 ELECTRICIAN UNIT 1&2 SHIFT 1 DC POWER SUPPLY 30V,5A 2021 YES

19 ELECTRICIAN UNIT 1&2 SHIFT 1 AC AMMETER 0-1A, PORTABLE TYPE 2022 YES

20
ELECTRICIAN UNIT 1&2 SHIFT 1

AC AMMETER 0-5A, PORTABLE TYPE 

ANALOG 2022 YES

21
ELECTRICIAN UNIT 1&2 SHIFT 1

AC AMMETER 0-25A, PORTABLE TYPE 

ANALOG 2022 YES



22 ELECTRICIAN UNIT 1&2 SHIFT 1 KILLO WATTMETER 0-1.5-3KW,50 HZ 2022 YES

23
ELECTRICIAN UNIT 1&2 SHIFT 1

POWER FACTOR METER DIGITAL 

440V,20A,3PHASE 2022 YES

24 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL WATTMETER 230V,1KW,50HZ 2022 YES

25 ELECTRICIAN UNIT 1&2 SHIFT 1 FREQUENCY METER 45-55HZ 2022 YES

26 ELECTRICIAN UNIT 1&2 SHIFT 1 MAGNETIC FLUX METER DIGITAL 2022 YES

27 ELECTRICIAN UNIT 1&2 SHIFT 1 LUX METER 2022 YES

28
ELECTRICIAN UNIT 1&2 SHIFT 1

TECHOMETER DIGAIATAL PHOTO SENSE 

TYPE 2022 YES

29
ELECTRICIAN UNIT 1&2 SHIFT 1 PHASE SEQUENCE INDICATOR,3PH,415V 2022 YES

30 ELECTRICIAN UNIT 1&2 SHIFT 1 MEGGER 500VOLT PORTABLE 2022 NO

31 ELECTRICIAN UNIT 1&2 SHIFT 1 DESCRETE COMPONENT TRAINER 2022 YES

32 ELECTRICIAN UNIT 1&2 SHIFT 1 LINEAR IC TRAINER 2022 YES

33 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL IC TRAINER 2022 YES

34
ELECTRICIAN UNIT 1&2 SHIFT 1 CURRENT TRANSFORMER RATIO 25/5A,5VA 2022 YES

35
ELECTRICIAN UNIT 1&2 SHIFT 1

POTENTIAL TRANSFORMER RATIO 

440V/110V.10VA 2022 YES

36
ELECTRICIAN UNIT 1&2 SHIFT 1

CENTER ZERO MILLI VOLT METER 100-0-

100V ANALOG 2022 YES

37 ELECTRICIAN UNIT 1&2 SHIFT 1 DC AMMETER ANALOG 0-500mA 2022 YES

38 ELECTRICIAN UNIT 1&2 SHIFT 1 DC AMMETER ANALOG 0-5mA 2022 YES

39 ELECTRICIAN UNIT 1&2 SHIFT 1 DC AMMETER ANALOG 0-25mA 2022 YES

40 ELECTRICIAN UNIT 1&2 SHIFT 1 1PHASING  PREVENETER ,3PH ,440V 2022 YES

41
ELECTRICIAN UNIT 1&2 SHIFT 1

PHASE VOLATGE AND CURRENT 

MONITORING DEVICE 2022 YES

42 ELECTRICIAN UNIT 1&2 SHIFT 1 POP UP TOASTER 1PH,240V/50HZ 2022 YES

43 ELECTRICIAN UNIT 1&2 SHIFT 1 JUICE MALER 1PH 220V/50HZ 2022 YES

44
ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL VOLTMETER 1PH ,0-300V DC LED 2016 YES

45
ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL VOLTMETER 3PH ,0-500V AC LED 2016 YES

46
ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL VOLTMETER 1PH ,0-300V AC LED 2016 YES

47 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL AMMETER 1PH 0-5A AC LED 2016 YES

48 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL AMMETER 3PH 0-5A AC LED 2016 YES

49 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL AMMETER 1PH 0-5A DC LED 2016 YES

50 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL AMMETER 1PH 0-20A DC LED 2016 YES

51
ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL WATTMETER 1PH ,10A,0-500V,LED 2016 YES

52 ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL KWH ,3PH,10A LED 2016 YES

53
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL POWER FACTOR METER 1PH 0-

500V ,10A LED 2016 YES

54
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL POWER FACTOR METER 3PH 0-

500V  LED 2016 YES

55
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL ENERGY METER 3PH LED 10A,0-

500V 2016 YES

56
ELECTRICIAN UNIT 1&2 SHIFT 1

PHASE SEQUENCE INDICATOR,3PH,440V 

LED 2016 YES

57
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL MILLI VOLT METER 1PH,0-200 milli 

volt ,LED 2016 YES

58
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL AC VOLT METER 1PH, 0-500V, AC 

LED 2016 YES

59
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL AC AMMETER 1PH , 0-200micro 

AMPS AC LED 2016 YES

60
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL AC AMMETER 1PH , 0-200milli 

AMPS AC LED 2016 YES



61
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL dc AMMETER 1PH , 0-200micro 

AMPS DC LED 2016 YES

62
ELECTRICIAN UNIT 1&2 SHIFT 1

DIGITAL DC AMMETER 1PH , 0-200milli 

AMPS DC LED 2016 YES

63
ELECTRICIAN UNIT 1&2 SHIFT 1 WIND TURBINE WITH ALL ACCESSORIESE 2016 YES

64 ELECTRICIAN UNIT 1&2 SHIFT 1 SOLAR PHOTO VOLTAIC -LAB SYSTEM 2016 YES

65 ELECTRICIAN UNIT 1&2 SHIFT 1 HYDRO TURBINE LAB SYSTEM 2016 YES

66
ELECTRICIAN UNIT 1&2 SHIFT 1

OHM METER SERIES AND SHUNT TYPE 

PORTABLE 2016 YES

67
ELECTRICIAN UNIT 1&2 SHIFT 1 DIGITAL MULTI  METER 3AND HALF DIGIT 2016 YES

68 ELECTRICIAN UNIT 1&2 SHIFT 1 AC AMMETER MI,0-5A,0-25A PORTABLE 2016 YES

69 ELECTRICIAN UNIT 1&2 SHIFT 1 KILLO WATTMETER 3PH PORTABLE 2016 YES

70 ELECTRICIAN UNIT 1&2 SHIFT 1 AC ENERGY METER 1PH ,10A/3PH,20A 2016 YES

71
ELECTRICIAN UNIT 1&2 SHIFT 1

FREQUENCY METER PORTABLE RANGE 45-

55HZ 2016 YES

72
ELECTRICIAN UNIT 1&2 SHIFT 1

LABOROTORY TYPE INDUCTION 

COIL,1PH,800-1000W 2016 YES

73 ELECTRICIAN UNIT 1&2 SHIFT 1 BATTERY CHARGER,12V,10A 2016 YES

74 ELECTRICIAN UNIT 1&2 SHIFT 1 FIRE EXTINGUISHER C02,2KG 2016 YES

75
ELECTRICIAN UNIT 1&2 SHIFT 1 LOAD BANK LAMP TYPE 1PH ,240V ,5KW 2016 YES

76
ELECTRICIAN UNIT 1&2 SHIFT 1

3 PH TRANSFORMER OIL COOLED,SHELL 

TYPE 5KVA 2016 YES

77
ELECTRICIAN UNIT 1&2 SHIFT 1

SYNCHRONOUS MOTOR AND CONTROL 

PANEL 2016 YES

78 ELECTRICIAN UNIT 1&2 SHIFT 1 MOTOR PUMP SET 1HP,1PH,240V 2016 YES

79 ELECTRICIAN UNIT 1&2 SHIFT 1 INVERTER 1KVA WITH 12V BATTERY 2016 YES

80
ELECTRICIAN UNIT 1&2 SHIFT 1

VOLTAGE STABILISER I/P 150-230V AC,O/P 

220V AC 2016 YES

81 ELECTRICIAN UNIT 1&2 SHIFT 1 4POINT DC STARTER 16A/230V DC 2016 YES

82 ELECTRICIAN UNIT 1&2 SHIFT 1 OSCILLOSCOPE DUAL TRACE, 30MHZ 2016 YES

83 ELECTRICIAN UNIT 1&2 SHIFT 1 OIL TESTING KIT 60KV 2016 NO

84 ELECTRICIAN UNIT 1&2 SHIFT 1 WASHING MACHINE 6.7KG CAPACITY 2016 YES

85
ELECTRICIAN UNIT 1&2 SHIFT 1

THYRISTER/IGBT CONTROLLED DC MOTOR 

DRIVE 2016 YES

86
ELECTRICIAN UNIT 1&2 SHIFT 1

3PH VARIABLE AUTO TRANSFORMER ,0-

470V,15A 2021 YES

1
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Voltmeter DC (0-500V) 2000 Yes

2
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Voltmeter DC (0-10V) 2000 Yes

3
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Voltmeter DC (0-50V) 2000 Yes

4
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Ammeter AC (0-50mA) 2000 Yes

5
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Wheatstone Bridge 2000 Yes

6
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Signal Generator/AF oscillator/GE206A 2000 Yes

7
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Ammeter portable type (0-1mA) 2000 Yes

8
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Ammeter portable type (0-5mA) 2000 Yes

9
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Ammeter portable type (0-1A) 2000 Yes



10
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Moving Iron AC portable (0-1A) 2000 Yes

11
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Voltmeter portable type (0-5V) 2000 Yes

12
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Audio frequency Oscillator 10 MHz 2002 Yes

13
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Multimeter YX-360 2002 Yes

14
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Electronic voltmeter 2002 Yes

15
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Microprocessor Trainer 2002 Yes

16
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Out Put power meter 2002 Yes

17
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

BPL Tape Recorder (Stereo,Double 

Cassette)
2002 NO

18
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Power supply  (0-10 V) / 2 A 2002 Yes

19
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Thermocouple Meter 1001 mA 2002 Yes

20
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Intercom Trainer with 4 Phones 2002 Yes

21
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Distortion Factor Meter 2002 Yes

22
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Transformer Constant voltage

2003

2009 
Yes

23
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Portable Drilling Machine 6 mm capacity 2004 Yes

24
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Electrical Portable Drill of 10mm capacity 

with Polishing & buffing with asbour stand
2004 Yes

25
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Fly press No.4 of single column type 2004 NO

26
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Hand operated conduit pipe bending 

Machine 1/2" capacity with set of former &  

stand

2004 NO

27
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Auto Transformer (Dimmerstat) AC  1-phase 

240 V,8A
2009 Yes

28
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Ammeter (0-50 mA) 2007 Yes

29
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Ammeter (0-500 mA) 2007 Yes

30
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II AC/DC Ammeter (0-1mA) 2007 Yes

31
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II AC/DC Ammeter (0-100 mA) 2007 Yes

32
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Multimeter small (Analog ) 2007 Yes

33
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Multimeter Big size 2007 Yes

34
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Voltmeter (0-5 V) 2007 Yes

35
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Voltmeter (0-10 V) 2007 Yes

36
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Voltmeter (0-50 V) 2007 Yes

37
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Voltmeter (0-500 V) 2007 Yes



38
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II AC Bridge 2007 Yes

39
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Digital IC Trainer 

2007

 2009 
Yes

40
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Ammeter (0-5 mA) 2007 Yes

41
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC/AC Ammeter (0-10 mA) 2007 Yes

42
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Frequency modulator & Demodulator 2007 Yes

43
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Temperature controlled soldering Iron 2000 Yes

44
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II AF signal Generator (Oscillator) 2007 Yes

45
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Push Button Telephone Set 2008 Yes

46
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Out put meter 2008 Yes

47
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II I.C. Tester 2008 Yes

48
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II P.M.Trainer Kit (Phase Modulation) 2008 Yes

49
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II A to D Converter 2008 Yes

50
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Coil Winding  Machine 2008 NO

51
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Insulation Tester Kit 2007 NO

52
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

PPM Trainer Kit ( Modulation 

&Demodulation)
2008 Yes

53
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

PWM Trainer Kit ( Modulation 

&Demodulation)
2008 Yes

54
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

FM Trainer Kit ( Modulation 

&Demodulation)
2008 Yes

55
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

AM Trainer Kit ( Modulation 

&Demodulation)
2008 Yes

56
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Function generator (Trainer Kit) 2009 Yes

57
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Power Supply ±5V & ±12V D.C. 2009 Yes

58
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II D to A Trainer Kit 2009 Yes

59
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Transistor Tester 2009 Yes

60
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Frequency Modulator 2009 Yes

61
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Frequency Counter 2009 Yes

62
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

PAM Trainer kit (Modulation & 

Demodulation)
2009 Yes

63
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Low wattage solar panel based  converter 2015 Yes

64
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Fiber Optic Trainer Kit 2015 Yes

65
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LCD based DPM 2015 Yes

66
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Microcontroller Trainer Kit 2015 Yes



67
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Regulated Power Supply 2015 Yes

68
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Strain gauge Indicator with load cell 2015 Yes

69
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Seven segment DPM 2015 Yes

70
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Stabillizer Trainer Kit 2017 Yes

71
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Smart phone Kit 2017 Yes

72
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Lenovo Tab ( IMEI NO: 865849025135751) 2019 Yes

73
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Digital Multimeter 2007 Yes

74
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Dual DC Power Supply (30-0-30) V 2016 Yes

75
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II DC Power Supply (0-24 V/1 Amp) 2016 Yes

76
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Analog component Trainer 2016 Yes

77
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II OP-AMP Trainer 2016 Yes

78
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Digital and Analog Bread board Trainer 2016 Yes

79
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Power Electrobics Trainer 2016 Yes

80
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Digital Storage Oscilloscope colour (DSO) 2016 Yes

81
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

SMD Solderig & Desoldering Station with 

necessory accessories
2016 Yes

82
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Electrical Trainer fitted with DOL starter 

built in Contactor, Releys, MCB with Motor
2016 Yes

83
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II PAM, PPM, PWM Trainer Kit 2016 Yes

84
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II AM/FM Commercial Radio Receiver 2016 Yes

85
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Micro Controller Kit (8051) along with 

programming software
2016 Yes

86
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LED based Seven Segment DPM 2016 Yes

87
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LCD based Seven Segment DPM 2016 Yes

88
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II SMPS different make 2016 Yes

89
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II UPS Trainer 2016 Yes

90
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LCD TV (Trainer Kit) 2016 Yes

91
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LCD TV - 19 " 2016 Yes

92
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II LED TV - 21 " 2016 Yes

93
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Sensor Trainer Kit containing various 

sensors like Thermocouple, RTD, Load cell,  

Strain Gauge, LVDT, Smoke Sensors, Speed 

Sensors, Digital Displacement Meter.

2016 Yes



94
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Amplifier TZA-2000 D.P. 2014 Yes

95
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Column Speaker ASC-40 T 2014 Yes

96
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Mike 490 V2 (Wireless Dual VHF)(1 set 

consist of Receiver-01,Adaptor-01,2-Jack 

Connector -02,mike -02)

2014 Yes

97
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II

Microphone CWM -400v (1 set consist of 

Trnsmitter -04,Receiver -01,Adaptor-01,2-

Jack Connector -02)

2014 Yes

98
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Sony LCD Projector with Remote 2014 Yes

99
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Tata Sky Dish antenna with steup box 2014 Yes

100
ELECTRONICS

 MECHANIC
Unit-I,  Shift-II Clamp Meter 2024 Yes

101
ELECTRONICS

 MECHANIC
U-II,  S-II Work Bench Station 2024 Yes

1

ELECTRONICS

 MECHANIC
U-II,  S-I Power supply 0 - 300 Volts 2000 Yes

2

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter 0 - 1 mA 2000 Yes

3

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter 0 - 5 mA 2000 Yes

4

ELECTRONICS

 MECHANIC
U-II,  S-I DC Voltmeter 0 - 1000 Volts 2000 Yes

5

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 50 Amps 2000 Yes

6

ELECTRONICS

 MECHANIC
U-II,  S-I AC Bridge 2007 No

7

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 500 mA 2000 Yes

8

ELECTRONICS

 MECHANIC
U-II,  S-I DC Voltmeter 0 - 500 Volts 2000 Yes

9

ELECTRONICS

 MECHANIC
U-II,  S-I Digital Multimeter 2000 Yes

10

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 50 A 2000 Yes

11

ELECTRONICS

 MECHANIC
U-II,  S-I Siganal Generator (sin,squar wave) 2002 Yes

12

ELECTRONICS

 MECHANIC
U-II,  S-I LCR Meter 2002 Yes

13

ELECTRONICS

 MECHANIC
U-II,  S-I Decade Inductance Box (5 Dial) 2002 Yes

14

ELECTRONICS

 MECHANIC
U-II,  S-I Decade Capacitance Box (5 Dial) 2002 Yes

15

ELECTRONICS

 MECHANIC
U-II,  S-I Decade Resistance Box (5 Dial) 2002 Yes

16

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 5 mA 2002 Yes

17

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 1 Amps 2002 Yes

18

ELECTRONICS

 MECHANIC
U-II,  S-I Moving Iron Meter (AC) 0 - 1 Amps 2002 Yes

19

ELECTRONICS

 MECHANIC
U-II,  S-I DC Voltmeter 0 - 5 Volts 2000 Yes

20

ELECTRONICS

 MECHANIC
U-II,  S-I

CD Player ACD/VCD with provision connect 

TV
2000 No



21

ELECTRONICS

 MECHANIC
U-II,  S-I Audio Frequenvy Oscillotor 10 Mhz 2002 Yes

22

ELECTRONICS

 MECHANIC
U-II,  S-I Multimeter YK - 360

2000
Yes

23

ELECTRONICS

 MECHANIC
U-II,  S-I Output Power Meter 

2000
Yes

24

ELECTRONICS

 MECHANIC
U-II,  S-I Tepmeture Controlled Soldering Iron 15W

2000
Yes

25

ELECTRONICS

 MECHANIC
U-II,  S-I DC powre Supply 0 - 10 Volts 2 Amps

2002
Yes

26

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter  0 - 100 mA

2002
Yes

27

ELECTRONICS

 MECHANIC
U-II,  S-I Thermo Couple Meter 0 -500mA

2002
Yes

28

ELECTRONICS

 MECHANIC
U-II,  S-I Frequency Modulator

2002
Yes

29

ELECTRONICS

 MECHANIC
U-II,  S-I AC Ammeter 0 - 50 mA

2002
Yes

30

ELECTRONICS

 MECHANIC
U-II,  S-I DC Ammeter 0 -50 mA 

2002
Yes

31

ELECTRONICS

 MECHANIC
U-II,  S-I IC Trainer 

2003
Yes

32

ELECTRONICS

 MECHANIC
U-II,  S-I

Drill Machine Rallis wolf 6mm capacity 

230V/50Hz

2003

2009
Yes

33

ELECTRONICS

 MECHANIC
U-II,  S-I Transformer Constant Voltage 

2003
Yes

34

ELECTRONICS

 MECHANIC

U-II,  S-I Strain Gauge with Load Cell Indicator

2003

2009 Yes

35

ELECTRONICS

 MECHANIC
U-II,  S-I Signal  Injector Transistor type 2007 Yes

36

ELECTRONICS

 MECHANIC
U-II,  S-I Insulation Tester 2000 Yes

37

ELECTRONICS

 MECHANIC
U-II,  S-I Transistor Tester 2007 Yes

38

ELECTRONICS

 MECHANIC
U-II,  S-I IC Tester 2007 Yes

39

ELECTRONICS

 MECHANIC
U-II,  S-I Watt Meter 2007 Yes

40

ELECTRONICS

 MECHANIC
U-II,  S-I Microprocessor Training kit 8085/8086 2007 Yes

41

ELECTRONICS

 MECHANIC
U-II,  S-I DC/AC Ammeter  0 -1 mA 2007 Yes

42

ELECTRONICS

 MECHANIC
U-II,  S-I

Digital Multimeter (Range 

mA,AC,DC,Amp,Voltage)
2007 Yes

43

ELECTRONICS

 MECHANIC

U-II,  S-I
Electrical portable Drill of 10 mm capacity

with Polishing and Buffing with Arbor stand
2006 Yes

44

ELECTRONICS

 MECHANIC
U-II,  S-I

Auto Transformer (dimmerstat) 

AC Single phase 240V / 8A

2006

2009
Yes

45

ELECTRONICS

 MECHANIC
U-II,  S-I Microphone to match Amplifier 2006 Yes

46

ELECTRONICS

 MECHANIC
U-II,  S-I DC/AC Voltmeter 0 - 5 Volt 2007 Yes

47

ELECTRONICS

 MECHANIC
U-II,  S-I DC/AC Voltmeter 0 - 10 Volt 2007 Yes

48

ELECTRONICS

 MECHANIC
U-II,  S-I DC/AC Voltmeter 0 - 50 Volt 2007 Yes



49

ELECTRONICS

 MECHANIC
U-II,  S-I DC/AC Ammeter  0 -5 mA 2007 Yes

50

ELECTRONICS

 MECHANIC
U-II,  S-I Multimeter Big Size

2000
No

51

ELECTRONICS

 MECHANIC
U-II,  S-I Push button Telephone set 2008 Yes

52

ELECTRONICS

 MECHANIC
U-II,  S-I

PA Amplifier with  1)Feed Horn - 1 No  

2)Mic - 1No  3)Sound Box  - 02No
2008 Yes

53

ELECTRONICS

 MECHANIC
U-II,  S-I PM Trainer Kit 2008 Yes

54

ELECTRONICS

 MECHANIC
U-II,  S-I Analog to Digital Trainer Kit 2008 Yes

55

ELECTRONICS

 MECHANIC
U-II,  S-I Coil Winding Machine manual Type 2008 No

56

ELECTRONICS

 MECHANIC
U-II,  S-I PPM Trainer Kit 2008 Yes

57

ELECTRONICS

 MECHANIC
U-II,  S-I PWM Trainer Kit 2008 Yes

58

ELECTRONICS

 MECHANIC
U-II,  S-I FM Trainer Kit 2008 Yes

59

ELECTRONICS

 MECHANIC
U-II,  S-I AM Trainer Kit 2009 Yes

60

ELECTRONICS

 MECHANIC
U-II,  S-I CRO Trainer Kit 2009 No

61

ELECTRONICS

 MECHANIC
U-II,  S-I Power Supply  5V & 12V 2009 Yes

62

ELECTRONICS

 MECHANIC
U-II,  S-I SMPS 2009 Yes

63

ELECTRONICS

 MECHANIC
U-II,  S-I Cordless Telephone set 2009 Yes

64

ELECTRONICS

 MECHANIC
U-II,  S-I DC Moter Fraction HP 2009 Yes

65

ELECTRONICS

 MECHANIC
U-II,  S-I Function Generator O/P Trainer Kit 2009 Yes

66

ELECTRONICS

 MECHANIC
U-II,  S-I Digital To Analog Trainer Kit 2009 Yes

67

ELECTRONICS

 MECHANIC
U-II,  S-I Frequency Modulator 2009 Yes

68

ELECTRONICS

 MECHANIC
U-II,  S-I Frequency Counter 2009 Yes

69

ELECTRONICS

 MECHANIC
U-II,  S-I PAM Trainer Kit 2009 Yes

70

ELECTRONICS

 MECHANIC

U-II,  S-I

EPROM Kit  8085

(1,Power Supply Unit - 01,EPROMKit -  

01,trainer Kit 8085 - 01)

2009 Yes

71

ELECTRONICS

 MECHANIC

U-II,  S-I
EPABX Trainer Kit 

(Electronic Exchange and 8 No's Telephone)
2013 Yes

72

ELECTRONICS

 MECHANIC
U-II,  S-I Interactive Panel 2011 Yes

73

ELECTRONICS

 MECHANIC
U-II,  S-I Printer Zerox 3117 2011 Yes

74

ELECTRONICS

 MECHANIC
U-II,  S-I UPS 5 KVA 2015 NO

Not Working

75

ELECTRONICS

 MECHANIC
U-II,  S-I

Lenovo Tab IMEI NO:865849026784722 

                       IMEI NO:865849026782247
2019 Yes

76

ELECTRONICS

 MECHANIC
U-II,  S-I Digital Multimeter 2016 Yes



77

ELECTRONICS

 MECHANIC

U-II,  S-I
Dual DC Regulated Power Supply 30-0-30

 volt, 2-Amp
2016 Yes

78

ELECTRONICS

 MECHANIC
U-II,  S-I

DC Regulated Power Supply 0-24 volt,

 1-Amp
2016 Yes

79

ELECTRONICS

 MECHANIC
U-II,  S-I Battery charger 2016 Yes

80

ELECTRONICS

 MECHANIC
U-II,  S-I Analog Component Traineer Kit 2016 Yes

81

ELECTRONICS

 MECHANIC
U-II,  S-I Op-Amp Traineer Kit 2016 Yes

82

ELECTRONICS

 MECHANIC
U-II,  S-I Digital IC Traineer Kit 2016 Yes

83

ELECTRONICS

 MECHANIC
U-II,  S-I Digital and Analog Bread Board Traineer Kit 2016 Yes

84

ELECTRONICS

 MECHANIC
U-II,  S-I Power Electronics Traineer Kit 2016 Yes

85

ELECTRONICS

 MECHANIC
U-II,  S-I

SMD Soldering and Desoldering Station with 

necessary accessories
2016 Yes

86

ELECTRONICS

 MECHANIC

U-II,  S-I

Electric Traineer Fitted with Resources 

mentional DOL starter,Contactors,

Relays,MCB,Motor.

2016 Yes

87

ELECTRONICS

 MECHANIC
U-II,  S-I Frequency Modulator and Demodulator Kit 2016 Yes

88

ELECTRONICS

 MECHANIC
U-II,  S-I AM/FM Commerical Radio Receiver 2016 Yes

89

ELECTRONICS

 MECHANIC
U-II,  S-I

Microcontroller Kit 8051 Along with 

Programming  Software
2016 Yes

90

ELECTRONICS

 MECHANIC

U-II,  S-I
Fiber Optic Communication Traineer Kit

 (Speaker,Mic,Adaptor)
2016 Yes

91

ELECTRONICS

 MECHANIC
U-II,  S-I Seven Segment LED base DPM Kit 2016 Yes

92

ELECTRONICS

 MECHANIC
U-II,  S-I Seven Segment LCD base DPM Kit 2016 Yes

93

ELECTRONICS

 MECHANIC
U-II,  S-I SMPS of  Different Make 2016 Yes

94

ELECTRONICS

 MECHANIC
U-II,  S-I LCD TV 19" 2016 Yes

95

ELECTRONICS

 MECHANIC
U-II,  S-I LED TV Traineer Kit 2016 Yes

96

ELECTRONICS

 MECHANIC
U-II,  S-I Home Theatre System 5+1 With CD Player 2016 Yes

97

ELECTRONICS

 MECHANIC
U-II,  S-I

Solar Power Inverter 500VA

(Solar panel,Inverter,solarBattery)
2016 Yes

98

ELECTRONICS

 MECHANIC
U-II,  S-I

Accessories set for Microcontroller different  

application
2016 Yes

99
ELECTRONICS

 MECHANIC
U-II,  S-I

Sensor Traineer Kit 

(containing various sensors like

Thermocouple,RTD,Load cell strain 

gauge,LVDT,

Smoke sensor Speed sensor,Digital 

Displacement indicator)

2016 Yes

100

ELECTRONICS

 MECHANIC
U-II,  S-I Hair AC 1.5 Ton 2023 Yes

101

ELECTRONICS

 MECHANIC
U-II,  S-I All in one intractive digital flat panal board 2025 Yes

102

ELECTRONICS

 MECHANIC
U-II,  S-I Work Station 2025 Yes



1 FITTER UNIT 1&3 SHIFT 2

Drilling machine sensitive 0-19/20 mm  

cap motorised with chuck & key 2000 N

2 FITTER UNIT 1&3 SHIFT 2

D.E. pedestal Grinding machine with 

wheels rough and smooth 2 H.P.-3 

Phase-415V, 1500

rpm,250 dia. Wheel 2000 Y

3 FITTER UNIT 1&3 SHIFT 2

Lathe machine Model NL-180 with all 

accessories N

4 FITTER UNIT 1&3 SHIFT 2

Portable electrical hand drill 0-

6mm/6.5mm 2007 Y

5 FITTER UNIT 1&3 SHIFT 2

Pneumatic Trainer Kit, each consisting of 

the following matching components and 

accessories 2025 N

6 FITTER UNIT 1&3 SHIFT 2

Drilling machine bench senstive 0 - 12 

mm cap motorised with chuck and key, 

3 Ph, 0.5 HP, 440 V 2016 Y

7 FITTER UNIT 1&3 SHIFT 2 Forge portable hand blower 38 cm to 45 cm 2016 Y

1 FITTER UNIT 2&4 SHIFT 1

Grinding machine double ended with 8" 

- 10' wheel 2000 N

2 FITTER UNIT 2&4 SHIFT 1

Drilling machine senstive bench type 0 - 

12/13 mm cap motor 2000 Y

3 FITTER UNIT 2&4 SHIFT 1 Hydraulic Power hacksaw machine 2000 N

4 FITTER UNIT 2&4 SHIFT 1

Pipe bender machine spool type with stand 

manually operated. 2016 Y

UNIT 2&4 SHIFT 1

Drilling machine bench senstive 0 - 12 mm 

cap motorised with chuck and key, 3 Ph, 0.5 

HP, 440 V 2016 N

5 FITTER UNIT 2&4 SHIFT 1 Dewalt-871 cut of machine 2200 watt 2016 N

6 FITTER UNIT 2&4 SHIFT 1 Dewalt 860 wood cutter machine 1300 watt 2016 N

7 FITTER UNIT 2&4 SHIFT 1 Dewalt 810 grinder machine (100 mm, 680 watt) 2016 Y

8 FITTER UNIT 2&4 SHIFT 1 Planer Machine Black & Decker KW -712 2016 Y

9 FITTER UNIT 2&4 SHIFT 1 Hydraulic Kit 2025 N

10 FITTER UNIT 2&4 SHIFT 1 Portable electrical hand drill 0-6mm 2016 Y

11 FITTER UNIT 2&4 SHIFT 1

Pipe bender machine spool type with stand 

manually operated. 2016 Y

12 FITTER UNIT 2&4 SHIFT 1

Drilling machine bench senstive 0 - 12 mm 

cap motorised with chuck and key, 3 Ph, 0.5 

HP, 440 V 2016 N

1 WELDER UNIT 1 SHIFT 1

Welding transformer with all 

accessories (400A, ocv 60-100, 60% 

duty cycle) 3 phase 380V, 50hz with 

infinitely variable current min 40x400A, 

mounted on suitable caster wheel (Air 

cooled) 2016 Y

2 WELDER UNIT 1 SHIFT 1

Welding transformer or inverter based 

welding machine with all accessories 

(300A, ocv 60-100V, 60% duty cycle)
2016 N

3 WELDER UNIT 1 SHIFT 1

D.C. Arc welding Rectifier set with all 

accessories (400A, ocv 60-100V, 60% 

duty cycle) 2016 Y



4 WELDER UNIT 1 SHIFT 1

GMAW Welding machine 400A capacity 

with Air cooled torch regulater, Gas 

preheater, gas hose & accessories
2016 N

5 WELDER UNIT 1 SHIFT 1

AC/DC GTAW Welding machine with 

water cooled torch 300A, argon 

regulater gas hose water circulating 

system & accessories 2016 N

6 WELDER UNIT 1 SHIFT 1

Air plasma cutting equipments with all 

accessories, capacity to cut 12mm clear 

cut 2016 N

7 WELDER UNIT 1 SHIFT 1

Air compressor suitable for air plasma 

cutting system 2016 N

8 WELDER UNIT 1 SHIFT 1

Spot welding machine to 15KVA with all 

accessories 2016 N

9 WELDER UNIT 1 SHIFT 1

Portable gas cutting machine capable of 

cutting straight and circular with all 

accessories 2016 Y

10 WELDER UNIT 1 SHIFT 1

Bench grinder fitted with fine grain size 

and silicon carbide grain grinding wheel 

dia 150mm 2016 Y

11 WELDER UNIT 1 SHIFT 1 Portable drilling machine (cap 6mm) 2016 Y

12 Portable abrasive cut off machine 2016 Y

13 WELDER UNIT 1 SHIFT 1

Hand shearing machine capacity to cut 

6mm. 2016 Y

14 WELDER UNIT 1 SHIFT 1 Power saw machine 14 inch 2016 Y

15 WELDER UNIT 1 SHIFT 1 Die penetrant testing kit. 2016 Y

16 WELDER UNIT 1 SHIFT 1 Magnetic partical testing kit 2016 Y

17 WELDER UNIT 1 SHIFT 1

pedstal grinder fitted with coarse and 

medium grain size grinding wheel dia 

300mm. 2016 N

18 WELDER UNIT 1 SHIFT 1 Oven electrode drying,10kg capacity. 2016 N

1 MEV UNIT 1 SHIFT 1EV VEHICLE  (Car) With The Following Accessories . 2023 N

2 MEV UNIT 1 SHIFT 1 Hydraulics Lift Model Capacity-4 Tons,Make OLS2023 N

3 MEV UNIT 1 SHIFT 1 Transmission / Gear Box Demo Kit 2023 Y

4 MEV UNIT 1 SHIFT 1 Commercial Vehicle Chassis Structure 2023 Y

5 MEV UNIT 1 SHIFT 1 Suspension System Leaf Spring 2023 N

6 MEV UNIT 1 SHIFT 1 Brakes & Controls 2023 N

7 MEV UNIT 1 SHIFT 1 HVAC Demo Kit 2023 Y

8 MEV UNIT 1 SHIFT 1 Demonstration Board Of Working Model CRDI System With Fuel System and Urea Hendling (Petrol)2023 Y

9 MEV UNIT 1 SHIFT 1 Instruction Kit For Starting System 2023 N

10 MEV UNIT 1 SHIFT 1 Battery 12V,100Ah 2023 N

11 MEV UNIT 1 SHIFT 1 Crimping Lugs 2023 N

12 MEV UNIT 1 SHIFT 1 Battery Packing 2023 Y

13 MEV UNIT 1 SHIFT 1 BMS (Battery Management System) 2023 Y

14 MEV UNIT 1 SHIFT 1 Motor 48V,2000W 2023 Y

15 MEV UNIT 1 SHIFT 1 Motor Controller 100A 2023 Y

16 MEV UNIT 1 SHIFT 1 Throttle Pedal 2023 N

17 MEV UNIT 1 SHIFT 1 SMPS 230 I/p, 48 O/p 2023 Y

18 MEV UNIT 1 SHIFT 1 Selector Rotary Switch 26 Amps 2023 Y

19 MEV UNIT 1 SHIFT 1 MCB 30 A 2023 Y

20 MEV UNIT 1 SHIFT 1 Fuse 30A 2023 Y

21 MEV UNIT 1 SHIFT 1 Emergency Stop Switch 10A 2023 Y

22 MEV UNIT 1 SHIFT 1 Start Switch 10A 2023 Y



23 MEV UNIT 1 SHIFT 1 Stop Switch 10A 2023 Y

24 MEV UNIT 1 SHIFT 1 Break Switch 30A 2023 Y

25 MEV UNIT 1 SHIFT 1 Banana Plugs & Socket 2023 Y

26 MEV UNIT 1 SHIFT 1 Grommet 2023 Y

27 MEV UNIT 1 SHIFT 1 Reverse Camera 2023 Y

28 MEV UNIT 1 SHIFT 1 Ultrasonic Sensor 2023 Y

29 MEV UNIT 1 SHIFT 1 Small LEDs 2023 Y

30 MEV UNIT 1 SHIFT 1 Buzzer 2023 Y

31 MEV UNIT 1 SHIFT 1 DC to DC Convertor 48V to 12V 2023 Y

32 MEV UNIT 1 SHIFT 1 DC to DC Convertor 12V To 05V 2023 Y

33 MEV UNIT 1 SHIFT 1 Nextion TFT Display (7" Size) 2023 Y

34 MEV UNIT 1 SHIFT 1 MCB 63A 2023 Y

35 MEV UNIT 1 SHIFT 1 Arduino Mega Controller 2023 Y

36 MEV UNIT 1 SHIFT 1 Thermal Resistive Sensor 2023 Y

37 MEV UNIT 1 SHIFT 1 Temperature Sensor 2023 Y

38
MEV

UNIT 1 SHIFT 1

Diagnostic Unit / Battery Electric 

Vehicle Componant Tester
2023

N

39 MEV UNIT 1 SHIFT 1  2 Wheeler BikeAssembly & Disassembly Set 2023 N

40 MEV UNIT 1 SHIFT 1 4 Wheeler Buggy 2023 N

41 MEV UNIT 1 SHIFT 1 Plastic Board For Wiring Connection 2023 N

1 MEV UNIT 2 SHIFT 2 Electric Vehicle Trainer kit 2023 N

2 MEV UNIT 2 SHIFT 2 Plastic Board for Wiring Connection 2023 N

3 MEV UNIT 2 SHIFT 2 TATA Ace with accessories                                     2023 Y

4 MEV UNIT 2 SHIFT 2 Cooling System 2023 Y

5 MEV UNIT 2 SHIFT 2 Exhaust System 2023 N

6 MEV UNIT 2 SHIFT 2 Rear Axle 2023 N

7 MEV UNIT 2 SHIFT 2 Steering Wheel and Tyre System 2023 Y

8 MEV UNIT 2 SHIFT 2 Engine and Transmission Mounts 2023 Y

9 MEV UNIT 2 SHIFT 2 Electronic Ignition System 2023 N

10 MEV UNIT 2 SHIFT 2 Instruction Kit for Charging System 2023 N

11 MEV UNIT 2 SHIFT 2 Lighting and Wiring System 2023 N

12 MEV UNIT 2 SHIFT 2 Battery 12V 100Ah 2023 Y

13 MEV UNIT 2 SHIFT 2 BMS (Battery Management System) 2023 Y

14 MEV UNIT 2 SHIFT 2 Motor 48V 2000W 2023 Y

15 MEV UNIT 2 SHIFT 2 Motor Controller 100A 2023 Y

16 MEV UNIT 2 SHIFT 2 Throttle Pedal 2023 N

17 MEV UNIT 2 SHIFT 2 Solar Panel 50W 2023 Y

18 MEV UNIT 2 SHIFT 2 Solar Charge Controller 48V 2023 Y

19 MEV UNIT 2 SHIFT 2 Wire Solar Panel EV Kit 6/4 Sq mm 2023 Y

20 MEV UNIT 2 SHIFT 2 SMPS 230 I/P 48 O/P 2023 Y

21 MEV UNIT 2 SHIFT 2 Selector Rotary Switch 26 Amps 2023 Y

22 MEV UNIT 2 SHIFT 2 MCB 30A 2023 Y

23 MEV UNIT 2 SHIFT 2 Reverse Camera 2023 Y

24 MEV UNIT 2 SHIFT 2 Ultrasonic Sensor 2023 Y

25 MEV UNIT 2 SHIFT 2 Buzzer 2023 Y

26 MEV UNIT 2 SHIFT 2 DC to DC Convertor 48V to 12V 2023 Y

27 MEV UNIT 2 SHIFT 2 DC to DC Convertor 12V to 05V 2023 Y

28 MEV UNIT 2 SHIFT 2 Nextion TFT Display (7 inch) 2023 Y

29 MEV UNIT 2 SHIFT 2 MCB 63A 2023 Y

30 MEV UNIT 2 SHIFT 2 Arduino Mega Controller 2023 Y

31 MEV UNIT 2 SHIFT 2 Thermal Resistive Sensor 2023 Y

32 MEV UNIT 2 SHIFT 2 Temperature Sensor 2023 Y

33 MEV UNIT 2 SHIFT 2
Two Wheeler Scooter Assembly and 

diassembly set
2023 Y



1 CNC UNIT 1&2 SHIFT 1

Vertical Machining Center,HASS MINIMILL 

EDU

Centre X:406 x Y:305 x Z:254mm,BT 40 40 

Taper, Belt Drive 5.6 KW Vector Drive/ 6m 

/Min,Rapids Early Power Failure Detection 

Module Work Light 15" Color LCD Monitor 

,1GB Programe Memory,Memory Lock Key 

Switch Eathernet USB Port,Haas Connect 

Mobile App, Internet Transformer 380-

480V,Media Display M code M 130 Haas 

Window Blast.

2023 YES

2 CNC UNIT 1&2 SHIFT 1

CNC  Toolroom Lathe,HASS TL 1-EDU, Max 

Cutting Dia - 406 mm,Max Cutting Length 

762 mm,Max Part Swing Dia 508 mm X- 203 

mm & Z-76 mm, 1800 RPM Spindle,A2-5 7.5 

KW Vector Drive 11.4 m/min,Rapid Early 

Power Failure Detection Module Work Light 

15" Color LCD Monitor,1GB Program 

Memory,Memory Lock Key Switch Ethernet 

USB Port Haas Connect Mobile App, 

Internal Transformer 380-480V Media 

Display M-Code,M-130                                               

2023 YES

3 CNC UNIT 1&2 SHIFT 1
Reciprocating Air Compressor 3Hp with 155 

ltr 
2023 YES

4 CNC UNIT 1&2 SHIFT 1
Simulator Next Generation Control Dual 

Software.
2023 NO

5 CNC UNIT 1&2 SHIFT 1 Monitor Fir Workstation (Dell) 2023 YES
6NOS DISPLAY NOT 

BLINK

6 CNC UNIT 1&2 SHIFT 1 Keyboard and Monitor for Server (Dell) 2023 YES

7 CNC UNIT 1&2 SHIFT 1

CPU DELL Industrial Workstation Dell 32 GB 

RAM NVDIA Qdr 4 GB Intel Xeon W-2223 

3.6 4C,1TB HDD, USB Keyboard & USB 

Optical Mouse

2023 YES

8 CNC UNIT 1&2 SHIFT 1
Monitor DELL Nerrow Bezel Size-22" DELL P-

2219H
2023 YES

9 CNC UNIT 1&2 SHIFT 1

Server With Rack DELL EMC Intel Xeon 

Silver 4214R, 2.4 GHz IOC/20T,9.6GT/s,14M 

Cache,Turbo,HT (85W) DDR4Q400,600GB X 

5nos,10K RPM SAS ,12Gbps 512n 2.5in Hot 

plug Hard Drive,128 GB RAM with Monitor 

Keyboard & Mouse.

2023 YES

10 CNC UNIT 1&2 SHIFT 1 Hydraulic Hand Pallet 2 Ton 2023 YES

11 CNC UNIT 1&2 SHIFT 1 Simulator With Dual Software (Mill&Lathe) 2023 NO

12 CNC UNIT 1&2 SHIFT 1 Leser cutting machine 2023 YES

13 CNC UNIT 1&2 SHIFT 1 Voltage stabilizer 40kVA 2023 YES

14 CNC UNIT 1&2 SHIFT 1 Tooling set BT40 2023 YES

15 CNC UNIT 1&2 SHIFT 1 UPS 5KVA with Battery 2023 YES

1 IRDM Unit-I,  Shift-I
YASKAWA AR-1440 

2023 Yes

2 IRDM Unit-I,  Shift-I
YASKAWA GP-12  

2023 Yes

3 IRDM Unit-I,  Shift-I Robort Controller 2023 Yes

4 IRDM Unit-I,  Shift-I Welding Power Source 2023 Yes

5 IRDM Unit-I,  Shift-I Programming Pendant 2023 Yes



6 IRDM Unit-I,  Shift-I Isolation Transformer 2023 Yes

7 IRDM Unit-I,  Shift-I PLC Pannel 2023 Yes

8 IRDM Unit-I,  Shift-I Input Conveyor for Palletizing 2023 Yes

9 IRDM Unit-I,  Shift-I Air Compressor 2023 NO  Not Working

1
Process control 

and Automation
_

AVEVA / Schelder Electric , PC Loaded with 

SDADA Software
2023 YES

2
Process control 

and Automation
_ PLC 2023 YES

3
Process control 

and Automation
_ AC Drive 2023 YES

4
Process control 

and Automation
_ Energy Meter 2023 YES

5
Process control 

and Automation
_ Sensor 2023 YES

6
Process control 

and Automation
_ Electrical Accessories 2023 YES

7
Process control 

and Automation
_ Mounting Kit 2023 YES

8
Process control 

and Automation
_ Network Accessories & Cables 2023 YES

1

ARTISAN USING 

ADVANCED 

TOOL

_
DB 15 Dry Type Technology,

Ground Mounted,Side Draft type
2023 Y

2

ARTISAN USING 

ADVANCED 

TOOL

_ Painting Booth 2023 Y

3

ARTISAN USING 

ADVANCED 

TOOL

_ Suction Chamber 2023 Y

4

ARTISAN USING 

ADVANCED 

TOOL

_ Hood & Damper For Velocity Control 2023 Y

5

ARTISAN USING 

ADVANCED 

TOOL

_ Illumination System 2023 Y

6

ARTISAN USING 

ADVANCED 

TOOL

_ Electrical Controls 2023 Y

7

ARTISAN USING 

ADVANCED 

TOOL

_ Pressure Feed Spray Gun 2023 Y



8

ARTISAN USING 

ADVANCED 

TOOL

_ Pressure Feed Container With Strirrer 2023 Y

9

ARTISAN USING 

ADVANCED 

TOOL

_ Paint Hose & Air Hose 2023 Y

10

ARTISAN USING 

ADVANCED 

TOOL

_ 3D Printer Plastic Model-SLA 122 X 69 X195 2023 Yes

11

ARTISAN USING 

ADVANCED 

TOOL

_
Industrial Grade 3D Printer EOS S1 Pro

 With 2 Key's
2023 Yes

12

ARTISAN USING 

ADVANCED 

TOOL

_ Dell Computer 2023 NO

13

ARTISAN USING 

ADVANCED 

TOOL

_ Nilfisk machine (Vacuum/Blower) 2023 Yes

14

ARTISAN USING 

ADVANCED 

TOOL

_ Brother Printer 2023 Yes

IOT _ Dell Computer 2023 NO

1

VIRTUAL 

WELDING & 

PAINTING

_ Trackers*6 2023 Y

2

VIRTUAL 

WELDING & 

PAINTING

_ Processor 2023 Y

3

VIRTUAL 

WELDING & 

PAINTING

_ Welding Torches (Snap Gun) 2023 Y

4

VIRTUAL 

WELDING & 

PAINTING

_ TIG 2023 Y

5

VIRTUAL 

WELDING & 

PAINTING

_ MIG 2023 Y

6

VIRTUAL 

WELDING & 

PAINTING

_ Work Stand 2023 Y

7

VIRTUAL 

WELDING & 

PAINTING

_ Spray Painting Guns HVLP Paint Gun 2023 Y

8

VIRTUAL 

WELDING & 

PAINTING

_ Spray Painting Guns Airless Paint Gun 2023 Y



 Sl no  Year Name  of revenue Generated 
 brief note  of Revenue 

Generation 

 Amount of Revenue 

Generated 
Remark 

1)Interest by FD Rs. 112217=00

2)Admission fees Rs.345700=00

Total Rs. 457917=00

2 2023-24 1)Interest by FD Rs. 95285=00

2)Admission fees Rs. 281600=00

Total Rs. 376885=00

3 2022-23 1)Interest by FD Rs.52431=00

2)Admission fees Rs.174400=00

Total Rs.226831=00

PPP Scheme (by Admission & 

Interest of FD's)

PPP Scheme (by Admission & 

Interest of FD's)

Internal Revenue Generated (IRG) in the last 3 years (e.g., through production centers, 

spare part manufacturing, or external training).

 Name of Govt ITI : GOVT ITI BABALESHWAR (Hub ITI)

PPP Scheme (by Admission & 

Interest of FD's)
2024-251



Budget Component 

Estimated 

Annual Budget 

(Rs. Lakhs)

Source of 

Financing 

Center/State/ 

Industry-CSR/ 

Others

Year 1 2021-22 Year 2   2022-23 Year 3 2023-24 Remarks

Total Recurrent 

Expenditure

Faculty Salaries 350.00 State-(ZP) 98.49 109.00 126.00

Non-teaching Staff 

Salaries
75.00 State-(ZP) 20.00 25.00 31.00

Maintenance of 

Infrastructure
0.75 State-(ZP,IMC) 0.25 0.25 0.25

Utilities (Electricity, 

Water, Internet)
15.00 State-(ZP) 4 4.3 4.1

Consumables/Raw 

Materials for Training)
12.00 State-(ZP,IMC) 3.00 3.5 4.00

Scholarships, 

Internship/Ap 

apprenticeship and 

Welfare Programs 

such as Stipends to 

eligible women, 

SC/ST/PWDstudents

NA State DBT DBT DBT

Total Capital 

Expenditure

Infrastructure 

Development
4.00 State-(ZP) 3.32 0 0.48

Equipment 

Procurement
70.00 State-(ZP) - - 60

ICT based 0.50 State-(ZP) 0.1 0 0

System for monitoring 

and reporting of 

labour welfare 

measures

- State-(ZP) NA NA NA

Total Annual Budget 527.25 State-(ZP) 132.16 145.55 229.83

Total Recurrent Expenditure

Total Capital Expenditure

GOVT ITI BABALESHWAR (Hub ITI)

Template 2 : Budget allocation of the last three financial years accoss the proposed it is for the 



ANNEXURE - 3

GOVT ITI BABALESHWAR (Hub ITI)

M F

1 ELECTRICIAN (NSQF) 2 0 2 0 KPSC 

2
ELECTRONICS MECHANIC 

(NSQF)
2 0 2 0 KPSC 

3 FITTER (NSQF) 2 0 2 0 KPSC 

4 WELDER (NSQF) 0 0 0 0

5
ADVANCED CNC MACHINING 

TECHNICIAN (NSQF)
0 0 0 0

6
MECHANIC ELECTRIC VEHICLE 

(NSQF) 
0 0 0 0

7

 INDUSTRIAL ROBOTICS AND 

DIGITAL MANUFACTURING 

TECHNICIAN (NSQF)

0 0 0 0

8

BASIC DESIGNER AND 

VIRTUAL VERIFIER 

(MECHANICAL (NSQF)

0 0 0 0

9
ARTISAN USING ADVANCED 

TOOL (NSQF)
0 0 0 0

10

MANUFACTURING PROCESS 

CONTROL AND AUTOMATION 

(NSQF)

0 0 0 0

11
WORKSHOP CALCULATION & 

SCIENCE
2 0 2 0 KPSC 

1 Post shifted from GITI 

Navalagund for Udyoga 

Trades

12 ENGINEERING DRAWING 1 1 0 0

NOTE: If the post is filled on Contract basis, then the same should be shown in the filled post and mentioned as 'Contract/ Guest Faculty' 

in Type of Contract

Number of instructors (total disaggregated gender wise data, types of contracts, sanctioned post vacancies by course, by 

Type of Contract Remark
Sl. 

No.

Trade / Course (including TATA 

Trades)

Sanctioned 

post
VACANT

Filled Post

D:\1000 itis\10 cluster\3babaleshwara cluster\Babaleshwar\Annex-3



ANNEXURE - 1

GOVT ITI BABALESHWAR (Hub ITI)

M F M F M F M F

1 Electrician (NSQF) 2022 3 1 1 0 20 0 0 0 25

2 Electronics Mechanic (NSQF) 2022 3 0 0 0 10 0 0 0 13

3 Fitter (NSQF) 2022 2 0 0 0 10 0 0 0 12

4 Welder (NSQF) 2022 2 0 0 0 7 0 0 0 9

5
ADVANCED CNC MACHINING TECHNICIAN 

(NSQF) 2022
1 0 0 0 7 0 0 0 8

6 MECHANIC ELECTRIC VEHICLE (NSQF) 2022 0 0 0 0 1 0 0 0 1

7
 INDUSTRIAL ROBOTICS AND DIGITAL 

MANUFACTURING TECHNICIAN (NSQF) 2022
0 0 0 0 0 0 0 0 0

8
BASIC DESIGNER AND VIRTUAL VERIFIER 

(MECHANICAL (NSQF) 2022
0 0 0 0 0 0 0 0 0

9 ARTISAN USING ADVANCED TOOL (NSQF)
2022

0 0 0 0 0 0 0 0 0

10
MANUFACTURING PROCESS CONTROL AND 

AUTOMATION (NSQF) 2022
0 0 0 0 0 0 0 0 0

11 Electrician (NSQF) 2023 4 1 0 0 23 0 0 0 28

12 Electronics Mechanic (NSQF) 2023 2 0 0 0 14 0 0 0 16

13 Fitter (NSQF) 2023 3 0 1 0 19 0 0 0 23

14 Welder (NSQF) 2023 1 0 1 0 4 0 0 0 6

15
ADVANCED CNC MACHINING TECHNICIAN 

(NSQF) 2023
3 0 0 0 12 0 0 0 15

16 MECHANIC ELECTRIC VEHICLE (NSQF) 2023 2 0 0 0 15 0 0 0 17

17
 INDUSTRIAL ROBOTICS AND DIGITAL 

MANUFACTURING TECHNICIAN (NSQF) 2023
0 0 0 0 0 0 0 0 0

18
BASIC DESIGNER AND VIRTUAL VERIFIER 

(MECHANICAL (NSQF) 2023
0 0 0 0 0 0 0 0 0

19 ARTISAN USING ADVANCED TOOL (NSQF)
2023

0 0 0 0 0 0 0 0 0

20
MANUFACTURING PROCESS CONTROL AND 

AUTOMATION (NSQF) 2023
0 0 0 0 0 0 0 0 0

21 Electrician (NSQF) 2024 6 0 2 0 24 0 0 0 32

22 Electronics Mechanic (NSQF) 2024 5 1 0 0 15 0 0 0 21

23 Fitter (NSQF) 2024 5 0 0 0 6 0 0 0 11

24 Welder (NSQF) 2024 5 0 1 0 2 0 0 0 8

25
ADVANCED CNC MACHINING TECHNICIAN 

(NSQF) 2024
3 0 0 0 12 0 0 0 15

26 MECHANIC ELECTRIC VEHICLE (NSQF) 2024 2 0 0 0 17 0 0 0 19

27
 INDUSTRIAL ROBOTICS AND DIGITAL 

MANUFACTURING TECHNICIAN (NSQF) 2024
0 0 0 0 1 0 0 0 1

28
BASIC DESIGNER AND VIRTUAL VERIFIER 

(MECHANICAL (NSQF) 2024
0 0 0 0 0 0 0 0 0

29 ARTISAN USING ADVANCED TOOL (NSQF)
2024

0 0 0 0 0 0 0 0 0

30
MANUFACTURING PROCESS CONTROL AND 

AUTOMATION (NSQF) 2024 0 0 0 0 0 0 0 0
0

Number of enrolled students in the last three years (for courses by gender and category - General/SC/ST/OBC)

OBC GENERAL

TOTAL

Sl. 

No. Trade Name

Academic 

Year

SC ST
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ANNEXURE - 2

GOVT ITI BABALESHWAR (Hub ITI)

M F
Place

d
M F

Plac

ed 
M F

Place

d 
M F

Place

d 

1

ADVANCED CNC 

MACHINING 

TECHNICIAN (NSQF) 2022-24
4 4 1 0 1 0 0 0 3 0 0 0 0 0

2
MECHANIC ELECTRIC 

VEHICLE (NSQF) 2022-24
1 1 0 0 0 0 0 0 1 0 1 0 0 0

3
ELECTRONICS 

MECHANIC (NSQF) 2022-24
13 7 3 0 3 0 0 0 4 0 4 0 0 0

4 FITTER (NSQF) 2022-24 12 9 3 0 2 0 0 0 6 0 2 0 0 0

5 ELECTRICIAN (NSQF) 2022-24 24 16 3 1 4 1 0 1 9 0 4 0 0 0

6 WELDER 2022-24 3 3 1 0 1 0 0 0 2 0 2 0 0 0

7

ADVANCED CNC 

MACHINING 

TECHNICIAN (NSQF)

2023-24 15 13 3 0 0 0 0 0 10 0 0 0 0 0

8
MECHANIC ELECTRIC 

VEHICLE (NSQF) 
2023-24 17 15 2 0 0 0 0 13 0 5 0 0 0

9
ELECTRONICS 

MECHANIC (NSQF)
2023-24 16 11 2 0 0 0 0 0 9 0 5 0 0 0

10 FITTER (NSQF) 2023-24 23 17 3 0 0 1 0 0 13 0 5 0 0 0

11 ELECTRICIAN (NSQF) 2023-24 28 25 4 1 0 0 0 0 20 0 0 0 0 0

12 WELDER 2023-24 6 3 0 0 0 0 0 0 3 0 0 0 0 0

Remarks

Number of graduates last year by courses (for courses by gender and category General/SC/ST/OBC) and specify proportion 

 ALL TRADES TOTAL PERCENTAGE OF  RESULT AND PLACEMENT  SESSION 2022-2024; 2023-2024

Sl.N

o.
Trade Name Batch

Total 

Appeared

Total 

Passed

SC ST OBC General



ANNEXURE - 4

SL. 

NO.
ROOM DETAILS

LENGTH 

in Mtr

WIDTH in 

Mtr

TOTAL AREA 

in Sq. Mtrs
REMARKS

1
TATA workshop-

740 Sqm
40 18.5 740 Sqm

2 IT lab 6.79 5.87 39.8 Sqm

3 Fitter Lab - 1 13.76 7.57
104.16 

Sqm

4 Fitter Lab - 2 13.76 10.22
140.62 

Sqm

5 Electrician Lab - 1 13.76 7.57
104.16 

Sqm

6 Electrician Lab - 2 13.76 10.22
140.62 

Sqm

7 EM Lab 9.2 5.93 54.55 Sqm

8 Welder Lab 19 17.5 332.5 Sqm

9 Class Room-1 6.71 5.7 38.24 Sqm

10 Class Room-2 5.93 3.26 9.19 Sqm

11 Class Room- 3 6.79 5.87 39.8 Sqm

12 Class Room -4 8.69 5.82 50.5 Sqm

13 Class Room -5 6.8 5.81 39.8 Sqm

14 Drawing Room 8.47 5.74 48.6 Sqm

Size and condition of classroom and workshop facilities Specify total area

GOVT ITI BABALESHWAR (Hub ITI)

D:\1000 itis\10 cluster\3babaleshwara cluster\Babaleshwar\Annex-4



SL.NO. NAME OF THE IMC MEMBER NAME OF ORGANISATION DESIGNATION REMARKS

1

Shri Ganapati Bhat                     Addl. 

GM. (MM-OFS)

NTPC Limited                                                                  

Kudgi Super Thermal Power                     

Station, Vijayapur

Mob-9423877185

Addl. General 

Manager(MM-OFS)
Chairman 

2

Shri. Sadashiv  Hitnalli 

Principal, Govt ITI,                         

BabaleshwerDist:-Vijayapur.                                                                          

M.No:- 082355-200044

9844793970

Principal, Secretary

3

Shri.Peter Alexander 

M/S.Anthony  Welding  Works 

Industrial Estate Vijayapur .

Mobil No.9448121123 

Project Manager Member

4

Shri  Mahadev Talawar

Assistant Executive  Engineer 

HESCOM , Babaleshwer

M No 9620049878

A.E.E Member

5

Shri.B.J.Jadhav                         

Deepak Engineering                                                                    

& Repairing Works Sindsgi   Road 

Vijayapur.                                  

M.No:9448268679, 9980791975

Industrialist Member

6

Shri. G.K Kammar Vikas 

Implements Engg Works D-9, 

Indusial Area Vidyagiri,Baglkot    

M.No:9481983517                           

Proprietor Member

7

Shri.Halappashetti K.R

Joint Director, 

Divisional Office Hubli.

RastrakaviKuvempu Road 

Navanagar, Hubli 

Ph.No.9448501789

Joint Director Member

8

Shri  M R Suvimath

Principal, Govt ITI,  Athani

 Mobile No:9964437298 

Principal, Member

IMC Members details

GOVT ITI BABALESHWAR (Hub ITI)

D:\1000 itis\10 cluster\3babaleshwara cluster\Babaleshwar\IMC details



9

ShriGurupadayya Hiremath Dist. 

Employment officer                                                              

Dist. Employment exchange 

VijayapurM.No9535936754

District Employment 

officer
Member

10

Sri.A   K Chavan 

Govt ITI, Dhulakhed                                 

Mob: 7975693003
 Principal Member

11

Shri  R.S.Patil

Govt  ITI, Babaleshwer

  Mob: 9886591700
TO/JTO Member

D:\1000 itis\10 cluster\3babaleshwara cluster\Babaleshwar\IMC details



Annexure 12

2021-23 2022-24 2023-25

1)Electrician (NSQF),

2)Fitter (NSQF),

3)Electronics Mechanic (NSQF),

4) Turner NSQF  

5) Copa NSQF 

6)Mechanic Electric Vehicle (NSQF),

7)Advanced Manufacturing (NSQF),

8)Virtual Analysis and Designer- FEM 

(Finite Element Method), 9)Manufacturing 

Process Control and Automation,

10)Artisan Using Advanced Tool,

11)Industrial Robotics & Digital 

Manufacturing Technician,

1)Electrician (NSQF),

2)Fitter (NSQF),

3)Electronics Mechanic (NSQF),

4) Turner NSQF  

5) Copa NSQF 

6)Mechanic Electric Vehicle (NSQF),

7)Advanced Manufacturing (NSQF),

8)Virtual Analysis and Designer- FEM 

(Finite Element Method), 

9)Manufacturing Process Control and 

Automation,

10)Artisan Using Advanced Tool,

11)Industrial Robotics & Digital 

Manufacturing Technician,

1)Electrician (NSQF),

2)Fitter (NSQF),

3)Electronics Mechanic (NSQF),

4) Turner NSQF  

5) Copa NSQF 

6)Mechanic Electric Vehicle (NSQF),

7)Advanced Manufacturing (NSQF),

8)Virtual Analysis and Designer- FEM (Finite 

Element Method), 9)Manufacturing Process 

Control and Automation,

10)Artisan Using Advanced Tool,

11)Industrial Robotics & Digital 

Manufacturing Technician,



M F

1 COPA 5 1 16 2 0 24

2 ELECTRICIAN 7 3 24 6 0 40

3 EM 4 2 14 4 0 24

4 FITTER 7 4 26 1 0 38

5 TURNER 8 1 6 1 0 16

6 MEV 1 1 14 8 0 24

TOTAL 32 12 100 22 0 166

M F

1 COPA 2 4 12 2 0 20

2 ELECTRICIAN 5 4 29 2 0 40

3 EM 6 1 15 2 0 24

4 FITTER 5 3 32 0 0 40

5 TURNER 2 6 10 0 0 18

6 AM 12 4 8 0 0 24

7 MEV 3 1 16 4 0 24

M F

1 COPA 2 1 15 3 0 21

2 ELECTRICIAN 5 1 30 4 0 40

3 EM 5 2 17 0 0 24

4 FITTER 6 3 29 2 0 40

5 TURNER 7 0 13 0 0 20

6 AM 6 3 13 2 0 24

7 MEV 4 1 16 3 0 24

8 IRDMT 6 2 12 0 0 20

 ADMISSION 2023-25

SI.No TRADE SC ST OBC
Minority

TOTAL

 ADMISSION 2022-24

SI.No TRADE SC ST OBC
Minority

TOTAL

Annexure 13

 ADMISSION 2021-23

SI.No TRADE SC ST OBC
Minority

TOTAL



Template 1: Baseline Characteristics of Hub and Spoke it is

(Govt ITI Bilagi(Spoke ITI)

Year in operation , 2025

 current grading of ITI(s) 6.7

Current ITI management and IMC 

composition (if Imc is present)
YES

List of courses offered Annexure 12

Number of enrolled students in the 

last Three years (for courses, by 

gender and category - 

General/SC/ST/OBC

Annexure 13

Number of graduates last  year by 

coures  (for courses, by gender and 

category - General/SC/ST/OBC) and 

specify proportion who are employed 

who other information about labour 

market outcomes

COPA-13 male SC-2, ST-1 OBC 

WOMEN 01, OBC MALE-09 Passed  

female -3, Ele-30 SC-3 ST-1 OBC-26, 

fitter-28 SC-3 OBC-25,EM-OBC-19, 

Turner-13 06 SC, 7-OBC , Mev-19,SC-04, 

OBC-15,  CNC-18,SC-04 ST-03, OBC-11, 

IRDMT-8,SC-1, OBC-07 

Number of instuctors(total 

disaggregated gender wise data, 

types of contracts, sanctioned post 

vacancies by course by gender)

Number of instuctors -Sanction post -11  

10 Male,  01  Female  Electrician-2, Fitter-

2, EM-2, Turner-02, Copa-01, W/sc-01,  

ED-01, Sanction post-11

Size and condition of classroom and 

(Class Room- ELE-39.4 mtr sqr, EM--

39.4 mtr sqr, TURNER-39.4 mtr sqr, 

COPA-39.4 mtr sqr, WCS-39.4 mtr sqr,

ED-39.4 mtr sqr,FITTER-58.7 mtr sqr, 

TATA-39.4 mtr sqr,

workshop facilities Specify total area

Fitter Lab - 118.2 Sqm, EM Lab - 91.7 

Sqm, Electrician Lab - 141 Sqm,Turne-

Lab - 205.8 Sqm, Copa Lab-91.7 

Sqm,TATA workshop-671 Sqm= Total -

1319.4 sqr mtr



Composition of Internal Complaint 

Committee to address workplace 

safety and its effectiveness from 

number of GRM registered,resolved: 

training undertaken and submission 

of Annual reports

NOT APPLICABLE



Budget Component

Estimated 

Annual 

Budget 

(Lakhs)

Source of 

Financing 

center/Sta

te 

/industry-

CSR/othe

rs

Year1 2021-

22

year2 2022-

23
year 2023-24 Remarks

Total Recurrent 

Expenditure

Faculty Salaries
260.00 State Govt 75.61 78.31 102.00

Non—teaching Staft 

Salaries
90.00 State Govt 21,32 33.62 30.07

Maintenance of 

Infrastructure
0.00

0.00 0.00 0.00

Utilities (Electricity, Water, 

Internet)
4.00 State Govt 1.22 0.50 1.50

Consumables  / Raw 

Materials for Training 7.00

State & 

Central 

Govt

2.07 1.14 3.56

Including 

PPP,STRIVE and 

CTS  Exp

Scholarships, Internship/Ap 

apprenticeship and Welfare 

Programs such as Stipends 

to eligible women, 

SC/ST/PWDstudents

NA State DBT DBT DBT -

Total Capital Expenditure

Infrastructure 

Development 95.00

State & 

Central 

Govt

0.00
42.00

48.27
Including 

PPP,STRIVE Exp

Equipment Procurement
60.00

State & 

Central 

Govt

3.35 9.40 45.00
Including 

PPP,STRIVE Exp

ICT based 0.00 0.00 0.00 0.00

System for monitoring and 

reporting of labour welfare 

measures

NA NA 0.00 0.00 0.00 -

Total Annual Budget 516.00 82.25 164.97 230.40

GOVT ITI BILAGI(SPOKE ITI)

Total Recurrent Expenditure

Total Capital Expenditure

Template 2: Budget allocation of the last three financial years across the proposed ITls for

the cluster



M F M F M F M F

1 Electrician (NSQF) 3 0 0 0 17 0 0 0 20

2

INDUSTRIAL ROBOTICS & 

DIGITAL MANUFACTURING 

TECHNICIAN

1 0 0 0 11 0 0 0 12

3 Electrician (NSQF) 0 0 0 0 20 0 0 0 20

4 Electronic Mechanic (NSQF) 5 0 1 0 26 0 0 0 32

5
MECHANIC ELECTRIC 

VEHICLE(NSQF)
5 0 0 0 17 0 2 0 24

6

INDUSTRIAL ROBOTICS & 

DIGITAL MANUFACTURING 

TECHNICIAN

0 0 0 0 7 0 2 0 9

7 Electrician (NSQF) 5 0 1 0 14 0 0 0 20

8 Electronic Mechanic (NSQF) 7 0 1 0 37 0 3 0 48

9
MECHANIC ELECTRIC 

VEHICLE(NSQF)
4 0 0 0 16 0 4 0 24

Electrician (NSQF) 1 0 0 0 19 0 20

Electronic Mechanic (NSQF) 6 1

MECHANIC ELECTRIC 

VEHICLE(NSQF)

2022

2023

2024

2025

Trade Name
Sl. 

No.

Number of enrolled students in the last three years (for courses by gender and category - General/SC/ST/OBC)

Academic 

Year

SC ST OBC GENERAL
TOTAL



M F
Place

d
M F

Plac

ed 
M F

Place

d 
M F

Place

d 

1 Electrician (NSQF) 12 10 1 0 0 0 0 0 9 0 2 0 0 0

2

INDUSTRIAL ROBOTICS & 

DIGITAL 

MANUFACTURING 

TECHNICIAN

5 5 1 0 0 0 0 0 4 0 4 0 0 0

3 Electrician (NSQF) 12 12 0 0 0 0 0 0 12 0 5 0 0 0

4 Electronic Mechanic (NSQF) 11 11 0 0 0 1 0 0 10 0 3 0 0 0

5
MECHANIC ELECTRIC 

VEHICLE(NSQF)
16 16 3 1 0 0 0 12 0 5 1 0 0

6

INDUSTRIAL ROBOTICS & 

DIGITAL 

MANUFACTURING 

TECHNICIAN

4 4 0 0 0 0 0 0 2 0 0 2 0 1

Govt ITI W Nalatwad

SC ST General

Batch

sd/-

Principal

2022-24

2023-24

Number of graduates last year by courses (for courses by gender and category General/SC/ST/OBC) and specify 

proportion who are employed and other information about labor market outcomes

Remarks

OBC 

 ALL TRADES TOTAL PERCENTAGE OF  RESULT AND PLACEMENT  SESSION 2022-2024; 2023-2024

Sl.N

o.
Trade Name

Total 

Appe

ared

Total 

Passe

d



M F

1 Electronics Mechanic 4 0 4 0 KPSC

2 Electrician 1 0 1 0 KPSC

3 Fitter 1 1 0 0

4 WC&Sc 3 3 0 0

5 CoE 4 4 0 0

Total 13 8 5 0

sd/-

Principal

NOTE: If the post is filled on Contract basis, then the same should be shown in the filled post and mentioned as 

Type of 

Contract

Govt ITI W Nalatwad

Number of instructors (total disaggregated gender wise data, types of contracts, sanctioned post 

vacancies by course, by gender)

Filled PostSl. 

No.

Sanctioned 

post
VACANT Remark

Trade / Course (including TATA 

Trades)



SL. 

NO.
ROOM DETAILS

LENGTH in 

Mtr

WIDTH in 

Mtr

TOTAL 

AREA in 

Sq. Mtrs

REMARKS

1 Class room 1 5.4 6.37 34.398

2 Class room 2 5.4 6.37 34.398

3 Class room 3 5.4 6.37 34.398

4 Workshop 18.3 38.2 700

sd/-

Size and condition of classroom and workshop facilities Specify total area

Principal

Govt ITI W Nalatwad



SL.NO.
NAME OF THE IMC 

MEMBER
NAME OF ORGANISATION DESIGNATION REMARKS

1 Not Applicable Not Applicable Not Applicable

IMC Members details



 sl no  Trade  Unit and Shift 
name of existing machinery and 

equipment

 Year of 

Purchase 

 current 

working 

(Y/N)

 Remark  

1 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Digital Multi Meter 2016 y

2 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

A.C. Voltmeter M.I.  analog, 

portable box type housed in 

Bakelite case

2009 y

3 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Ammeter MC analog, portable box 

type housed in Bakelite case
2008 y

4 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Kilo Wattmeter Analog 2009

5 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Digital Wattmeter 2018 Y

6 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Power Factor Meter Digital 2018 N

7 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Frequency Meter 2010 N

8 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Tachometer 2018 N

9 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Tong Tester / Clamp Meter 2008 Y

10 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Megger 2009 N

11 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
3- point D.C. Starter 2008 Y

12 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
4- point D.C. Starter 2008 Y

13 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Wheat Stone Bridge with 

galvanometer and battery

2008

&       

2009

N

14 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Single Phase Variable Auto 

Transformer
2008 Y

15 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Phase Sequence Indicator 2018 Y

16 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Growler 2010 N

17 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

AC Starters: -

a. Resistance type starter

b. Direct online Starter

c. Star Delta Starter- Manual  2008

d. Star Delta Starter – Semi 

automatic 2018

e. Star Delta Starter – Fully 

automatic 2018

f. Star Delta Starter - Soft starter

2008 Y

18 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Oscilloscope Dual Trace 2018 Y

19 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Function Generator 2009 Y

Detailed Equipment Inventory: A comprehensive list of existing machinery and equipment, including 

their approximate age and its current functional status  

 Name of Govt ITI : NALATWAD W, VIJAYAPUR DISTRICT



20 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Linear I.C. Trainer 2018 Y

21 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Domestic Appliances –

22 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
a. Electric Induction plate 2016 Y

23 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
b. Electric Kettle 2016 N

24 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
c. Electric Iron 2016 Y

25 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
d. Immersion Heater 2016 N

26 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
e. A.C. Ceiling Fan and AC Table Fan 2016 Y

27 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
f. Geyser (Storage type) 2016 N

28 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
g. Mixture & Grinder 2016 y

29 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

h. Washing Machine Semi-

Automatic
2016 Y

30 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
i. Motor Pump set 2017 y

31 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Oil Testing Kit 2010 N

32 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Inverter with Battery 2010 N

34 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
DC Power Supply 2010 Y

35 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Battery Charger 2010 Y

36 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Current Transformer 2017 Y

37 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Potential Transformer 2017 Y

38 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Solar panel with Battery 2018 N

39 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

D.C. Shunt Generator with control 

panel
2015 Y

40 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Motor-Generator (AC to DC) 2015 Y

41 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

D.C. Compound Generator with 

control panel including fitted 

rheostat, voltmeter, ammeter and 

2015 Y

42 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

DC compound Motor with starter 

and switch
2015 Y



43 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Motor Generator(DC to AC) set 

consisting of - Shunt Motor with 

starting compensator and switch 

directly coupled to AC generator 

with exciter and switch board 

mounted with regulator, breaker, 

ammeter, voltmeter frequency 

meter, knife blade switch and fuses 

etc. Set complete with cast iron bed

plate, fixing bolts, foundation bolts 

and flexible coupling.

2015 Y

44 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

AC Squirrel Cage Motor with star 

delta starter and triple pole iron 

clad switch fuse with Mechanical 

Load.

2015 Y

45 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

AC phase-wound slip ring Motor 

with starter switch
2016 Y

46 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Universal Motor with starter/switch 2016 Y

47 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Thyristor /IGBT controlled D.C. 

motor drive with tacho-generator 

feedback arrangement

2017 Y

48 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Thyristor/IGBT controlled A.C. 

motor drive with
2017 Y

49 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Single phase Transformer, core 

type, air cooled
2017 Y

50 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Three phase transformer, shell type 

oil cooled with Delta/ Star
2017 Y

51 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Electrical Machine Trainer – 2015 Y

52 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Diesel Generator Set with changeover 

switch, over current breaker and water/ air-

cooled with armature, star-delta 

connections AC

3 phase

2015 Y

53 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Used DC Generators-series, shunt 

and compound type for overhauling 

practice

2008 Y

54 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Motorised Bench Grinder 2009 & 2018

55 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
A.C. Series type Motor 2015

56 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2

Single Phase Capacitor Motor with 

starter switch
2016

57 ELECTRICIAN
unit 1 shift 1 & unit 2 

shift 2
Lux meter 2015 Y

58
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Dual DC regulated power supply 2015 Y



59
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

DC Regulated Variable 

Programmable DC Power

Supply

2015 Y

60
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LCR meter (Digital) Handheld 2015 Y

61
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
CRO Dual Trace 2015 Y

62
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Signal Generator with Digital

Display for Frequency Amplitude
2015 Y

63
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Battery Charger 2010 Y

64
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Analog multimeter 2010 Y

65
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Clamp meter 2010 Y

66
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Function generator (DDS 

Technology (Sine, Square, Triangle, 

Ramp, Pulse, Serial

Data, TTL and Modulation.)

2015 Y

67
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Dimmer starter 2010 Y

68
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Autotransformer 2010 Y

69
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Analog Component Trainer 2015 Y

70
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Milli Ammeter (AC) 1997 Y

71
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Milli Ammeter (DC) 1997 Y

72
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Op Amp trainer 2015 Y

73
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Digital IC Trainer 2015 Y

74
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Digital IC Tester 2015 Y

75
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Digital and Analog Bread Board 

Trainer
2015 Y



76
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Rheostats various values and ratings 2005 Y

77
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

POWER ELECTRONICS TRAINER

with at least 6 no’s of application 

board

MOSFET Characteristics SCR 

Characteristics

SCR Lamp Flasher SCR Alarm Circuit 

Series Inverter

Single Phase PWM Inverter

2015 Y

78
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Computers in the assembled 2010 Y

79
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

form (including cabinet, 

motherboards, HDD, DVD, SMPS, 

Monitor, KB, Mouse, LAN card, Blu-

Ray drive and player),

MS Office education version.

2010 Y

80
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
2015 Y

81
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
2015 Y

82
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Laptops latest configuration 2015 Y

83
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Laser jet Printer 2015 Y

84
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

INTERNET    BROADBAND

CONNECTION
Y

85
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Different types of electronic and 

electrical cables, connectors, 

sockets,

terminations.

2015 Y

86
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Different types of Analog electronic 

components, digital ICs, power 

electronic components, general 

purpose

PCBs, bread board, MCB, ELCB

2010 and 

2015
Y

Internet of Things Explorer

2.4GHz, Sensors: Temperature and 

Humidity, Air Quality, Soil Moisture, 

Ambient Light, Soil/Water 

temperature, PIR Sensor.

GSM IoT Gateway - Quad- Band 

850/900/1800/1900

MHz - GPRS multi-slot class, Control 

via AT commands. Explore physical 

and application layer protocols like 



87
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

DSO (colour)

4 Channel, 50MHz Real Time 

Sampling 1G Samples/Sec, 12 Mpts 

Memory with PC Interface USB, LAN 

and math function includes +, -, FFT, 

differential, integral, abs, log

etc.

2015 Y

88
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Soldering & De soldering

Station
2015 Y

89
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

SMD Soldering & De soldering

Station with necessary accessories
2015 Y

90
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Frequency modulator and 

Demodulator trainer kit

FM Modulator Type : Reactance 

Modulator, Varactor Modulator, 

VCO Based Modulator

FM Demodulator type All 5 

demodulation techniques Detailed 

2007 Y

91
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
PAM, PPM, PWM trainer kit 2015 Y

92
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

AM/FM Commercial radio

receivers
2015 Y

93
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Microcontroller kits (8051) along 

with programming software 

(Assembly level Programming)

2015 Y

94
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Application kits for Microcontrollers 

6 different applications
2015 Y

95
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Sensor Trainer Kit Containing 

following Sensors

1. Thermocouple

2. RTD

3. Load Cell/ Strain Gauge

4. LVDT

5. Smoke Detector Sensors

6. Speed Sensor

7. Limit Switch

8. Photo sensors

9. Optocoupler

10. Proximity Sensor

2015 Y

96
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Various analog and digital ICs useful 

for doing project works mentioned 

in the digital and

analog IC applications modules

As required Y



97
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Different types of electronic and 

electrical cables, connectors, 

sockets,

terminations.

2015 Y

98
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Fiber optic communication trainer

Full Duplex Analog & Digital Trans-

receiver with 660nm & 950nm, 

Noise Generator with variable gain, 

Four Seven Segment Display BER 

Counter,

Eye Pattern.

2015 Y

99
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LCD based DPM 2015 Y

100
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
SMPS of different make 2015 Y

101
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

UPS trainer

PWM switching technology, Test 

points to measures the voltages of 

different sections Overall 

functioning of UPS Trainer, AVR 

transformer, UPS

with load condition

2015 Y

102
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
UPS 2015 Y

103
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Mobile phone Trainer

2G /3G/4G Dual SIM GSM

Handset.

Frequency measurement and

band verification. Real time Mobile 

Operation

2015 Y

104
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Smart phones of different make

(android/Windows)
2015 Y

105
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Cell phone power source with 

charger chords for different cell

phones

2015 Y

106
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LCD TV (Trainer kit) 2015 Y

107
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LCD TV (21”) 2015 Y

108
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LED TV (Trainer kit) 2015 Y

109
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
LED TV (21”) 2015 Y



110
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1
Home theatre system 2019 Y

111
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

Solar Training Kit/ Simulator

With  built  in  meters  for  DCV, 

DCA,   AC   multifunction   Meter 

(for       ACI,       ACV,       Power, 

Frequency), Protection Circuits, BS-

10 terminals for making the 

connection,

Single/     Dual     axis     tracking 

2015 Y

112
ELECTRONICS  

MECHANIC

S1 U1 ,S1 U2,S1 

U3,S2U1

LED lighting system

Measurement of Power, Voltage, 

Current, Power Factor and Light 

output performance of different 

lighting products like LED, CFL at 

variable input

voltages 0 to 245V variable AC

2015 Y

113

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Car Lift - 4 Ton 2021 Y

114

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1
Two Wheeler Bike OR Scooter 

Assembly Set Ev
2021 Y

115

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Transmission / Gear Box demo kit 2021 Y

116

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 HVAC Demo Kit 2021 Y

117

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Instruction Kit for Charging system 2021 N

118

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1
Lighting and wiring System mock 

Layout
2021 N

119

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Electric Vehicle 4 wheeler 2021 N

120

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1
3 Wheel Passenger full vehicle for 

assembly &disassembly
2021 N

121

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 4-Wheeler Buggy 2021 N



122

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1
Electrical vehicle component 

checker/Diagnostic
2021 Y

123

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Solar Based Charging 2021 Y

124

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Demonstration Kit of Electrical Vehicle 2021 Y

125

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Battery Management System 2021 Y

126

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Cooling system 2021 Y

127

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Fuel System and Urea handling (petrol) 2021 Y

128

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Exhaust System 2021 Y

129

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Suspension system leaf spring 2021 Y

130

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Steering Wheel and tyre System 2021 Y

131

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Brakes and Controles 2021 Y

132

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Engine And transmission mounts 2021 Y

133

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 Instruction Kit for Starting system 2021 Y

134

TATA UDYOG

MECHANIC 

ELECTRIC 

VEHICLE

S1 U1,S2 U1 TATA Ace Chasis 2021 Y



135
TATA UDYOG

IRDMT
S1 U1

Robot AR1440 or equivalent Robot12 

kg Payload,6 Axis
2021 N

136
TATA UDYOG

IRDMT
S1 U1

Robot GP12 or equivalent, Robot 12kg 

Payload, 6 Axis for Handling
2021 N

137
TATA UDYOG

IRDMT
S1 U1 Robot Controller for welding robot 2021 N

138
TATA UDYOG

IRDMT
S1 U1 Robot Controller for Handling Robot 2021 N

139
TATA UDYOG

IRDMT
S1 U1 Welding Power Source 2021 Y

140
TATA UDYOG

IRDMT
S1 U1

Welding Power Source (Moto PAC 

WR100) with arc welding package 350 

amps shortarc PowerSource 

2021 Y

141
TATA UDYOG

IRDMT
S1 U1

Programming Pendant for welding 

robot and Handling robot, Touch screen 

pendant with Windows 

CE operating system and full color 

5.7’’LCD touch-screen display 

2021 Y

142
TATA UDYOG

IRDMT
S1 U1

Standard welding cell with safety fence, 

fixture, HMI
2021 Y

143
TATA UDYOG

IRDMT
S1 U1 Isolation transformer 2021 Y

144
TATA UDYOG

IRDMT
S1 U1 PLC Panel 2021 Y

145
TATA UDYOG

IRDMT
S1 U1 Welding Table 2021 Y

146
TATA UDYOG

IRDMT
S1 U1 Pick and Place table 2021 Y

147
TATA UDYOG

IRDMT
S1 U1 Input conveyor for palletizing 2021 Y

148
TATA UDYOG

IRDMT
S1 U1 Air Compressor (ELGI or Equivalent) 2021 Y

149
TATA UDYOG

IRDMT
S1 U1 Earthing Cable 2021 Y

150
TATA UDYOG

IRDMT
S1 U1 Robot Power Wiring 2021 Y

151
TATA UDYOG

IRDMT
S1 U1 Robot Power Wiring 2021 Y

152
TATA UDYOG

IRDMT
S1 U1 Welding wire, gas hose and gas regulator 2021 Y

153
TATA UDYOG

IRDMT
S1 U1 Piping/Hose pipe up to robot gripper 2021 Y

154
TATA UDYOG

BDVV
-

Industrial work station(DTELL) 32 GB 

RAM NVIDIA QUADRO 4GB INTEL 

XEONW 2223 3.64C, 1TB HDD, USB KYE 

BOARD & OPITICAL MOUSE

2022 Y

155
TATA UDYOG

BDVV
-

MONITOR DELL IPS DISPLAY, NARROW 

BEZEL SIZE- 22" dell P-2219h
2022 Y



156
TATA UDYOG

BDVV
-

SERVER WITH RACK ( DELL EMC) INTEL 

XEON SILVER 4214 R 2.4 GH2,IOC/20T, 

9.6 GT/S,  14M CACHE TURBO, HT 

(85W), DDR4Q400, 600GB X 5 NO'S, 

10K RPM SAS 12 GBPS 512N 2.5 IN HOL 

PLUG HARD  DRIVE , 128 GB RAM WITH 

MONITOR, KEYBOARD AND MOUSE 

2022 Y

157
TATA UDYOG

AUAT
-  Unit 1 Shift 1

Paint Spray 

Booth 
2021 Y

158
TATA UDYOG

AUAT
-  Unit 1 Shift 1

Spray Painting 

Gun & System
2021 Y

159
TATA UDYOG

AUAT
-  Unit 1 Shift 1

3D Printer 

Plastic make
2021 Y

160
TATA UDYOG

AUAT
-  Unit 1 Shift 1

Industral 

Grade 3D 

Printer Eos

2021 Y

161
TATA UDYOG

AUAT
-  Unit 1 Shift 1

Laser Cutter 

SIL 4X4
2021 Y

162
TATA UDYOG

AUAT
-  Unit 1 Shift 1

Dell OptiPlex-

3090 

Computer 

System

2022 Y

163

164
TATA UDYOG

MPCA
- PC loaded with SCADA software 2022 Y

165
TATA UDYOG

MPCA
- PLC 2022 Y

166
TATA UDYOG

MPCA
- AC drive (Motor) 2022 Y

167
TATA UDYOG

MPCA
- Energy meter 2022 Y

168
TATA UDYOG

MPCA
- Sensors 2022 Y

169
TATA UDYOG

MPCA
- Electrical accessories 2022 Y

170
TATA UDYOG

MPCA
- Mounting kit 2022 Y

171
TATA UDYOG

MPCA
- Network accessories & Cable 2022 Y

172
TATA UDYOG

MPCA
- Tracker * 6 2022 Y

173
TATA UDYOG

MPCA
- Processor 2022 Y

174
TATA UDYOG

MPCA
- Trolly 2022 Y

175
TATA UDYOG

MPCA
- Welding torches 2022 Y

176
TATA UDYOG

MPCA
- Stcik 2022 Y

177
TATA UDYOG

MPCA
- TIG 2022 Y



178
TATA UDYOG

MPCA
- MIG 2022 Y

179
TATA UDYOG

MPCA
- Welding parts: Plates * 10, Pipe 5 2022 Y

180
TATA UDYOG

MPCA
- Work stand 2022 Y

181
TATA UDYOG

MPCA
-

Spray painting guns: HVLP Paint gun 

Airless Paint gun
2022 Y

182
TATA UDYOG

MPCA
- XR station 2022 Y

183
TATA UDYOG

MPCA
- PC loaded with SCADA software 2022 Y

184
TATA UDYOG

MPCA
- PLC 2022 Y

185
TATA UDYOG

MPCA
- AC drive 2022 Y

186
TATA UDYOG

MPCA
- Energy meter 2022 Y

187
TATA UDYOG

MPCA
- Sensors 2022 Y

188
TATA UDYOG

MPCA
- Electrical accessories 2022 Y

189
TATA UDYOG

MPCA
- Mounting kit 2022 Y

190
TATA UDYOG

MPCA
- Network accessories & Cable 2022 Y

191
TATA UDYOG

MPCA
-

160 KVA water cooled 6K 1080 TA G2 

kirlosker I green disel generator set 1  II 

phase with standard accessories CPCB 

Complaint(emarald)along with KRM 

and (B type) standard AMF panel

2023 N
Due to 

Battery dead

192
TATA UDYOG

CNC
- Vertical machining centre 2022 Y

193
TATA UDYOG

CNC
- 6K 40T Vector drive spindle 2022 Y

194
TATA UDYOG

CNC
-

TC 10 EDU 10- Station automatic tool 

chnager
2022 Y

195
TATA UDYOG

CNC
- CPK MM coolant pump kit 2022 Y

196
TATA UDYOG

CNC
- Servo rotary table 2022 Y

197
TATA UDYOG

CNC
- 4th Drive and wiring 2022 Y

198
TATA UDYOG

CNC
-

Simulator (mill & lathe) with dual 

software
2022 Y

199
TATA UDYOG

CNC
- Voltage stabilizer 2022 Y

200
TATA UDYOG

CNC
- Reciprocating  air compressor 2022 Y

201
TATA UDYOG

CNC
- Hand tool set 2022 Y



202
TATA UDYOG

CNC
- Claming kit 2022 Y

203
TATA UDYOG

CNC
- Tooling set 2022 Y

204
TATA UDYOG

CNC
- Manual vice 2022 Y

205
TATA UDYOG

CNC
- CNC tool room lathe 2022 Y

206
TATA UDYOG

CNC
- 4-Station automatic tool turret -HASS 2022 Y

207
TATA UDYOG

CNC
- CPK coolant pump kit-HASS 2022 Y

208
TATA UDYOG

CNC
- MTS Manual tail stock 2022 Y

209
TATA UDYOG

CNC
-

Manual 3-jaw scroll chuck scroll chuck 

hard top reversible jaws
2022 Y

210
TATA UDYOG

CNC
- Simulator HAAS      2022 Y

211
TATA UDYOG

CNC
- Tooling set 2022 Y

SD

PRINCIPAL

GOVT ITI W NALATWAD



 Sl no  Year Name  of revenue Generated 
 brief note  of Revenue 

Generation 

 Amount of Revenue 

Generated 
Remark 

1 2024-25

2 2023-24

3 2022-23

Internal Revenue Generated (IRG) in the last 3 years (e.g., through production centers, spare part 

manufacturing, or external training).

 Name of Govt ITI : 

NOT APPLICABLE

NOT APPLICABLE

NOT APPLICABLE

SD

PRINCIPAL

GOVT ITI W NALATWAD



Hub ITI Spoke ITI  Spoke ITI  

Add columns 

as needed

Year in operation current grading of ITI(s) Govt ITI Vijayapura/BABALESHWAR
Govt ITI W 

Nalatwad

Year of start- 1991

Grading-3.9

Current ITI management and Imc 

Composition (if IMC is present) IMC Details to be added
Govt ITI W 

Nalatwad
Not applicable

List of Courses offered Govt ITI Vijayapura
Govt ITI W 

Nalatwad

CTS-2, -Electronics 

Mechanic, Electrician

(TaTa) Udyoga 

courses-2  

Mechanic Electric 

Vehicle, & IRDM

Number of enrolled students in the last three 

years (for courses by gender and category - 

General/SC/ST/OBC)

Details as per Annex-1
Govt ITI W 

Nalatwad
Annexure 1 Attached

Number of graduates last year by courses 

(for courses by gender and category 

General/SC/ST/OBC) and specify proportion 

who are employed and other information 

about labor market outcomes

Details as per Annex-2
Govt ITI W 

Nalatwad
Annexure 2 Attached

Number of instructors (total disaggregated 

gender wise data, types of contracts, 

sanctioned post vacancies by course, by 

gender)

Details as per Annex-3
Govt ITI W 

Nalatwad
Annexure 3 Attached

Size and condition of classroom and Details as per Annex-4
Govt ITI W 

Nalatwad
Annexure 4 Attached

workshop facilities Specify total area Details as per Annex-4
Govt ITI W 

Nalatwad
Annexure 4 Attached

Composition of internal Complaint 

Committee to address work place safety and 

its effectiveness from number of GRM 

registered, resolved ; training undertaken 

and submission of Annual reports

Govt ITI W 

Nalatwad

Template1 : Baseline Characteristics of Hub and Spoke ITIs 

Committee made for Action Taking against Womens 

Allegations



Budget Component 

Estimated 

Annual Budget 

(Rs. Lakhs)

Source of 

Financing 

Center/State/ 

Industry-CSR/ 

Others

Year 1 2021-

22
Year 2   2022-23

Year 3 2023-

24
Remarks

Total Recurrent Expenditure

Faculty Salaries 35 ZP 34 32.58 32.49

Non-teaching Staff Salaries 17 ZP 16.24 14 13.5

Maintenance of Infrastructure 0.60 ZP 0 0.60 0.54

Utilities (Electricity, Water, 

Internet)
2.50 ZP 0.75 0.89 2.40

Consumables/Raw Materials 

for Training)
4 ZP 3.31 2.23 3.74

 

Total Capital Expenditure

Infrastructure Development 0 NA 0 0 0

Equipment Procurement 0 NA 0 0 0

ICT based 0.05 State 0 0.05 0

System for monitoring and 

reporting of labour welfare 

measures

0 NA 0 0 0

Total Annual Budget 59.15 ZP 54.31 50.35 52.67

Template 2 : Budget allocation of the last three financial years accoss the proposed it is for the 

cluster



M F M F M F M F

Electricain 2022-24 6 0 0 0 14 0 0 0 20

Fitter 2022-24 12 0 0 0 7 0 0 0 19

MEV 2022-24 9 0 0 0 13 2 0 0 24

ACNC 2022-24 0 0 0 0 0 0 0 0 0

IRDM 2022-24 5 0 3 0 9 1 0 0 18

MPCA 2022-24 0 0 0 0 0 0 0 0 0

M F M F M F M F

Electricain 2023-25 4 2 2 0 12 0 0 0 20

Fitter 2023-25 6 0 14 0 0 0 0 0 20

MEV 2023-25 5 1 1 0 17 0 0 0 24

ACNC 2023-25 0 0 0 0 0 0 0 0 0

IRDM 2023-25 2 0 0 0 11 0 1 0 14

MPCA 2023-25 0 0 0 0 0 0 0 0 0

M F M F M F M F

Electricain 2024-26 4 0 4 0 12 0 0 0 20

Fitter 2024-26 4 0 3 0 13 0 0 0 20

MEV 2024-26 7 0 4 0 13 0 0 0 24

ACNC 2024-26 0 0 0 0 0 0 0 0 0

IRDM 2024-26 6 0 1 0 13 0 0 0 20

MPCA 2024-26 0 0 0 0 0 0 0 0 0

Trade Name

Sl. 

No.

Number of enrolled students in the last three years (for courses by gender and category - 

General/SC/ST/OBC)

Academic 

Year

SC ST OBC GENERAL

TOTAL

OBC GENERAL

TOTAL

Sl. 

No. Trade Name

Academic 

Year

SC ST OBC GENERAL

TOTAL

Sl. 

No. Trade Name

Academic 

Year

SC ST



M F Placed M F Placed M F Placed M F Placed 

1 Electricain 2022-24 17 13 2 0 1 0 0 0 11 0 3 0 0 0

2 Fitter 2022-24 15 11 6 0 4 0 0 0 5 0 2 0 0 0

3 MEV 2022-24 17 11 3 0 1 0 0 0 8 0 2 0 0 0

4 ACNC 2022-24 0 0 0 0 0 0 0 0 0 0 0 0 0

5 IRDM 2022-24 12 8 1 0 0 0 0 0 6 0 3 1 0 1

6 MPCA 2022-24 0 0 0 0 0 0 0 0 0 0 0 0 0 0

7 ACNC 2022-24 0 0 0 0 0 0 0 0 0 0 0 0 0 0

8 EDT 2022-24 0 0 0 0 0 0 0 0 0 0 0 0 0 0

M F Placed M F Placed M F Placed M F Placed 

1 Electricain 2023-25 18 18 5 0 2 2 0 0 11 0 4 0 0 0

2 Fitter 2023-25 12 11 3 0 2 0 0 0 8 0 3 0 0 0

3 MEV 2023-25 19 11 4 0 2 1 0 1 6 0 2 0 0 0

4 ACNC 2023-25 0 0 0 0 0 0 0 0 0 0 0 0 0 0

5 IRDM 2023-25 9 9 1 0 0 0 0 0 8 0 0 0 0 0

6 MPCA 2023-25 0 0 0 0 0 0 0 0 0 0 0 0 0 0

7 ACNC 2023-25 0 0 0 0 0 0 0 0 0 0 0 0 0 0

8 EDT 2023-25 0 0 0 0 0 0 0 0 0 0 0 0 0 0

M F Placed M F Placed M F Placed M F Placed 

1 Electricain 2024-26 11 9 3 0 0 2 0 1 4 0 2 0 0 0

2 Fitter 2024-26 13 12 2 0 2 3 0 1 7 0 2 0 0 0

3 MEV 2024-26 17 14 4 0 1 0 0 0 10 0 3 0 0 0

4 ACNC 2024-26 0 0 0 0 0 0 0 0 0 0 0 0 0 0

5 IRDM 2024-26 12 8 2 0 0 0 0 0 6 0 0 0 0 0

6 MPCA 2024-26 10 9 4 0 1 0 0 0 5 0 2 0 0 0

7 ACNC 2024-26 0 0 0 0 0 0 0 0 0 0 0 0 0 0

8 EDT 2024-26 0 0 0 0 0 0 0 0 0 0 0 0 0 0

Number of graduates last year by courses (for courses by gender and category General/SC/ST/OBC) and specify proportion who are 

employed and other information about labor market outcomes

Remarks
OBC 

 ALL TRADES TOTAL PERCENTAGE OF  RESULT AND PLACEMENT  SESSION 2022-2024; 2023-2024

C Trade Name
Total 

Appeared

Total 

Passed

SC ST General
Batch

C Trade Name Batch
Total 

Appeared

Total 

Passed

SC ST OBC General
Remarks

C Trade Name Batch
Total 

Appeared

Total 

Passed

SC ST OBC General
Remarks



M F

1 ELECTRICIAN 2 0 2 0

2 FITTER 2 1 1 0 GL 1 GL TAKEN

3 W/S CAL & SC 1 0 0 1
4 ENGG DRAWING 0 0 0 0

5  MECHANIC ELECTRIC VEHICLE 1 0 1 0

6

 INDUSTRIAL ROBOTICS AND 

DIGITAL MANUFACTURING 

TECHNICIAN

0 0 0 0
WORKING 

W/CL JTO

7

MANACTURING PROCESS CONTROL    

AND AUTOMATION
1 1 0 0 GL 1 GL TAKEN

8 ENGINEERING DESIGN TECHNICIAN
0 0 0 0 0

9 VIRTUAL ANALYSIS AND DESIGNER
7 2 4 1

10 CNC MACHINING TECHNICIAN 0 0 0 0 0

Type of 

Contract

Number of instructors (total disaggregated gender wise data, types of contracts, sanctioned post vacancies by 

course, by gender)

Filled PostSl. 

No.
Sanctioned post VACANT Remark

Trade / Course (including TATA 

Trades)

C:\Users\HP\AppData\Local\Temp\24375728-cec6-4836-bd4c-ab167b5e8bf9_babaleshwara cluster.zip.bf9\babaleshwara cluster\Basavana bagewadi\Annex-3



SL. 

NO.
ROOM DETAILS

LENGTH in 

Mtr

WIDTH in 

Mtr

TOTAL 

AREA in Sq. 

Mtrs

REMARKS

1 ELECTRICIAN LAB 13.71 8.83 121

2 FITTER LAB 13.71 7.62 104

3 CLASS ROOM 1 9.14 6.4 58.4

4 CLASS ROOM 2 9.14 6.4 58.4

5 CLASS ROOM 3 13.7 8.83 120.97 V SAT ROOM

1 CLASS ROOM 1 13.7 8.83 120.97

1 PRINCIPAL CHAMBER 5.79 5.64 32.65

2  OFFICER CHAMBER 5.79 3.2 18.52

3 STAFF ROOM (MEN) 5.79 5.2 29.06

4 STAFF ROOM (WOMEN) 5.79 5.2 29.06

5 STORE ROOM 7 5.71 40

SL. 

NO.
ROOM DETAILS

LENGTH in 

Mtr

WIDTH in 

Mtr

TOTAL 

AREA in Sq. 

Mtrs

REMARKS

1  CLASSROOM-1 13.71 8.83 121

2  CLASSROOM 2 13.71 7.62 104

3  TO ROOM 3 5.79 5.2 29.06

4  CLASSROOM 4 9.14 6.4 58.4

5  CLASSROOM  5 9.14 6.4 58.4

6  CLASSROOM   6 9.14 6.4 58.4

7  CLASSROOM   7 5.79 3.2 18.52

8  CLASSROOM  8 5.79 5.64 32.65

9   LIBERARY ROOM  9 7 5.71 40

10 URENERS  & WASH ROOM  1 (STAFF) 9.14 6.4 58.4

11 URENERS  & WASH ROOM  1 (TRAINEES) 9.14 6.4 58.4

12

13

Size and condition of classroom and workshop facilities Specify total area

FIRST FLOOR CLASS ROOMS

ADMIN BUILDING

NOTE : PARTICULARS OF ADDTITIONAL CLASS ROOMS REQUIRED FOR SPOC CENTRE GOVT ITI  

BASAVANA BAGEWADI.      (For Requirw First FIRST FLO0R)



SL.NO.
NAME OF THE IMC 

MEMBER
NAME OF ORGANISATION DESIGNATION REMARKS

1 NA NA NA

IMC Members details



 sl no  Trade  Unit and Shift 

name of existing machinery 

and equipment  Year of Purchase 

 current working 

(Y/N)  Remark  

1  ELECTRICIAN unit 1  shift 1 AS PER TRADE SYLLABUS 2016 TO 2018 y

ELECTRICAIN 
 unit 1  hift 2

2016 TO 2018 y

2 FITTER unit 1    shift 1 AS PER TRADE SYLLABUS 2016 TO 2018 y

FITTER  unit 1  shift 2 2016 TO 2018 Y

3

MECHANIC ELECTRIC 

VEHICLE
unit 1    shift 1 AS PER TRADE SYLLABUS

2021-2022 Y

MECHANIC ELECTRIC 

VEHICLE
unit 1    shift 2

Y

4 ACNC unit 1    shift 1 AS PER TRADE SYLLABUS 2021-2022 Y

ACNC  unit 1  shift 2 Y

5 B V &D T unit 1    shift 1 AS PER TRADE SYLLABUS 2021-2022 Y

 unit 1  shift 2 Y

6 IRDM unit 1    shift 1 AS PER TRADE SYLLABUS 2021-2022 Y

 unit 1  shift 2 Y

7 MPCA unit 1    shift 1 AS PER TRADE SYLLABUS 2021-2022 Y

 unit 1  shift 2 Y

8 EDT unit 1    shift 1 AS PER TRADE SYLLABUS 2021-2022 Y

 unit 1  shift 2 Y

9

PLUMBER TOOLS & 

EQIPMENT
NA AS PER TRADE SYLLABUS 2021-2022 Y FOR STC COURSE

Detailed Equipment Inventory: A comprehensive list of existing machinery and equipment, including their approximate age and its current functional 

status  

 Name of Govt ITI : GOVT ITI BASAVANA  BGEWADI



Hub ITI
Spoke ITI  

Spoke ITI  Spoke ITI  

Add columns 

as needed

Year in operation current 

grading of ITI(s)
Hub ITI (GOVT I T I  BABALESHWAR)

Spoke ITI (GOVT I T I Basavana 

Bgewadi)
Current ITI management and Imc 

Composition (if IMC is present)

List of Courses offered

1.ELECTRICIAN

2. FITTER

3. MECHANIC ELECTRIC VEHICLE

4.INDUSTRIAL ROBOTICS AND DIGITAL 

MANUFACTURING TECHNICIAN

5. MANUFACTURINGURING PROCESS 

CONTROL    AND AUTOMATION

6. VIRTUAL ANALYSIS AND DESIGNER

7. CNC MACHINING TECHNICIAN

8. ENGINEERING DESIGN TECHNICIAN

Number of enrolled students in the 

last three years (for courses by 

gender and category - 

General/SC/ST/OBC)

LIST ENCLOSED (ANNEXURE 1)  

Number of graduates last year by 

courses (for courses by gender and 

category General/SC/ST/OBC) and 

specify proportion who are employed 

and other information about labor 

market outcomes

LIST ENCLOSED (ANNEXURE 3)  

Number of instructors (total 

disaggregated gender wise data, 

types of contracts, sanctioned post 

vacancies by course, by gender)

LIST ENCLOSED (ANNEXURE 3)  

Size and condition of classroom and Details as per Annex-4

workshop facilities Specify total area
Details as per Annex-4

Composition of internal Complaint 

Committee to address work place 

safety and its effectiveness from 

number of GRM registered, resolved 

; training undertaken and submission 

of Annual reports

 INTERNAL COMPLAINT COMMITTEE 

WORKING UNDER PRESIDENCE OF 

PRINCIPAL (TILL TODAY NO 

COMPLAINTS ARE REGISTERED)

Template1 : Baseline Characteristics of Hub and Spoke ITIs 



Budget Component 

Estimated 

Annual Budget 

(Rs. Lakhs)

Source of 

Financing 

Center/State/ 

Industry-CSR/ 

Others

Year 1 2021-

22
Year 2   2022-23 Year 3 2023-24 Remarks

Expenditure

Faculty Salaries 26 STATE 16.5 17.5 25.7

Salaries 4 STATE 3.5 3.8 5

Infrastructure 1 STATE 0 0 1

Water, Internet) 2 STATE 0.52 1.24 1.97

Materials for Training) 7.1 STATE 1.33 0.2263 0.2

Scholarships, 

Internship/Ap 

apprenticeship and 

Welfare Programs such as 

stipends to eligible 

women, SC/ST/PWD 

students

0 STATE 0 0 0

Expenditure 0 STATE 0 0 0

Development 0 STATE 0 0 0

Procurement 0 STATE 0 0 0

ICT based 0 STATE 0 0

System for monitoring 

and reporting of 

labour welfare 

0 STATE 0 0 0

Total Annual Budget 40.1 21.85 22.766 33.87



 Sl no  Year Name  of revenue Generated 

 brief note  of Revenue 

Generation 

 Amount of Revenue 

Generated Remark 

1 2024-25 INTERNSHIP TRAINING DME TRAINEE 6000/-

2 2023-24 NILL NILL NILL

3 2022-23 NILL NILL NILL

Internal Revenue Generated (IRG) in the last 3 years (e.g., through production centers, spare 

part manufacturing, or external training).

 Name of Govt ITI : GOVT ITI BASAVANA BAGEWADI


