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Disclaimer

The information contained in this Request for Proposal ("RFP"), or subsequently provided to Bidders in
documentary, electronic or any other form by or on behalf of the Directorate of Employment & Craftsmen
Training, Government of Meghalaya (the "Authority"), its officers, employees or advisers, is provided
on the terms and conditions set out in this RFP.

This RFP is not an agreement and is neither an offer nor an invitation by the Authority to enter into a
contract with any person. Its purpose is to provide interested parties with information that may be useful
to them in preparing their Proposals. It includes statements that reflect assumptions and assessments
made by the Authority in relation to the Shillong Cluster. Such assumptions, assessments and
statements do not purport to contain all the information that a Bidder may require, and may not be
complete, accurate, adequate or correct.

Each Bidder shall conduct its own investigation and analysis, verify the accuracy, adequacy, reliability
and completeness of the information in this RFP, and obtain independent advice. Information in this
RFP that depends on interpretation of law is not an exhaustive or authoritative statement of law. The
Authority accepts no responsibility for any interpretation or opinion expressed herein.

Baseline data on institutions, trades, units and seats are drawn from departmental records. Indicative
financial figures are derived from the published PM-SETU ceilings and funding ratios. They are
illustrative and do not constitute an approved budget, a costed estimate, or a commitment by the
Government of India or the Government of Meghalaya to release any amount.

The Authority, its officers and advisers make no representation or warranty and shall have no liability
to any person, including any Bidder, under any law, statute, rule or regulation, or in tort, restitution or
unjust enrichment, for any loss, damage, cost or expense arising from anything contained in this RFP
or from participation in the Selection Process, including reliance on any statement in this RFP, whether
arising from negligence or otherwise.

The Authority may, in its sole discretion and without being under any obligation to do so, update, amend
or supplement this RFP through a corrigendum or addendum published on the website of the Authority.
The issue of this RFP does not bind the Authority to select any Bidder or to appoint an Anchor Industry
Partner for the Shillong Cluster, and the Authority reserves the right to reject any or all Proposals, or to
annul the Selection Process, at any time before execution of the Agreements, without incurring liability
and in accordance with applicable procurement rules.

Each Bidder shall bear all costs of preparing and submitting its Proposal, including site visits,
inspections, assessments of the Hub and Spoke ITls, presentations and clarifications. The Authority
shall not be liable for such costs regardless of the conduct or outcome of the Selection Process.
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Definitions and Abbreviations

In this RFP, unless the context otherwise requires, the following terms have the meanings set out below.
Terms not defined here have the meanings given in the PM-SETU Guidelines.

Term Meaning

Affiliation Plan The trade-wise plan, forming part of the SIP, for aligning the trades of all Shillong
Cluster ITIs, and new and redesigned courses, with NCVET/DGT affiliation norms,
prepared under Clause 6.4 of Section 6.

Agreements Collectively, the Shareholders' Agreement, the License Agreement and any other

agreement executed under this RFP for the Shillong Cluster.

AIP / Anchor Industry
Partner

The Selected Bidder appointed under this RFP to lead the upgradation, transformation
and industry-led operation of the Shillong Cluster through the SPV.

AOP

Annual Operational Plan, including the Annual Work and Budget Plan, prepared by
the SPV for each Financial Year under the approved SIP.

Applicable Law

All laws, rules, regulations, notifications, orders and binding guidelines in force in India
and in the State of Meghalaya, including the PM-SETU Guidelines.

Authority

The Directorate of Employment & Craftsmen Training (DECT), Government of
Meghalaya, acting through its Director, or any officer authorised by the Director.

Bid / Proposal

The Technical Proposal and Financial Proposal submitted by a Bidder in response to
this RFP.

Bidder

A Sole Bidder or a Consortium that submits a Proposal under this RFP.

Bid Due Date

The last date and time for submission of Proposals specified in the Data Sheet, as
extended by corrigendum.

Shillong Cluster

The Hub-and-Spoke cluster comprising Government ITI Shillong (Hub) and
Government ITI Jowai, Government ITI Sohra, Government ITI Nongpoh, Government
ITI Nongstoin, Government ITI (Women) Shillong, Government ITI Khliehriat,
Government ITI Mawkyrwat (Spokes), as may be modified under Clause 5.12 of
Section 5.

Consortium

A group of not more than four (4) eligible entities submitting a joint Proposal under a
Joint Bidding Agreement, led by a Lead Member.

Contract Term

The Initial Term together with any Extension Term approved under Clause 5.10 of
Section 5.

Effective Date

The date on which the License Agreement is executed by all parties and all conditions
precedent stated therein are satisfied or waived.

Escrow Account

The designated account of the SPV, operated under escrow or equivalent controls
approved by the competent authority, into which Central, State and Industry
contributions are deposited and from which approved expenditure is made.

Extension Term

Any extension of the Initial Term granted under Clause 5.10 of Section 5.

Financial Year / FY

The period from 1 April to 31 March.

Hub ITI

Government ITI Shillong.

Industry Contribution

The financial contribution of the AIP to the approved SIP outlay of the Shillong Cluster,
comprising the Mandatory Industry Contribution and any Additional Industry
Contribution, valued and verified under Clause 5.8 of Section 5.

Mandatory Industry
Contribution

The minimum Industry Contribution of seventeen per cent (17%) of the approved SIP
outlay of the Shillong Cluster, or such other minimum as the PM-SETU Guidelines
prescribe.

Additional Industry
Contribution

Industry Contribution committed in the Financial Proposal in excess of the Mandatory
Industry Contribution.

KPI

Key Performance Indicator specified in the Performance Framework at Section 5 and
finalised in the approved SIP and License Agreement.

License Agreement

The agreement by which the State Government grants the SPV a revocable, non-
transferable licence to use specified public land, buildings, equipment and facilities of
the Shillong Cluster ITls for the purposes of the Project, without transfer of ownership.

LoA

Letter of Award issued to the Selected Bidder.

NSC/SSC

The National Steering Committee and the State Steering Committee constituted under
the PM-SETU Guidelines.
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Term

Meaning

PM-SETU Guidelines

The Guidelines for Component | (Upgradation of ITls) of the PM-SETU Scheme
issued by the Ministry of Skill Development & Entrepreneurship / DGT (September
2025), together with all amendments, clarifications, SOPs and directions issued from
time to time.

Project

The upgradation, transformation and industry-led operation of the Shillong Cluster
under PM-SETU in accordance with this RFP, the approved SIP and the Agreements.

Scheme Period

The period for which PM-SETU funding has been sanctioned by the Government of
India, presently 2025-26 to 2029-30, together with any extension or continuation
approved by the Government of India.

Selected Bidder

The Bidder declared H-1 and issued the LoA.

SHA The Shareholders' Agreement among the AIP, the Central Government (or its
nominee) and the State Government (or its nominee) in respect of the SPV.

SIP The Strategic Investment Plan for the Shillong Cluster, submitted with the Technical
Proposal and, after negotiation and approval by the SSC and NSC, the Final SIP.

Spoke ITls Government ITI Jowai, Government IT| Sohra, Government ITI Nongpoh, Government
ITI Nongstoin, Government ITI (Women) Shillong, Government ITI Khliehriat,
Government ITI Mawkyrwat.

SPV The company to be incorporated under Section 8 of the Companies Act, 2013

exclusively for the Shillong Cluster.

State Government

The Government of Meghalaya.

Website of the Authority

https://dectmeg.nic.in (Tenders section), on which this RFP, corrigenda, responses to
gueries and notices relating to the Selection Process are published.

Abbreviations

Abbreviation

Expansion

AOP Annual Operational Plan

BG Bank Guarantee

CA Chartered Accountant

CoE Centre of Excellence

CSR Corporate Social Responsibility under Section 135 of the Companies Act, 2013
CSTARI Central Staff Training and Research Institute

CTS Craftsmen Training Scheme

DECT Directorate of Employment & Craftsmen Training, Meghalaya
DGT Directorate General of Training, MSDE

DLI Disbursement-Linked Indicator

DPDP Act Digital Personal Data Protection Act, 2023

EMD Earnest Money Deposit (Bid Security)

EPF/ESIC Employees' Provident Fund / Employees' State Insurance

FDR Fixed Deposit Receipt

GFR General Financial Rules, 2017

IEM Independent External Monitor

ITI Industrial Training Institute

LMS / MIS Learning Management System / Management Information System
MSDE Ministry of Skill Development & Entrepreneurship

NAPS / NATS National Apprenticeship Promotion Scheme / National Apprenticeship Training Scheme
NCVET National Council for Vocational Education and Training

NSQF National Skills Qualification Framework

oJT On-the-Job Training
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Abbreviation

Expansion

PwD Persons with Disabilities

QCBS Quality and Cost Based Selection

TEC Technical Evaluation Committee

ToT Training of Trainers

UDIN Unique Document Identification Number (ICAI)
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Document Hierarchy and Interpretation

A.

This RFP comprises the Sections and Annexures listed in the Table of Contents, together with
every corrigendum and addendum published on the website of the Authority before the Bid Due
Date. All of them shall be read together.

The following order of precedence shall apply in the event of conflict or inconsistency:

0] Applicable Law, and binding requirements of the Government of India under the PM-
SETU Scheme, including the PM-SETU Guidelines;
(ii) approved decisions and directions of the competent authorities of the Government of

Meghalaya, including the State Steering Committee;

(iii) after award: the License Agreement, then the Shareholders’ Agreement, then the
approved Final SIP and AOPs, then the LOA;

(iv) this RFP, as modified by corrigenda and addenda, with the Data Sheet prevailing over
the Instructions to Bidders;

() the Selected Bidder's Proposal, to the extent accepted by the Authority and not
inconsistent with the above.

Where a provision of the PM-SETU Guidelines is amended after the issue of this RFP, the

amended provision shall apply to the extent it is binding. Where the amendment materially

affects a Bidder's obligations, the Authority shall publish a corrigendum and may extend the Bid

Due Date; after award, the matter shall be dealt with under the Change in Law and Scheme

Change provisions of the License Agreement.

Headings are for convenience only. Words in the singular include the plural and vice versa.
"Including” means "including without limitation". A reference to a statute includes its
amendments and subordinate legislation. Time periods expressed in days mean calendar days
unless "Business Days" is specified; a Business Day is a day on which the offices of the
Government of Meghalaya in Shillong are open.

Forms and templates are prescriptive as to content. A Bidder may add rows and attachments
but shall not delete or qualify any declaration. Any qualification of a mandatory declaration shall
render the Proposal non-responsive.

This RFP relates only to the Shillong Cluster. A separate and independent RFP is issued for
the Tura Cluster. Nothing in either RFP shall be read into the other, and each shall be evaluated,
awarded and administered independently.
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Section 1: Letter of Invitation

GOVERNMENT OF MEGHALAYA
DIRECTORATE OF EMPLOYMENT & CRAFTSMEN TRAINING
Grove Site Building, Keating Road, Shillong — 793001

No. DET-177/2026/ Dated Shillong, 23™ October, 2026

To

All interested and eligible Bidders

Subject: Request for Proposal for selection of an Anchor Industry Partner for upgradation,
transformation and sustainable industry-led operation of the Shillong Cluster under the PM-
SETU Scheme in Meghalaya.

Sir/Madam,

1.

The Directorate of Employment & Craftsmen Training, Government of Meghalaya (the
"Authority"), through this nationally advertised Request for Proposal, invites Proposals from
eligible industry entities, industry associations and consortia, industry-led foundations, and
industry-promoted or industry-operated training institutions for selection as Anchor Industry
Partner (AIP) for the Shillong Cluster under Component | of the Pradhan Mantri Skilling &
Employability Transformation through Upgraded ITls (PM-SETU) Scheme.

The Shillong Cluster serves the Khasi—Jaintia region and comprises Government ITI Shillong
as the Hub and Government ITI Jowai, Government ITI Sohra, Government ITI Nongpoh,
Government ITI Nongstoin, Government ITI (Women) Shillong, Government ITI Khliehriat,
Government ITI Mawkyrwat as the Spoke ITls. The AIP will lead the transformation of the
Shillong Cluster through a dedicated Special Purpose Vehicle (SPV) incorporated under
Section 8 of the Companies Act, 2013, in which the AIP will hold 51% and the Central and State
Governments 24.5% each, subject to the PM-SETU Guidelines. The SPV will operate the
Shillong Cluster ITIs under a License Agreement; the land, buildings and equipment remain the
property of the Government.

Role

Institution District Existing Units Sanctioned
trades seats

Hub

Government ITI Shillong East Khasi Hills 19 25 552

Spoke

Government ITI Jowai West Jaintia Hills 160

Spoke

Government ITI Sohra East Khasi Hills 112

Spoke

Government ITI Nongpoh Ri-Bhoi 132

Spoke

Government ITI Nongstoin West Khasi Hills

Spoke

Government ITI (Women) Shillong East Khasi Hills 128

Spoke

Government ITI Khliehriat East Jaintia Hills 108

Spoke

7
5
6
5 112
6
5
5

ol o oo o N

Government ITI Mawkyrwat South West Khasi Hills 108

Total 58 64 1,412

Any eligible entity may submit a Proposal. Prior registration with the Authority or participation
in any earlier process is not required.

Selection will be through Quality and Cost Based Selection (QCBS) under a single-stage, two-
envelope procedure, evaluating (a) the technical quality of the Strategic Investment Plan (50%),
(b) the cost-efficiency of the SIP (30%), and (c) the Industry Contribution committed (20%), as
detailed in Section 4.

A separate RFP is issued simultaneously for the Tura Cluster. A Bidder may submit Proposals
for either or both clusters. Each Proposal shall be complete and self-contained, and shall be
evaluated and awarded independently. Where a Bidder is selected for both clusters, separate
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SPVs, SIPs, Industry Contributions, Performance Securities and Agreements shall apply to

each cluster.

6. The key dates and particulars are set out below and in the Data Sheet (Section 3):

Name of assignment

Selection of AIP for the Shillong Cluster, PM-SETU, Meghalaya

RFP reference

DET-177/2026/RFP-AIP/Shg

Method of selection

QCBS (50: 30: 20) — single-stage, two-envelope

Issue of RFP (national advertisement
and website of the Authority)

24" October 2026

Website for RFP, corrigenda and
notices

https://dectmeg.nic.in (Tenders section); also displayed on the website of the
Ministry of Skill Development & Entrepreneurship, Government of India

Contact for clarifications

Assistant Director (Training), DECT — Telephone: 9856024237; E-mail:
dectmeg.pmsetu@gmail.com

Last date for pre-bid queries

3/11/2026, 14:00hrs IST -by e-mail or letter to the address in the Data Sheet

Pre-bid meeting (industry consultation)

4/11/2026, 15:00hrs IST (tentative) — in person at DECT, Shillong, with online
participation (link shared on request)

Publication of responses / corrigendum

9" November 2026 (indicative)

Optional site visits to Shillong Cluster
ITls

13" November 2026 — on prior intimation to the Authority

Last date and time for submission

23" November 2026, 15:00hrs IST

Opening of Technical Proposals

25" November 2026 (tentative) — in public, at the Office of the Director,
DECT, Shillong

Technical presentations (if held)

To be communicated separately

Opening of Financial Proposals

To be notified to technically qualified Bidders not less than Seven (7)
Business Days in advance

Bid Security (EMD)

%2,00,00,000 (Rupees two crore only) — see ITB 20

Mode of submission

Offline. Proposals shall be submitted in hard copy, in sealed envelopes, by
hand, registered post or courier, at the Office of the Director, Directorate of
Employment & Craftsmen Training, Grove Site Building, Keating Road,
Shillong — 793001, Meghalaya, on or before the last date and time for
submission. Proposals sent by e-mail or fax shall not be accepted.

7. The RFP and all corrigenda are available on the website of the Authority (https://dectmeg.nic.in,
Tenders section) and will also be displayed on the website of the Ministry of Skill Development
& Entrepreneurship, Government of India. Bidders will be allowed not less than forty-five (45)
days from the date of issue of this RFP to prepare and submit their Proposals. The Authority
will facilitate site visits to all Shillong Cluster ITls and will publish the ITI profiles on its website

to assist Bidders.

8. The RFP comprises Section 1 (Letter of Invitation), Section 2 (Instructions to Bidders), Section
3 (Data Sheet), Section 4 (Eligibility, Qualification and Evaluation Criteria), Section 5 (Terms of
Reference and Performance Framework), Section 6 (SIP Preparation and Submission
Guidelines), Section 7 (Technical Proposal Forms), Section 8 (Financial Proposal Forms) and
Section 9 (Annexures and Draft Agreements).

9. The Authority reserves the right to accept or reject any or all Proposals, and to annul the
Selection Process, in accordance with applicable procurement rules and without incurring any

liability.

Yours faithfully,

Sd/-

Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya, Shillong
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Section 2: Instructions to Bidders (ITB)

The ITB shall be read with the Data Sheet (Section 3). Where the Data Sheet specifies a value or modifies an
ITB clause, the Data Sheet prevails.

A. General

ITB 1. Introduction and scope of Proposal

1.1

1.2

1.3

The Authority will select one AIP for the Shillong Cluster in accordance with this RFP. The
Project, cluster institutions and indicative financial envelope are described in Section 5 and the
Data Sheet.

A Proposal shall cover the entire Cluster (Hub and all Spokes) as a single integrated
proposition. Proposals for individual ITIs, or for part of the Shillong Cluster, shall be rejected.

The Selected Bidder shall be bound by the obligations of the AIP under this RFP, the LoA, the
SHA, the License Agreement and the approved SIP, which together constitute the contractual
framework of the Project.

ITB 2. Procurement framework

21

This Selection Process is conducted in accordance with the PM-SETU Guidelines and the
General Financial Rules, 2017 and associated instructions of the Department of Expenditure,
Government of India, to the extent applicable.

ITB 3. Code of integrity and prohibited practices

3.1

3.2

3.3

3.4

Bidders, their Consortium Members, sub-contractors, agents and personnel shall observe the
highest standards of integrity during the Selection Process and the execution of the
Agreements, consistent with the Code of Integrity under Rule 175 of the GFR, 2017.

The following are prohibited practices:

@) Corrupt practice: offering, giving, receiving or soliciting, directly or indirectly, anything
of value to influence the action of any public official in the Selection Process or in
contract execution, including the offer of employment to an official of the Authority
within one year of that official's involvement in the Selection Process;

(b) Fraudulent practice: any act or omission, including misrepresentation or concealment
of facts, that knowingly or recklessly misleads or attempts to mislead in order to obtain
a financial or other benefit or avoid an obligation;

(c) Coercive practice: impairing or harming, or threatening to impair or harm, any person
or property to influence the Selection Process;
(d) Collusive or restrictive practice: an arrangement between two or more Bidders, with

or without the knowledge of the Authority, designed to fix prices, allocate clusters,
rotate bids, or otherwise restrict competition;

(e) Obstructive practice: destroying, falsifying or concealing evidence, or making false

statements to investigators, to impede an inspection, audit or investigation.
If the Authority determines, after giving the Bidder a reasonable opportunity to be heard, that a
Bidder has engaged in a prohibited practice, it may: (a) reject the Proposal; (b) forfeit the Bid
Security or invoke the Performance Security; (c) terminate the Agreements; (d) recover any
loss with interest; and (e) debar the Bidder and its allied firms in accordance with Rule 151 of
the GFR and the Department of Expenditure Guidelines on Debarment of Firms from Bidding
(OM No. F.1/20/2018-PPD dated 02.11.2021), or the equivalent State provisions. These
remedies are without prejudice to action under Applicable Law.

Each Bidder (and each Consortium Member) shall sign the Integrity Pact at Annexure 7. A
Proposal without a signed Integrity Pact shall be non-responsive.

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 15 of 105



ITB 4. Eligible Bidders

4.1

4.2

4.3

Eligible Bidders, and the eligibility and qualification criteria they must satisfy, are specified in
Section 4, Part A. Each criterion must be met as on the Bid Due Date unless a different
reference date is stated.

A registered office or prior operations in Meghalaya or the North-East is not a condition of
eligibility. Bidders shall, however, present a credible operating model for Meghalaya, which will
be evaluated under Section 4, Part B.

A Bidder from a country which shares a land border with India may participate only if registered
with the competent authority in accordance with the Department of Expenditure Order (Public
Procurement No. 1) dated 23.07.2020 and related instructions, to the extent applicable.

ITB 5. Consortium

51

A Consortium of not more than four (4) Members may submit a Proposal, subject to the
following:

€) one Member shall be designated Lead Member, authorised by a Power of Attorney
(Annexure 4) executed by all Members to act and bind the Consortium;

(b) the Members shall execute a Joint Bidding Agreement (Annexure 2) that specifies each
Member's role, scope, proposed shareholding in the SPV and proposed share of the
Industry Contribution;

(c) the Lead Member shall hold not less than 26% of the AIP shareholding in the SPV (that
is, of the 51% AIP stake) and the Members together shall hold the entire 51% AIP

stake;

(d) all Members shall be jointly and severally liable to the Authority for the obligations of
the AIP, including the Industry Contribution, irrespective of the internal allocation
among them;

(e) each Member shall satisfy the legal, statutory, non-blacklisting and conflict-of-interest
criteria individually;

® the financial and workforce qualification criteria shall be met as provided in Section 4,
Part A,

(9) the Lead Member shall not change after the Bid Due Date and during the Contract
Term. A Member other than the Lead Member may be substituted, before or after
award, with the prior written approval of the Authority, which shall not be unreasonably
withheld, provided that the reconstituted Consortium continues to meet all qualification
criteria, the substitute assumes the obligations of the outgoing Member, and the
commitments evaluated under Section 4 are not diluted.

ITB 6. Participation in both clusters and single Proposal

6.1

6.2

6.3

A Bidder, including each Consortium Member, shall submit or participate in only one Proposal
for the Shillong Cluster, whether individually or as a Consortium Member. Participation in more
than one Proposal for the Shillong Cluster shall result in disqualification of all Proposals in which
that Bidder participates.

A Bidder may also submit a Proposal under the separate RFP for the Tura Cluster. Each
Proposal shall be complete and self-contained, and shall not refer to or rely upon the other
Proposal for any eligibility document, experience, employer commitment or contribution.
Common corporate documents may be reproduced in each.

Where a Bidder submits Proposals for both clusters, it shall disclose this in Form TECH-1 and
in Form TECH-5 and shall confirm that: (a) the Industry Contribution committed for each cluster
is separate and additional; (b) employer, apprenticeship and absorption commitments are not
counted twice; (c) the proposed SPV leadership teams are distinct, or, where any key person
is proposed for both, that person's time allocation is disclosed and does not exceed 100% in
aggregate; and (d) its financial capacity is sufficient to meet both commitments simultaneously,
as certified in Form TECH-6.
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6.4

6.5

Each cluster shall be evaluated by its own TEC process and award decision. Award of one
cluster shall not be conditional upon award of the other. A Bidder may not offer discounts,
additional contributions or other benefits conditional on award of both clusters; any such
conditional offer shall be ignored for evaluation and, if material, may render the Proposal non-
responsive.

Two or more Bidders under common control, or related parties within the meaning of Section
2(76) of the Companies Act, 2013, shall not submit separate Proposals for the same cluster.
Where related Bidders submit Proposals for different clusters, each shall disclose the
relationship.

ITB 7. Conflict of interest

7.1

7.2

7.3

A Bidder shall not have a conflict of interest. A Bidder shall be considered to have a conflict of
interest, and its Proposal may be rejected, if it or any Consortium Member, Associate, or
proposed key person:

(@) has common control, directly or indirectly, with another Bidder for the Shillong Cluster,
or holds (directly or indirectly) 10% or more of the shareholding or voting rights of
another Bidder for the Shillong Cluster;

(b) receives or has received any direct or indirect subsidy or financial support from another
Bidder for the Shillong Cluster in connection with this Proposal;

(c) has the same legal representative, authorised signatory or Power of Attorney holder as
another Bidder for the Shillong Cluster;

(d) has a relationship with another Bidder, directly or through common third parties, that
gives it access to information about, or influence over, another Bidder's Proposal or the
decisions of the Authority;

(e) has participated, or its Associate has participated, as a consultant or adviser in the
preparation of this RFP, the cluster design or the Terms of Reference, including the
Project Management Consultant engaged by the Authority for PM-SETU;

® has engaged, for this Proposal, any person who is or was within the preceding twelve
months an officer of the Authority or of the Department involved in this Selection
Process;

(9) has a business or family relationship with a member of the TEC or any official directly

involved in the Selection Process.
Bidders shall disclose any actual or potential conflict in Form TECH-5. Failure to disclose a
conflict that is later discovered shall be treated as a fraudulent practice.

Members of the TEC and officials involved in the evaluation shall sign a declaration of no conflict
of interest before accessing the Proposals.

ITB 8. Debarment and restrictions

8.1

8.2

A Bidder (or any Consortium Member or parent providing support under Form TECH-8) that is
debarred or blacklisted by the Government of India, any State Government, any public sector
undertaking, or a multilateral development bank, and whose debarment subsists on the Bid
Due Date, is ineligible. Past debarment that has expired shall be disclosed in Annexure 8.

A Bidder against whom insolvency proceedings have been admitted under the Insolvency and
Bankruptcy Code, 2016, or which is under liquidation or administration, is ineligible.

ITB 9. Site visits and due diligence

9.1

9.2

Bidders are encouraged to visit the Hub and Spoke ITIs and to assess site conditions, land and
buildings, utilities, connectivity, accessibility during the monsoon, trainee catchments, local
industry and the condition of existing equipment. Visits shall be arranged through the contact
officer named in the Data Sheet. All information provided during visits is provided without
warranty.

The Authority shall make available, on request and on its website, the ITI profiles and such
baseline records as are available (enrolment, pass rates, staff strength, land and building
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details, equipment inventories, budgets of the last three years). Information made available to
one Bidder shall be made available to all.

B. RFP Documents

ITB 10.
10.1

ITB 11.
11.1

11.2

11.3

ITB 12.
12.1

12.2

Contents of the RFP

The RFP consists of the documents listed in Section 1, Clause 7, together with corrigenda and
addenda. Bidders are responsible for examining all of them. Failure to furnish information
required by the RFP may result in rejection.

Pre-bid queries and pre-bid meeting

Bidders may submit queries in the format at Annexure 1, by the deadline and to the address
specified in the Data Sheet. Queries received after the deadline need not be considered.

A pre-bid meeting and industry consultation will be held as specified in the Data Sheet, in
person and online. Attendance is optional. The Authority may also hold one-to-one clarification
sessions on request, on equal terms for all Bidders, with minutes published. Minutes of the
meeting and responses to all queries, without identifying the source, will be published on the
website of the Authority.

Only written responses published on the website of the Authority, and corrigenda, shall bind
the Authority. Oral statements made at the pre-bid meeting or during site visits shall not bind
the Authority.

Corrigenda and addenda

At any time before the Bid Due Date, the Authority may amend the RFP by corrigendum
published on the website of the Authority. Corrigenda shall bind all Bidders, who are responsible
for checking the website until the Bid Due Date. The Authority shall also send corrigenda by e-
mail to prospective Bidders who have registered their contact details with it.

Where an amendment is material, the Authority shall extend the Bid Due Date to allow Bidders
reasonable time, ordinarily not less than 10 days from publication of the corrigendum.

C. Preparation of Proposals

ITB 13.
13.1

ITB 14.
14.1

ITB 15.
15.1

ITB 16.
16.1

ITB 17.
17.1

Cost of Proposal

The Bidder shall bear all costs of preparing and submitting its Proposal. The Authority shall not
be liable for those costs regardless of the outcome of the Selection Process.

Language
The Proposal and all correspondence shall be in English. Supporting documents in another
language shall be accompanied by a certified English translation, which shall prevail.

Currency

All amounts shall be stated in Indian Rupees (INR). Amounts in the SIP, Form TECH-15 and
Section 8 forms shall be stated in ¥ crore to two decimal places unless otherwise specified, and
shall be at current prices with escalation assumptions separately stated.

Documents comprising the Proposal

The Proposal shall comprise a Technical Proposal and a Financial Proposal, each in a separate
sealed envelope, containing the documents listed in the Data Sheet.

Technical Proposal

The Technical Proposal shall use the Forms in Section 7 and shall include the SIP prepared in
accordance with Section 6, the Five-Year Investment Plan (outlay only) in Form TECH-15, and
all supporting documents.
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17.2

17.3

ITB 18.
18.1

18.2

18.3

18.4

ITB 19.
19.1

19.2

ITB 20.
20.1

20.2

20.3

20.4

20.5

The Technical Proposal shall not contain any information on the Industry Contribution
percentage or amount, the sources of funding, or any other content of the Financial
Proposal. Inclusion of such information in the Technical Proposal shall render the Proposal
non-responsive. The total outlay of the SIP (Form TECH-15) is not Financial Proposal
information and shall be disclosed in the Technical Proposal.

The narrative of the SIP (excluding annexures, tables, letters of commitment and CVs) shall
not exceed 80 A4 pages at a minimum 11-point font. Pages beyond the limit will not be
evaluated.

Financial Proposal

The Financial Proposal shall use the Forms in Section 8. The Industry Contribution shall be
stated as an absolute amount in ¥ crore and as a percentage of the total SIP outlay disclosed
in Form TECH-15. The amount in % crore is the basis of evaluation and shall prevail in case of
inconsistency; the percentage shall be recomputed from it.

The Industry Contribution shall not be less than the Mandatory Industry Contribution (17% of
the SIP outlay). A Financial Proposal below this level shall be rejected.

The Financial Proposal shall be unconditional. Any condition, qualification, assumption that
limits the commitment, or linkage to award of another cluster shall render it non-responsive.

The total SIP outlay stated in the Financial Proposal forms shall be identical to the total in Form
TECH-15. In case of difference, the Form TECH-15 total shall prevail and the percentage
contribution shall be recomputed on that base, subject to ITB 18.1.

Proposal validity

Proposals shall remain valid for the period specified in the Data Sheet from the Bid Due Date.
A Proposal valid for a shorter period shall be rejected.

Before expiry, the Authority may request Bidders to extend validity. A Bidder may refuse without
forfeiting its Bid Security. A Bidder agreeing to the extension shall extend its Bid Security
accordingly and shall not modify its Proposal.

Bid Security

Each Proposal shall be accompanied by Bid Security of 22,00,00,000 (Rupees two crore only),
in the form of a Bank Guarantee from a Scheduled Commercial Bank in India (Annexure 5), a
Fixed Deposit Receipt pledged to the Authority, or a Demand Draft drawn on a Scheduled
Commercial Bank in favour of the Director, Directorate of Employment & Craftsmen Training,
Meghalaya, payable at Shillong, valid for 45 days beyond the Proposal validity period.
Exemption from Bid Security shall apply only to the extent provided under the applicable
procurement rules.

The original Bid Security instrument shall be placed in the Technical Proposal envelope
(Envelope 1). A Proposal without valid Bid Security shall be rejected.

For a Consortium, the Bid Security shall be furnished by the Lead Member on behalf of the
Consortium and shall name the Consortium.

The Bid Security may be forfeited if the Bidder: (a) withdraws or modifies its Proposal during
the validity period; (b) engages in a prohibited practice; (c) is found to have made a material
misrepresentation; (d) refuses to accept arithmetic corrections under ITB 26.5; (e) being
selected, fails to acknowledge the LoA, furnish the Performance Security, incorporate the SPV
or execute the Agreements within the time specified; or (f) seeks during negotiation to reduce
the Industry Contribution or dilute a technical commitment that was scored.

Bid Security of unsuccessful Bidders shall be returned within 30 days of the award being made
or the Selection Process being annulled. Bid Security of the Selected Bidder shall be returned
on receipt of the Performance Security.
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ITB 21.
21.1

21.2

21.3

21.4

Format, signing and authentication

The Proposal shall be printed or typed in indelible ink. Every page shall be serially numbered,
signed by the authorised signatory, who shall be authorised by a Power of Attorney (Annexure
3) supported by a board resolution, and stamped with the seal of the Bidder. Each Proposal
shall carry an index and shall be securely bound; loose sheets shall not be accepted.

Documents that are certified by a Chartered Accountant or Statutory Auditor shall carry a valid
UDIN. Documents that require notarisation or stamp paper shall be submitted as specified in
the relevant form.

The Technical Proposal shall be submitted in one original and one copy, marked "ORIGINAL"
and "COPY". A soft copy of the Technical Proposal (searchable PDF), together with Forms
TECH-14 and TECH-15 in spreadsheet format, shall be enclosed on a USB drive. The Financial
Proposal shall be submitted in one original, with Forms FIN-3 and FIN-4 in spreadsheet format
on a separate USB drive placed in Envelope 2. In case of any discrepancy, the signed original
hard copy shall prevail.

Any interlineation, erasure or overwriting shall be valid only if initialled by the authorised
signatory.

D. Submission and Opening

ITB 22.
22.1

22.2

22.3

22.4

ITB 23.
23.1

ITB 24.
24.1

Sealing, marking and submission

The Technical Proposal (original, copy and USB drive), together with the original Bid Security,
the signed Integrity Pact and the Power(s) of Attorney, shall be placed in a sealed envelope
marked "ENVELOPE 1 — TECHNICAL PROPOSAL". The Financial Proposal (original and USB
drive) shall be placed in a separate sealed envelope marked "ENVELOPE 2 — FINANCIAL
PROPOSAL — NOT TO BE OPENED WITH THE TECHNICAL PROPOSAL". Both envelopes
shall be placed in an outer sealed envelope.

Each envelope shall bear the RFP reference number, the words "Selection of Anchor Industry
Partner — Shillong Cluster, PM-SETU", the name and address of the Bidder, and the words "DO
NOT OPEN BEFORE" followed by the date and time of opening. If an envelope is not sealed
and marked as required, the Authority shall not be responsible for its misplacement or
premature opening.

Proposals shall be delivered by hand, registered post or courier to the Office of the Director,
Directorate of Employment & Craftsmen Training, Grove Site Building, Keating Road, Shillong
— 793001, Meghalaya, so as to reach on or before the last date and time for submission
specified in the Data Sheet. A receipt stating the date and time of receipt shall be issued for
Proposals delivered by hand. The Authority shall not be responsible for any postal or courier
delay or loss.

Proposals submitted by e-mail, fax or any electronic means shall not be accepted.

Late Proposals, modification and withdrawal

Any Proposal received after the last date and time for submission shall be returned unopened.
A Bidder may modify, substitute or withdraw its Proposal before the last date and time for
submission by a written notice signed by the authorised signatory, submitted in a sealed
envelope marked "MODIFICATION", "SUBSTITUTION" or "WITHDRAWAL", as the case may
be. No modification, substitution or withdrawal shall be permitted after that time.

Opening of Technical Proposals

The outer envelopes and Envelope 1 (Technical Proposal) shall be opened in public at the date,
time and venue specified in the Data Sheet, in the presence of the representatives of Bidders
who choose to attend with a letter of authority. Envelope 2 (Financial Proposal) of each Bidder
shall remain sealed; it shall be signed across the seal by the members of the opening committee
and the Bidder representatives present, and kept in the safe custody of the Authority until the
technical evaluation is complete and approved.
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24.2

ITB 25.
251

25.2

A record of the opening, listing the Bidders, any modification, substitution or withdrawal, and
the presence or absence of Bid Security and the Integrity Pact, shall be prepared, signed by
the members of the opening committee and the Bidder representatives present, and published
on the website of the Authority.

Confidentiality

Information relating to the evaluation shall not be disclosed to Bidders or other persons not
officially concerned until publication of the results under ITB 30 and ITB 35. Any attempt by a
Bidder to influence the evaluation shall lead to rejection of its Proposal and may lead to
debarment.

The Authority shall treat as confidential the commercially sensitive information in Proposals,
subject to the Right to Information Act, 2005, audit requirements and the disclosure obligations
of the Authority under this RFP. Bidders shall identify information they consider commercially
confidential.

E. Evaluation

ITB 26.
26.1

26.2

26.3

26.4

26.5

ITB 27.
27.1

27.2

ITB 28.
28.1

Responsiveness

The Authority will determine whether each Proposal is substantially responsive on the basis of
its contents alone. A substantially responsive Proposal meets all requirements of the RFP
without material deviation, reservation or omission.

A material deviation, reservation or omission is one that: (a) affects the scope, quality or
performance of the Project; (b) limits the rights of the Authority or the obligations of the AIP
under the Agreements; or (c) if rectified, would unfairly affect the competitive position of other
Bidders.

The following shall in any case render a Proposal non-responsive: absence of Bid Security or
Integrity Pact; absence of the SIP; absence of Form TECH-15; financial information in the
Technical Proposal; an Industry Contribution below 17%; a SIP outlay above the indicative
ceiling of the Shillong Cluster without the approval required under Clause 5.7 of Section 5; a
SIP outlay below the Minimum Realistic Outlay (ITB 32); and any condition attached to the
Financial Proposal.

The Authority may waive a minor non-conformity that does not constitute a material deviation
and may request the Bidder to supply missing historical or factual documents (such as a
certificate that existed on the Bid Due Date) within a stated time.

Arithmetic errors in the Financial Proposal and in Form TECH-15 shall be corrected as follows:
(a) where there is a discrepancy between a unit amount and a total obtained by multiplying, the
unit amount prevails; (b) where there is an error in a total corresponding to the addition of sub-
totals, the sub-totals prevail; (c) where there is a discrepancy between words and figures, the
words prevail. A Bidder that does not accept the correction shall have its Proposal rejected and
its Bid Security forfeited.

Clarifications

The Authority may, in writing, request a Bidder to clarify its Proposal. No clarification shall be
sought or accepted that changes the substance of the Proposal, the SIP outlay, the
Industry Contribution, or any scored commitment. Unsolicited clarifications shall not be
considered.

If a Bidder does not provide a clarification within the time allowed, its Proposal shall be
evaluated on the information available.

Verification of information

The Authority may verify any information in a Proposal, including by contacting clients,
employers named in commitment letters, auditors, EPF/ESIC records and registries. A Bidder
shall co-operate with verification and authorise third parties to disclose information.
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28.2

28.3

ITB 29.
20.1

29.2

29.3

29.4

ITB 30.
30.1

30.2

ITB 31.
31.1

ITB 32.
32.1

32.2

ITB 33.
33.1

Employer, apprenticeship and absorption commitments shall be supported by signed letters on
the employer's letterhead stating the number, trade, location and period. Letters that cannot be
verified shall not be scored.

Where a statement is found to be false or misleading at any stage, before or after award, the
Authority may reject the Proposal or terminate the Agreements and take action under ITB 3.3.

Technical evaluation

A Technical Evaluation Committee constituted by the competent authority will evaluate the
Technical Proposals in two parts: Part A (eligibility and qualification, pass/fail) and Part B
(technical scoring), strictly in accordance with Section 4. No other criteria shall be applied.

The TEC may invite each Bidder that passes Part A to make a presentation of its SIP to the
TEC. The presentation is for clarification only; it shall not introduce new commitments, and shall
not be separately scored. Presentations shall be recorded in minutes.

Each TEC member shall score independently using the scoring descriptors in Section 4, Part
B, and record reasons for each score. The technical score shall be the arithmetic average of
the members' scores. Where the scores of members for a sub-criterion differ by more than 40%
of the maximum marks for that sub-criterion, the TEC shall deliberate and record reasons
before finalising.

A Proposal shall qualify technically only if it secures (a) not less than the minimum technical
score specified in the Data Sheet, and (b) not less than 40% of the maximum marks in each of
Criteria B (Trade Rationalisation and Cluster Specialisation), E (Industry Engagement and
Apprenticeship) and F (Placement and Livelihood Outcomes) of Section 4, Part B.

Opening of Financial Proposals

After approval of the technical evaluation by the competent authority, the Authority shall publish
on its website, and communicate in writing to each Bidder, the names of non-responsive and
technically unqualified Bidders (with reasons), and the technical scores of qualified Bidders,
together with the date, time and venue of the public opening of Financial Proposals, which shall
not be earlier than the number of Business Days specified in the Data Sheet.

At the public opening, the seals of Envelope 2 shall first be verified as intact in the presence of
the Bidder representatives. The name of each Bidder, its SIP outlay (from Form TECH-15), its
Industry Contribution percentage and amount, and its technical score shall be read out and
recorded. Financial Proposals of technically unqualified Bidders shall not be opened.

Financial evaluation and combined score

The combined score shall be computed in accordance with Section 4, Part C. The Bidder with
the highest combined score shall be ranked H-1.

Cost realism and unsustainable Proposals

To ensure that SIPs are realistic and comparable, a Minimum Realistic Outlay of 50% of the
indicative ceiling of the Shillong Cluster shall apply. A SIP outlay below this level shall be non-
responsive unless the Bidder demonstrates, in a separate note forming part of its Technical
Proposal, that the outlay is adequate to achieve all mandatory KPIs and the TEC records
reasons for accepting it.

Where the TEC considers that a SIP outlay, or any major component, is abnormally low relative
to the scope, it may seek a written justification under ITB 27 limited to the basis of costing, and
shall score the relevant sub-criteria having regard to that justification.

Tie-breaking

If two or more Bidders obtain the same combined score (rounded to two decimal places), the
H-1 Bidder shall be determined in the following order: (a) higher technical score (Xt); (b) higher
Industry Contribution in absolute rupee terms; (c) higher score under Criterion B of Section 4,
Part B; (d) draw of lots conducted in the presence of the tied Bidders and recorded in minutes.
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F. Negotiation and Award

ITB 34.
34.1

34.2

34.3

ITB 35.
35.1

35.2

35.3

ITB 36.
36.1

36.2

36.3

ITB 37.
37.1

ITB 38.
38.1

Negotiation and SIP finalisation

The Authority may hold discussions with the H-1 Bidder to finalise the SIP, AOP for Year 1, KPI
targets, Disbursement-Linked Indicators and the methodology and timing of the Industry
Contribution. Discussions shall be recorded in minutes signed by both parties.

Discussions shall not result in: (a) any reduction of the Industry Contribution percentage or
amount; (b) any reduction of a scored commitment (including enrolment, placement,
apprenticeship, absorption, trainer development or inclusion targets); (c) any change in the SIP
outlay beyond £10% arising solely from scope clarification, with the Industry Contribution in
rupees not falling below the amount quoted; or (d) any change that would have altered the
ranking of Bidders.

If discussions fail, the Authority may terminate them by written notice and invite the next-ranked
Bidder, or annul the process, under ITB 38.

Notification of award and Letter of Award

After approval by the competent authority of the State Government, the Authority shall publish
the result on its website and issue the LoA (draft at Annexure 10) in duplicate to the Selected
Bidder.

The Selected Bidder shall return one copy of the LoA signed in acknowledgement within seven
(7) days. The date of acknowledgement shall be the Commencement Date (TO) for the
institutionalisation milestones in Clause 5.11 of Section 5.

The LoA does not by itself confer any right to use public assets or to receive public funds. Such
rights arise only under the executed Agreements and the approved SIP.

Performance Security

Within twenty-eight (28) days of TO, the Selected Bidder shall furnish Performance Security
equal to three per cent (3%) of the Industry Contribution committed for the five-year SIP period,
in the form of an unconditional and irrevocable Bank Guarantee from a Scheduled Commercial
Bank in India (Annexure 6) or an FDR pledged to the Authority. The Bank Guarantee may be
furnished for an initial validity of two (2) years and renewed annually not later than thirty (30)
days before expiry, so as to remain valid until six (6) months after the end of the Initial Term.

The Performance Security secures all obligations of the AIP under the Agreements, including
the Industry Contribution, KPI achievement, maintenance of public assets, and exit and
handback obligations. It may be invoked in whole or in part in accordance with the License
Agreement and Annexure 13.

If invoked in part, the AIP shall restore the Performance Security to its full value within thirty
(30) days. Release linked to verified performance shall be made as provided in Annexure 13,
and a minimum of 25% shall be retained until satisfactory completion of handback or the
approval of an Extension Term.

Post-award institutionalisation

The Selected Bidder shall incorporate the SPV, execute the SHA and License Agreement, open
the Escrow Account, deposit the first instalment of Industry Contribution and submit the Final
SIP within the timelines in Clause 5.11 of Section 5.

Failure to execute and award to next-ranked Bidder

If the Selected Bidder fails to acknowledge the LoA, furnish the Performance Security,
incorporate the SPV, or execute the Agreements within the specified time, the Authority may
cancel the LoA, forfeit the Bid Security, and either invite the next-ranked technically qualified
Bidder to match the terms of the H-1 Bidder (including at least the H-1 Bidder's Industry
Contribution percentage), or annul the Selection Process.
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ITB 39.
39.1

ITB 40.
40.1

ITB 41.
41.1

41.2
41.3

ITB 42.
42.1

ITB 43.
43.1

43.2

43.3

Single Proposal or limited competition

If only one responsive Proposal is received, the Authority may, with the approval of the
competent authority and after recording reasons, proceed with evaluation, provided the
Proposal achieves the minimum technical score and the Industry Contribution is not less than
the Mandatory Industry Contribution. The Authority shall assess the reasonableness of the SIP
outlay with reference to the cost benchmarks in Clause 5.7 of Section 5.

Right to accept or reject Proposals

The Authority reserves the right to accept or reject any Proposal, and to annul the Selection
Process and reject all Proposals at any time before execution of the Agreements, without
liability to Bidders, provided the reasons are recorded in writing in accordance with applicable
procurement rules.

Grievance redressal

A Bidder that has participated in the Selection Process and is aggrieved by a decision of the
Authority may submit a written complaint to the Secretary, Department of Labour, Employment
& Skill Development, Government of Meghalaya, within ten (10) days of publication of the
decision complained of. The authority shall dispose of the complaint by a reasoned order within
fifteen (15) days.

The filing of a complaint shall not by itself stay the Selection Process unless so ordered.
Complaints relating to the RFP conditions shall be raised before the Bid Due Date. Disclosure

of evaluation details in response to a complaint shall be limited to the complainant's own scores
and the published results.

Governing law and jurisdiction

This Selection Process shall be governed by the laws of India. Subject to ITB 41, the courts at
Shillong, Meghalaya shall have exclusive jurisdiction over matters arising from the Selection
Process.

Miscellaneous

No Bidder shall pay any commission, fee or brokerage to any agent or intermediary in
connection with this Selection Process. Any such payment shall be disclosed in the Integrity
Pact.

The Selected Bidder shall not issue any public statement or advertisement regarding the award
without the prior consent of the Authority, except as required by law or the rules of a stock
exchange.

The Authority may, at its discretion, publish the outcome of the Selection Process, the approved
SIP summary and KPI results in the interest of transparency.
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Section 3: Data Sheet

This Data Sheet applies only to the Shillong Cluster. It supplements and, where indicated, modifies the
Instructions to Bidders. In case of conflict, this Data Sheet prevails.

ITB Particular Details
clause
11 Authority Director, Directorate of Employment & Craftsmen Training (DECT),
Government of Meghalaya, under the Department of Labour, Employment &
Skill Development
11 Name of Cluster Shillong Cluster
11 Publication of RFP and National advertisement; website of the Authority: https://dectmeg.nic.in
corrigenda (Tenders section). The RFP shall also be shared with the Ministry of Skill
Development & Entrepreneurship, Government of India, for display on its
website. In case of any difference, the version on the website of the Authority
shall prevail.
11 Shillong Cluster ITls Hub: Government ITI Shillong. Spokes: Government ITI Jowai; Government
ITI Sohra; Government ITI Nongpoh; Government ITI Nongstoin; Government
ITI (Women) Shillong; Government ITI Khliehriat; Government ITI Mawkyrwat.
11 Indicative ceiling of SIP %361.00 crore over five years (%81 crore for the Hub and %40 crore for each of
outlay 7 Spokes), derived from the PM-SETU per-institution ceilings. Indicative only;
not an approved budget.
11 Indicative funding ratio Centre: State: Industry = 74.7: 8.3: 17 (North-Eastern and Hilly States)
21 Applicable procurement PM-SETU Guidelines; General Financial Rules, 2017 and instructions of the
framework Department of Expenditure, Government of India, to the extent applicable
5.1 Maximum Consortium Four (4), including the Lead Member
Members
5.1(c) Minimum Lead Member 26% of total SPV equity
stake in SPV
9.1 Contact officer for site Assistant Director (Training), Directorate of Employment & Craftsmen
visits and clarifications Training, Shillong; Telephone: 9856024237; E-mail:
dectmeg.pmsetu@gmail.com
11.1 Address for pre-bid queries | E-mail: dectmeg.pmsetu@gmail.com, or by letter to the Office of the Director,
Directorate of Employment & Craftsmen Training, Grove Site Building,
Keating Road, Shillong — 793001, last date 3/11/2026, 14:00hrs IST
11.2 Pre-bid meeting and 4/11/2026, 15:00hrs IST (tentative); Conference Hall, DECT, Shillong, with
industry consultation online participation
16.1 Technical Proposal Certificate of incorporation/registration and constitutional documents; PAN;
(Envelope 1) GSTIN; original Bid Security instrument; Integrity Pact (Annexure 7); Forms
TECH-1 to TECH-16; Joint Bidding Agreement and Annexure 4 (if
Consortium); Annexure 3; Annexure 8 (if applicable); audited financial
statements for three years; SIP and annexures; employer commitment letters;
CVs of SPV leadership. One original and one copy, with soft copy on USB
drive
16.1 Financial Proposal Forms FIN-1 to FIN-7, signed original, with Forms FIN-3 and FIN-4 also in
(Envelope 2) spreadsheet format on USB drive
17.3 SIP narrative page limit 80 pages (excluding annexures, tables, letters and CVs)
19.1 Proposal validity 180 days from the Bid Due Date
20.1 Bid Security (EMD) %2,00,00,000 (Rupees two crore only), by Bank Guarantee, FDR or Demand
Draft, in favour of the Director, Directorate of Employment & Craftsmen
Training, Meghalaya, payable at Shillong
22.3 Mode and place of Offline, in hard copy, in sealed envelopes, by hand, registered post or courier,
submission to the Office of the Director, Directorate of Employment & Craftsmen Training,
Grove Site Building, Keating Road, Shillong — 793001, Meghalaya
22.3 Last date and time for 239 November 2026, 15:00hrs IST
submission
24.1 Opening of Technical 25" November 2026 (Tentative); in public, at the Office of the Director, DECT,
Proposals Shillong
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ITB Particular Details
clause
29.4 Minimum technical score 70 out of 100, with at least 40% of the maximum marks in each of Criteria B,
E and F
30.1 Notice for opening Not less than seven (7) Business Days after publication of technical results
Financial Proposals
31.1 QCBS weights Technical score of SIP (Xt): 50%; SIP cost-efficiency (Yt): 30%,; Industry
Contribution (Zt): 20%
32.1 Minimum Realistic Outlay 50% of the indicative ceiling = ¥180.50 crore
35.1 Competent authority for Government of Meghalaya, on the recommendation of the State Steering
award Committee
36.1 Performance Security 3% of the Industry Contribution committed for the five-year SIP period, by
Bank Guarantee renewable annually
41.1 Grievance authority Secretary, Department of Labour, Employment & Skill Development,
Government of Meghalaya
42.1 Jurisdiction Courts at Shillong, Meghalaya

Initial Contract Term

Five (5) years from the Effective Date, aligned with the SIP period (Clause
5.10)

Extension options

Up to two (2) extensions of five (5) years each, based on performance and
subject to approval; not automatic

Maximum aggregate term

Fifteen (15) years

Principal references

PM-SETU Guidelines, Component | and amendments; Companies Act, 2013;
General Financial Rules, 2017; Department of Expenditure OM No.
F.1/20/2018-PPD dated 02.11.2021 (debarment); Apprentices Act, 1961;
Rights of Persons with Disabilities Act, 2016; Digital Personal Data Protection
Act, 2023; Mediation Act, 2023

Indicative financial envelope of the Shillong Cluster

Amounts in ¥ crore, five years. Computed by applying the North-Eastern/Hilly-State ratio to the PM-
SETU per-institution ceilings. Indicative only.

Institution Ceiling Central State (8.3%) Industry (17%)
(74.7%)
Government ITI Shillong (Hub) 81.00 60.51 6.72 13.77
Government ITI Jowai (Spoke) 40.00 29.88 3.32 6.80
Government ITI Sohra (Spoke) 40.00 29.88 3.32 6.80
Government ITI Nongpoh (Spoke) 40.00 29.88 3.32 6.80
Government ITI Nongstoin (Spoke) 40.00 29.88 3.32 6.80
Government ITI (Women) Shillong (Spoke) 40.00 29.88 3.32 6.80
Government ITI Khliehriat (Spoke) 40.00 29.88 3.32 6.80
Government ITI Mawkyrwat (Spoke) 40.00 29.88 3.32 6.80
Total (indicative ceiling) 361.00 269.67 29.96 61.37
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Section 4: Eligibility, Qualification and Evaluation Criteria

This Section sets out the only criteria the Authority will use to determine eligibility and qualification, to
score the Technical Proposals and to compute the combined score. No other factor shall be applied.

Part A: Eligibility and Qualification (Pass/Fail)

The benchmarks below have been approved by the competent State authority for AIP selection in
Meghalaya. They apply uniformly to the Shillong Cluster and the Tura Cluster. A Bidder submitting
Proposals for both clusters shall satisfy them once, on the strength of its overall capacity, but shall
furnish the evidence in each Proposal.

A.1 Eligible entities

€) companies registered in India under the Companies Act, 2013 or earlier Companies
Acts, engaged in manufacturing or services, including Central and State Public Sector
Undertakings;
(b) industry associations or industry consortia registered as companies, societies or trusts;
(c) industry-led foundations, including the CSR or philanthropic arms of companies or
industry groups, registered as Section 8 companies, trusts or societies;
(d) academic or training institutions promoted or operated by industry, including corporate
universities and sectoral skilling institutions;
(e) a Consortium of entities listed in (a) to (d), subject to ITB 5.
A.2 Eligibility and qualification criteria
# | Criterion Requirement Reference | Evidence Consortium / parent
period rule
1 | Legal status | Valid legal entity registered or | As on Bid Certificate of Each Member
incorporated in India under Due Date incorporation/registration; | individually
applicable law; in existence for MOoA/AOA, trust deed or
at least three years bye-laws
2 | Statutory Valid PAN; valid GSTIN where | As on Bid Copies of registrations Each Member
compliance required under GST law; Due Date individually
EPF/ESIC registration where
applicable
3 | Average Not less than %200 crore Three Audited financial Lead Member alone.
annual average annual turnover over | completed statements; Form TECH- | Entities under
turnover the three immediately FYs 6 certificate by Statutory | A.1(c)/(d) and
preceding completed Financial Auditor/CA with UDIN associations may
Years, i.e., FY 2023-24, 2024- rely on a
25 and 2025-26 parent/promoter
under Note 3
4 | Workforce Not less than 200 personnel As on Bid Form TECH-7 CA Lead Member alone.
on direct payroll, as defined in | Due Date certificate with UDIN; Group-company
Note 2 EPF/ESIC returns for the | personnel only under
last month preceding the | Note 3
Bid Due Date
5 | Net worth Positive net worth in each of Three Audited financial Each Member
the three completed Financial | completed statements; Form TECH- | individually; parent
Years in criterion 3, as defined | FYs 6 under Note 3 where
in Note 1 relied upon
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# | Criterion Requirement Reference | Evidence Consortium / parent
period rule
6 | Relevant Demonstrable industry or As stated Annual report; Any Member may
capability technical capability relevant to client/partner certificates; | satisfy; capability
the proposed intervention, apprenticeship portal must be linked to that
shown by at least one of: (i) records; Form TECH-9 Member's role in the
operation, management or JBA
substantive support of
vocational training,
apprenticeship or skilling
programmes during the last
seven years; (ii) operations in
a sector relevant to the trades
proposed for the Shillong
Cluster, with engagement of
apprentices under the
Apprentices Act, 1961 in any
of the last three years
7 | Non- Not blacklisted or debarred by | As on Bid Form TECH-4; Annexure | Each Member and
blacklisting any Central or State Due Date 8 where applicable any supporting
Government department, PSU parent
or multilateral development
bank, subsisting on the Bid
Due Date; not under
insolvency or liquidation
8 | Conflict of No conflict of interest under Throughout | Form TECH-5 Each Member
interest ITB 7 process
9 | Bid Security | As specified in the Data Sheet | At Original BG/FDR,; signed | Lead Member for Bid
and Integrity | and Annexure 7 submission | Integrity Pact Security; each
Pact Member for Integrity
Pact

Notes to Part A

Note 1 Net worth means the aggregate of paid-up share capital and all reserves created out of profits
and securities premium, after deducting accumulated losses, deferred expenditure and
miscellaneous expenditure not written off, and excluding revaluation reserves, write-back of
depreciation and reserves created on amalgamation, consistent with Section 2(57) of the
Companies Act, 2013. For trusts, societies and Section 8 companies, the corresponding
measure is the excess of total assets over total liabilities (corpus and accumulated surplus).

Note 2 Personnel means employees of any grade on the direct payroll of the Bidder (or, for a
Consortium, of the Lead Member) as on the Bid Due Date, in respect of whom the Bidder
deposits statutory contributions (EPF/ESIC, as applicable) in its own name, including regular,
fixed-term and contractual employees directly engaged. It excludes (a) employees of a parent,
holding, subsidiary, associate or group company, except under Note 3; (b) manpower supplied
through a third-party agency; and (c) consultants and retainers without an employer-employee
relationship.

Note 3 Parent or promoter support. A Bidder that is an industry-led foundation, an industry-promoted
institution or an industry association, or a Bidder relying on group-company personnel, may rely
on the turnover, net worth and/or personnel of its parent, holding or promoting company only if
that company: (a) independently meets the criterion relied upon; (b) is named as a co-applicant
in Form TECH-1; (c) executes the notarised Parent/Promoter Support Undertaking (Form
TECH-8), supported by a board resolution, accepting joint and several liability with the Bidder
for the Industry Contribution and all other obligations of the AIP; and (d) satisfies criteria 5, 7
and 8. The experience of a parent is counted for criterion 6 and Criterion L only if the parent
participates on these terms.

Note 4 Where audited accounts for FY 2025-26 are not yet available on the Bid Due Date, the Bidder
shall furnish a Statutory Auditor certificate to that effect and the audited accounts of FY 2022-
23, 2023-24 and 2024-25 shall be used. Turnover means revenue from operations as reported
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in audited standalone financial statements, excluding other income. Consolidated figures may

be used only where the parent is a co-applicant under Note 3.

Note 5 A registered office in Meghalaya is not required. Prior presence in the North-East is not a

condition of eligibility.

Part B: Technical Evaluation Criteria and Scoring (100 marks)

B.1

B.2

B.3

Only Bidders that pass Part A shall be scored. The SIP and supporting forms shall be scored
against the criteria below. The descriptor bands state the maximum marks for each level; a
TEC member may award any value up to the band maximum in steps of 0.25 marks, recording

reasons.

Marks shall be awarded only for commitments that are specific, measurable, time-bound and,
where the criterion so requires, supported by verifiable evidence. Commitments that are scored
become binding obligations of the AIP and shall be carried into the Final SIP and License

Agreement without dilution.

Criteria marked with an asterisk (*) carry a minimum threshold of 40% of their maximum marks

under ITB 29.4.

Summary of criteria

Code | Criterion Sub-criteria Max marks

A Cluster Diagnosis and Strategic Vision Al, A2 8

B Trade Rationalisation, Cluster Specialisation and Regulatory B1, B2, B3 12
Pathway *

C Curriculum and Programme Portfolio C1,C2,C3,C4 10

D Infrastructure, Equipment and Asset Management D1, D2, D3 10

E Industry Engagement, Apprenticeship and Absorption * El, E2, E3 12

F Placement and Livelihood Outcomes * F1, F2, F3, F4 10

G Human Resources and Institutional Capacity G1, G2, G3 10

H Inclusion and Access H1, H2 8

| Meghalaya / North-East Operating Model and Implementation 11, 12 6
Readiness

J Digital Systems, MIS and Data Governance J1l 4

K Sustainability and Revenue Model K1 5
Demonstrated Experience in Skilling (case studies) L1 5
Total 100
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Criterion A: Cluster Diagnosis and Strategic Vision (8 marks)

Hub-and-Spoke
operating model

serve the Spokes (shared
facilities, trainer and trainee
mobility, digital delivery);
governance of the cluster as one
system.

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
Al. Labour-market | 4 District-wise analysis of the SIP Ch. 2-3; 0 — Not addressed, generic, or not
and employer- economy, employers, vacancies, | list of supported by evidence.
demand analysis apprenticeship demand, wage consultations up to 1 — Generic State-level
for the Shillong levels and migration patterns for | with dates; description; no catchment-level or
Cluster catchment the Hub and each Spoke data sources employer evidence.
catchment; sources and dates of | cited. up to 2 — Catchment described for some
data; employer consultations ITls; limited primary consultation;
held. demand not quantified.
up to 3 — Quantified demand by sector
for the Hub and most Spokes, with
documented employer consultations.
4 — Rigorous, sourced and quantified
demand analysis for every institution,
triangulating secondary data, employer
surveys and placement history;
distinguishes local, North-East, national
and digital labour markets.
A2. Vision, value 4 Five-year vision and measurable | SIP Ch. 1, 4 0 — Not addressed, generic, or not
proposition and objectives; how the Hub will and 10. supported by evidence.

up to 1 — Vision statement only; Hub
and Spokes treated as unconnected
units.

up to 2 — Hub-Spoke linkages
mentioned without mechanisms, costs or
schedules.

up to 3 — Coherent model with defined
Hub services, mobility and scheduling
arrangements and measurable
objectives.

4 — Compelling and practical model with
costed mobility, shared-facility
scheduling, digital delivery and
accountability for each linkage, tailored
to travel times and terrain.

Criterion B: Trade Rationalisation, Cluster Specialisation and Regulatory Pathway * (12

marks)
Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
B1. Trade-wise 5 Completed Form TECH-14 for Form TECH- 0 — Not addressed, generic, or not
rationalisation every existing trade and unit, 14; SIP Ch. 3. supported by evidence.

(R/UIS/ICIVIDIN)
with evidence

with the action code, evidence
(enrolment, completion,
placement, employer demand,
utilisation, trainer availability,
accessibility) and transition plan
for any trade proposed for
consolidation, conversion or
discontinuation.

up to 1.25 — Matrix incomplete or
actions not justified.

up to 2.5 — Matrix complete but
justifications rely on general trends
rather than cluster evidence.

up to 3.75 — Evidence-based
justification for most trades; transition
plans for discontinued/consolidated
trades protect access for current and
prospective trainees.

5 — Complete, evidence-based and
internally consistent rationalisation that
differentiates Hub and Spoke roles,
avoids duplication, preserves local
access and quantifies seat changes
year-wise.
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Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
B2. Affiliation Plan | 4 Trade-wise plan aligning the Form TECH- 0 — Not addressed, generic, or not
for existing and infrastructure, equipment, 14 Part B; SIP | supported by evidence.
new trades trainers and curricula of all Ch. 3. up to 1 — Plan does not cover all
Shillong Cluster trades with Shillong Cluster ITls.
NCVET/DGT affiliation norms, up to 2 — Plan lists trades without gap
and the regulatory pathway for ana|ysis or timeline.
new and redesigned courses, up to 3 — Realistic plan with gap
with timelines and analysis, sequencing and responsibilities
responsibilities, in support of the aligned with DGT/CSTARI/NCVET
State affiliation programme. processes.
4 — Detailed, budgeted plan covering
every Shillong Cluster ITI, giving early
attention to the Spokes and closing
infrastructure and trainer gaps at the
start of implementation.
B3. Centres of 3 Proposed CoEs or advanced SIPCh.4and | 0— Not addressed, generic, or not
Excellence and specialisations, location rationale | 7; Annexure: supported by evidence.
specialisation (Hub or Spoke), access Cluster up to 0.75 — CoEs named without

across Hub and
Spokes

arrangements for trainees and
faculty of other ITls, utilisation
targets.

Specialisation
Matrix.

rationale.

up to 1.5 — Rationale given but
replication across ITls not justified or
access unclear.

up to 2.25 — Limited, well-located CoEs
with access plans and utilisation targets.
3 — Clear economic and labour-market
rationale, shared-use schedules,
utilisation and revenue targets, and
linkage to anchor industry operations.

Criterion C: Curriculum and Programme Portfolio (10 marks)

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
C1l. Redesign of 3 Courses to be upgraded, SIP Ch. 3. 0 — Not addressed, generic, or not
existing courses industry-validated modules, supported by evidence.
and NSQF NSQF/NCrF alignment, up to 0.75 — General statements.
alignment assessment changes, approval up to 1.5 — Some upgrades identified
route. without industry validation.
up to 2.25 — Clear redesign plan with
industry inputs and approval route.
3 — Comprehensive, industry-co-
developed redesign with outcome
measures and a credible approval
timeline.
C2. New-age, 3 Phased plan for emerging areas | SIP Ch. 3,5 0 — Not addressed, generic, or not
digital and green relevant to the Shillong Cluster and 7. supported by evidence.
skills (for example Al and digital, up to 0.75 — Broad ideas without
automation, renewable energy, demand linkage.
EV, drones, advanced up to 1.5 — Areas identified with limited
manufacturing), with labs, faculty readiness planning.
readiness and demand linkage. up to 2.25 — Phased rollout with labs,
faculty and employer linkage.
3 — Demand-led, phased, costed plan
with industry co-delivery and evidence
that graduates can be absorbed.
C3. Local- 2 Short-term, modular, industry- SIP Ch. 3and | 0- Not addressed, generic, or not
economy, certified and Spoke-level 11. supported by evidence.
livelihood and customised programmes linked up to 0.5 — Mentioned only in general
short-term to local enterprises (tourism, terms, without specifics.
programmes agri-processing, bamboo and up to 1 — Some courses listed without

crafts, construction, services),

using the Spoke-level flexibility
under Section 5.10 of the PM-

SETU Guidelines.

local demand evidence.

up to 1.5 — Relevant portfolio aligned
with local demand and certification.

2 — Strong portfolio linked to identified
enterprises, market access and
livelihood outcomes at each Spoke.
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Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
C4. Pedagogy and | 2 Simulation, AR/VR, blended and | SIP Ch. 5. 0 — Not addressed, generic, or not

digital learning

project-based learning; digital
content in local context;
assessment practice.

supported by evidence.

up to 0.5 — Mentioned only in general
terms, without specifics.

up to 1 — Basic digital tools mentioned.
up to 1.5 — Clear integration into
delivery with trainer preparation.

2 — Integrated, low-bandwidth-ready
model suited to Spoke connectivity, with
measurable learning outcomes.

Criterion D: Infrastructure, Equipment and Asset Management (10 marks)

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
D1. Infrastructure | 4 Institution-wise plan for SIP Ch. 7; 0 — Not addressed, generic, or not
and workshop workshops, labs, classrooms, Form TECH- supported by evidence.
modernisation hostels, safety and accessibility; | 15. up to 1 — No institution-level plan.
plan civil works within the PM-SETU up to 2 — Plan covers some ITls; site
cap on civil expenditure; site constraints and costs unclear.
readiness, statutory clearances, up to 3 — Phased institution-wise plan
climate resilience and terrain with costs, clearances and maintenance
constraints. approach.
4 — Implementation-ready plan with site
surveys, phasing around the monsoon,
universal access, energy efficiency and
compliance with the civil-works cap.
D2. Equipment 3 Trade-wise equipment lists with SIPCh. 7 0 — Not addressed, generic, or not
specification, justification; multi-trade and annex. supported by evidence.
fungibility and modular design,; utilisation up to 0.75 — Mentioned only in general
utilisation targets; shared use across Hub terms, without specifics.
and Spokes. up to 1.5 — Lists without utilisation logic.
up to 2.25 — Modular, shared equipment
with utilisation targets.
3 — Optimised, future-ready specification
with upgrade paths, shift-based
utilisation and Hub-Spoke sharing.
D3. Maintenance, 3 Preventive and corrective SIP Ch. 7and | 0— Not addressed, generic, or not
asset register and maintenance, annual 11. supported by evidence.

technology refresh

maintenance contracts, asset
register and tagging, insurance,
technology refresh and funding
of these after the Scheme
Period.

up to 0.75 — Mentioned only in general
terms, without specifics.

up to 1.5 — Generic maintenance
statement.

up to 2.25 — Defined maintenance
system with responsibilities and budget.
3 - Lifecycle asset-management system
with funded post-scheme maintenance,
uptime targets and digital asset register.

Criterion E: Industry Engagement, Apprenticeship and Absorption * (12 marks)

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)

E1l. Partnership 4 Named employers and Form TECH- 0 — Not addressed, generic, or not

strategy and associations, roles (curriculum, 10; letters on supported by evidence.

verified employer guest faculty, equipment, OJT, employer up to 1 — No named partners.

commitments hiring), and signed commitment letterhead.

letters (Form TECH-10).

up to 2 — Partners named; few verifiable
letters.

up to 3 — Verifiable commitments from
several employers covering most
proposed trades.

4 — Broad, verifiable and quantified
commitments across sectors and
geographies, with defined roles,
timelines and governance.
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Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
E2. 4 Year-wise apprenticeship and Form TECH- 0 — Not addressed, generic, or not
Apprenticeship, OJT numbers under the 10; SIP Ch. 4. | supported by evidence.
OJT and dual Apprentices Act/NAPS/NATS by up to 1 — General intent.
training trade and employer; dual-system up to 2 — Indicative numbers without
arrangements; support for named employers.
trainees from remote areas. up to 3 — Year-wise targets supported
by named employers.
4 — Ambitious, verified year-wise targets
with stipend, travel and accommodation
support arrangements and monitoring.
E3. Absorption by | 4 Number and proportion of Form TECH- 0 — Not addressed, generic, or not
the AIP, its group, graduates to be absorbed by the | 10; board- supported by evidence.
vendors and AIP, group companies, vendors approved up to 1 — No commitment.

supply chain

and supply-chain partners, by
year and trade; terms of
employment.

commitment of
the AIP.

up to 2 — Broad statement without
numbers.

up to 3 — Quantified year-wise
commitment by the AIP and supply
chain.

4 — Binding, board-approved and
quantified commitment with wage floors
and tracking.

Criterion F: Placement and Livelihood Outcomes * (10 marks)

on recruitment.

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
F1. Placement 4 Year-wise placement targets SIP Ch. 9; 0 — Not addressed, generic, or not
targets and over the verified baseline, by Annexure 13 supported by evidence.
tracking system institution and trade; definition of | linkage. up to 1 — No targets.
placement consistent with up to 2 — Targets without baseline or
Clause 5.9; tracking and tracking.
verification method. up to 3 — Realistic year-wise targets
with tracking and verification.
4 — Ambitious but evidence-backed
targets by institution and trade with third-
party verifiable tracking for 12 months
after completion.
F2. Wage 2 Baseline wages, target starting SIP Ch. 9. 0 — Not addressed, generic, or not
outcomes and job wages and retention at 6 and 12 supported by evidence.
retention months; interventions linked to up to 0.5 — Mentioned only in general
wage gains. terms, without specifics.
up to 1 — Wages mentioned without
baseline.
up to 1.5 — Baseline and targets with
linked interventions.
2 — Robust wage and retention plan with
employer commitments and verification.
F3. 2 Incubation, enterprise support, SIP Ch. 4 and | 0- Not addressed, generic, or not
Entrepreneurship credit and market linkages; 11. supported by evidence.
and self- targets for self-employment, up to 0.5 — Mentioned only in general
employment especially at Spokes. terms, without specifics.
up to 1 — General intent.
up to 1.5 — Defined support with targets
and partners.
2 — Comprehensive enterprise pathway
with financial-institution, market and
mentoring partners and measurable
outcomes.
F4. Mobility 2 Placement pathways in the SIP Ch. 4. 0 — Not addressed, generic, or not
pathways within North-East, other States and supported by evidence.
India and overseas; pre-departure, up to 0.5 — Mentioned only in general
overseas, with language and welfare support; terms, without specifics.
safeguards compliance with Applicable Law up to 1 — General mention.

up to 1.5 — Identified channels with
preparation support.

2 — Structured, safe mobility pathways
with verified recruiters, welfare support
and targets.
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Criterion G: Human Resources and Institutional Capacity (10 marks)

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
G1. Proposed SPV | 4 CVs (Form TECH-11) of the Form TECH- 0 — Not addressed, generic, or not
CEO and key proposed SPV CEO and key 11 with signed | supported by evidence.
personnel managers CVs and up to 1 —No CVs or unrelated profiles.
(operations/academics, industry | availability up to 2 — Profiles with limited relevant
relations and placement, finance | declarations. experience.
and procurement, MIS and up to 3 — Qualified team with relevant
M&E); scale of operations skilling or industrial leadership
manag_ed; commitment to be experience.
based in Meghalaya. 4 — Highly credible team with proven
results at scale, North-East or hilly-area
experience, and full-time location in
Meghalaya.
G2. Trainer 3 Training-needs assessment, SIP Ch. 6. 0 — Not addressed, generic, or not
development, ToT annual ToT and industry- supported by evidence.
and industry immersion calendar, up to 0.75 — Mentioned only in general
immersion certifications, partnerships with terms, without specifics.
NSTIs and other institutions. up to 1.5 — Intent without calendar.
up to 2.25 — Structured, time-bound
plan with certifications and industry
exposure.
3 — Comprehensive plan covering all
trainers in every Shillong Cluster ITI with
measured competence gains.
G3. Vacancy 3 Mechanism to fill instructional SIPCh.6and | 0— Not addressed, generic, or not
management and vacancies without disruption 10. supported by evidence.
master trainers pending regular recruitment by up to 0.75 — Mentioned only in general
the State; sourcing and retention terms, without specifics.
of master trainers and subject up to 1.5 — Broad statements.
experts; HR model adopted (co- up to 2.25 — Clear mechanism ensuring
existence, deputation or SPV- continuity of instruction and master-
led). trainer pool.
3 — Zero-disruption mechanism with a
pre-qualified pool, local recruitment,
retention incentives and accountability.
Criterion H: Inclusion and Access (8 marks)
Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
H1. Women's 4 Baseline and targets for SIP Ch. 8. 0 — Not addressed, generic, or not
participation, women's enrolment, completion supported by evidence.
including in non- and placement; safety, hostels, up to 1 — Mentioned only in general
traditional trades transport, childcare and terms, without specifics.
counselling; women-led up to 2 — Awareness measures only.
enterprise pa_thways; role of any up to 3 — Clear roadmap with
women's ITl in the Shillong infrastructure, safety and targets.
Cluster. 4 — Measurable, well-resourced strategy
with employer commitments for women
and outcome tracking.
H2. Access for 4 Mobilisation in remote blocks, SIP Ch. 8. 0 — Not addressed, generic, or not

remote, rural, first-
generation and
economically
weaker youth and
persons with
disabilities

hostel and transport support,
bridge and remedial courses,
accessibility audits and
reasonable accommodation
under the Rights of Persons with
Disabilities Act, 2016, grievance
and retention support.

supported by evidence.

up to 1 — Mentioned only in general
terms, without specifics.

up to 2 — Generic statements.

up to 3 — Targeted measures with
indicators.

4 — Comprehensive, costed strategy
addressing distance, cost and disability
barriers, with retention tracking.
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Criterion I: Meghalaya / North-East Operating Model and Implementation Readiness (6

marks)
Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)
I11. Local presence, | 3 Existing or proposed local office | SIP Ch. 10; 0 — Not addressed, generic, or not
team and and team in the Shillong Cluster | Form TECH-9. | supported by evidence.
partnerships region, partnerships with local up to 0.75 — Mentioned only in general
industry, institutions and terms, without specifics.
community bodies, experience in up to 1.5 — Intent to establish presence
hilly or dispersed settings. without detail.
up to 2.25 — Defined local team and
partnerships with timelines.
3 — Strong local operating model, with
experience in comparable terrain and
verified local partnerships.
12. Implementation | 3 Gantt chart from TO, critical path, | SIP Ch. 13; 0 — Not addressed, generic, or not
plan, sequencing procurement plan, risk register Gantt chart. supported by evidence.
and risk (including monsoon, access, up to 0.75 — No plan.
management land, regulatory approvals, up to 1.5 — High-level timeline only.
staffing, funding delay) and up to 2.25 — Realistic plan with critical
mitigation. path and risk register.
3 — Detailed, realistic plan with
contingency, seasonal scheduling and
owners for each risk.

Criterion J: Digital Systems, MIS and Data Governance (4 marks)

interoperability with the State
MIS for ITls and national portals;
data ownership by the
Government; compliance with
the DPDP Act, 2023;
connectivity solutions for
Spokes.

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)

J1. MIS, LMS and 4 Trainee lifecycle MIS, LMS, SIP Ch. 7and | 0— Not addressed, generic, or not

data governance asset and finance systems; 9. supported by evidence.

up to 1 — Mentioned only in general
terms, without specifics.

up to 2 — Systems named without
integration or data governance.

up to 3 — Integrated systems with data
protection and Government data
ownership.

4 — Interoperable, open-standard
systems with real-time KP| dashboards,
data handover provisions and offline
capability.

Criterion K: Sustainability and Revenue Model (5 marks)

Scheme Period

projections, post-scheme
maintenance and staffing
funding, and reduction of
dependence on Government
funds, consistent with
Government policy.

consistency
after financial
opening; not
scored twice).

Sub-criterion Max | Bidder to provide Evidence / Scoring descriptors (maximum marks
location per band)

K1. Institutional 5 Revenue streams (fee-based SIP Ch. 11; 0 — Not addressed, generic, or not

and financial courses, production and service | Form FIN-7 supported by evidence.

sustainability centres, industry-commissioned | (evaluated up to 1.25 — Mentioned only in general

beyond the training, shared facility use), cost | only for terms, without specifics.

up to 2.5 — Revenue mentioned without
plan.

up to 3.75 — Defined revenue activities
with indicative targets and post-scheme
cost coverage.

5 — Viable, evidence-based model with
conservative projections, institutional
mechanisms and a funded plan to
sustain operations and assets after the
Scheme Period.

Criterion L: Demonstrated Experience in Skilling (5 marks)

The Bidder may submit up to five (5) case studies in Form TECH-9 of skilling, vocational training or
education initiatives that it (or a Consortium Member or a parent participating under Note 3) has funded
through CSR or internal resources, or has operated, during the ten (10) years preceding the Bid Due
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Date. Each case study shall be scored as below, subject to a maximum of 1 mark per case study and
5 marks in total.

Scale of initiative (average trainees per year, verified) Marks per case study
Fewer than 400 trainees per year 0.25

400 to 1,200 trainees per year 0.50

More than 1,200 trainees per year 0.75

Additional mark where the initiative involved operating or upgrading an ITI or equivalent | +0.25 (maximum 1.00 per
long-term training institution, or was delivered in a hilly, remote or North-Eastern setting | case study)

Experience of holding, subsidiary, associate or group entities that are not Bidders, Consortium Members
or co-applicants under Note 3 shall not be considered. Each case study shall be supported by a client
certificate, audited CSR report or equivalent evidence; unsupported case studies score nil.

Industry Contribution above the Mandatory Industry Contribution is rewarded through the Industry
Contribution score (Zt) in Part C and is not scored again in Part B.

Part C: Quality and Cost Based Selection (QCBS)

Cl1 The combined score (Sn) of each technically qualified Bidder shall be computed as:
Sn = (Xt x 0.50) + (Yt x 0.30) + (Zt x 0.20)
where each of Xt, Yt and Zt is expressed on a scale of 0 to 100 and the weights total 1.00 (100%).

C.2 Variables
Symbol Definition Source
Xt Technical score of the Bidder out of 100 under Part B (average of TEC TEC evaluation

members), rounded to two decimals

Ob Total five-year SIP outlay of the Bidder in % crore (all sources; capital and Form TECH-15
operating), after arithmetic correction under ITB 26.5

Ob* Evaluated outlay = the greater of Ob and the Minimum Realistic Outlay Computed
(relevant only where the TEC has accepted an outlay below that level
under ITB 32.1)

A Cost per technical point = Ob* + Xt Computed

Amin Lowest value of A among technically qualified Bidders Computed

Yt Cost-efficiency score = (Amin + A) x 100 Computed

ICb Total Industry Contribution committed (Mandatory + Additional),  crore Form FIN-2

F Industry Contribution percentage = ICb + Ob* x 100, which shall not be less | Form FIN-2 (verified)

than 17.00 (eligibility check; not used for scoring)
ICmax Highest ICb among technically qualified Bidders Computed
Zt Industry Contribution score = (ICb +1Cmax) x 100 Computed

C.3 Rules of computation

€) All intermediate values shall be computed to four decimal places and the final scores
rounded to two decimal places.

(b) A SIP outlay above the indicative ceiling of the Shillong Cluster shall be non-responsive
(ITB 26.3). Within the ceiling, an outlay is compared only on the cost-per-technical-
point basis, so that a higher outlay is rewarded only if matched by proportionately
higher technical quality.

(c) The Industry Contribution is scored on the amount committed in rupees, so that the
score reflects the actual investment brought to the Shillong Cluster. The cost-efficiency
score (Yt) rewards economy in the SIP, while the contribution score (Zt) rewards the
scale of industry investment; together they ensure that neither an understated nor an
inflated SIP gains an advantage.
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(d) Only cash contributions and in-kind contributions that meet Clause 5.8 of Section 5 are
counted in ICb. A Bidder shall declare the composition in Form FIN-5; any in-kind
amount above the limit in Clause 5.8 shall be disregarded for evaluation.

(e) CSR funds may form part of ICb to the extent permitted by Section 135 and Schedule
VII of the Companies Act, 2013 and the CSR Rules, as certified in Form FIN-5.

) Contributions offered for the Tura Cluster shall not be counted for the Shillong Cluster.

(9) The computation sheet shall be signed by all TEC members and published with the

result.

C.4 Worked example (illustrative only)

Assume three technically qualified Bidders for the Shillong Cluster. Indicative ceiling ¥361.00 crore;
Minimum Realistic Outlay (50%) ¥180.50 crore. All outlays are within the ceiling and above the

minimum, so Ob* = Ob.

Bidder Xt Ob(Zcr) A=Ob+Xt VYt F(%) | ICb®ecr) |zt Sn
Bidder P 82.00 288.80 3.5220 91.42 | 20.00 57.76 93.57 87.14
Bidder Q 88.00 342.95 3.8972 82.62 | 18.00 61.73 |  100.00 88.79
Bidder R 74.00 238.26 3.2197 | 100.00 |  25.00 59.57 96.49 86.30

Amin = 3.2197; ICmax = %61.73 crore. For example, for Bidder P: Yt = (3.2197 + 3.5220) x 100 = 91.42;
Zt = (57.76 + 61.73) x 100 = 93.57; Sn = (82.00 x 0.50) + (91.42 x 0.30) + (93.57 x 0.20) = 87.14.

Ranking: H-1 Bidder Q (88.79); H-2 Bidder P (87.14); H-3 Bidder R (86.30).

If a fourth Bidder proposed an outlay of ¥144.40 crore (below the Minimum Realistic Outlay of ¥180.50
crore) without an accepted justification, its Proposal would be non-responsive under ITB 26.3. If the
TEC accepted the justification, its cost-efficiency score would be computed on Ob* = ¥180.50 crore.

C.5 Tie-breaking
Ties shall be resolved under ITB 33.
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Section 5: Terms of Reference and Performance Framework

5.1 Background

511

512

5.1.3

514

5.1.5

The Pradhan Mantri Skilling & Employability Transformation through Upgraded ITIs (PM-SETU)
is a Centrally Sponsored Scheme of the Ministry of Skill Development & Entrepreneurship with
a national outlay of 60,000 crore over 2025-26 to 2029-30, for the upgradation of about 1,000
Government ITls in a Hub-and-Spoke model and the strengthening of selected National Skill
Training Institutes. Half of the Central share is co-financed by the Asian Development Bank and
the World Bank.

Under Component |, each cluster is implemented through an industry-led Special Purpose
Vehicle registered as a Section 8 company, in which the Anchor Industry Partner holds 51%
and the Central and State Governments 24.5% each. The SPV operates the cluster ITIs under
a licence from the State Government; ownership of land, buildings and equipment remains with
the Government. The AIP brings strategic leadership, industry linkages and a minimum co-
investment of 17% of project cost.

Meghalaya is a North-Eastern and Hilly State. The PM-SETU Guidelines provide a funding ratio
of 74.7: 8.3: 17 (Centre: State: Industry) for such States, with the enhanced Central share
covering part of operating expenditure, and permit relaxation of the indicative definition of Hubs
and Spokes ("Mini-Hubs for North-East and Hilly Region", Section 2(n)).

The Government of Meghalaya has adopted a two-cluster approach: the Shillong Cluster for
the Khasi—Jaintia region and the Tura Cluster for the Garo Hills region. This RFP relates to the
Shillong Cluster. The catchment includes the State capital and its service economy, tourism
circuits around Shillong, Sohra and the Jaintia Hills, the Byrnihat—Ri-Bhoi industrial belt,
horticulture and agro-processing in the Khasi and Jaintia Hills, and a construction and utilities
market driven by urban growth and public infrastructure.

The AIP shall coordinate with other Central and State programmes under implementation at
the Shillong Cluster ITIs so that PM-SETU investments complement, and do not duplicate,
works and equipment already provided or under execution.

5.2 Objectives

The objective is to engage a credible and capable AIP to transform the Shillong Cluster into a modern,
industry-aligned and employment-focused network of institutions that serves the youth of the Khasi—
Jaintia region. Specifically, the engagement aims to:

@) align the trade portfolio of the Hub and each Spoke with evidenced demand in local,
North-Eastern, national and digital labour markets;

(b) modernise infrastructure, equipment, curricula, pedagogy and digital systems to
industry standard;

(c) raise enrolment, completion, apprenticeship, placement, wage and retention outcomes,
with particular attention to women, remote and rural youth and persons with disabilities;

(d) build the capacity of instructors and institutional leadership through structured industry
exposure and training;

(e) create viable pathways for local enterprise and self-employment where wage
employment is limited;

Q) establish an accountable, transparent and financially sustainable operating model that

continues to serve the Shillong Cluster after the Scheme Period.

5.3 Scope of Work

The AIP, acting through the SPV, shall be responsible for the following, in accordance with the approved
SIP, the AOPs and the Agreements.

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 38 of 105



531

5.3.2

5.3.3

534

535

5.3.6

5.3.7

5.3.8

5.3.9

5.3.10

Strategic planning and governance.
* Prepare and, after approval, implement the five-year SIP and annual AOPs for the Shillong
Cluster.

* Nominate directors and constitute the SPV Board and committees (Academic and
Curriculum; Infrastructure and Procurement; Industry Linkage and Placement; Audit and
Finance).

« Establish performance monitoring, internal control and reporting systems.
Trade rationalisation and specialisation.

* Review every existing trade and unit and implement the approved R/U/S/C/V/DIN actions.

* Implement the Affiliation Plan, aligning all Shillong Cluster trades with NCVET/DGT norms
and preparing documentation for new and redesigned courses.

» Develop differentiated Hub and Spoke roles and the approved Centres of Excellence.

Infrastructure and technology.

» Design and execute civil, electrical and workshop upgrades within the PM-SETU cap on
civil works, through transparent procurement by the SPV.

*  Procure, install, commission and maintain industry-grade equipment, tools, simulators and
IT systems.

* Maintain an asset register for all public and SPV assets and a technology-refresh plan.

Curriculum and training delivery.

* Co-develop and update curricula with DGT and industry; introduce new and modular
programmes, including Spoke-level customised programmes.

* Integrate OJT, dual training and project-based learning; support assessment and
certification processes.

Trainers and institutional capacity.
*  Conduct training-needs assessment; deliver ToT and industry immersion for all instructors;
create a cluster master-trainer pool.

»  Fill instructional gaps through the SPV pending regular recruitment, under the HR model
agreed with the State.

Industry linkage, apprenticeship and placement.
* Mobilise employers for apprenticeship, OJT and placement in Meghalaya, the North-East,
other States and, where appropriate, overseas.

* Operate placement and apprenticeship cells in each ITI; track placement, wages and
retention for 12 months.

» Deliver the absorption commitments of the AIP and its supply chain.
Entrepreneurship and local economy.
» Establish incubation and enterprise support, especially at Spokes, linked to tourism, agri-

processing, bamboo and crafts, construction, digital and green services where evidence
supports.

Inclusion.

* Implement the gender and inclusion plan, including safe hostels and transport, counselling,
remedial support and accessibility.

Digital systems and data.

* Implement MIS, LMS, finance and asset systems interoperable with the State MIS for ITls
and national portals; ensure Government ownership of data and DPDP Act compliance.

Financial co-investment and sustainability.

» Deposit the Industry Contribution as scheduled; develop revenue streams consistent with
Government policy; prepare and implement the post-scheme sustainability plan.

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 39 of 105



5.3.11 Quality, monitoring and reporting.

« Comply with NCVET/DGT standards; pursue relevant accreditation; report KPIs and
finances as required by Clause 5.16.

5.4 Cluster Composition and Institutional Profile

Role Institution District Existing Units Sanctioned
trades seats
Hub Government ITI Shillong East Khasi Hills 19 25 5562
Spoke Government ITI Jowai West Jaintia Hills 7 7 160
Spoke Government ITl Sohra East Khasi Hills 5 5 112
Spoke Government ITI Nongpoh Ri-Bhoi 6 6 132
Spoke Government ITI Nongstoin West Khasi Hills 5 5 112
Spoke Government ITI (Women) Shillong East Khasi Hills 6 6 128
Spoke Government ITI Khliehriat East Jaintia Hills 5 5 108
Spoke Government ITI Mawkyrwat South West Khasi Hills | 5 5 108
Total 58 64 1,412

Admissions in the last two sessions are set out below. They indicate the present level of seat utilisation
and women's participation from which the AIP is expected to build.

Institution Sanctioned | Admitted | of Admitted | of Seat Women's
seats 2024-25 | which 2025-26 | which utilisation share 2025-
women women | 2025-26 26

ITI Shillong (Hub) 552 238 39 275 41 49.8% 14.9%

ITI Jowai (Spoke) 160 107 33 82 32 51.3% 39.0%

ITI Sohra (Spoke) 112 35 3 56 25 50.0% 44.6%

ITI Nongpoh (Spoke) 132 28 0 50 0 37.9% 0.0%

ITI Nongstoin (Spoke) 112 42 n.a. 23 4 20.5% 17.4%

ITI (Women) Shillong 128 103 103 102 102 79.7% 100.0%

(Spoke)

ITI Khliehriat (Spoke) 108 39 6 63 35 58.3% 55.6%

ITI Mawkyrwat (Spoke) 108 76 10 54 20 50.0% 37.0%

Total 1,412 668 — 705 259 49.9% 36.7%

Institution Indicative role (not binding on the AlIP)

Government ITI Shillong (Hub) Regional technical, industry and Centre-of-Excellence anchor for the
Khasi-Jaintia region

Government ITI Jowai (Spoke) Industrial, automotive, agri-processing and local enterprise pathways

Government ITI Sohra (Spoke) Local and tourism-linked skills; construction, utility and service pathways

Government ITI Nongpoh (Spoke) Building, utility and local enterprise pathways for the Ri-Bhoi/Nongpoh
catchment

Government ITI Nongstoin (Spoke) Building, agri-allied and craft-linked pathways for the West Khasi Hills
catchment

Government ITI (Women) Shillong Dedicated women-focused pathways in high-demand and non-traditional

(Spoke) trades; co-located with the Hub

Government ITI Khliehriat (Spoke) Digital, wellness, automotive and utility services, with scope for
construction and industrial maintenance linked to the East Jaintia Hills
cement belt

Government ITI Mawkyrwat (Spoke) Digital and multimedia, automotive and utility services, and craft-based
enterprise pathways for the South West Khasi Hills catchment
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Indicative sector alignment for the Spokes of the Shillong Cluster: Tourism; Digital and Al-enabled
services; Construction, repair and maintenance; Textiles; Food processing; Renewable energy. This
alignment, and the Meghalaya-wide priorities below, are indicative and not a closed list. The AIP shall
substantiate its final specialisation with evidence of labour-market demand, employer commitment,
placement potential, trainer availability, infrastructure and regulatory feasibility and livelihood impact.

Meghalaya-wide priority area

Indicative direction

Emerging technologies

Al, digital technologies, automation, semiconductor-related and other future
skills

Green technologies

Renewable energy, solar, EV and electrical systems, energy efficiency and
green trades

Integrated agri-processing

Horticulture practices, hydroponics, food processing and cold-chain skills

Integrated building services

Mechanical, electrical and plumbing (MEP) and multi-skill pathways

Construction, repair and
maintenance

Building construction, masonry, prefabricated/modular techniques, quality
control; equipment and vehicle repair

Tourism and hospitality

Hospitality, culinary and tourism services and supporting infrastructure skills

Traditional and local economic
strengths

Bamboo, crafts, souvenir products and region-specific enterprise

Advanced manufacturing

CNC, advanced machining, welding, automation and industrial maintenance

Digital services

ICT, multimedia, IT-enabled services and technology-enabled employment and
entrepreneurship

54.1

Baseline data in this Section relate to the 2025-26 session. The Authority will publish on the

website of the Authority the ITI profiles of all Shillong Cluster ITIs (land, buildings, equipment,
staff, enrolment and pass data for the last three years, and budgets). Where a profile differs
from this Section, the Authority will clarify by corrigendum.

5.5 Trade-level Baseline and Regulatory Status

5.5.1 The trade-level baseline of the Shillong Cluster is set out below. All Shillong Cluster ITls and
all their trades form part of the Shillong Cluster and of the scope of this RFP.
Sl | ITI Role Existing trade Units Seats
1 ITI Shillong Hub Baker & Confectioner 1 24
2 ITI Shillong Hub Digital Photographer 1 24
3 ITI Shillong Hub Draughtsman Civil 2 48
4 ITI Shillong Hub Driver cum Mechanic (LMV) 1 20
5 ITI Shillong Hub Electrician 2 40
6 ITI Shillong Hub Electronics Mechanic 1 24
7 ITI Shillong Hub Fitter 2 40
8 ITI Shillong Hub Fruits & Vegetables Processing 1 24
9 ITI Shillong Hub Information & Communication Technology System 1 24
Maintenance
10 | ITI Shillong Hub Mechanic Motor Vehicle 2 48
11 | ITI Shillong Hub Multimedia Animation & Special Effects 1 24
12 | ITI Shillong Hub Operator Advanced Machine Tools 1 16
13 | ITI Shillong Hub Plumber 1 24
14 | ITI Shillong Hub Solar Technician (Electrical) 1 20
15 | ITI Shillong Hub Stenographer 1 24
16 | ITI Shillong Hub Surveyor 1 24
17 | ITI Shillong Hub Welder 2 40
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Sl | ITI Role Existing trade Units Seats
18 | ITI Shillong Hub Wireman 2 40
19 | ITI Shillong Hub Wood Work Technician 1 24
20 ITI Jowai Spoke Electrician 1 20
21 ITI Jowai Spoke Fruits & Vegetables Processing 1 24
22 | ITI Jowai Spoke Horticulture 1 24
23 ITI Jowali Spoke Mechanic Motor Vehicle 1 24
24 | ITI Jowai Spoke Plumber 1 24
25 ITI Jowali Spoke Stenographer 1 24
26 | ITI Jowai Spoke Welder 1 20
27 | ITI Sohra Spoke Catering & Hospitality Assistant 1 20
28 | ITI Sohra Spoke Computer Operator & Programming Assistant 1 24
29 ITI Sohra Spoke Mason (Building Constructor) 1 24
30 | ITI Sohra Spoke Plumber 1 24
31 ITI Sohra Spoke Wireman 1 20
32 | ITI Nongpoh Spoke Data Entry Operator 1 24
33 | ITI Nongpoh Spoke Dress Making 1 20
34 | ITI Nongpoh Spoke Mason (Building Constructor) 1 24
35 | ITI Nongpoh Spoke Plumber 1 24
36 | ITI Nongpoh Spoke Welder 1 20
37 | ITI Nongpoh Spoke Wireman 1 20
38 | ITI Nongstoin Spoke Floriculture & Landscaping 1 24
39 | ITI Nongstoin Spoke Mason (Building Constructor) 1 24
40 | ITI Nongstoin Spoke Painter General 1 20
41 | ITI Nongstoin Spoke Wireman 1 20
42 | ITI Nongstoin Spoke Wood Work Technician 1 24
43 | ITI (Women) Shillong Spoke Advance Dress Making 1 20
44 | ITI (Women) Shillong Spoke Catering & Hospitality Assistant 1 20
45 | ITI (Women) Shillong Spoke Computer Operator & Programming Assistant 1 24
46 | ITI (Women) Shillong Spoke Cosmetology 1 24
47 | ITI (Women) Shillong Spoke Dress Making 1 20
48 | ITI (Women) Shillong Spoke Weaving Technician for Silk & Woollen Fabrics 1 20
49 | ITI Khliehriat Spoke Computer Operator & Programming Assistant 1 24
50 | ITIKhliehriat Spoke Cosmetology 1 24
51 | ITI Khliehriat Spoke Driver cum Mechanic (LMV) 1 20
52 | ITI Khliehriat Spoke Surface Ornamentation Techniques (Embroidery) 1 20
53 | ITI Khliehriat Spoke Wireman 1 20
54 | ITI Mawkyrwat Spoke Computer Operator & Programming Assistant 1 24
55 | ITI Mawkyrwat Spoke Driver cum Mechanic (LMV) 1 20
56 | ITI Mawkyrwat Spoke Multimedia Animation & Special Effects 1 24
57 | ITI Mawkyrwat Spoke Surface Ornamentation Techniques (Embroidery) 1 20
58 | ITI Mawkyrwat Spoke Wireman 1 20
Total 58 trades 64 1,412

5.5.2 Affiliation. The State Government is completing the affiliation of all Shillong Cluster ITls and
their trades with NCVET/DGT, with the support of its Project Management Consultant, so that
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5.5.3

every institution in the Shillong Cluster is covered under PM-SETU. The AIP shall support this
programme by aligning the infrastructure, equipment, trainers and curricula of the Shillong
Cluster ITls with affiliation norms, in accordance with the Affiliation Plan in the approved SIP.

New and redesigned courses shall be developed by the SPV/Hub, routed through CSTARI and
submitted to NCVET for approval under the "green channel” referred to in Sections 5.3 and 5.9
of the PM-SETU Guidelines. Grant of affiliation and approval of courses rest with the competent
regulatory authorities.

5.6 Roles and Responsibilities

Party Principal responsibilities
Government of India Policy direction; approval of SIPs and material amendments through the NSC; release
(MSDE/DGT; NSC) of the Central share against milestones and DLIs; regulatory facilitation (curriculum,

affiliation, assessment); nomination of the Central Government director on the SPV
Board; Central shareholding (24.5%).

Government of Meghalaya | Cluster designation and modification; recommendation of SIPs to the NSC through the
(Department; SSC; DECT SSC; release of the State share; grant of the License for public assets; continued
as Authority) payment of salaries of regular Government staff; filling of sanctioned posts; State

regulatory and administrative facilitation; nomination of the State Government
director(s); State shareholding (24.5%); monitoring, audit and enforcement of the
Agreements.

AIP

Strategic leadership; 51% shareholding and nomination of the SPV Chairperson and
majority directors, subject to Reserved Matters; deposit of the Industry Contribution;
mobilisation of employers, apprenticeships and absorption; secondment of experts;
delivery of scored commitments; parent support where relied upon; liability for
performance under the Agreements.

SPV

Operation of the Shillong Cluster ITIs under the License; implementation of the SIP and
AOPs; procurement; engagement of SPV staff; financial management through the
Escrow Account; maintenance of public assets; data management; reporting;
compliance with Applicable Law.

Hub ITI

Regional anchor for advanced training, CoEs, shared facilities, trainer development and
cluster-level coordination; host of the SPV office unless otherwise approved.

Spoke ITls Delivery of approved trades and local programmes; access to Hub facilities; local

employer and community engagement; mobilisation in their catchments.

staff

Principals and Government | Statutory and academic functions under State rules (admissions, examinations,

discipline, certification) as retained by the State; co-operation with the SPV under the
HR model adopted.

56.1

5.6.2

5.6.3

HR models. The State and the SPV shall adopt, Shillong Cluster ITI by Shillong Cluster ITI,
one of the HR models recognised by the PM-SETU Guidelines: (a) co-existence of Government
and SPV staff; (b) deputation of Government staff to the SPV; or (c) SPV-led staffing with limited
Government staff involvement. The model, the reporting lines of Government staff and the
responsibility for salaries shall be recorded in the License Agreement. Government staff shall
remain subject to their service rules.

Statutory functions retained by the State. Unless the competent authority delegates them in
writing, the following shall remain with the State: admissions policy and reservation norms
under State law; fee regulation for CTS courses; conduct of examinations as prescribed by the
competent certifying body; disciplinary control over Government staff; and any function that by
law must be performed by a public authority.

State support and facilitation. Recognising that industry partners may be new to operating in
the region, the State Government shall, through the Authority:

€) designate a Nodal Officer at DECT for the Shillong Cluster, and a focal point at each
Shillong Cluster ITI, from the date of the LoA,;

(b) operate a single-window facilitation desk at DECT to coordinate approvals and
permissions required from State departments, district administrations and other local
bodies, with a target of disposal within thirty (30) days;
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(d)

(€)

(f)

(@)

(h)

0

hand over the licensed premises and equipment in their existing operational condition,
with a joint inventory, and resolve site, access and utility issues within the State's
control before works commence;

continue to pay the salaries of regular Government staff and fill sanctioned posts in
accordance with State procedures;

complete NCVET/DGT affiliation of all Shillong Cluster ITls and trades, and sponsor
new and redesigned courses, with the support of the Project Management Consultant
engaged by the Authority;

release the State share on time and facilitate release of the Central share;

facilitate convergence with State and Central schemes for apprenticeship, hostels,
transport, entrepreneurship and credit where eligible;

facilitate engagement with State industry-promotion agencies, industry associations
and district administrations to build employer networks in the region;

permit appropriate co-branding of Centres of Excellence and facilities developed with
the AIP's contribution, consistent with Government guidelines, and provide priority
access for campus recruitment by the AIP and its partners, without restricting trainees'
freedom of choice;

determine and pay any compensation due on Government default under the License
Agreement within ninety (90) days of determination.

5.7 Financial Architecture

5.7.1 The following distinctions shall apply throughout this RFP and the Agreements:
Term Meaning in this RFP Binding?
Scheme ceiling PM-SETU per-institution ceiling of 81 crore (Hub) and %40 crore Upper limit

(Spoke) over five years, inclusive of capital and operating
components

Indicative project outlay

Ceiling applied to the Shillong Cluster: ¥361.00 crore No — illustrative

Proposed SIP outlay (Ob) | Bidder's five-year outlay in Form TECH-15 Binding for
evaluation;
basis of
negotiation

Approved SIP outlay Outlay approved by the SSC and NSC in the Final SIP Yes

Mandatory Industry 17% of the approved SIP outlay Yes

Contribution

Additional Industry Contribution above 17% quoted in Form FIN-2, binding as provided in | Yes

Contribution Clause 5.8.1

CSR funding Part of Industry Contribution sourced from the CSR budget of the AIP | Counts if

or its group, eligible to the extent permitted by law compliant

Other third-party support Grants, donor or philanthropic funds secured by the AIP for the Counts if

Shillong Cluster; counted as Industry Contribution only with prior approved
approval and only if not sourced from any Government scheme

Cash contribution Funds deposited into the Escrow Account Yes

In-kind contribution

Equipment, software, curriculum IP, expert time and similar, valued Counts within

commitment

under Clause 5.8 and subject to the cap cap
Government-funded Central and State shares released against approved AOPs and Subject to
expenditure milestones sanction
Post-award investment Year-wise contribution schedule in Form FIN-6, carried into the Yes

License Agreement

5.7.2

Indicative envelope by institution (% crore; five years):

Institution

Ceiling Central 74.7% | State 8.3% Industry 17%

Government ITI Shillong (Hub)

81.00 60.51 6.72 13.77
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Institution Ceiling Central 74.7% | State 8.3% Industry 17%

Government ITI Jowai (Spoke) 40.00 29.88 3.32 6.80
Government ITI Sohra (Spoke) 40.00 29.88 3.32 6.80
Government ITI Nongpoh (Spoke) 40.00 29.88 3.32 6.80
Government ITI Nongstoin (Spoke) 40.00 29.88 3.32 6.80
Government ITI (Women) Shillong (Spoke) 40.00 29.88 3.32 6.80
Government ITI Khliehriat (Spoke) 40.00 29.88 3.32 6.80
Government ITI Mawkyrwat (Spoke) 40.00 29.88 3.32 6.80
Total 361.00 269.67 29.96 61.37

5.7.3 These figures are not a commitment of the Government of India or the Government of

57.4

57.5

5.7.6

Meghalaya. Government funds will be released only against an approved SIP and AOP, subject
to budget provision, sanction, milestone achievement and the release procedures of the
Scheme, including escrow-based disbursement and Disbursement-Linked Indicators. Releases
for any SIP years falling after 2029-30 shall be made in accordance with the extension or
continuation of the Scheme by the Government of India, which the State Government is actively
pursuing.

Expenditure on civil infrastructure shall not exceed the cap prescribed in the PM-SETU
Guidelines. Recurring costs of regular Government staff are outside the SIP outlay and continue
to be borne by the State.

Phasing. The Bidder shall phase its SIP so that critical capital investments are front-loaded,
and shall set out in Form FIN-7 how the Shillong Cluster will be sustained over the long term.

Escrow and sequencing. All Central, State and Industry funds for the Project shall be
deposited in the Escrow Account. The Industry Contribution shall be paid in step with the
Government shares: the AIP shall deposit its share for each Financial Year, as scheduled in
Form FIN-6 and finalised in the License Agreement, within thirty (30) days after release of the
corresponding Government share for that year. The first instalment shall be deposited within
thirty (30) days of the first Government release following approval of the Final SIP. The License
Agreement shall set time-bound funding obligations for all three funding parties so that work is
not stalled for want of funds.

5.8 Industry Contribution: Valuation, Timing, Evidence and Verification

5.8.1

5.8.2

5.8.3

58.4

Minimum and additional contribution. The Industry Contribution shall be not less than 17%
of the approved SIP outlay. The amount quoted in Form FIN-2 is binding. Where the approved
outlay is lower than the evaluated outlay, the Industry Contribution shall be the higher of (a)
17% of the approved outlay and (b) the quoted amount reduced in proportion to the reduction
in outlay.

Cash. Not less than 60% of the Industry Contribution shall be in cash deposited in the Escrow
Account.

In-kind contributions may be counted up to 40% of the Industry Contribution only if: (a) the
item is included in the approved SIP; (b) it is new or, for equipment, certified fit for purpose with
a residual life of at least five years; (c) its value is determined at the lower of documented cost
and fair market value certified by an independent valuer or the Authority's technical committee;
(d) title to equipment vests in the SPV on delivery, to be held for the Project and returned to the
State on handback; and (e) for expert time, the value is based on documented salary cost
(without overheads or margin) of named personnel deployed exclusively on the Project.

Not counted as Industry Contribution: brand or goodwill value; AIP corporate overheads or
management fees; apprentice stipends or wages paid by employers in the ordinary course or
reimbursed under any Government scheme; salaries of graduates hired by the AIP; costs of
preparing the Proposal; any amount sourced from a Government scheme or Government-
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5.8.5

5.8.6

5.8.7

owned entity's budget other than as permitted by law; any amount counted for the Tura Cluster
or any other PM-SETU cluster; and any amount repaid to the AIP, directly or indirectly, through
SPV procurement or related-party transactions.

CSR. CSR expenditure may count only if it qualifies under Section 135 and Schedule VII of the
Companies Act, 2013 and the Companies (CSR Policy) Rules, 2014, including any condition
on contributions to a Section 8 company in which the contributor holds shares, and is so certified
by the contributor's CFO and Statutory Auditor in Form FIN-5. The AIP bears the risk of CSR
ineligibility and shall replace any ineligible amount with cash.

Verification. Contributions shall be verified annually by the statutory auditor of the SPV and
certified to the Authority within 90 days of the end of each Financial Year, and may be test-
checked by the Authority or an independent agency. In-kind contributions shall be entered in
the asset register with valuation records. Shortfalls carried forward beyond one Financial Year
shall be an event of default unless rescheduled with approval.

Security for contribution. The Industry Contribution obligation shall be backed by the Industry
Contribution Undertaking (Annexure 9), the joint and several liability of Consortium Members
and any supporting parent, and the Performance Security.
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5.9 Performance Framework and KPI Enforcement

5.9.1 The KPI matrix below is the minimum framework. Baselines shall be verified jointly by the Authority and the SPV before the Final SIP is approved.
Targets shall be those committed in the SIP, which shall not be lower than the minimum levels stated below, and shall be finalised during negotiation
and recorded in the License Agreement and Annexure 13. Year 1 is treated as a mobilisation year for the purpose of financial remedies.

ID KPI and definition Baseline Target / floor Milestones Measurement and Frequency | Responsible | Verification Consequence
data source
K1 Seat utilisation: CTS trainees 2025-26: 705 SIP target; floor Annual (Y1- Admission registers; Annual SPV Authority / CAP; tranche
(Core) admitted + sanctioned seats (all admitted against 270% by Y3 and Y5); NCVET/DGT portal; independent withholding;
Shillong Cluster ITIs; by ITI and 1,412 sanctioned 285% by Y5 cumulative State MIS verifier LDs
trade) seats (49.9%)
K2 Net additional CTS seats created Baseline seats as Per approved SIP Year-wise per | Affiliation orders; Annual SPV / State Authority CAP; re-
(approved and filled) above SIP admissions phasing where
approvals are
pending
K3 Pass rate: trainees passing final SIP target; floor Annual Examination results Annual SPV Authority CAP; LDs
(Core) examination + trainees appearing 285% by Y4
(CTS)
K4 Existing courses upgraded with 0 Per SIP (Hub Y1-Y3 SPV Academic Half-yearly | SPV Authority CAP
industry-validated modules > , Spoke Committee records;
> DGT approvals
K5 New CTS / long-term courses 0 Per SIP Y2-Y4 Affiliation orders; Annual SPV Authority CAP; re-
introduced and running with admissions phasing where
enrolment approvals are
pending
K6 Short-term / modular / industry- Per SIP Annual Certificates; MIS Quarterly SPV Independent CAP
certified trainees certified verifier
(sample)
K7 Affiliation alignment: Shillong As per State Per approved Y1-Y3 Inspection reports; Half-yearly | SPV / State Authority CAP
(Core) Cluster trades meeting affiliation Affiliation Plan affiliation records
NCVET/DGT norms for programme
infrastructure, equipment and
trainers, as per the Affiliation Plan
K8 Instructors completing 240 hours of 295% annually Annual Training records; Half-yearly | SPV Authority CAP; LDs
(Core) ToT / industry immersion in the year certificates
+ total instructors
K9 Instructional vacancy rate <10% From Y1 HR records Quarterly SPV / State Authority CAP
(sanctioned and SPV-funded posts (regular
unfilled for >60 days) posts)
K10 Infrastructure works completed vs 0 100% by end-Y3 or Quarterly Engineer's Quarterly SPV Authority / third- | CAP; LDs;
(Core) SIP schedule (physical progress, as per approved milestones certificates; site party engineer step-in
weighted) schedule inspection
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ID KPI and definition Baseline Target / floor Milestones Measurement and Frequency | Responsible | Verification Consequence
data source
K11 Equipment installed and 0 100% commissioned Y1-Y5 Asset register; Quarterly SPV Authority CAP
commissioned vs SIP; utilisation per schedule; logbooks; MIS
(hours used + scheduled hours) utilisation 270%
K12 Trainees placed in apprenticeship/ | __ Per SIP and Form Annual Apprenticeship portal; | Half-yearly | AIP /SPV Independent CAP; LDs
(Core) OJT (Apprentices Act, NAPS/NATS, TECH-10 contracts verifier
structured OJT) commitments
K13 Placement rate: completers in wage SIP target; floor Annual Tracer study; offer Annual AIP / SPV Independent CAP; LDs;
(Core) or self-employment within 6 months 260% by Y3 and letters; wage proof verifier extension
+ completers (definition in 5.9.3) 270% by Y5 ineligibility
K14 Average monthly starting wage of . Increase over Annual Salary slips; bank Annual SPV Independent CAP
placed trainees (%, real terms) baseline per SIP credits verifier
K15 Retention in employment at 6 and Per SIP Annual Tracer study Annual SPV Independent CAP
12 months verifier
K16 Women: share of enrolment and 2025-26: 259 Per SIP; no reduction | Annual MIS; tracer study Annual SPV Authority CAP; LDs
(Core) placement rate of women women of 705 from baseline
completers admitted (36.7%);
placement
K17 Inclusion: share of trainees from Per SIP Annual MIS Annual SPV Authority CAP
remote blocks, first-generation
learners and PwD; retention of
these trainees
K18 Industry Contribution deposited vs 0 100% by due dates Each FY Escrow statements; Quarterly AIP Authority / Withholding;
(Core) Form FIN-6 schedule (%) auditor certificate auditor interest; PS
invocation;
default
K19 Utilisation of released funds — 275% of each release | Each tranche Utilisation certificates | Quarterly SPV Authority / NSC | Tranche
before next release withholding
K20 Non-Government revenue (fees for | 0 2 % by Y5 per | Y3-Y5 Audited accounts Annual SPV Auditor CAP; extension
non-CTS courses, services, SIP criterion
production, industry-funded
training) + SPV operating cost
K21 Entrepreneurship: graduates in - Per SIP Annual Enterprise Annual SPV Independent CAP
verified self-employment or registration; income verifier
enterprises supported evidence
K22 Equipment uptime (critical — 290% From Maintenance logs Quarterly SPV Authority CAP; LDs
equipment available + scheduled) commissioning
K23 Employer satisfaction index — Improvement over Y2 | Y2-Y5 Survey Annual SPV Independent CAP
(structured survey of employers of baseline verifier
graduates and apprentices)
K24 Timely and complete MIS and — 100% on time Monthly / MIS logs Quarterly SPV Authority Notice; LDs for
financial reporting quarterly persistent delay
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KPI and definition

Baseline

Target / floor Milestones Measurement and Frequency | Responsible | Verification Consequence
data source
K25 Audit compliance: unqualified — 100% Annual Audit reports Annual SPV Authority / AG CAP; extension
statutory audit; no unresolved audit where criterion
material audit observation beyond 6 applicable

months
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5.9.2 KPIs marked "Core" carry enforcement consequences and determine eligibility for extension.
Other KPIs are monitored and may trigger corrective action.

5.9.3 Definition of placement. A completer is "placed" if, within six months of completing the course,
he or she (a) is in wage employment with a written offer or appointment and evidence of at least
two months' wage payment at not less than the applicable minimum wage; or (b) is in verified
self-employment, evidenced by enterprise registration, bank records, or verified income at not
less than the applicable minimum wage; or (c) has entered a registered apprenticeship of at
least six months. Progression to higher education is reported separately and excluded from the
denominator. Placement data shall be verifiable at the level of the individual trainee, subject to
the DPDP Act, 2023.

5.9.4 Performance reviews. The SPV Board shall review KPIs quarterly. The SSC (or a committee
designated by it) shall conduct an annual performance review within 90 days of the end of each
Financial Year, on the basis of the SPV's annual report and the independent verification report.

5.9.5 Independent verification. The Authority shall appoint an independent verification agency, or
use the Project Management Consultant subject to conflict-of-interest safeguards, to verify
Core KPIs annually on a sample basis. The cost may be met from the SIP monitoring budget.

5.9.6 Graduated remedies.

Level Trigger Consequence
1 — Corrective Any Core KPI below 90% of its annual target, | SPV to submit a Corrective Action Plan (CAP)
action or any other KPI below 80% within 45 days; CAP agreed with and monitored
by the Authority; remediation period of up to six
months
2 — Financial CAP not achieved by the end of the Liquidated damages of 0.25% of the annual
remedy (from remediation period Industry Contribution per Core KPI per percentage
Year 2) point of shortfall below 85%, capped at 5% of the
annual Industry Contribution in any year;
withholding of the tranche linked to that KPI or DLI
until the shortfall is addressed
3 — Material Three or more Core KPIs below 70% of Event of Default under the License Agreement:
default target in two consecutive years after cure notice of not less than 90 days; Government
remediation; Industry Contribution in arrears | step-in; suspension; termination; invocation of
for more than six months after the due date; Performance Security; ineligibility for extension
or any Level 2 remedy unpaid for 90 days
5.9.7 Remedies shall be proportionate and shall not apply to a shortfall caused by Force Majeure,

delay in Government releases beyond the agreed dates, delay in regulatory approvals not
attributable to the SPV, or failure of the State to provide sites, staff or approvals it is obliged to
provide, in each case as established through the review process. Delays caused by monsoon
conditions, landslides, road closures or similar events affecting access to Shillong Cluster ITls
shall be considered under this Clause.

5.10 Contract Term, Performance-Based Extension, Periodic Review and Long-
Term Institutional Sustainability

5.10.1 Distinct instruments and periods. The following are distinct and shall not be confused:

Element Nature Duration

PM-SETU funding period | Period for which Central and State funds are Scheme Period (presently 2025-
sanctioned under the Scheme 26 to 2029-30) and the approved

SIP years within it

AIP appointment Selection of the AIP under this RFP and the LoA, Coterminous with the Contract
given effect through the SHA and License Term
Agreement

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 50 of 105



Element Nature Duration
SPV corporate existence | A Section 8 company with perpetual succession Continuing; AIP shareholding
under the Companies Act, 2013 governed by the SHA and
subject to transfer on expiry or
termination
License to use public Revocable, non-transferable permission to use Coterminous with the Contract
assets specified land, buildings and equipment; no lease, Term unless revoked earlier
easement or interest in land
Post-scheme operating Continuing functions after the Scheme Period As approved under Clause
arrangement 5.10.6

5.10.2 Initial Term. The Initial Term shall be five (5) years from the Effective Date, aligned with the
period of the approved SIP.

5.10.3 Extension options. The Contract Term may be extended by up to two (2) extensions of five
(5) years each, subject to a maximum aggregate Contract Term of fifteen (15) years. Each

extension:

€) is at the discretion of the Government, based on performance, and is not an automatic,
unconditional or implied right of the AIP;

(b) shall be granted only by a written decision of the competent authority following the
review procedure in Clause 5.10.5;

(c) shall be documented by a supplementary agreement to the License Agreement and
SHA, setting out a revised SIP or Operating Plan, revised KPIs, funding sources and
any revised Performance Security;

(d) shall not be used to avoid a fresh procurement process where Applicable Law, the PM-
SETU framework or the scope or value of the extended arrangement requires one.

5.10.4 Periodic reviews.

@) Annual Performance Review under Clause 5.9.4.

(b) Mid-Term Review at the end of Year 3: comprehensive review of KPIs, infrastructure
progress, affiliation status and contribution compliance, which may lead to revision of
the SIP under Clause 5.12 and to preliminary discussion of the AIP's interest in an
extension.

(c) Extension Review, commencing not later than eighteen (18) months before the expiry

of the Initial Term or of any Extension Term, under Clause 5.10.5.

5.10.5 Extension conditions and decision process. The AIP may apply for an extension not earlier
than twenty-four (24) months and not later than eighteen (18) months before expiry. The
Authority shall commission an independent performance evaluation. An extension may be
granted only if:

(@)
(b)
(©
(d)
()
(f)

(9)

the independent evaluation confirms achievement of at least 85% of Core KPI targets
on a cumulative basis, after adjustment for excused events under Clause 5.9.7;

the Industry Contribution has been deposited and applied, as verified by the statutory
auditor and the Authority;

audit reports are unqualified, or audit observations have been satisfactorily addressed,
and financial controls and related-party rules have been complied with;

the condition and maintenance of assets are satisfactory, as shown by an asset
condition survey and equipment uptime;

no material breach or Event of Default subsists;

the AIP presents a viable sustainability and operating plan for the Extension Term, with
identified funding sources, including Scheme funding where the Scheme has been
extended or continued;

the extension complies with Applicable Law, the PM-SETU Guidelines and any
directions of the NSC; and
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(h) the competent authority of the State Government, and the Government of India where
required, approve the extension.

The Authority shall communicate a reasoned decision not later than six (6) months before expiry. If no
decision is communicated, the Contract Term shall not be deemed extended; the Authority may, by
written notice, continue the arrangement on existing terms for a transition period not exceeding twelve
(12) months to protect training continuity.

5.10.6

5.10.7

Continuation beyond the Scheme Period. The Government may approve continuing
functions after the Scheme Period, including training delivery, equipment maintenance,
employer partnerships, apprenticeship, placement support and trainer development, provided
that:

€) continuing expenditure shall be met from approved funding sources, which may include
PM-SETU funding under an extension or continuation of the Scheme, a successor
scheme, State budget provision, SPV revenue, industry funding or CSR;

(b) continued use of public assets is authorised by a valid License Agreement or
supplementary agreement;

(c) the arrangement complies with Applicable Law and with procurement and financial
rules;

(d) the State's statutory functions, admission and fee policies and public-interest

obligations are preserved.

Government safeguards. At all times: (a) ownership of land, buildings, equipment procured
with public funds, and of all records and data, remains with the Government (or vests in the
Government on handback, in the case of SPV-held assets); (b) the AIP and the SPV acquire
no right to perpetual or indefinite use, no right of renewal and no right to compensation for non-
renewal; (c) the State retains oversight, audit and step-in rights; and (d) nothing in the
Agreements restricts the State's statutory or policy functions.

5.11 Scheme Institutionalisation and Implementation Roadmap

Step | Milestone Timeline (from TO) Responsible

1 Acknowledgement of LoA (T0) Within 7 days of LoA Selected Bidder

2 Performance Security furnished TO + 28 days Selected Bidder

3 SPV incorporated under Section 8 (name approval, TO + 60 days AIP with
MOoA/AOA in the form approved by the Authority, licence Government
under Section 8) nominees

4 SHA executed by AIP, Central Government (or nominee) and | TO + 75 days All shareholders
State Government (or nominee)

5 Escrow Account opened (first Industry Contribution TO + 90 days SPV /AIP
instalment due within 30 days of the first Government
release under Clause 5.7.6)

6 License Agreement executed; joint inventory and condition TO + 90 days State / SPV
survey of assets

7 Final SIP and Year-1 AOP submitted Within 30 days of SPV

License Agreement

8 Final SIP recommended by SSC and approved by NSC As per NSC schedule SSC/NSC

9 Mobilisation: CEO and key personnel in position in Within 30 days of SIP AIP / SPV
Meghalaya approval

10 Start of upgradation works and programme changes Per approved AOP SPV

Indicative annual milestones:
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Year Indicative milestones (to be finalised in the Final SIP)

Year 1 SPV, Board and committees functioning; MIS live; baseline verified; Affiliation Plan under
implementation; ToT calendar launched; procurement plan approved; works started; short-term
courses launched; at least 75% of Year-1 funds utilised; Year-2 AOP approved.

Year 2 Upgraded and new courses running; equipment commissioned per plan; apprenticeship and placement
systems operating; enrolment and pass targets met; spill-over Year-1 KPIs closed; Year-3 AOP
approved.

Year 3 Infrastructure works substantially complete; CoEs operational;, Mid-Implementation Review;
Sustainability Plan updated and revenue activities started.

Year 4 Enrolment, women's participation and placement targets achieved; revenue share increasing; Year-5
AOP approved on 280% achievement of Year-4 Core KPlIs.

Year 5 All SIP outputs delivered; CoE enrolment at target; all assets entered in the asset register;
Sustainability Plan in operation; Extension Review completed.

5.12 Change Control and Cluster Modification

5.12.1 Changes shall be classified and approved as follows:

Type of change

Examples

Approving authority

Minor operational change

Reallocation within a budget head up to 10%
without change to outputs; schedule changes
within a Financial Year

SPV Board (with Government
directors present)

AOP change

Changes in annual activities, procurement plan,
inter-institution allocations within the SIP

SPV Board; intimation to
Authority; SSC where funds are
reallocated across years

SIP amendment without
financial impact on
Government share and
without lowering KPIs

Re-phasing; change of trade within the same
sector

SSC

SIP amendment with
financial implications or
affecting mandatory KPIs

Increase in outlay; reduction of targets; change of
CoE

SSC and NSC (PM-SETU
Guidelines, Section 3.5(1))

Change in cluster
composition

Addition, removal or restructuring of an ITI

State Government through SSC,
with NSC approval and
consequential amendment of
SIP, SHA and License
Agreement

Change in technology
requirements

Replacement of specified equipment by superior
technology at equal or lower cost

SPV Board with Authority
concurrence

Change in Contract Term

Extension or curtailment

Clause 5.10 only

Scheme change / change
in law

Amendment of PM-SETU Guidelines or law
affecting obligations

Per License Agreement change-
in-law provisions; equitable
adjustment of obligations, not of
the AIP's Industry Contribution
percentage unless the Scheme
requires

5.12.2 Future expansion of the Shillong Cluster. The State may propose inclusion of additional
eligible Government ITls in the Shillong Cluster where justified by geographical, economic,
labour-market, institutional or accessibility considerations. Inclusion is not an automatic right of
the AIP and is subject to PM-SETU approvals. If an ITI is added, the AIP shall submit a SIP
modification for that ITl, and the Industry Contribution at not less than the percentage quoted
in Form FIN-2 shall apply to the additional approved outlay. The AIP may decline the addition,
in which case the State may make other arrangements for that ITI.

5.12.3

No change shall reduce the Industry Contribution percentage or a scored commitment, except

where a reduction in scope approved under this Clause reduces the approved outlay, in which
case the percentage continues to apply.
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5.13 SPV Governance Framework

The SPV shall be governed by its Articles of Association and the SHA, which shall reflect the following
minimum framework:

Matter

Provision

Incorporation

Section 8 company, exclusively for the Shillong Cluster, with objects limited to the Project
and related skilling activities in Meghalaya; registered office in Meghalaya (Hub ITI campus
or as approved).

Shareholding

AIP 51% (Consortium Members as per JBA; Lead Member minimum as per Data Sheet);
Central Government (or nominee) 24.5%; State Government (or nominee) 24.5%.
Government equity shall be nominal or as prescribed; the AIP shall subscribe its equity in
cash. Equity is distinct from, and does not count towards, the Industry Contribution unless
the Guidelines provide otherwise.

Board Not more than 9 directors: AIP nominees 5 (including the Chairperson); Central
Government nominee 1; State Government nominees 2 (including the Director, DECT or
nominee); 1 independent director with skilling or financial expertise, appointed with the
consent of the Government directors. The Hub Principal shall be a permanent invitee.

Chairperson Nominated by the AIP; no casting vote on Reserved Matters.

Quorum One-third of directors or three, whichever is higher, including at least one Government

director; if quorum fails twice for want of a Government director, the adjourned meeting
may proceed on non-Reserved Matters.

Reserved Matters

Require the affirmative vote of at least one Central and one State Government director:
approval of SIP, AOP and annual budget; amendments to MoA/A0A; any related-party
transaction; borrowing or creation of any charge; disposal, transfer or encumbrance of any
asset; appointment and removal of the CEO and CFO; procurement manual and any single
procurement above %50 lakh; change in Shillong Cluster ITls; litigation settlement above
%25 lakh; issue or transfer of shares; winding up; fee policy for non-CTS courses; data-
sharing with third parties.

Related-party
transactions

Prohibited unless (a) disclosed, (b) approved as a Reserved Matter, (c) on arm's-length
terms established through competitive procurement or independent benchmarking, and (d)
compliant with Section 188 of the Companies Act, 2013. Supplies by the AIP or its group
shall not exceed 25% of SIP procurement value without SSC approval, and shall be at
benchmarked prices.

Conflict of interest

Directors and key personnel to declare interests annually and recuse themselves; register
of interests maintained.

Accounts and audit

Statutory audit by an auditor appointed from a panel approved by the Government
shareholders. The Authority, the Accountant General and auditors appointed by the
Government shall have the right to audit the accounts and records of the SPV relating to
the Project. Internal audit quarterly. Audited accounts to be shared with the Authority within
six months of year-end.

Financial controls

Escrow-based fund flows; dual signatories including a Government-nominated officer for
payments above %10 lakh; procurement manual based on GFR principles of transparency,
competition and fairness; no cash payments above statutory limits.

Budgets and plans

AOP and budget approved before the start of each Financial Year and submitted to the
SSC.

SIP revision

Under Clause 5.12.

Key personnel

CEO, CFO and heads of academics and placement selected through a transparent
competitive process; CEO to be based in Meghalaya. Replacement of key personnel
proposed in Form TECH-11 during the first two years requires Authority consent and a
replacement of equal or better qualifications.

Performance
monitoring

Quarterly KPI reports to the Board and Authority; annual review under Clause 5.9.

Change of control and
share transfer

AIP shares locked in for the Initial Term, except transfer to an affiliate that meets the
qualification criteria with Government consent. A change of control of the AIP or of a Lead
Member requires prior notice and consent; failure is an Event of Default.

Insolvency, dissolution
and exit

On expiry or termination, AIP shares to be transferred to the Government shareholders or a
successor AIP nominated by them at the face value of the paid-up equity. On winding up,
surplus assets shall be dealt with as required by Section 8 of the Companies Act, 2013,
and public assets returned to the State.

Dividends

None; income applied to the objects of the SPV as required by Section 8.
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Matter Provision

Government oversight Rights of inspection, audit, information and step-in under the License Agreement;
Government directors' right to refer any matter to the SSC.

5.14 Contractual and Procurement Safeguards

5.14.1 Representations and warranties. The AIP shall warrant the accuracy of its Proposal, its
authority to contract, the absence of conflicts and debarment, and its financial capacity;
misrepresentation is an Event of Default.

5.14.2 Verification of bid information. The Authority may verify any representation at any time; false
information discovered after award entitles the Authority to terminate and recover losses.

5.14.3 Milestone-based implementation. Government releases and Performance Security release
are linked to milestones, KPIs and DLIs.

5.14.4 Subcontracting. The SPV may engage contractors and service providers through transparent
procurement; the AIP remains responsible. Core functions (strategic leadership, Industry
Contribution, employer commitments) shall not be subcontracted.

5.14.5 Confidentiality and data protection. Trainee and staff data processed only for the Project,
under DPDP Act, 2023 obligations; data stored in India; Government owns all Project data.

5.14.6 Intellectual property and software. Curricula and content created with Project funds shall be
licensed to the Government on a perpetual, royalty-free, non-exclusive basis (or owned by the
Government where so agreed); pre-existing AIP IP licensed for the Contract Term and for three
years after for continuity. Software licences shall be transferable to the State or a successor on
handback, or open-source/open-standard alternatives used.

5.14.7 Public asset use. Use only for Project purposes; no sub-licence, mortgage, lien or
encumbrance; no construction without approval; statutory approvals (building, fire, electrical,
environmental) obtained by the SPV.

5.14.8 Local regulatory requirements. The SPV and AIP shall obtain any licence, permission or no-
objection required under Applicable Law in Meghalaya, including regulations of the
Autonomous District Councils under the Sixth Schedule of the Constitution where applicable to
their activities.

5.14.9 Insurance. Assets insured for reinstatement value against fire, flood, landslide, earthquake
(Seismic Zone V) and theft; public liability and trainee accident cover; Government named as
loss payee for public assets.

5.14.10 Indemnity. AIP and SPV indemnify the Government against third-party claims arising from their
acts, omissions, breach of law or IP infringement.

5.14.11 Force majeure. Natural events (including landslides, floods and road closures common in the
region), epidemics, war and law-and-order disruptions; relief from performance for the duration
and re-phasing of KPls; termination if prolonged beyond 180 days.

5.14.12 Regulatory and Scheme change. Equitable adjustment through change control. Where the
Government of India extends, continues or modifies the Scheme, the SIP and the Agreements
shall be aligned accordingly. Where the Scheme is withdrawn, the parties shall agree on re-
scoping, and either party may seek termination without fault.

5.14.13 Suspension and step-in. On an Event of Default threatening training continuity, safety or
public assets, the Government may step in directly or through an agency at the cost of the
SPV/AIP for up to six months.

5.14.14 Termination. For AIP default (after cure period), for Government default, for prolonged force
majeure, or on withdrawal of the Scheme; consequences as in the License Agreement and
Clause 5.15.

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 55 of 105



5.14.15 Dispute resolution. Escalation: (i) SPV CEO and Director, DECT — 15 days; (ii) Secretary of
the Department and the AIP's senior management — 30 days; (iii) mediation under the Mediation
Act, 2023 — 60 days; (iv) failing settlement, the courts at Shillong, Meghalaya. Work under the
Agreements shall continue during the resolution of any dispute.

5.14.16 Governing law and jurisdiction. Laws of India; courts at Shillong, Meghalaya.

5.15 Exit, Transition and Handback

5.15.1 On expiry or earlier termination, the provisions of Annexures 15 and 16 shall apply. In summary:

Exit plan: the SPV shall maintain an exit plan, updated annually, and shall submit a
detailed transition plan twelve months before expiry or within 30 days of a termination

Asset inventory and condition assessment: joint inventory and condition survey
against the asset register; deficiencies beyond fair wear and tear to be made good or

Records, systems and data: transfer of all academic, trainee, staff, financial,
procurement and asset records, MIS/LMS data in open, machine-readable formats,

Financial closure: final accounts audited; unspent Government funds in escrow
returned to the respective Government; Industry Contribution arrears paid; liabilities

Training continuity: enrolled trainees to complete their courses without disruption; the
SPV or AIP shall continue to support delivery until the end of the academic session if

Staff: SPV staff dealt with in accordance with law; deputed Government staff

Transition support: co-operation with the State or a successor operator for up to six

(a)
notice;
(b)
compensated,;
(©)
source code or escrowed code for custom software, and credentials;
(d)
settled;
(e)
required by the Authority, at cost;
()
repatriated;
@)
months;
(h) Shares: transfer of AIP shareholding as provided in the SHA,;
(i)

Step-in: the Government may take over operations immediately on termination to
protect trainees and assets.

5.15.2 Release of the residual Performance Security is conditional on completion of handback
obligations certified by the Authority.

5.16 Reporting and Deliverables

Deliverable

Frequency / due date

Recipient

Final SIP and Year-1 AOP

Per Clause 5.11

Authority — SSC —
NSC

procurement status)

AOP and budget for each subsequent year By 31 January preceding the Authority / SSC
Financial Year
Monthly MIS dashboard (enrolment, attendance, staff, Monthly, by the 10th Authority

Quarterly progress and KPI report, with fund utilisation
and escrow statement

Within 30 days of quarter end

Authority; SPV Board

Annual report, audited accounts, contribution certificate, Within 90 days (contribution) / Authority / SSC
KPI verification inputs 180 days (accounts) of year end

Placement tracer study Annual Authority
Asset register and condition report Annual Authority
Mid-Implementation Review report End of Year 3 SSC
Sustainability Plan (updated) Year 3 and Year 5 SSC
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Deliverable Frequency / due date Recipient
Exit / transition plan Annually; detailed plan 12 Authority
months before expiry

This Section shall be read with the PM-SETU Guidelines. In case of conflict, the Guidelines prevail on matters

of Scheme policy, and this Section prevails on Cluster-specific operational matters to the extent consistent with
the Guidelines.
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Section 6: Strategic Investment Plan — Preparation and Submission
Guidelines

6.1 General principles

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

The SIP is the core of the Technical Proposal and, after negotiation and approval, the binding
plan for the Shillong Cluster. It shall present one integrated strategy for the Hub and all Spokes
and shall be read with the PM-SETU Guidelines and their templates.

The SIP shall be evidence-driven, based on local economic analysis and consultation with
employers, instructors, trainees, alumni, community bodies and relevant departments. Each
chapter shall state the action, expected outcome, responsible entity, timeline and budget.

The total outlay shall not exceed the indicative ceiling of ¥361.00 crore and shall not be below
the Minimum Realistic Outlay except under ITB 32. The outlay for each institution shall not
exceed its ceiling (81 crore Hub; 40 crore Spoke). Civil works shall not exceed the PM-SETU
cap.

The SIP in the Technical Proposal shall show total outlays only (Form TECH-15). It shall
not disclose the sources of funding or the Industry Contribution, which belong in the
Financial Proposal.

Commitments in the SIP that are scored under Section 4 will become binding. Bidders should
therefore propose targets they are prepared to be held to.

6.2 Mandatory structure of the SIP

Ch. | Chapter Minimum content
— Executive summary Vision, cluster model, key investments, headline outcomes, total outlay
(no contribution data)
1 Introduction and AIP profile Bidder, Consortium roles, partners, relevant experience, local presence
2 Cluster profile and baseline Institution-wise profile: trades, units, seats, enrolment and pass data (3
years), staff, land, buildings, equipment condition, works under other
programmes, connectivity and access
3 Labour-market assessment and Section 6.3-6.5; Form TECH-14 Parts A and B; Affiliation Plan
trade rationalisation
4 Cluster specialisation, Hub- Section 6.6; Cluster Specialisation Matrix
Spoke model and CoEs
5 Curriculum, programmes and Upgraded courses, new long-term and short-term programmes, Spoke-
pedagogy level customised programmes, pedagogy and digital learning
6 Trainer development and HR Section 6.8; HR model per ITI; SPV organogram
plan
7 Infrastructure, equipment, digital | Sections 6.7 and 6.11; institution-wise works; equipment lists;
systems and asset management | maintenance
8 Enrolment, gender and inclusion | Section 6.10
9 Employer commitments, Section 6.9; KPI targets by year against Clause 5.9
apprenticeship, placement and
outcomes framework
10 Governance and management SPV Board, committees, CEO and key personnel, decision rights, Hub-
Spoke coordination, local office
11 Sustainability and revenue model | Section 6.15
12 Stakeholder engagement and Engagement with communities, traditional institutions, employers, alumni
communications and parents; outreach in local languages
13 Risk register and implementation | Sections 6.13—-6.14; Gantt chart from TO
schedule
14 Investment plan (outlay) Form TECH-15 with unit-cost assumptions and contingency (not

exceeding 5%)
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6.3 Baseline and labour-market assessment

e Use the ITI profiles published by the Authority; record and explain any variance found
during site visits.

* Analyse each catchment's economy and employers, the location of jobs relative to the ITI,
wage levels, seasonality, and outward migration of youth.

* Distinguish demand in Meghalaya, the North-East, other States, overseas and
remote/digital work.

* Document consultations (date, participants, outcomes) and cite all secondary sources.

» ldentify the reasons for current under-utilisation, drop-out or low placement, where these
exist, before proposing remedies.

6.4 Trade rationalisation and Affiliation Plan

6.4.1 For every existing trade and unit, the Bidder shall propose one principal action in Form TECH-
14 Part A:
Code | Action Meaning
R Retain Continue without major structural change, subject to normal modernisation
U Upgrade Retain_ and substantially modernise curriculum, equipment, pedagogy and/or
capacity
S Specialise Retain and designate the IT| as a specialised centre for the competency
C Consolidate / Merge Combine overlapping provision while preserving accessibility
Y Convert / Restructure Transition to another qualification or pathway, subject to approvals
D Discontinue Phase out after evidence-based justification and a transition plan
N New Introduce a new trade or programme supported by demonstrated demand
6.4.2 Recommendations shall not rely on general industry trends. Each shall be supported by
evidence on enrolment, completion, employment, apprenticeship, employer demand, wages,
infrastructure utilisation, trainer availability, geographical accessibility and future relevance.
6.4.3 Affiliation Plan (Form TECH-14 Part B). In support of the State programme to bring all
Shillong Cluster ITIs and trades under NCVET/DGT affiliation, the Bidder shall state, for each
existing trade and for each trade proposed as U, S, C, V or N, the regulatory pathway, the
infrastructure, equipment and trainer requirements under affiliation norms, the cost (within Form
TECH-15), and the timelines and responsibilities.
6.4.4 Discontinuation or consolidation shall not reduce access for women or for youth of a Spoke

catchment without an alternative pathway (for example, a replacement trade at the same
Spoke, or supported mobility to the Hub with hostel provision). Trainees already enrolled shall
complete their courses.

6.5 Evidence for each trade or course proposal

*  Employer and industry demand, with named employers where possible
* Vacancy and recruitment evidence

*  Apprenticeship and OJT demand

* Placement and wage potential

* Five-year enrolment and utilisation trends

* Competency overlap and duplication analysis

» Infrastructure and equipment requirements

*  Trainer availability and development needs
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Applicable DGT/NCVET/NSQF pathway
Projected enrolment, completion and placement
Estimated investment and timeline

6.6 Centres of Excellence and Hub specialisation

Propose a limited number of CoEs or advanced specialisations, with reasons for locating each at the
Hub or a Spoke. Address specifically the role of Government ITI Shillong as the regional Hub and how
it will serve the Spokes without duplicating specialised infrastructure: shared-use schedules, trainee
and faculty mobility (with travel time, transport and hostel arrangements), digital delivery and periodic
access. Complete a Cluster Specialisation Matrix showing for each ITl its core role, CoE/specialisation,
supporting trades, facilities shared from the Hub, key industry partners and employment geography.

6.7 Infrastructure, equipment, maintenance and asset management

Start with a long-term infrastructure master plan for each ITI and explain how works were
prioritised across the Shillong Cluster.

Specify works (area, specification, cost, statutory approvals, site readiness) and equipment
(trade-wise lists, quantities, unit costs, justification by trainee throughput).

Design for climate resilience, slope stability and drainage, Seismic Zone V requirements,
universal access, energy efficiency, rooftop solar where viable, waste management, fire
and electrical safety.

Schedule works around the monsoon and identify access constraints at each site.

Coordinate with works and equipment provided under other Central and State programmes
to avoid duplication.

Provide a lifecycle maintenance plan: preventive maintenance, AMCs, spares, uptime
targets, asset tagging, insurance and technology refresh, with funding beyond the Scheme
Period.

6.8 Trainer development and HR

Training-needs assessment for every instructor in the Shillong Cluster within six months of
SIP approval.

Annual ToT and industry-immersion calendar; certifications; partnerships with NSTls and
other institutions.

Recruitment plan for SPV-funded instructors and experts; vacancy management pending
State recruitment; retention incentives; appraisal.

Cluster master-trainer and resource-person mechanism, with travel and scheduling for
Spokes.

Competitive selection of SPV leadership; organogram and job descriptions.

6.9 Employer commitments, apprenticeship and placement

Target employers by sector, with commitment letters (Form TECH-10) stating numbers,
trades, locations and periods.

Year-wise apprenticeship and OJT numbers under the Apprentices Act, 1961 and
NAPS/NATS.

Absorption commitments of the AIP, its group, vendors and supply chain.

Placement geography, indicative wages, and support for trainees relocating (travel,
accommodation, induction, welfare).

Employer co-delivery, guest faculty, industrial visits and faculty immersion.

Tracking of placement, wages and retention for 12 months; grievance mechanism for
placed trainees.
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6.10 Enrolment and inclusion
« State current gender ratios in the community and the ITIs; set targets for women's
enrolment, completion and placement, including in non-traditional trades.

« Safety, hostels, transport, childcare where needed, counselling and women-led enterprise
support.

* Mobilisation in remote blocks through community institutions, schools and local bodies;
outreach in local languages.

« Bridge and remedial courses, scholarships or stipends where funded, and retention support
for first-generation learners.

* Accessibility audit and reasonable accommodation for persons with disabilities;
identification of employers able to absorb PwD graduates.

* Indicators and a monitoring system for each measure.

6.11 Digital systems
* Trainee lifecycle MIS (mobilisation to post-placement), LMS, finance, procurement and
asset systems.

* Interoperability with the State MIS for ITIs and national portals of DGT/NCVET and the
apprenticeship portal; open standards and APIs.

»  Government ownership of all Project data; DPDP Act compliance; data localisation; role-
based access; audit trail.

*  Connectivity solutions and offline functionality for Spokes with weak networks.

6.12 Annual implementation plans, budgets and cash flows

* Year-wise and institution-wise outlay by component, split into capital and operating
expenditure (Form TECH-15).

» Unit-cost assumptions, price basis and escalation assumptions; contingency not exceeding
5%.

* Year-1 AOP in outline, with procurement plan and cash-flow requirement by quatrter.

»  Sources of funds and the Industry Contribution schedule are to be given only in Forms FIN-
3 to FIN-6.

6.13 Risk register

The SIP shall include a risk register with, for each risk: description, likelihood, impact, owner, mitigation,
contingency and trigger. It shall at least cover: regulatory approvals; land or site constraints; monsoon
and access; contractor availability in remote locations; recruitment and retention of trainers; low
mobilisation or high drop-out; weak local employer base; delays in Government or Industry funding;
Scheme Period ending before SIP completion; cost escalation; data and cyber security; community or
stakeholder concerns; and law-and-order disruptions.

6.14 Procurement and implementation schedule

A Gantt chart from TO showing SPV set-up, approvals, procurement packages (with method and
timeline), works, equipment delivery and commissioning, course launches, affiliation applications, ToT
cycles and reviews, with the critical path identified. Procurement by the SPV shall follow a procurement
manual approved by the Board as a Reserved Matter.

6.15 Long-term sustainability plan

» Institutional sustainability: governance, leadership pipeline, employer networks and quality
systems that continue after the Scheme Period.
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* Financial sustainability: revenue from fee-based non-CTS courses, industry-commissioned
training, production and service centres, shared-facility use and assessments, consistent
with Government policy on fees for CTS trainees.

* Ten-year projection of operating and maintenance costs and how they will be met (Form
FIN-7), showing separately any Scheme funding expected under an extension or
continuation of the Scheme.

* Equipment refresh and maintenance funding; asset-replacement reserve where feasible.

* Exit-readiness: how the Shillong Cluster would continue if the AIP's term ends.

6.16 Format and submission

The SIP shall be submitted in hard copy, signed on every page, with a searchable PDF (bookmarked
by chapter) and Forms TECH-14 and TECH-15 in editable spreadsheet format (outlay only) on the USB
drive enclosed in Envelope 1. It shall respect the page limit in ITB 17.3 and cross-reference each
evaluation sub-criterion in Form TECH-13. Before final submission to the NSC, the Final SIP shall be
endorsed by the SPV Board and recommended by the SSC, with the State's commitment letters on
staffing, State share and regulatory reforms attached as required by the Guidelines.
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Section 7: Technical Proposal Forms

All forms shall be completed in full. Rows may be added. Declarations shall not be modified. Forms requiring
stamp paper or notarisation are so marked. The Technical Proposal shall not contain any information on
Industry Contribution or sources of funding.

Form TECH-1: Covering Letter for Technical Proposal

To

(On the letterhead of the Bidder / Lead Member)

The Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya

Grove Site Building, Keating Road, Shillong — 793001

Date:

Subject: RFP No. DET-177/2026/RFP-AIP/Shg — Selection of Anchor Industry Partner for the
Shillong Cluster, PM-SETU, Meghalaya — Technical Proposal

Sir/Madam,

1.

10.

Having examined the RFP, including all corrigenda and addenda (Nos. ), we submit our
Technical Proposal for the Shillong Cluster. Our Proposal is unconditional and unqualified, and
covers the Hub and all Spoke ITIs of the Shillong Cluster.

We submit this Proposal as: [ Sole Bidder [0 Consortium (members, roles and proposed SPV
shareholding in Form TECH-3) O with a co-applicant parent/promoter under Note 3 of Section
4, Part A: [name].

We O have / O have not submitted a Proposal for the Tura Cluster under the separate RFP. If
we have, we confirm the matters in ITB 6.3.

We confirm that we meet all eligibility and qualification criteria and that all information in this
Proposal and its supporting documents is true, complete and correct. We understand that the
Authority will rely on it and that misrepresentation will result in rejection, forfeiture of Bid Security
or termination.

We confirm that we have no conflict of interest under ITB 7, have not engaged in any prohibited
practice, and are not debarred.

We confirm that our Technical Proposal contains no information on our Industry Contribution or
sources of funding.

We have furnished Bid Security of ¥2,00,00,000 (Rupees two crore only) as specified in the
Data Sheet, and the signed Integrity Pact.

Our Proposal shall remain valid for 180 days from the Bid Due Date, or any extension agreed
by us.

If selected, we undertake to: (a) acknowledge the LoA within seven days; (b) furnish
Performance Security within 28 days; (c) incorporate a Section 8 SPV exclusively for the
Shillong Cluster; (d) execute the SHA and License Agreement substantially in the form of the
frameworks in Section 9, without seeking material deviation; (e) deposit the Industry
Contribution as committed; and (f) implement the approved SIP.

We acknowledge the Authority's right to reject any or all Proposals or annul the process in
accordance with the RFP.

Yours faithfully,
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(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Form TECH-2: Bidder Information

(On the letterhead of the Bidder; one form for each Consortium Member and each co-applicant

parent)

Legal name

Role

O Sole Bidder [0 Lead Member O Member [0 Co-applicant
parent/promoter

Category under Section 4, A.1

O (a) Company/PSU O (b) Association O (c) Industry-led
foundation O (d) Industry-promoted institution

Legal form

O Public Ltd O Private Ltd O Section 8 company O Trust O Society
OPSU O Other:

CIN / registration no. and date

Registered office

Office in Meghalaya / North-East (if any)

PAN

GSTIN

EPF / ESIC code

Principal business and sectors

Ultimate holding company and group (if any)

Authorised signatory (name, designation,
phone, e-mail)

Debarment: any subsisting debarment?
(Yes/No; if past, see Annexure 8)

Litigation or arbitration with any Government
entity in the last five years (details)

Contracts terminated for default in the last three
years (details)

We declare that the above information is true and correct.

Yours faithfully,

(Signature of Authorised Signatory)
Name:

Designation:
For and on behalf of:

(Bidder / Lead Member)

Date: Place:
Seal
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Form TECH-3: Consortium Information and Responsibility Matrix

(Only for Consortia)
Member | Role (Lead | Category Key responsibilities in the Project Proposed Criteria of Part
/ Member) | (A.1) share of AIP Arelied upon
equity in SPV
(%)
1 (Lead)
2
3
4
Total 100% of AIP
stake (51% of
SPV)

We confirm that the Members are jointly and severally liable, that the composition shall not change
except under ITB 5.1(g), and that the Joint Bidding Agreement (Annexure 2) is enclosed.

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Form TECH-4: Self-Certification of Eligibility, Non-Blacklisting and Litigation

To

(On the letterhead; by each Member and any co-applicant parent)

The Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya

Grove Site Building, Keating Road, Shillong — 793001

Subject: RFP No. DET-177/2026/RFP-AIP/Shg — Selection of Anchor Industry Partner for the
Shillong Cluster, PM-SETU, Meghalaya — Self-certification

1.

We, [name], registered under [Act] with registered office at [address], declare that we are a
legal entity validly existing under the laws of India and have been in existence since [date].

We are not, as on the Bid Due Date, blacklisted or debarred by any Central or State
Government department, public sector undertaking, autonomous body or multilateral
development bank, and no such order subsists against us or our allied firms within the meaning
of the Department of Expenditure Guidelines on Debarment (OM dated 02.11.2021).

Any past debarment is fully disclosed in Annexure 8. O Not applicable.

We are not under insolvency resolution, liquidation or administration, and no such proceeding
has been admitted against us.

Neither we nor our directors or key personnel have been convicted of an offence under the
Prevention of Corruption Act, 1988 or of any offence involving fraud or moral turpitude in
connection with a public procurement in the last three years.

We comply with Applicable Law on labour, EPF/ESIC, taxation and, where relevant, the
restrictions on bidders from countries sharing a land border with India.

We understand that if any statement is found to be false, the Authority may reject our Proposal,
forfeit the Bid Security, terminate the Agreements and initiate debarment proceedings.

Yours faithfully,

(Signature of Authorised Signatory)

Name:

Designation:

For and on behalf of: (Bidder / Lead Member)

Date:
Seal

Place:

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 67 of 105



Form TECH-5: Declaration on Conflict of Interest and Related Parties
(On the letterhead; by each Member)
To

The Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya

Grove Site Building, Keating Road, Shillong — 793001

Subject: RFP No. DET-177/2026/RFP-AIP/Shg — Selection of Anchor Industry Partner for the
Shillong Cluster, PM-SETU, Meghalaya — Conflict of interest

1. We have no conflict of interest under ITB 7, including with any other Bidder for the Shillong
Cluster.
2. Neither we nor any Associate has advised the Authority on the preparation of this RFP, the

cluster design or the evaluation, nor is engaged as Project Management Consultant to the
Authority for PM-SETU.

3. We have no business or family relationship with any official of the Authority, the Department or
the TEC involved in this Selection Process, except as disclosed below.
4, Related parties and group entities participating in any Proposal for the Shillong Cluster or the
Tura Cluster: [list, or "None"].
5. We shall promptly disclose any conflict that arises during the Selection Process or the Contract
Term.
Person / entity Nature of relationship or interest Mitigation proposed

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Form TECH-6: Statutory Auditor / Chartered Accountant Certificate of Turnover
and Net Worth

(On the letterhead of the Statutory Auditor or CA; with UDIN)

We have examined the audited financial statements and books of account of [name of Bidder / Member
/ parent], [address], for the Financial Years below and certify that, on the basis of such examination:

Financial Year Revenue from operations | Net worth (% crore) as defined Audited? (Y/N); date of
(X crore) in Section 4, Note 1 audit report

2023-24

2024-25

2025-26

Average turnover — —

Turnover is taken from audited standalone financial statements and excludes other income. Net worth
is computed as defined in Section 4, Part A, Note 1.

Where the entity has submitted Proposals for both the Shillong Cluster and the Tura Cluster: we further
certify that, on the basis of its audited net worth and liquid resources, the entity has the financial capacity
to meet a combined Industry Contribution of up to ¥ crore over five years. [Strike out if not
applicable.]

Signature:
Name of CA / firm:

Membership No.: Firm Reg. No.:
UDIN:

Date and place:
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Form TECH-7: CA Certificate of Personnel on Payroll
(On the letterhead of the CA / Statutory Auditor; with UDIN)

We have verified the payroll records and EPF/ESIC returns of [name], [address], and certify that as on
[Bid Due Date]:

(a) the number of personnel on its direct payroll, as defined in Section 4, Part A, Note 2, is
[numbery;

(b) statutory contributions (EPF/ESIC as applicable) have been deposited by the entity in
its own name for these personnel for the month of [month];

(c) the number excludes personnel of any other group company (unless certified
separately for a co-applicant parent), manpower supplied by agencies, and consultants
or retainers.

Signhature, name, membership no., UDIN, date, place, seal
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Form TECH-8: Parent / Promoter Support Undertaking

(On non-judicial stamp paper of appropriate value; notarised; with certified board resolution)

This Undertaking is executed on [date] by [name of parent], a company incorporated under the
Companies Act, [year], with registered office at [address] (the "Parent"), in favour of the Director,
Directorate of Employment & Craftsmen Training, Government of Meghalaya (the "Authority").

1.

[Name of Bidder] (the "Bidder") is submitting a Proposal for the Shillong Cluster and relies on
the Parent's [turnover / net worth / personnel] to satisfy the qualification criteria. The Parent
independently satisfies those criteria.

The Parent agrees to be named as co-applicant and irrevocably and unconditionally
undertakes, jointly and severally with the Bidder, to perform and to procure the performance of
all obligations of the Bidder under the RFP and, if the Bidder is selected, of the AIP under the
LoA, SHA, License Agreement and approved SIP, including payment of the Industry
Contribution.

This Undertaking shall remain in force until the AIP's obligations are fully discharged, including
handback, and shall not be revoked or varied without the Authority's written consent. It shall not
be affected by any amendment of the Agreements, any indulgence granted to the Bidder, or
any change in the constitution of the Bidder or the Parent.

The Parent confirms that it is not debarred, has no conflict of interest, and that the board
resolution dated [date] authorising this Undertaking is attached.

This Undertaking is governed by the laws of India, and the courts at Shillong shall have
jurisdiction.

For and on behalf of the Parent:

Name and designation:

Witnesses: (1) (2)
Notarised
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Form TECH-9: Relevant Experience and Case Studies

(For Part A criterion 6 and Criterion L)

# | Initiative / | Entity Client/ | Location; Period | Funding Average | ITlor long- | Outcomes Evidence
institution | (Bidder/Member/ | partner | setting (CSR/internal/ | trainees | term (completion, | attached
parent) (urban/rural/ other) and per year | institution? | placement)

hilly/NE) amount (Y/N)
1
2
3
4
5

Attach for each case study a narrative of not more than two pages and supporting evidence (client

certificate, audited CSR report, or equivalent).
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Form TECH-10: Employer and Apprenticeship Commitment Schedule

(Summary; supported by signed letters on employer letterhead)

# | Employer/ | Sector | Type Trade(s) | Shillong | Numbers | Work Indicative | Letter ref. Related
association (apprenticeship Cluster | Y1-Y5 location | wage / and to

/1 OJT / ITI(S) stipend contact for | Bidder?
placement / (Z/month) | verification | (Y/N)
absorption /
co-delivery /
equipment)

1

2

3

Commitments listed here shall not be counted for any other cluster. Where the same employer supports
Proposals for both the Shillong Cluster and the Tura Cluster, the letter shall state the numbers allocated

to each.
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Form TECH-11: Proposed SPV Leadership and Key Personnel

(CV for each person, signed by the person)

Position Name Qualifications | Years of Largest NE or Time Also
relevant operation hilly-area commitment proposed for
experience | managed experience | to the Shillong | another

(trainees / Cluster (%) cluster? (Y/N,
budget / staff) and base %)
location

SPV CEO

Head —

Academics &

Operations

Head — Industry

Relations &

Placement

Head — Finance &
Procurement
(CFO)

Head — MIS, M&E
and Data

Each CV shall include a declaration of availability and consent signed by the individual. Replacement
of the CEO or a key person in the first two years requires the Authority's consent.
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Form TECH-12: SIP Submission Format and Compliance Checklist

# Item Submitted Page / file reference
(YIN)

1 SIP narrative structured as in Section 6.2 (within page limit)

2 Form TECH-14 Part A (all existing trades) and Part B (Affiliation Plan)

3 Cluster Specialisation Matrix

4 Institution-wise works and equipment lists with unit costs

5 Form TECH-15 (outlay only) — PDF and spreadsheet

6 Gantt chart and risk register

7 KPI targets by year in the format of Clause 5.9

8 Employer commitment letters (Form TECH-10)

9 CVs (Form TECH-11)

10 Note on cost realism (only if outlay below floor)

11 Confirmation that no financial-proposal information is included
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Form TECH-13: SIP Evaluation Cross-Reference Matrix

(To help the TEC locate the response to each sub-criterion)

Ref. Sub-criterion Max SIP chapter / Supporting
marks page document
Al Labour-market and employer-demand analysis for the 4
Shillong Cluster catchment
A2 Vision, value proposition and Hub-and-Spoke operating 4
model

B1 Trade-wise rationalisation (R/U/S/C/V/D/N) with evidence | 5

B2 Affiliation Plan for existing and new trades 4
B3 Centres of Excellence and specialisation across Hub and | 3
Spokes
C1 Redesign of existing courses and NSQF alignment 3
c2 New-age, digital and green skills 3
C3 Local-economy, livelihood and short-term programmes 2
C4 Pedagogy and digital learning 2
D1 Infrastructure and workshop modernisation plan 4
D2 Equipment specification, fungibility and utilisation 3
D3 Maintenance, asset register and technology refresh 3
E1l Partnership strategy and verified employer commitments | 4
E2 Apprenticeship, OJT and dual training 4
E3 Absorption by the AIP, its group, vendors and supply 4
chain
F1 Placement targets and tracking system 4
F2 W age outcomes and job retention 2
F3 Entrepreneurship and self-employment 2
F4 Mobility pathways within India and overseas, with 2
safeguards
Gl Proposed SPV CEO and key personnel 4
G2 Trainer development, ToT and industry immersion 3
G3 Vacancy management and master trainers 3
H1 Women's participation, including in non-traditional trades | 4
H2 Access for remote, rural, first-generation and 4
economically weaker youth and persons with disabilities
11 Local presence, team and partnerships 3
12 Implementation plan, sequencing and risk management 3
J1 MIS, LMS and data governance 4
K1 Institutional and financial sustainability beyond the 5
Scheme Period
L1 Demonstrated experience (case studies) 5
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Form TECH-14: Trade Rationalisation and Affiliation Plan Matrix
(Pre-filled with the baseline of the Shillong Cluster; to be completed by the Bidder)

Part A — Trade rationalisation (all existing trades)

SI. | ITI Role Existing trade Units | Seats | Action Rationale and evidence (with
(R/U/SICIVIDIN) | source)

1 ITI Shillong Hub Baker & Confectioner 1 24

2 ITI Shillong Hub Digital Photographer 1 24

3 ITI Shillong Hub Draughtsman Civil 2 48

4 ITI Shillong Hub Driver cum Mechanic 1 20
(LMV)

5 ITI Shillong Hub Electrician 2 40

6 ITI Shillong Hub Electronics Mechanic 1 24

7 ITI Shillong Hub Fitter 2 40

8 ITI Shillong Hub Fruits & Vegetables 1 24
Processing

9 ITI Shillong Hub Information & 1 24
Communication
Technology System
Maintenance

10 | ITI Shillong Hub Mechanic Motor Vehicle 2 48

11 | ITI Shillong Hub Multimedia Animation & 1 24
Special Effects

12 | ITI Shillong Hub Operator Advanced 1 16
Machine Tools

13 | ITI Shillong Hub Plumber 1 24

14 | ITI Shillong Hub Solar Technician 1 20
(Electrical)

15 | ITI Shillong Hub Stenographer 1 24

16 | ITI Shillong Hub Surveyor 1 24

17 | ITI Shillong Hub Welder 2 40

18 | ITI Shillong Hub Wireman 2 40

19 | ITI Shillong Hub Wood Work Technician 1 24

20 | ITI Jowai Spoke Electrician 1 20

21 | ITI Jowai Spoke Fruits & Vegetables 1 24
Processing

22 | ITI Jowai Spoke Horticulture 1 24

23 | ITI Jowai Spoke Mechanic Motor Vehicle 1 24

24 | ITI Jowai Spoke Plumber 1 24

25 | ITI Jowai Spoke Stenographer 1 24

26 | ITI Jowai Spoke Welder 1 20

27 | ITI Sohra Spoke Catering & Hospitality 1 20
Assistant

28 | ITI Sohra Spoke Computer Operator & 1 24
Programming Assistant

29 | ITI Sohra Spoke Mason (Building 1 24
Constructor)

30 | ITI Sohra Spoke Plumber 1 24

31 | ITI Sohra Spoke Wireman 1 20
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SI. | ITI Role Existing trade Units | Seats | Action Rationale and evidence (with
(R/U/SICIVIDIN) | source)
32 | ITI Nongpoh Spoke Data Entry Operator 24
33 | ITI Nongpoh Spoke Dress Making 20
34 | ITI Nongpoh Spoke Mason (Building 24
Constructor)
35 | ITI Nongpoh Spoke Plumber 24
36 | ITI Nongpoh Spoke Welder 20
37 | ITI Nongpoh Spoke | Wireman 20
38 | ITI Nongstoin Spoke Floriculture & Landscaping 24
39 | ITI Nongstoin Spoke Mason (Building 24
Constructor)
40 | ITI Nongstoin Spoke Painter General 20
41 | ITI Nongstoin Spoke | Wireman 20
42 | ITI Nongstoin Spoke Wood Work Technician 24
43 | ITI (Women) Spoke Advance Dress Making 20
Shillong
44 | ITI (Women) Spoke Catering & Hospitality 20
Shillong Assistant
45 | ITI (Women) Spoke Computer Operator & 24
Shillong Programming Assistant
46 | ITI (Women) Spoke Cosmetology 24
Shillong
47 | ITI (Women) Spoke Dress Making 20
Shillong
48 | ITI (Women) Spoke W eaving Technician for Silk 20
Shillong & Woollen Fabrics
49 | ITI Khliehriat Spoke Computer Operator & 24
Programming Assistant
50 | ITI Khliehriat Spoke Cosmetology 24
51 | ITI Khliehriat Spoke Driver cum Mechanic 20
(LMV)
52 | ITI Khliehriat Spoke Surface Ornamentation 20
Techniques (Embroidery)
53 | ITI Khliehriat Spoke Wireman 20
54 | ITI Mawkyrwat | Spoke Computer Operator & 24
Programming Assistant
55 | ITI Mawkyrwat | Spoke Driver cum Mechanic 20
(LMV)
56 | ITI Mawkyrwat | Spoke Multimedia Animation & 24
Special Effects
57 | ITI Mawkyrwat | Spoke Surface Ornamentation 20
Techniques (Embroidery)
58 | ITI Mawkyrwat | Spoke Wireman 20

Part B — Affiliation Plan (all existing trades and all U/S/C/V/N actions)

ITI

Trade

Current
position

Proposed
action

Regulatory
pathway

Infrastructure / | Cost (X
equipment / lakh)
trainer

requirement

Target Target Support

date for date for | required

readiness | course from the
launch State
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Part C — Proposed new trades / programmes

ITI Trade / Type (CTS/ Why needed Employer Apprenticeship | Seats Start year
programme short-term / (evidence) demand potential
modular / (named)

customised)
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Form TECH-15: Five-Year Investment Plan (Outlay Only)

% crore, two decimals, current prices. Year 1 is the first Financial Year after approval of the Final SIP: Year 1 = FY . Show total outlay from all sources. Do not show the
Industry Contribution or sources of funds in this Form. Costs included under one component shall not be repeated under another.

Code Component Y1 Y1 OPEX | Y2 Y2 OPEX | Y3 Y3 OPEX | Y4 Y4 OPEX | Y5 Y5 OPEX | Total Outputs /
CAPEX CAPEX CAPEX CAPEX CAPEX beneficiaries
A Cluster diagnosis, SIP finalisation, baseline
verification
B Trade rationalisation and affiliation (gap
closure)
C Curriculum, programmes and pedagogy
D1 Civil works and renovation (within cap)
D2 Equipment, tools and simulators
D3 Maintenance, AMC and asset management
E Industry engagement, apprenticeship and
OJT support
F Placement, tracking and entrepreneurship
support
G1 SPV management and key personnel
G2 Trainer development, ToT and immersion
G3 SPV-funded instructors and experts
H Inclusion: hostels, transport, safety,

accessibility, mobilisation

| Local operations and Hub-Spoke mobility

J Digital systems, MIS, LMS, connectivity
K Sustainability and revenue-centre set-up
M Monitoring, verification, audit and

communications

X Contingency (<5%)

TOTAL OUTLAY (Ob)
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Part B — Allocation by institution

Institution Ceiling Y1 Y2 Y3 Y4 Y5 Total of which civil works Civil works %
ITI Shillong (Hub) 81.00
ITI Jowai (Spoke) 40.00
ITI Sohra (Spoke) 40.00
ITI Nongpoh (Spoke) 40.00
ITI Nongstoin (Spoke) 40.00
ITI (Women) Shillong (Spoke) 40.00
ITI Khliehriat (Spoke) 40.00
ITI Mawkyrwat (Spoke) 40.00
Cluster-level (SPV, shared systems) — —
allocated pro rata in the Total

TOTAL (must equal Ob above) 361.00

Checks: (i) total Part A = total Part B; (ii) each institution within its ceiling; (iii) civil works within the PM-SETU cap; (iv) total within the Shillong Cluster ceiling and not below the
Minimum Realistic Outlay (unless justified under ITB 32).

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Form TECH-16: Undertaking on Long-Term Obligations, Public Assets and Exit

To

(On the letterhead; signed by the Bidder and each Consortium Member)

The Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya

Grove Site Building, Keating Road, Shillong — 793001

Subject: RFP for the Shillong Cluster — Undertaking on long-term obligations

1.

We understand that the Contract Term, any extension and any post-scheme arrangement are
governed by Clause 5.10 of Section 5; that no extension is automatic; and that we shall have
no claim to renewal, compensation for non-renewal, or perpetual use of any public asset.

We acknowledge that land, buildings and equipment of the Shillong Cluster ITIs, and assets
procured with public funds, remain or shall vestin the Government, and that the License confers
no lease or interest in land. We shall not mortgage, encumber, sub-license or part with
possession of any public asset.

We undertake that the SPV shall maintain the asset register and exit plan, and shall transfer all
assets, records, data, software and credentials on expiry or termination under Annexures 15
and 16.

We undertake to fund operations after the current Scheme Period from approved sources,
including PM-SETU funding under any extension or continuation of the Scheme.

We accept the Government's rights of audit, inspection, step-in and termination under the
Agreements.

We undertake that, if we are selected for both the Shillong Cluster and the Tura Cluster,
separate SPVs, accounts, contributions, staff time allocations and reporting will be maintained,
and that no cost, contribution or outcome will be shared or counted twice.

Yours faithfully,

(Signature of Authorised Signatory)

Name:

Designation:

For and on behalf of: (Bidder / Lead Member)

Date:
Seal

Place:
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Section 8: Financial Proposal Forms

The Financial Proposal is opened only for technically qualified Bidders. All amounts are in ¥ crore to two
decimals. The total SIP outlay in these Forms shall equal the total in Form TECH-15 (ITB 18.4). Forms FIN-3
to FIN-6 shall reconcile with each other and with FIN-2.

Form FIN-1: Financial Proposal Covering Letter
(On the letterhead of the Bidder / Lead Member)
To

The Director

Directorate of Employment & Craftsmen Training
Government of Meghalaya

Grove Site Building, Keating Road, Shillong — 793001

Subject: RFP No. DET-177/2026/RFP-AIP/Shg — Shillong Cluster — Financial Proposal
Sir/Madam,

1. We submit our Financial Proposal in accordance with the RFP. It is unconditional and is not
linked to the award of any other cluster.

2. Our Industry Contribution commitment is stated in Form FIN-2 and is firm for the Proposal
validity period and, if we are selected, for the Contract Term under the Agreements.

3. We confirm that our Financial Proposal is consistent with Form TECH-15 of our Technical
Proposal.

4, We understand that the Mandatory Industry Contribution is 17% of the approved SIP outlay and

that a lower commitment will be rejected.

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal

RFP — Shillong Cluster, PM-SETU Meghalaya | Page 83 of 105



Form FIN-2: Industry Contribution Commitment
(On the letterhead; signed by the Lead Member and all Members)

# Particular Amount / value

1 Total five-year SIP outlay (Ob) — as in Form TECH-15 (X crore)

2 Mandatory Industry Contribution = 17% of row 1 (% crore)

3 Additional Industry Contribution (% crore)

4 Total Industry Contribution ICb = row 2 + row 3 (% crore) — binding amount
used for evaluation

5 Industry Contribution percentage F = row 4 +row 1 x 100 (%)

6 In words: Industry Contribution of Rupees crore, being

per cent of the SIP outlay

Declarations: (a) The amount at row 4 is binding and is the basis of evaluation; it shall apply to the
approved SIP outlay as provided in Clause 5.8.1. (b) The commitment is jointly and severally binding
on all Consortium Members and any co-applicant parent. (c) The composition of the contribution is
shown in Form FIN-5 and complies with Clause 5.8. (d) No part of this contribution is counted for any
other PM-SETU cluster.

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Form FIN-3: Sources of Funding by Year

Source (% crore) Y1 FY Y2 FY Y3 FY Y4 FY Y5 FY Total

Central share (74.7% of outlay where Industry Contribution is 17%)

State share (8.3% of outlay where Industry Contribution is 17%)

Industry Contribution — Mandatory (17%)

Industry Contribution — Additional

Other approved third-party funds (non-Government)

TOTAL = SIP outlay (must equal Form TECH-15 by year)

Where the Industry Contribution exceeds 17%, the Government shares reduce correspondingly in proportion to the ratio 74.7: 8.3, so that the total equals the SIP outlay. The
final split shall be as approved by the NSC.

Form FIN-4: Institution-wise Investment and Contribution Allocation

Institution Ceiling SIP outlay Central State Industry — cash Industry — in- Industry % of
kind outlay

ITI Shillong (Hub) 81.00

ITI Jowai (Spoke) 40.00

ITI Sohra (Spoke) 40.00

ITI Nongpoh (Spoke) 40.00

ITI Nongstoin (Spoke) 40.00

ITI (Women) Shillong (Spoke) 40.00

ITI Khliehriat (Spoke) 40.00

ITI Mawkyrwat (Spoke) 40.00

TOTAL 361.00
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Form FIN-5: Composition of the Industry Contribution

Component Amount (¥ crore) | % of ICb Within limit? (cash Evidence attached Remarks
260%; in-kind <40%)

Cash from Bidder / Members' own funds Board resolution

Cash from CSR budget (Section 135 compliant) CFO and Statutory Auditor certificate
of CSR eligibility

In-kind: equipment and tools (new; title to SPV) Specification, invoice / valuation basis

In-kind: software and digital content (licence to Licence terms, valuation basis

Government)

In-kind: expert / trainer time (salary cost only) Named personnel, months, salary
cost

Other approved third-party (non-Government) funds Commitment letter

TOTAL (= ICb in Form FIN-2)

Form FIN-6: Contribution Cash-Flow and Escrow Deposit Schedule

Item (% crore) Y1 FY Y2 FY Y3 FY Y4 FY Y5 FY Total

Industry Contribution — cash deposit

Industry Contribution — in-kind delivery (value)

Cumulative Industry Contribution

Cumulative as % of cumulative SIP outlay

Deposit dates: each year's share within thirty (30) days after release of the corresponding Government share for that year; the first instalment within thirty (30)
days of the first Government release following approval of the Final SIP. Cumulative Industry Contribution shall be maintained at not less than 17% of cumulative
expenditure, reconciled annually.

Form FIN-7: Post-Scheme Sustainability and Operating Cost Projection

Zcrore Y1 Y2 Y3 Y4 Y5 Y6 Y7 Y8 Y9 Y10

Operating cost of SPV (staff, utilities,
consumables)
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T crore Y1 Y2 Y3 Y4 Y5 Y6 Y7 Y8 Y9 Y10

Maintenance and AMC

Equipment refresh reserve

Revenue: fee-based non-CTS courses

Revenue: industry-commissioned training and
services

Revenue: production / service centres

PM-SETU funding under extension / continuation
of the Scheme

Industry / CSR support

State budget support

Surplus / (gap)

State the key assumptions (fee levels, volumes, prices). Form FIN-7 is not scored separately; it is used to check consistency with Criterion K and to set the
post-scheme sustainability baseline in the License Agreement. Any PM-SETU funding assumed under an extension or continuation of the Scheme shall be
shown separately.

Yours faithfully,

(Signature of Authorised Signatory)
Name:
Designation:
For and on behalf of: (Bidder / Lead Member)
Date: Place:

Seal
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Section 9: Annexures and Draft Agreements

Annexure 1: Pre-Bid Query Format

(On the letterhead of the prospective Bidder; also in editable spreadsheet)

To: The Director, Directorate of Employment & Craftsmen Training, Government of Meghalaya,
Shillong.

Subject: Pre-bid queries — RFP No. DET-177/2026/RFP-AIP/Shg — Shillong Cluster.

# RFP Section | Page | Existing provision Query / clarification Suggested modification
/ clause sought and reason

1

2

3

Name, designation, organisation, e-mail, telephone
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Annexure 2: Joint Bidding Agreement

(On non-judicial stamp paper of appropriate value; executed by all Members)

THIS JOINT BIDDING AGREEMENT is made on [date] AMONG Member 1 ("Lead Member"), Member
2, Member 3 and Member 4 (each a "Party"), in respect of the RFP No. dated issued
by the Directorate of Employment & Craftsmen Training, Government of Meghalaya (the "Authority") for
the selection of an Anchor Industry Partner for the Shillong Cluster (the "Project").

21

2.2

2.3

24

2.5

2.6

2.7

2.8

2.9

2.10

Constitution. The Parties constitute a Consortium solely to bid for and, if selected, implement
the Project. No Party shall participate in any other Proposal for the Shillong Cluster, directly or
through an Associate.

Lead Member. Member 1 is the Lead Member, authorised by Power of Attorney (Annexure 4)
to act for and bind the Consortium in all matters relating to the Proposal and, if selected, the
Project until the Agreements are executed.

Roles. The roles and responsibilities of the Parties are set out in the Schedule to this
Agreement. The Party responsible for each employer, apprenticeship or absorption
commitment is identified in Form TECH-10.

SPV shareholding. If selected, the Parties shall incorporate a Section 8 company and together
subscribe 51% of its equity in the proportions: Lead Member % (not less than the
minimum in the Data Sheet); Member 2 %; Member 3 %; Member 4 %.
They shall collectively hold 51% at all times during the Contract Term and comply with all lock-
in provisions.

Industry Contribution. The Parties shall contribute the Industry Contribution in the proportions
, but each Party is jointly and severally liable to the Authority for the whole.

Joint and several liability. The Parties are jointly and severally liable to the Authority for all
obligations under the RFP, the LoA, the SHA, the License Agreement and the approved SIP.
Internal arrangements do not limit this liability.

No change. The composition of the Consortium and the identity of the Lead Member shall not
change except as permitted under ITB 5.1(g).

Representations. Each Party is duly organised, has authority to enter into this Agreement, and
its execution does not breach any law, charter document or agreement. Board resolutions are
attached.

Term. This Agreement continues until the end of the Contract Term if the Consortium is
selected, or otherwise until return of the Bid Security.

Amendment and law. This Agreement shall not be amended without the Authority's written
consent and is governed by the laws of India.

Signed, sealed and delivered by each Party through its authorised representative, in the presence of
two witnesses.
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Annexure 3: Power of Attorney for Authorised Signatory
(On non-judicial stamp paper; notarised; with board resolution)

Know all persons by these presents that we, [name and registered office], hereby irrevocably appoint
Mr./Ms. [name], [designation], as our attorney to do in our name and on our behalf all acts necessary
in connection with our Proposal for the Shillong Cluster under RFP No. , including signing and
submitting the Proposal and all documents, attending meetings and presentations, responding to
queries, and, upon award, signing the LoA and any agreements consequent upon it. We agree to ratify
all acts lawfully done by the attorney under this Power of Attorney.

For [name of Bidder]: signature, name, designation
Accepted: signature of attorney

Witnesses: (1) (2)

Notarised
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Annexure 4: Power of Attorney for Lead Member of Consortium
(On non-judicial stamp paper; executed by all Members; notarised)

Whereas the Authority has invited Proposals for the selection of an Anchor Industry Partner for the
Shillong Cluster, and [Member names] (the "Consortium") wish to bid jointly; now we, the Members,
irrevocably appoint [Lead Member], with registered office at [address], as Lead Member and our
attorney, with power to sub-delegate to its authorised signatory, to do all acts on behalf of the
Consortium in connection with the Proposal and, if awarded, the Project until execution of the
Agreements, including signing the Proposal, accepting the LoA and representing the Consortium before
the Authority and any Government agency. We agree that all acts of the attorney shall bind each of us
jointly and severally.

Signed by each Member through its authorised signatory; witnesses; notarised
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Annexure 5: Bid Security — Bank Guarantee Format

(On non-judicial stamp paper; by a Scheduled Commercial Bank in India)

To: The Director, Directorate of Employment & Craftsmen Training, Government of Meghalaya,

Shillong. Bank Guarantee No. ; Amount % ; Valid until date = Proposal validity + 45 days.
5.1 In consideration of [Bidder] (the "Bidder") submitting a Proposal under RFP No. for the
Shillong Cluster, we, [Bank], with registered office at and acting through our branch at
, irrevocably and unconditionally undertake to pay the Authority on first written demand,

without demur, any amount up to % (Rupees only).
5.2 A written demand from the Authority stating that the Bidder has committed an event of forfeiture

5.3

5.4

5.5

under ITB 20.4 shall be conclusive. The Authority need not prove the default or first proceed
against the Bidder.

This Guarantee is irrevocable and shall not be affected by any change in the constitution of the
Bank, the Bidder or the Authority, or by any amendment of the RFP, of which notice is waived.

This Guarantee is valid until [date]; claims may be made until date + 30 days (Claim Expiry
Date) at our branch at Shillong [or specify].

This Guarantee is governed by the laws of India; courts at Shillong shall have jurisdiction.

Authorised signatory of the Bank: name, designation, employee code, branch, IFSC; seal
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Annexure 6: Performance Security — Bank Guarantee Format

(On non-judicial stamp paper; by a Scheduled Commercial Bank in India)

To: The Director, Directorate of Employment & Craftsmen Training, Government of Meghalaya,
Shillong. Bank Guarantee No. ; Amount % ; Valid until [date].

6.1

6.2

6.3

6.4

6.5

Whereas [AIP] (the "AIP") has been selected as Anchor Industry Partner for the Shillong Cluster
by LoA No. dated and is required to furnish Performance Security for the due
performance of its obligations under the LoA, the SHA, the License Agreement and the
approved SIP (together, the "Agreements"), including payment of the Industry Contribution,
achievement of KPIs, maintenance of public assets and handback;

We, [Bank], irrevocably and unconditionally undertake to pay the Authority on first written
demand, without demur or proof, any amount or amounts up to , notwithstanding any
dispute between the AIP and the Authority or pending before any court, tribunal or arbitrator.

Partial invocations are permitted. The Authority need not first proceed against the AIP or any
Consortium Member or parent.

This Guarantee shall not be discharged by any variation of the Agreements, extension of time
or indulgence, or change in the constitution of the AIP or the Bank, notice of which is waived.

This Guarantee is valid until [date] and shall be extended by the Bank on the Authority's request;
claims may be made until date + 6 months at our branch at Shillong [or specify].

Authorised signatory of the Bank; seal
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Annexure 7: Integrity Pact
(On non-judicial stamp paper; pre-signed by the Authority; signed by each Bidder / Member)

This Integrity Pact is made between the Directorate of Employment & Craftsmen Training, Government
of Meghalaya (the "Authority") and [Bidder] (the "Bidder") in respect of RFP No. for the Shillong
Cluster.

Section | = Commitments of the Authority

1.1 No official of the Authority connected with the Selection Process or the Agreements shall
demand or accept any bribe, gift, consideration or advantage.

1.2 The Authority shall treat all Bidders alike and shall not provide any Bidder information that gives
it an unfair advantage.

1.3 Officials with a personal interest in any Bidder shall be excluded from the process.

1.4 Where the Authority has credible information of misconduct by its officials, it shall refer the

matter to the competent vigilance authority and may initiate disciplinary action.

Section Il = Commitments of the Bidder

1.1 The Bidder shall not offer, promise or give any benefit to any official of the Authority or any third
person to obtain an advantage in the Selection Process or contract execution.

1.2 The Bidder shall not enter into any agreement or understanding with other Bidders on prices,
allocation of clusters, specifications, submission or non-submission of bids, or any other act
that restricts competition.

1.3 The Bidder shall not commit any offence under the Prevention of Corruption Act, 1988 or the
Bharatiya Nyaya Sanhita, 2023, and shall not misuse information provided by the Authority.

1.4 The Bidder shall disclose all payments made or proposed to agents, brokers or intermediaries
in connection with the Proposal; a foreign Bidder shall disclose its Indian agents and an Indian
Bidder its foreign principals, if any.

1.5 The Bidder shall not furnish false or forged documents.

1.6 The Bidder declares that it has not committed any transgression of this nature with any
Government entity in the last three years that could justify exclusion.

Section Ill = Sanctions

.1 For a serious transgression before award, the Authority may disqualify the Bidder and forfeit
the Bid Security; after award, it may terminate the Agreements and invoke the Performance
Security.

1.2 The Authority may also, after due process, exclude the Bidder from its future procurements for
a period of one to three years, determined by the severity of the transgression, and refer the
matter for debarment under applicable rules.

.3 These sanctions are without prejudice to other remedies at law.

Section IV — Independent External Monitor

Complaints of violation of this Pact shall be referred to the Independent External Monitor appointed by
the State Government for this purpose or, where none is appointed, to the Vigilance Officer designated
by the Department. The Monitor or Vigilance Officer shall review compliance independently, may access
Project documents, and shall report to the Authority. Recommendations are advisory.

Section V — Duration and other provisions

This Pact takes effect on signature and expires, for the Selected Bidder, on completion of all obligations
under the Agreements and, for other Bidders, six months after award. It is governed by Indian law. If
any provision is invalid, the remainder remains in force. Each Consortium Member shall sign.
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For the Authority: For the Bidder:

Witnesses: (1) (2)
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Annexure 8: Disclosure of Past Debarment and Restoration of Eligibility
(On the letterhead; only if applicable)

# Item Details
1 Issuing authority
2 Order no. and date
3 Reason
4 Period of debarment (from — to)
5 Current status (expired / revoked;
evidence)
6 Entities covered (allied firms)

We declare that no debarment subsists on the Bid Due Date and that the above disclosure is complete.
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Annexure 9: Industry Contribution Undertaking (Deed)

(To be executed by the Selected Bidder, each Member and any co-applicant parent before execution

of the License Agreement; on stamp paper)

The definitive document shall be executed after award on the following terms, consistent with the PM-
SETU Guidelines and any model document issued by the Ministry of Skill Development &
Entrepreneurship.

9.1

9.2

9.3

9.4

9.5

The Executants jointly and severally undertake to the Governor of Meghalaya, acting through
the Authority, to contribute to the SPV for the Shillong Cluster the Industry Contribution of

% of the approved SIP outlay, being not less than % crore, in accordance with
the schedule in Form FIN-6 as finalised in the License Agreement.

Not less than 60% shall be in cash deposited into the Escrow Account; in-kind contributions
shall meet Clause 5.8 of the RFP.

Amounts not deposited by the due date shall carry interest at SBI MCLR + 2% per annum and
may be recovered from the Performance Security, from any amount due to the Executants from
the Government, or as arrears of land revenue to the extent permitted by law.

No part of the Industry Contribution shall be counted for any other PM-SETU cluster, including
the Tura Cluster, nor be recovered directly or indirectly through SPV payments to the
Executants or their related parties.

This Undertaking survives termination for amounts accrued before termination and is
irrevocable.
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Annexure 10: Draft Letter of Award

(On the letterhead of the Authority)
No. ~~  Dated
To: [Selected Bidder / Lead Member], [address]

Subject: Letter of Award — Selection of Anchor Industry Partner for the Shillong Cluster under
PM-SETU, Meghalaya — RFP No.

10.1  With reference to your Proposal dated and the minutes of discussions dated )
am directed to convey the selection of [name] as Anchor Industry Partner for the Shillong
Cluster, comprising Government ITI Shillong (Hub) and Government ITI Jowai, Government ITI
Sohra, Government ITI Nongpoh, Government ITI Nongstoin, Government ITI (Women)
Shillong, Government ITI Khliehriat, Government ITI Mawkyrwat (Spokes), subject to the terms

below.
10.2  Your Industry Contribution of crore (being % of the evaluated SIP outlay of
g crore), applicable to the approved SIP outlay as provided in Clause 5.8.1 of the RFP,

and all commitments scored in your Technical Proposal are binding.

10.3  You shall: (a) return the duplicate of this letter signed in acknowledgement within seven days;
(b) furnish Performance Security of % within 28 days; (c) incorporate the SPV and
execute the SHA and License Agreement within the timelines in Clause 5.11 of the RFP; (d)
deposit the first instalment of the Industry Contribution; and (e) submit the Final SIP.

10.4  This award does not confer any right to use public assets or receive public funds, which arise
only under the executed Agreements and the approved SIP, and is subject to the approval of
the Final SIP by the SSC and NSC.

10.5 The Contract Term shall be as provided in Clause 5.10 of the RFP: an Initial Term of five (5)
years from the Effective Date; any extension is performance-based, subject to approval and
not automatic.

10.6  Failure to comply with paragraph 3 shall entitle the Authority to cancel this award and forfeit the
Bid Security under ITB 38.

Director, Directorate of Employment & Craftsmen Training, Government of Meghalaya

Acknowledged and accepted: for [Selected Bidder] — signature, name, designation, date (T0)
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Annexure 11: Shareholders' Agreement — Framework Term Sheet

The definitive document shall be executed after award on the following terms, consistent with the PM-
SETU Guidelines and any model document issued by the Ministry of Skill Development &

Entrepreneurship.

Term Framework provision

Parties AIP (and each Consortium Member); President of India acting through MSDE/DGT or its
nominee; Governor of Meghalaya acting through the Department of Labour, Employment
& Skill Development or its nominee; the SPV

SPV Section 8 company for the Shillong Cluster only; objects, name and registered office as

approved

Share capital

Authorised and paid-up capital ; AIP 51%, Central 24.5%, State 24.5%

Board and Chair

As in Clause 5.13; Government directors' nomination and removal by the respective
Government

Reserved Matters

As in Clause 5.13; affirmative vote of at least one Central and one State director

Management CEO and CFO appointed by the Board as a Reserved Matter; delegation of powers
schedule
Funding Contributions through the Escrow Account; no borrowing without Reserved Matter

approval; no guarantee by Government shareholders

Lock-in and transfer

AIP shares locked in for the Initial Term; transfers only with consent; change of control of
AIP requires consent

Deadlock

Escalation to SSC Chairperson and MSDE nominee; if unresolved in 60 days, the
Government shareholders' position prevails on matters of Scheme compliance and
public interest

Information and audit

Full information rights for Government shareholders; contractual audit by the Accountant
General / CAG-empanelled auditors; internal audit

Related-party transactions

As in Clause 5.13

Exit On expiry or termination of the License Agreement, AIP shares transferred to
Government shareholders or a successor AIP at the face value of the paid-up equity; call
option in favour of the Government on AIP Event of Default

Winding up Only as a Reserved Matter; assets dealt with under Section 8; public assets revert to the
State

Precedence License Agreement prevails over SHA on asset use and performance; SHA prevails on

corporate governance; both subject to PM-SETU Guidelines

Dispute resolution

As in Clause 5.14
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Annexure 12: License Agreement — Framework Term Sheet

The definitive document shall be executed after award on the following terms, consistent with the PM-
SETU Guidelines and any model document issued by the Ministry of Skill Development &

Entrepreneurship.

Term Framework provision

Parties Governor of Meghalaya acting through the Authority (Licensor); the SPV (Licensee); the
AIP and each Member and co-applicant parent (as confirming and obligor parties)

Grant Revocable, non-transferable licence to use the land, buildings, equipment and facilities
of the Shillong Cluster ITIs listed in the Schedule of Licensed Assets, solely for the
Project. No lease, tenancy, easement or interest in land is created. Ownership remains
with the State.

Term Initial Term per Clause 5.10; extensions only per Clause 5.10 and Annexure 14

Conditions precedent

SPV incorporation; SHA; Performance Security; Escrow Account; Industry Contribution
Undertaking; insurance; joint inventory and condition survey

SIP and AOP

Implementation of approved SIP and AOPs; change control per Clause 5.12

Funding obligations

Time-bound obligations of the Central Government, State Government and AIP to fund
the Escrow Account; consequences of delay for each party

Performance

KPIs and DLIs in Annexure 13; independent verification; graduated remedies

Asset obligations

Maintenance, insurance, asset register, no encumbrance, statutory compliance,
approvals for alterations; assets procured by the SPV with Project funds held for the
Project and transferred to the State on handback

Staff

HR model per ITI; status of Government staff; SPV staff engagement; labour law
compliance

Statutory functions

Retained functions per Clause 5.6.2

Fees and revenue

CTS fees as fixed by the State; fees for other courses and services per Board-approved
policy consistent with Government policy; revenue retained by the SPV and applied to
the Project

Data and IP

Per Clause 5.14; Government ownership of Project data

Reporting and audit

Per Clause 5.16; access for the Authority, Accountant General and auditors

Events of Default

AIP/SPV: contribution arrears; Level 3 KPI default; misuse or encumbrance of assets;
insolvency; change of control without consent; fraud or misrepresentation;
abandonment. Government: failure to release funds or provide licensed assets beyond
agreed periods.

Remedies

Cure periods; step-in; suspension; termination; Performance Security; LDs per Clause
5.9.6

Termination payments

No compensation to the AIP for termination for AIP default, expiry, non-renewal or
withdrawal of the Scheme; refund of unspent escrow balances in proportion to
contributions; for Government default, reimbursement of documented unrecovered
Industry Contribution spent on approved capital assets, net of depreciation

Force majeure and
change in law

Per Clause 5.14

Exit and handback

Annexures 15 and 16

Dispute resolution; law

Per Clause 5.14
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Annexure 13: Performance Monitoring Schedule

Element

Provision

KPI list and definitions

Clause 5.9 matrix, finalised with targets in the License Agreement

Data systems

SPV MIS with read access for the Authority; monthly data lock

Reporting calendar

Clause 5.16

Verification

Annual independent verification of Core KPIs; sample size not less than 10% of
completers per ITI for placement

Review forums

SPV Board (quarterly); Authority review (half-yearly); SSC annual review; NSC as
prescribed

Disbursement linkage

Tranches linked to milestones/DLIs and utilisation 275%

Corrective action and
remedies

Clause 5.9.6 Levels 1-3

Performance Security release

Up to 15% of the original amount released after each of Years 2, 3 and 4 on
achievement of at least 85% of Core KPIs (after adjustment for excused events);
minimum 25% retained until handback or approval of an Extension Term

Extension linkage

Clause 5.10.5 and Annexure 14
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Annexure 14: Contract Extension and Review Schedule

Initial Term: five (5) years. Extensions: up to two (2) of five (5) years each

fifteen (15) years.

. Maximum aggregate term:

Stage

Timing

Activity

Decision / output

Mid-Term Review

End of Year 3

Independent review of KPIs, works,
affiliation and contribution

SIP revision; CAP if
required; preliminary
discussion on extension

months before expiry

and Law Department concurrence; SSC;
Government of India where required

Extension 24 to 18 months AIP application with performance report, | Acknowledgement
application before expiry audited contribution certificate, asset
condition report, Operating Plan and
funding sources
Independent Within 4 months of Evaluation against Clause 5.10.5 criteria | Evaluation report
evaluation application
Approvals Not later than 6 Recommendation by Authority; Finance | Reasoned decision: approve

(with revised terms) or
decline

Documentation

Before expiry

Supplementary agreements; revised
Performance Security

Extension Term commences

If declined or no
decision

From decision /
expiry

Exit under Annexure 15; optional
transition period <12 months

Handback

Extension criteria (minimum): Core KPI achievement; contribution fully verified; satisfactory audits;
asset condition and uptime; no subsisting default; viable funded plan; legal compliance; approval of the
competent authority.
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Annexure 15: Exit, Transition and Handback Schedule

expiry / 30 days after
termination notice

Step Timing Responsibility Output
Exit plan maintained Annually SPV Board-approved exit plan
Detailed transition plan 12 months before SPV Plan approved by

Authority

Joint asset inventory and condition
survey

6 months before expiry
/ on termination

SPV and Authority (with
third-party engineer if
needed)

Signed inventory;
deficiency list

Rectification or compensation for
deficiencies beyond fair wear and
tear

Before handback

SPV /AIP

Certificate of rectification
or deduction from
Performance Security

Training continuity plan for enrolled
trainees

Before expiry

SPV and Authority

All enrolled trainees
complete their courses

handover

Staff transition Before expiry SPV / State Deputed staff repatriated;
SPV staff dealt with per
law

Records, data and systems Annexure 16 SPV Handover certificate

Financial closure

Within 90 days of expiry

SPV, auditors, Authority

Final audited accounts;
escrow reconciled;
unspent Government
funds returned; arrears
paid

by Authority

Share transfer On expiry / termination | AIP AIP shares transferred
per SHA

Transition support Up to 6 months AIP / SPV Co-operation with State /
successor

Release of Performance Security On completion certified | Authority Release letter
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Annexure 16: Asset and Data Handover Schedule

Category Iltems Format / condition
Land and buildings All licensed premises, keys, access cards, approvals and | Vacant possession; condition
completion certificates per survey
Equipment and All licensed and SPV-procured items, with manuals, Tagged; per asset register
furniture warranties, AMC contracts and spares
Academic records Admission, attendance, assessment, certification and Original and digital
trainee files
Placement and tracer Individual-level records with consent records Machine-readable; DPDP-
data compliant
Financial and Books, vouchers, contracts, tender files, escrow Original and digital; retained
procurement records statements per law
Digital systems MIS, LMS and other databases; documentation; source Open formats
code or escrowed code for custom software; licences (CSV/ISON/SQL dumps); data
assigned or transferred; admin credentials dictionary
Curricula and content All content developed with Project funds Editable formats; licence to
Government
Contracts and liabilities | List of subsisting contracts, liabilities and claims Signed statement

The SPV shall certify deletion of personal data held outside the transferred systems, except where
retention is required by law.
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Annexure 17: Applicable PM-SETU Guidelines and Government Orders

The following shall be published with this RFP or made available on the website of the Authority and
form part of it:

# Document Status

1 PM-SETU Guidelines, Component | — Upgradation of ITls (MSDE/DGT, Attached
September 2025), with templates

2 Amendments, clarifications, SOPs and model documents issued by MSDE/DGT As issued from time to
for AIP selection, SPV, SHA and License Agreement time

3 Department of Expenditure OM No. F.1/20/2018-PPD dated 02.11.2021 — Attach

Guidelines on Debarment of Firms from Bidding

4 ITI profiles of all Shillong Cluster ITls Website of the Authority
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