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National Project Implementation Unit (NPIU), Director General of Training (DGT), 
Ministry of Skill Development and Entrepreneurship, Government of India 

 
Skills Strengthening For Industrial Value Enhancement (STRIVE) 

[IDA Credit No. 5965-IN] 
 

Request for Expression of Interest 

Notification No.  DGT-35(4)/PMSP /2018-NPIU 

Hiring of Program Management Service Provider for NCVT MIS Web based Portals 
under the scheme Skills Strengthening for Industrial value Enhancement (STRIVE) 
with World Bank assistance. 
 
The Government of India has applied for financing from the World Bank toward the cost of 
the Skills Strengthening for Industrial Value Enhancement [STRIVE] Project, and intends to 
apply part of the proceeds for consulting services. 
 
The duration of the consulting services [“the Services”] assignment is expected to be 01[One] 
with an objective to identify a team of consultants who’ll be assisting DGT in overseeing and 
supervising the operations of NCVT MIS. Program Management support for proper planning 
and monitoring is required for project execution.  
Team would be primarily coordinating and supporting the Department in the following 
areas: 

1. Overall Project Monitoring and Progress Tracking. 
2. Cloud Migration Activity. 
3. Coordination with Stakeholders. 
4. Coordination with the provider of Data Centre/Disaster Recovery Centre Services 

(NICSI) 
5. Coordination with internal Staff of the Department. 
6. Coordination with Implementing Agency. 

 
The National Project Implementation Unit [NPIU] of the Ministry of Skills Development and 
Entrepreneurship [MSDE] of the Government of India now invites eligible consulting firms 
[“Consultants”] to indicate their interest in providing the Services.  Interested Consultants 
should provide information demonstrating that they have the required qualifications and 
relevant experience to perform the Services.   
 
The shortlisting criteria are:  
 

a. The firm should be a registered entity and in the business from last 10 years. 
b. The firm must provide information indicating that they are qualified to deliver the 

services (brochures, experience in similar conditions, general qualifications and 
experience, number of key staff appropriate for the assignment, quality accreditation 
details, financial turnover, etc.). 
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c. The firm must mention separately the turnover of the firm and turnover from 
activities relating to Consultancy Services as Program Management Unit for each of 
the last three years, i.e., 2015-16, 2016-17, and 2017-18. 

d. The firm should have successfully completed at least 3 relevant projects in the past 
five years for National/State level government projects, preferably supported by 
bilateral or multilateral agencies in conducting consulting and advisory, services 
with relevant experience in all supporting activities. 

e. The set of the document must not exceed 100 pages and the compliance to the 
shortlisting criteria must be supported by relevant documentary proofs. 

 
The attention of interested Consulting firms is drawn to Central Government’s policy on 
conflict of interest. Consulting firms will be selected in accordance with Quality and Cost 
Based Selection (QCBS) method specified I “Rule-192” set out in the Consultant Guidelines of 
the GFT-2017. 
 
Consultants may associate with other firms in the form of a joint venture or a sub-
consultancy to enhance their qualifications. 
 
Further information can be obtained at the address given below during office hours from 
10.00 hrs. to 17.00 hrs.  An indicative TOR may be seen at Annexure A  
 
Expressions of interest must be delivered in written form (hard copy format) to the 
address given below through registered post/speed post/by hand within 15 days of release 
of advertisement (EoI) on Central Public Procurement Portal, i.e., by 06-11-2018, 15:00 
hours. 
 
The Director (C & P) 
Directorate General of Training 
Ministry of Skill Development & Entrepreneurship 
Room No. 101, 1st Floor, Kaushal Bhawan, Karol Bagh, 
New Delhi – 110006 
Email: sanjay.dget@gmail.com, rajeshmeena.dget@gmail.com, 

***** 
  

mailto:sanjay.dget@gmail.com
mailto:rajeshmeena.dget@gmail.com
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Annexure A 

INDICATIVE TERMS OF REFERENCE 

 

Hiring of Consultant Firm as Program Management Service Provider for Web Based Portals 

www.ncvtmis.gov.in & www.apprenticeship.gov.in 

 

1.1.  Background 

M/o Skill Development & Entrepreneurship (MSDE), GoI is the apex organization for development and 

coordination at National level for the programs relating to vocational training. The Government of India 

(GoI) introduced its National Policy for Skill Development and Entrepreneurship in 2015. A policy 

implementation framework is provided by the National Skill Development Mission (NSDM). The mission 

reflects the Government’s commitment to skilling opportunities for economically 

disadvantaged/underserved communities and developing a globally competitive workforce. The mission 

also seeks to shift toward outcome-focused training provision and establishes and enforces cross-

sectoral, nationally and internationally acceptable standards for skill training by creating a sound quality 

assurance framework. The national Skills Strengthening for Industrial Value Enhancement (STRIVE) 

program has been developed by the GoI with World Bank assistance to incentivize the critical 

institutional reforms required in the institutional training systems—defined as the Industrial Training 

Institute (ITI) and apprenticeship—to meet the GoI’s commitment to providing skilling opportunities for 

economically disadvantaged/underserved communities and developing a globally competitive 

workforce. The key objective of STRIVE is to improve the quality and market relevance of vocational 

training provided through ITIs and apprenticeship. 

 

 MSDE oversees the following training schemes at national level in the country: 

a) Craftsmen Training Scheme (CTS) 

b) Apprenticeship Training Scheme(ATS) 

c) Craft Instructors’ Training Scheme(CITS) 

d) Advanced Vocational Training Scheme(AVTS) 

e) Supervisory/Foremen Training Scheme 

f) Staff Training and Research Program 

g) Instructional Media Development Program 

h) Women’s Training Scheme 

i) Hi-Tech Training Scheme 

While Industrial Training Institutes (ITIs) are under the administrative and financial control of respective 

State Governments or Union Territory Administrations, MSDE is responsible for: 

a) Policy and Procedures. Standards, duration etc. for Craftsmen Training and Craft Instructors 

Training consultation with the NCVT 

b) Policy, procedure, notification of industries, designation of trades, syllabi, standards etc. for 

Apprenticeship Training in consultation with the Central Apprenticeship Council. 

c) Implementation and administration of the programs in CTI / ATIs. 
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d) Conduct final trade tests for Craftsmen and Craft Instructors on behalf of NCVT  

e) Assist, co-ordinate and regulate programs in Central public sector industries. 

Erstwhile DGE&T, under World Bank assistance, initiated Vocational Training Improvement Project 

(VTIP) with an aim of improving quality and relevance of training given by selecting 400 Government 

ITIs. As part of the VTIP, Erstwhile DGE&T entered into a contract with Wipro Ltd. for development of 

MIS Application Software and implementing the same across the Government & Private ITIs to 

streamline the functioning of ITIs, Central Funded Institutes (CFIs), State Directorates, and the National 

Project Implementation Unit (NPIU).  

MIS Application Software has been hosted on NIC’s Data Centre located at Shastri Park, New Delhi and is 

now live across all Govt. & Pvt. ITIs in the country under the domain name of www.ncvtmis.gov.in and 

www.apprenticeship.gov.in. Migration to NIC Cloud is in progress.  Further enhancement activity has 

been undertaken by DGT and M/s Wipro Ltd. has been hired as a Consultant for Transition, Operation & 

Maintenance of Portals. DGT has plan to move to cloud technology 

 

About NCVTMIS Portal 

NCVT MIS portal project conceived by erstwhile Directorate General of Employment & Training 

in 2009, is now under Directorate General of Training, Ministry of Skills Development & 

Entrepreneurship, GOI. The project envisaged providing MIS functionality for the NCVT eco-

system of vocational training, with the primary component being that of Craftsmanship Training 

Scheme (CTS) which forms the backbone and operations across all Industrial Training Institutes 

(ITI’s). The other major components/modules are that of Crafts Instructor Training Scheme 

(CITS), Centre of Excellence (CoE) schemes & Apprenticeship training and various sub-modules 

like Instructor database, placement facilitation, infrastructure status at institutes for supporting 

analysis and decision making. Three level controls & functionality with Institutes at the base, 

States (SPIU – State Project Implementation Unit) at the middle and DGT (NPIU – National 

Project Implementation Unit) at the top-level was adopted considering the functional aspects. 

Modules 

 

The NCVTMIS public portal is subdivided into 4 sub-portals namely: 

 ITI portal 

 Apprenticeship portal 

 CFI portal 

 Placement portal 

Various modules under NCVTMIS portal are as follows: 

 CTS module 

 Apprenticeship module 

 CFI module 

 Placement module 

 Budgeting and Procurement module 

http://www.ncvtmis.gov.in/
http://www.apprenticeship.gov.in/
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 SPIU & NPIU module 

1.2. Objective 

The objective of this ToR is to identify a team of consultants who’ll assisting DGT in overseeing 

and supervising the operations of NCVT MIS successfully. Strong Program Management support 

for proper planning and monitoring the project can help during project execution for long term 

sustenance of this initiative. 

1.3. Scope of Service 

Overview of scope of work 

The successful implementation of e-Governance projects of large complexity and scope 

such as NCVT require detailed planning along with structured and timely execution of 

various activities such as: 

i. End-to-end program management including identification of sequential and parallel 

activities and interdependencies, monitor the work of the implementation agencies / 

Consultants and monitor conformance with implementation milestones and timelines as 

stated in the respective RFPs. 

ii. Coordination with all stakeholders such as – NPIU, SPIU, ITIs and Internal department 

staff etc.  

iii. Coordination with internal Staff of the Department to ensure the new system is adopted 

and their roles and responsibilities are well defined and communicated. 

iv. Coordination with existing consultant (Wipro) during the entire course of project to 

ensure that the key design principles are incorporated into the solution design such that 

all stakeholders can effectively use the System.  

v. Coordination with the provider of Data Centre/Disaster Recovery Center Services (NICSI) 

at the time of setting up of the data center and during operations & maintenance.   

vi. Consultant shall be responsible for Acceptance Testing 

vii. Coordination in selection of Cloud provider and smooth migration to cloud as per 

requirement of DGT. 

viii. Evaluate and recommend any significant enhancements or mid-course corrections to 

the project requirements keeping in view the overall objectives of the project and 

implementation risks. 

ix. Assist DGT for any procurement of services or Products or Tools that may be needed for 

NCVTMIS Portal like Performance Audit, Security Audits. 

x. Review of all the deliverables of the Implementation Agencies / consultant(s) and advice 

DGT on any non-compliance. 

xi. Review and certifying the completion of implementation at each phase as required 

under the Scope of Work. 
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xii. Transition from engagement of existing consultant to incoming. 

 

 
 
Methodology 

 

The Consultant should come up with detailed strategy based on the following: 

 

a) A team of 4 qualified persons will be deployed and based in DGT office. 

b) Understand the contract, proposals, RFP documents and study existing status deliverables 

to enable identify the gaps/ issues 

c) Build task plan, work breakdown with expected timelines, for  a periodic reviews with stake 

holders 

d) Bring in  best practices of the industry for Project Monitoring. 

e) Foster rich project experience of the team from earlier similar size/ complex projects in 

eGovernance. 

 

 

 

Activity Plan 

After award of contract, the firm shall get familiar with the MIS project on a holistic 

manner and develop a clear understanding regarding the history, present status of the 

MIS Application, issues of the portal, future expansion etc. The firm shall interact with 

the existing Software Development firm & IT Consultants (if available); go through the 

documentation, emails, files etc. as provided by the client. 

Thereafter, the firm will prepare a detailed work plan for each quarter / six months / 

year (as deem fit) in consultation with the NPIU and submit it to the NPIU for approval. 

The report should preferably detail out a plan, outlining priority tasks for the first 

quarter / six months in areas where the MIS Portals will need specific support. On the 

basis of this plan, it should list out the priority actions / activities to be completed. These 

activities shall be closely monitored. 

The Team will prepare quarterly progress report on activities and progress made with 

reference to the project objectives.  The quarterly report will include: a) progress 

against each component/objective with brief description of activities; b) a summary of 

any issues and concerns that need to be discussed; and c) a section outlining action 

plans for the next quarter.   The reports will form the basis for a review and discussion 

on the project Status. 

Responsibilities of Consultant 

The Project Management Unit (PMU) would work as the extended arm of Department to 

implement & operate the project. It would be primarily responsible for supporting the 

Department in the following areas: 
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1. Overall Project Monitoring and Progress Tracking 

2. Coordination with Stakeholders. 

3. Coordination with the provider of Data Centre/Disaster Recovery Center Services 

(NICSI) 

4. Coordination with internal Staff of the Department 

5. Coordination with Implementing Agency / consultant(s) 

Indicative responsibilities of the PMU in the above areas are given below: 

 Assist Department in ensuring the all stake holders are part of NCVT MIS system 

through status tracking and reporting 

 Assisting Department in Project Tracking and Monitoring 

 Assist Department in planning key stakeholder workshops in coordination with the 

IA to ensure that the project objectives, requirements and timelines are 

communicated to the stakeholders 

 Assist Department in ensuring all important communication are sent to stakeholders  

and awareness is created on implementation of project 

 Interact and participate with all internal department users in effective participation 

in the system. 

 Provide inputs to Department on processes, business rule formulations etc., during 

the application development phase.  

 Monitoring effectiveness of training delivered to Department and key stakeholders 

 Assist Department in ensuring that all activities required for project Go-Live have 

been completed by IA and all Stakeholders 

 Monitoring operations and service delivery, analysis of service delivery data and IT 

infrastructure performance  

 Tracking of all issues from opening to closure; maintenance of logs/ documentation 

related to all issues; reporting unresolved/ open issues to the Department 

 Assist department in Payment release process for agencies involved in the project 

 Assist Department in defining the scope of work for the 3rd party agency for 

conducting quality audits of the system e.g. STQC 

 Assist Department in conducting quality audits of proposed system and review of 

audit reports in enabling Department to provide sign-off to IA 

 Assessing changes required in applications and subsequent change initiation 

 Assist Department in procurement of infrastructure / software / licenses  etc., if any   

 Coordination with Implementing Agency 

 Vetting quality and suitability of all deliverables of application development 

submitted by IA, supporting Department in sign-off on various deliverables 
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 Advising Department on IT and business architecture, developed by the IA, its 

suitability to meet the needs/requirements 

 Monitoring and reviewing exit management plans provided by vendor, assessing 

impact of exit procedures suggested by IA on key stakeholders of proposed system 

 Review and benchmark operations against set standards as decided from time to 

time. 

 Coordinate with IA and department for user acceptance testing 

Coordination with Stakeholders 

 Assist Department in communicating the project objectives, requirements to all 

Stakeholders. 

 Ensure stakeholders are able to use the NCVT MIS portal. 

 Ensure that adequate training and handholding is provided by IA to stakeholders 

 Analysis of reports and highlight the exceptions  

 Ensure Issues raised by stakeholders are addressed by IA 

 Assist Communicating guidelines/instructions to all stakeholders during the entire 

course of the project 

Coordination with NICSI 

 Assist IA / Consultant in setting up the Services agreement with Department, 

Implementing Agency and NICSI for setting up of Data Centre and DR Data Centre. If 

required, assist the department in migrating to cloud environment. 

 Assist monitoring security implementation as provided by NIC / NICSI 

 Assist Consultant (Wipro) in carrying out the tests for synchronization/ updates/ 

retrieval/ restoration etc. between Data center, Disaster Recovery center   

 Assist Consultant (Wipro) in development of operational guidelines/ procedures 

 Preparation of Risk Management Plan for the project 

1.4. Resource Deployment for PMU and Team profile 

The Project Management Unit will consist of a Core team with consultants working full 

time for the Project. Core team will be based at the project site, for the entire duration 

of the project. The Department will provide space for the team who will work with the 

current DGT team and Project Consultant (Wipro) on a day-to-day basis for program 

management support. DGT is currently seeking four resources for the PMU as per 

details given in the table below. In addition to these resources, department may require 

technical inputs in specific project components (e.g., validation of software design, 

Development and Testing, Data Center, Infrastructure etc.), and same shall be made 

available to team for related discussions, document reviews, and meetings.  
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The following table provides indicative profile of the resources to be deployed for the 

PMU. 

Job Profile  PMU Head 

Job Description 

This position needs project management skills and technical skills to 

understand architecture design. It needs thorough knowledge of ITSM 

processes and best practices. Project Manager would need to be an 

independent, self-driven professional with good coordination skills. 

Project Manager should be able to manage technical aspects of 

Production Server(s) & Applications running in production environment. 

Has to ensure that the Servers and Applications run smoothly, perform 

within agreed targets. It is expected that the Project Manager would 

have significant experience in a range of technologies (.NET framework, 

ASP.NET, C#, SQL Server, IIS etc.) that are used in any 

modern application environment. Also, should be able to review 

security / control requirements. 

Skills: Project Management, Release Management, Risk Management, 

Team Management, Stakeholder Management, Project Reviews, Team 

performance reviews, Vendor Management etc. 

Responsibilities  

1. Prepare, Update and maintain project documents/plans 

2. Application Server maintenance 

3. Provide appropriate status to internal and external recipients 

4. Establish strong control and process oriented environment 

5. Highly responsive technical support  

6. Proactive communication with internal/external stakeholders 

7.Ensure problems/issues are systematically tracked, escalated 

accordingly and followed-up  

9. Lead 3 to 4 members team for Application & Database Support 

10. Status reporting to the concerned stakeholders at multiple levels 

Qualification 
Graduate/ Post Graduate with minimum 10-12 years of experience in 

WEB Portals E-Governance & IT- Projects. 

 

Job Profile  Sr. Consultant Technical - Operations  
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Job Description 

The PM Infrastructure & Operations will be responsible for operational 

Management Activities in project to assist department to take the 

decisions. This will include IT operations with related to the Hardware & 

IT Infrastructure, Networks, Data Centre, DRC, Clouds Platforms, IT 

Services matters. This position requires excellent communication, 

technical and project management skills. 

Qualification  
Graduate/ Post Graduate with 6-8 years of experience in E-Governance & 

IT- Projects. 

Job Profile  Sr. Consultant Technical 

Job Description 

1. The Database Administrator must be able to work 

independently with minimal oversight and work well within a 

team.  

2. Maintain existing database instances, including standalone, 

virtualized, clustered and cloud environments. 

3.  Report any exceptions to the management in a timely 

manner. 

4. Monitoring database performance to minimize any 

unplanned outages.  

5. Establish policies and procedures for database management 

6. Identify and implement methods for increasing system 

efficiency, reliability, up-time, and automation of manual 

tasks. 

7. Must have proven experience in enterprise-

wide database environments. 

8. Strong customer service orientation with the ability to work 

positively with stakeholders at each level.  

9. Extreme diligence to information security and discretion 

regarding sharing of any confidential information is 

essential.  

10. Interface with other areas sharing technical knowledge and 

expertise and resolving issues as necessary 

11. The SQL Developer will be responsible for maintaining 

applications and integrations using the Microsoft SQL Server 

platform.. This position requires excellent communication, 

technical and project management skills. 

 

Qualification  
Graduate/ Post Graduate with 6-8 years of experience 

in WEB Portals E-Governance & IT- Projects. 

Job Profile  Consultant Technical 

         Job Description 

 

1. Must be confident in Asp .Net, API, Web Development, Java Script 

2. Must be proficient in writing SQL queries/TSQL 

3. Should be able to understand logical architecture, application and 

physical architectures 

4. Should have the knowledge of different types of environments 

(development, staging, testing and production etc.) and usage of 

those environments in the various stages of application 

development lifecycle. 

5. Should also have knowledge of version control systems like svn or 

CVs and application build/deploy process. 
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1.5. Timelines 

 

Following table broadly captures the timelines for the major activities 

 

Activities Time (Weeks) 

Issuance of LOI by DGT T 

Signing of Agreement T+1 

Commencement of Services i.e. selection 

process 

T+2 

Deployment of  manpower at DGT  T+4 

 

1.6. Period of Engagement 

The contract will be for one year. The further extension of contract for one year beyond two 

years shall be reviewed at the end of two years.   

1.7. Schedule of Payments 

Payment for the work shall be paid on quarterly basis. The invoice shall be raised by the firm 

after end of every six month period for the preceding six months. 

1.8. Client’s Input and Counterpart Personnel including Data and Facilities to be 

provided by the Client 

a) Services, facilities and property to be made available to the Consultant by the Client: 

b) Give access to all the required documents, correspondence, and any other information 

associated with the project and as deemed necessary. 

1.9. Composition of review committee to monitor consultants work  

6. Ability to work in a team 

7. Positive and Solution oriented action driven attitude 

 

The Technical Consultant will be responsible for detailed Technical 

Knowledge of the activities Project Management, SDLC 

Qualification 
Graduate/ Post Graduate with 5 years of experience in WEB Portals E-

Governance & IT- Projects 
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DGT will place defined project Governance structure  

1.10. Reporting 

The consultant will work closely with DGT task team on STRIVE.  

1.11. Copyright 

All Reports/ materials and data prepared by team will be the sole property of the DGT.  

***** 

 


