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Disclaimer

The information contained in this Request for Proposal document (“RFP”) or subsequently
provided to any Bidder, whether verbally, in documentary form, or in any other form, by or
on behalf of the Authority or any of its employees or advisors, is provided to Bidders on the
terms and conditions set out in this RFP and on such other terms and conditions as may be
prescribed in connection therewith.

This RFP is not an agreement and is neither an offer nor an invitation by the Authority to
any prospective Bidder or any other person. The purpose of this RFP is to provide
interested parties with information that may be useful to them in preparing their financia
offers (Bids) pursuant to this RFP. This RFP includes statements that reflect various
assumptions and assessments made by the Authority in relation to the Cluster. Such
assumptions, assessments, and statements do not purport to contain all the information that
a Bidder may require.

This RFP may not be appropriate for all persons, and it is not possible for the Authority, its
employees, or its advisors to consider the investment objectives, financial situation, or
particular needs of each person who reads or uses this RFP. The assumptions, assessments,
statements, and information contained in this RFP may not be compl ete, accurate, adequate,
or correct. Each Bidder should therefore conduct its own investigations and analysis, verify
the accuracy, adequacy, correctness, reliability, and completeness of the information
contained herein, and obtain independent advice from appropriate sources.

Information provided in this RFP includes matters that may depend upon interpretation of
law. The information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative statement of law.
The Authority accepts no responsibility for the accuracy or otherwise of any interpretation
or opinion expressed herein.

The Authority, its employees, and advisors make no representation or warranty and shall
have no liability to any person, including any Bidder, under any law, statute, rules or
regulations, or in tort, or under principles of restitution or unjust enrichment, for any loss,
damage, cost, or expense which may arise from or be incurred on account of anything
contained in this RFP, including the accuracy, adequacy, correctness, completeness, or
reliability of this RFP, or arising in any way from participation in the Bidding Process.

The Authority also accepts no liability of any nature, whether resulting from negligence or
otherwise, arising from reliance by any Bidder on the statements contained in this RFP.

The Authority may, at its sole discretion, but without being under any obligation to do so,
update, amend, or supplement the information, assumptions, or assessments contained in
this RFP.

The issue of this RFP does not imply that the Authority is bound to select any Bidder or
Licensee for the Cluster, and the Authority reserves the right to reject any or al Bids
without assigning any reason.
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The Bidder shall bear all costs associated with the preparation and submission of its Bid,
including but not limited to preparation, copying, postage, delivery fees, and expenses
associated with demonstrations or presentations, if required by the Authority. All such costs
shall be borne entirely by the Bidder, and the Authority shall not be liable in any manner
whatsoever, regardless of the conduct or outcome of the Bidding Process.



LAE02-11024(31)/8/2026-SPMU SEC-COET 1/4770657/2026

Request For Proposal (RFP) to invite Industry Partnersfor upgradation of ITIsin
Cluster-10 under Component-I of the PM-SETU Scheme

INDEX
Title/ Sub-title Page No.

Disclaimer 2

Section 1: Letter of Invitation 6

Section 2: Instructionsto Bidders (1 TB) 8

A. General 8

1. Introduction 8

2. Code of Integrity and Prohibited Practices 8

3. Eligibility for Bidders 9

4. Qualification Criteriafor Bidders 9

B. Preparation of Proposals 9

5. Genera Considerations 9

6. Document Fee 9

7. Bid Security 10
8. Cost of Preparation of Proposal 10
9. Language of Proposals 10
10. Documents Forming Part of the Proposal 11
11. Single Proposal 11
12. Pre-Proposal Meeting and RFP Clarifications 11
13. Proposal Validity 11
14.Technical Proposal Format and Content 12
15. Financia Proposal: 12
C. Submission, Opening and Evaluation of Proposals 12
16. Submission of Proposal 12
17. Opening of the Technical Proposal 12
18. Evauation of Responsiveness 13
19.Clarification of Proposals 13
20. Evaluation of Technical Proposals 13
21. Confidentiality: 13
22. Opening of Financial Proposals 14
23. Selection Method 14
D. Negotiations and Award: 14
24. Negotiations and Award 14
25. Issuance and Acknowledgement of LOA 15
26. Post-Award Institutionalization & SPV Formation 15
27.Performance Security 15
28. Grievance Redressal/ Complaint Procedure 16
29. Miscellaneous 16
Section 3: ITB — Data Sheet 17
Section 4. Eligibility, Qualification and Evaluation Criteria 19
A) Eligibility and Qualification Criteria 19
1. Eligibility Criteria 19
2. Qualification Criteria 20
B. Technical Evaluation Criteria 23
C. Evaluation and Scoring Mechanism 25




LAE02-11024(31)/8/2026-SPMU SEC-COET 1/4770657/2026

Request For Proposal (RFP) to invite Industry Partnersfor upgradation of ITIsin
Cluster-10 under Component-I of the PM-SETU Scheme

Title/ Sub-title Page No.
Section 5: Terms of Reference (ToR) 29
1. Background 29
2. Objectives of the Assignment 33
3. Scope of Work 34
4. Details of ITI Hub-and-Spoke Cluster for which this RFP isissued: 36
5. Baseline Characteristics of the Hub and Spoke ITI Cluster : 36
6. Budget allocation for the last three financial years across the proposed 36
ITIs (Cluster):

7. Indicative Upgradation Requirements Identified by the State: 37
8.Scheme Ingtitutionalisation and Execution Roadmap 37
9. Performance Framework and Project |mplementation 38
Section 6: Guidelinesfor Preparation and Submission of SIP 40
Section- 7: Proposal Submission Forms 45
Form Tech -1: Letter comprising the Technical Proposal 45
Form Tech -2 : Details of the Bidder 47
Form Tech 3 : Declaration Regarding Conflicting Activities 48
Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting 49
Form Tech 5: Certification of Turnover /Financial Capability 50
Form Tech 6: Power of Attorney for Signing of Proposal 51
Form Tech 6A: Power of Attorney for Lead Member of Consortium 52
Form Tech 7 : CA Certificate for Number of Employees 54
Form Tech -8: Strategic Investment Plan (SIP) Submission Format 55
Form Tech -9A : SIP Implementation & Evaluation Matrix 57
Form Tech-9B: Five-Y ear Investment Plan Budget for ITI Consortium 60
Summary Form of Strategic Investment Plan (SIP) 55
Form Fin 1: Details of Source of funding for Five Y ears Investment 63
Fin Form -2: Industrial Share Percentage (Cluster-wise) 65
Section 8 —Annexures 66
Annexure 1. Submission of Pre-Proposal Queries 67
Annexure 2 : Joint Bidding Agreement if applicable) 68
Annexure 3 : Bank Guarantee Format for Performance Security 75
Annexure 4 : Integrity Pact 77
Annexure 5: Details of Past Debarment & Restoration of Eligibility 82
Section 9 —-Appendix 83
Appendix-1: Office Memorandum issued by DOE Guidelines on debarment | 84
of firmsfrom bidding

Appendix-2: PM-SETU-Guidelines-Component-I-Upgradation-of-1TIs 90




LAE02-11024(31)/8/2026-SPMU SEC-COET

Request For Proposal (RFP) to invite Industry Partnersfor upgradation of ITIsin
Cluster-10 under Component-I of the PM-SETU Scheme

Section 1: Letter of Invitation
To

Prospective Bidders

Subject: Request for Proposal (RFP) for Selection of an Anchor Industry Partner (AIP) for
Upgradation of ITIs under Cluster-10 with Hub ITI as Govt. ITI (B), Ongole and Spoke
ITIsas 1. Govt. ITI (G), Ongole 2. Govt. ITI, Kandukur 3. Govt. ITI, A.S.Petaand 4. Govt.
ITI, Sangam under the PM-SETU in the State of Andhra Pradesh.

Sir/Madam,

1. Director, Skill Development, Employment & Training Department, Andhra Pradesh
invites proposals for the selection of an Anchor Industry Partner (“AIP”) to upgrade,
operate, and manage a cluster of Industrial Training Institutes (“Cluster”) under a Hub-
and-Spoke model through a Special Purpose Vehicle (SPV) to be formed with the
Government.

2. Bidders must demonstrate the requisite experience and capability as specified in this
RFP. Key information, including the applicable procurement portal and tentative
timelines, is given below.

174770657 /2026

Project Name Selection of an Anchor Industry Partner (AIP) for Upgradation of
ITIs under Cluster-10 with Hub ITI as Govt. ITI (B), Ongole
and Spoke ITIs as 1. Govt. ITI (G), Ongole 2. Govt. ITI,
Kandukur 3. Govt. ITI, A.S.Peta and 4. Govt. ITI, Sangam
under the PM-SETU in the State of Andhra Pradesh.

Method of Selection Quality and Cost Based Selection (QCBYS)
Release date of RFP 27-04-2026
Last date for receiving 07-05-2026
queries/ requests for
clarification
Pre-Proposal 05-05-2026, 11:00 AM at
meeting date, Olo. Director, Skill Development Employment & Training,
time and place Govt. I Tl, Campus, Sddhartha Nagar,
Vijayawada — 520008.
Mode of submission Online through GeM porta

and e-procurement portal

Last date of submission of 18-05-2026

Proposal

Opening of Technical 19-05-2026

Proposal date and time

Opening of Financia To beintimated later only to short-listed Bidders
Proposa

3. Interested Bidders shall submit their Technical and Financial Proposals online through

the designated procurement portal on or before the specified date and time. All
6
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submissions shall be digitally signed by the Bidder’s authorised signatory and shall

include complete and legible scanned copies of the required documents, duly initialled
by the Bidder’s authorised representative

4. Consortia, comprising up to a maximum of 5 members, are permitted to submit a Bid
for this assignment. In such cases, the Bid shall be submitted by the Lead Member on
behalf of the Consortium (the “Lead Member”). The Lead Member shall be clearly
identified and shall be authorised to represent all Consortium Members on its behalf,
and such actions shall be binding on all other Members. The Bid shall be accompanied
by a signed Joint Bidding Agreement (the “Joint Bidding Agreement”) in the format
provided in Annexure 2A of Section 8 and Consortium Agreement, executed by all
Consortium Members, in the format provided in Annexure 2 of Section 8 of this RFP.
(the “Consortium Agreement

5. The RFP includes the following documents:

Section 1 — Letter of Invitation

Section 2 - Instructions to Bidders

Section 3 — Data Sheet

Section 4 - Eligibility Qualification and Evaluation Criteria

Section 5 - Terms of Reference (ToR) and Key Performance Indicators (KPIs)
Section 6 —Strategic Investment Plan (SIP) Preparation Guidelines

Section 7 — Bid Submission Forms (Technical and Financial)

Section 8 —~Annexures

Section 9 —Appendix

Yours Sincerdly,

Director,
Skill Development, Employment & Training Department,
Andhra Pradesh

174770657 /2026
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Section 2 — Instructions to Bidders (1TB)

Note to Bidder: The Instructions to Bidders (ITB) shall be read together with the Data
Sheet. Project-specific information, requirements, and modifications to the ITB are
provided in Section 3 Data Sheet, which references the relevant I TB clause numbers.

Bidders are advised to read each ITB clause in conjunction with the corresponding Data
Sheet clause. In case of any inconsistency between the ITB and the Data Sheet, the
provisions of the Data Sheet shall prevail.

1)

a)

b)

d)

e)

2)

b)

A. General
Introduction
This Section provides information and instructions to assist prospective Bidders in the

preparation and submission of Proposals and sets out the procedure to be followed by
the Authority for receipt, opening, evaluation of Proposals, and award of Contract.

The Authority, as specified in the Data Sheet, shall select the successful Bidder for the
Cluster identified therein, in accordance with the method of selection specified in this
RFP.

Bidders are encouraged to visit the concerned Cluster ITls and satisfy themselves
regarding site conditions, existing infrastructure, utilities, accessibility, demand
potential, industry ecosystem, and any other factors that may affect implementation of
the Project.

Through this RFP, the Authority intends to select an Anchor Industry Partner (“AIP”)
responsible for upgradation, operation, and management of a Cluster of ITIs under a
Hub-and-Spoke model through a Special Purpose Vehicle (SPV) to be formed with the
Government. Details of the Cluster and the Estimated Project Cost are specified in the
Data Shest.

Forms and templates provided in this RFP are for guidance only and shall not override
or modify the provisions of the RFP.

Code of Integrity and Prohibited Practices

Integrity Obligation: All Bidders, their representatives, and the Authority’s officers
involved in the procurement shall maintain the highest standards of honesty, fairness,
and transparency, in accordance with Rule 171 of the General Finance Rule (GFR)
2017.

Prohibited Practices: A Bidder or its representatives shall be deemed in violation if they
engage, directly or indirectly, in any of the following during the Selection Process or
after award/execution of the Contract:

(i) Corrupt Practice: Offering, giving, soliciting, or receiving any benefit to influence
the process, including offering employment to Authority officials within one year of
their service.

(i) Fraudulent Practice: Misrepresentation, concealment, or incomplete disclosure of
facts to influence evaluation or award.

(iii) Coercive Practice: Threatening or harming any person to influence participation or
decisions.

(iv) Undesirable/Restrictive Practice: Collusion, lobbying, or arrangements among
Biddersto limit competition or manipulate the process.

174770657 /2026
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d)

3)

4)

5)

6)
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Conseguences of Violation: The Authority may, after giving the Bidder a reasonable
opportunity to be heard:

() Reject the Proposal or cancel/terminate the contract.

(i) Forfeit the Bid Security or recover damages.

(iii) Debar the Bidder from participation in future procurements.

(iv) Recover any payments made with interest at the prevailing bank rate.

Interpretation: This clause is without prejudice to any other remedies under applicable
laws, regulations, or the RFP.

Eligibility Criteriafor Bidders
a) ThisRFPisopento all Bidders who meet the eligibility criteria specified in Section
4 of this RFP.

b) Conflict of Interest: A Bidder shall be disqualified if it has a Conflict of Interest,
including, inter alia, the following:

1. Common ownership or control with another competing Bidder.

2. Financia interdependence with another Bidder for this bidding process.

3. Use of the same legal representative or Power of Attorney holder by more than one
Bidder.

4. Unfair access to information relating to another Bidder’s proposal prior to
submission deadline.

5. Prior involvement of the Bidder or its associate in preparation of this RFP, TOR, or
technical specifications for the Cluster.

6. Engagement of consultants currently advising the Authority for this Project.

Qualification Criteria for Bidders: A Bidder must fulfil al the digibility and
qualification criteria specified in Section 4 of this RFP.

B. Preparation of Proposals
General Considerations:
The Bidder must prepare their proposal in strict accordance with the requirements
outlined in the RFP, subsequent amendment/corrigendum. Failure to include all
requested information will be considered a material deficiency and may result in the
rejection of the proposal.

Document fee:

Prior to participation in the Bidding Process, the Bidder shall pay to the DET a sum of
Rs.1,64,000/- (Rupees One lakh sixty four thousand Only), (@ 0.04% of estimated cost
as per G.O.Ms.No.4, Dt.17.02.2005 of the ITE& C Dept., Govt. of AP issued for APTS)
in the form of a demand draft issued by a Scheduled Bank in India, drawn in favour of
The Director, Skill Development, Employment and Training, Andhra Pradesh , as the
cost towards the Bid process (“Document Fee”). The Bidders would be required to
furnish al the information specified in this RFP. The Bid shall be valid for a period of
not less than 180 (one hundred and eighty) days from the Bid Due Date. The validity of
the demand draft towards the Document Fee shall not be less than 90 (ninety) days from
the Bid Due Date for the purposes of encashment thereof by the DET.

174770657 /2026
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Bid Security (Earnest Money Deposit - EMD)
The Bidder shall furnish the Bid Security (EMD) in the amount and form specified
in the Data Sheet. Bids without the prescribed EMD, or of inadequate value, will be
treated as non-responsive and rejected. Proof of submission must be uploaded on
the e-procurement portal.

a) Submission:
The Bidder is required to deposit, along with its Bid, a bid security of Rs.
82,00,000/- (Rupees eighty two lakhs Only) (the “Bid Security”) through Demand
Draft in favour of The Director, Skill Development, Employment and Training,
Andhra Pradesh (2% as per Clause-6.2.6 (iv) at Page-63 in the Manua for
Procurement of Consultancy and Other Services (Updated June 2022) of Ministry of
Finance, Dept. of Expenditure, Govt. of India), refundable no later than 180 (one
hundred and eighty) days from the Bid Due Date, except in the case of the selected
Bidder whose Bid Security shall be retained till it has provided a Performance
Security.

b) Validity:
The EMD shall remain valid for at least 90 (ninety) days beyond the final Bid
Validity Period, unless otherwise specified.

c) Forfeture:
The Authority may forfeit the EMD if:

(i) The Bidder engages in corrupt, fraudulent, coercive, collusive, or obstructive
practices;

(ii) The Bidder withdraws, modifies, or amends the Bid during the validity period;

(iii) The successful Bidder fails to furnish the required Performance Security within
28 days of the LOA,;

(iv) Any material misrepresentation or false statement is detected in the Bid.

d) Return of EMD:

a. Unsuccessful Bidders: Original Demand Drafts will be returned within 15 days
of Technical Evaluation Report finalization date.

b. Successful Bidder: Original Demand Draft will be returned within 15 days of
submission of Bank Guarantee towards Performance Security by the successful
bidder.

Cost of Preparation of Proposal:

The Bidder shall bear al costs and expenses related to the preparation, submission, and
processing of its Proposal, including any demonstrations, samples, or presentations
required. The Authority shall not be responsible for any such costs, regardless of the
outcome of the procurement process.

L anguage of Proposals

Proposal submitted by the Bidder and all subsequent correspondences and documents
relating to the Proposal exchanged between the Bidder and the Authority, shall be
written in English language. However, the language of any printed literature furnished
by the Bidder in connection with its Proposal may be written in any other language,
provided the same is accompanied by a self-certified English trandation and, for
purposes of interpretation of the Proposal, the English trandlation shall prevail.

10
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10) Documents Forming Part of the Proposal:

a) The Bidder shall upload all documents specified in the Data Sheet, strictly using
the formats provided in Section 7 of this RFP.

b) The details of documents obtained from field visits (mentioned at 5, 6 and 7 at
Section 5-Terms of Reference) shall have to be uploaded by the bidder along
with _the bid in_the proforma prescribed at Template-l and Template-2 in
Appendix-2 (Scheme Guidelines).

The original hard copies of all the uploaded documents specific to the proposal
shall reach to the following on or before bid due date:

NAME: Smt. B. Thulas

DESIGNATION: Inspector of Training,

ADDRESS: O/o The Director, Dept. of Skill Development, Employment & Training, Govt. I Tl
Campus, Siddhartha Nagar, Vijayawada — 520 008.

TELEPHONE NO: 7013532284

E-MAIL ADDRESS: apcet.pmsetu@gmail.com

11) Single Proposal:

A Bidder, including any member of a Consortium, shall submit only one proposal either
individually or as a member of a Consortium. If a Bidder (or any member) participates
in more than one proposa for which this RFP is issued, all such proposals shall be
disgualified.

12) Pre-Proposal Meeting and RFP Clarifications:

a)

b)

A Pre-Proposal Meeting may be held on the date, time, and location specified in
Section 1 to address Bidder queries. Participation is optional; non-attendance or failure
to submit queries implies the Bidder has no issues with the RFP.

Bidders may submit queries in writing or electronically, as specified in the Data Sheet.
The Authority will respond in writing and publish all responses and any RFP
amendments on the e-procurement portal, without revealing the source of queries. All
amendments are binding on al Bidders.

In case of substantial amendments, the Authority may extend the Proposal submission
deadline. Bidders may submit revised Proposals before the deadline; no modifications
will be accepted afterward.

13) Proposal Validity:

a) Proposals shall remain valid for the period specified in the Data Sheet, or for any
extended period notified by the Authority in accordance with ITB 14.
b) Proposalsvalid for a shorter period shall be rejected as non-responsive.

c) If the last day of validity fals on a holiday or closed day, it shall automatically
extend to the next working day.

11
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d) The Authority may request an extension of validity before expiry; such requests and
responses shall be in writing or electronically.

€) A Bidder may decline to extend the validity, in which case the Proposal will not be
considered further, without forfeiting the Bid Security (EMD).

14) Technical Proposal Format and Content:

The Technical Proposal shall be prepared and should upload al documents using the
Standard Forms provided in Section 7. The Technical Proposal shal strictly exclude
any financial information. Any Technical Proposal containing materia financial data
shall be considered non-responsive and rejected.

15) Financial Proposal:

1. The Financia Bid shall clearly state the percentage of the Share committed by the
Bidder against the investment plan budget(amount proposed to be funded by the Bidder
as part of the overall outlay under SIP). 17% would be the minimum industry share as
mandatory/essential condition (i.e., 17% of the total project cost submitted for the
Cluster in Form Tech -9B : Five-Y ear Investment Plan Budget for ITI Consortium).

C. Submission, Opening and Evaluation of Proposals:
16) Submission of Proposal:

a) Technical and Financial Proposals shall be uploaded separately on the designated e-
procurement portal before the deadline mentioned in deadline specified in Section 1
or any subsequent corrigendum.

b) Biddersshall be solely responsible for timely submission.

c) Proposals may be resubmitted before the deadline, with the latest submission being
considered final.

d) Withdrawal is permitted only before the submission deadline.

17) Opening of the Technical Proposal:

a) The Authority shall open the Technical Proposals online at the date, time, and place
specified in Section 1, in the presence of Bidder representatives and other interested
parties. Bidders may also view the opening status online.

b) Financial Proposals shall remain encrypted until the completion of Technical
Proposal evaluation.

c) If the opening day is aholiday, proposals will be opened at the same time and place
on the next working day.

d) An dectronic summary and official minutes of the bid opening shall be uploaded on
the e-procurement portal.

12
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18) Evaluation of Responsiveness:

a) The Authority will assess responsiveness based solely on the submitted Proposal.

b) A Proposal is “substantially responsive” if it meets all RFP requirements without
material deviation, reservation, or omission.

c) Material deviations affect scope, quality, performance, the Authority’s rights,
Bidder obligations, or the competitive position of other Bidders. Proposals with
material deviations shall be rejected.

d) Minor non-conformities or omissions may be waived. Bidders may be asked to
provide factual documentation to correct such issues within a specified timeframe.
Clarifications cannot change Proposal price or substance. Non-material, quantifiable
errors may be corrected for evaluation purposes.

19) Clarification of Proposals:

a) During evauation, the Authority may request factua clarifications or missing
historical documents from Bidders within a specified deadline. Such requests shall
not permit any change to the Proposal’s price or substance

b) Clarifications shall not alter Proposal price or substance. Unsolicited clarifications
will not be considered.

c) Failure to provide requested clarifications within the permitted time will result in
evaluation based on available information.

20) Evaluation of Technical Proposals

a) Technical Proposals shall be evaluated only on the criteria specified in Section 4 —
Evaluation Criteria, based on the submitted data and any other relevant information
deemed appropriate by the Authority.

b) Evaluation considers only the Bidder submitting the Proposal; associated entities are
not included.

c) Technical evaluation isin two parts:

(i) Part A: Eligibility& Qualification: Must be met by Bidders. Non-compliance
leads to regjection as non-responsive.

(i) Part B: Technical Scoring: Only Bidders passing Part A are scored per Section
4.

d) The Evauation Committee shall assign a Technical Score to each Proposal.

e) Proposas failing to achieve the minimum qualifying Technical Score (as per the
Data Sheet) shall be rejected.

f) Only Bidders meeting the minimum Technical Score shall have their Financial
Proposal's opened.

21) Confidentiality:

a) From Proposa opening until the Contract Award, Bidders shall not contact the
Authority regarding their Proposals. Evaluation information remains confidential

13
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until the Notification of Intention to Award. The Authority may inform Bidders of

Technical evaluation outcomes.

b) Any attempt to influence the Authority during evaluation or award decisions may
lead to Proposal rejection and action under applicable laws, including debarment.

¢) Communications with the Authority during this period must be in writing only.

22) Opening of Financial Proposals:
a) After technica evaluation, the Authority shall notify on the procurement portal:

(i) Bidderswhose Proposals were non-responsive; and

(i) Bidders meeting the minimum technical score, including their overall score and
detailed breakup, aong with the date, time, and venue for the public opening of
Financial Proposals.

b) The public opening shall be held no earlier than the number of Business Days
specified in the Data Sheet from the technical result publication. Attendance, in
person or online, is optional.

c) During the public opening, the Authority shall announce:
(i) Bidder name
(i) Tota Project Cost (Y)
(i) Financial Contribution (Z)
(iv) Any other details deemed appropriate

d) A record of the public opening, including technical scores and financial bid values,
shall be uploaded on the portal.

23) Selection Method:

The Bidder shall be selected through a Quality and Cost Based Selection (QCBYS)
process. The evaluation will consider:

(i) Technical evaluation (80% ) — covering Strategic Investment Plan (Xt) 50% and
Project Cost Efficiency (Yt) 30%.

(if) Financial evaluation (20%) — based on the Bidder’s financial contribution towards
the Project (Zt).

Detailed scoring methodology and the formulafor computing the composite score are
provided in Section 4.

D. Negotiationsand Award:
24) Negotiations and Award:

a) Resolution of Tiein Scores
If two or more Bidders achieve the same score, the H-1 Bidder for negotiations shall be
determined as follows:
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(i) Technical Priority: Higher Technical Score.
(i1) Plan Quality: Higher marksin the Strategic Investment Plan (SIP) evaluation.
(iii)Financial Stability: Highest average annual turnover over the last 3 years.

b) Negotiations

(i) Negotiations shall be conducted with the highest-ranked (H-1) Bidder to finalize theb-
year Strategic Investment Plan (SIP) and Financial Contribution (minimum 17%);
provided that such negotiations shall not result in any change affecting the technical
scoring of the Bidder and shall not reduce the Financial Contribution quoted by the
Bidder in the Bid.

(i1) The Authority may seek clarifications or adjustments to optimize the SIP timeline,
equipment specifications, and methodology for delivering the Industry Contribution,
without impacting the technical evaluation or scoring.

(ifi)Negotiations may also cover finalization of Key Performance Indicators (KPIs)and
Disbursement Linked Indicators (DLIS).

(iv) Upon successful conclusion of negotiations, the Authority shall issue the Letter of
Award (LoA) to the H-1 Bidder.

(v) If the H-1 Bidder withdraws, fails to accept the LoA, or fails to fulfil post-award
obligations, the Authority may invite the second-ranked Bidder (H-2) for negotiations
or annul the bidding process.

25) Issuance and Acknowledgement of LOA:

a) The Authority shall issue the Letter of Award (LoA) in duplicate to the Selected Bidder.
The Bidder shall return a signed copy within 7 (seven) days of receipt. Delay without
extension may result in appropriation of Bid Security, and the next eligible Bidder may
be considered.

b) The date of acknowledgment of the LoA shall be considered the Commencement Date
(TO) of the Institutionalization Phase. Timelines for SPV incorporation, execution of the
Shareholding Agreement (SHA), and License Agreement (LA) shall become effective
from TO.

26) Post-Award Institutionalization & SPV Formation:
Bidders are required to comply with the post-award institutionalization and execution
roadmap, including SPV formation, Shareholding Agreement (SHA) execution, and
License Agreement (LA) signing, as detailed in the ‘Scheme Institutionalization and
Execution Roadmap’ section of the Terms of Reference (ToR).

27) Perfor mance Security

a) Within 28 days of the LOA, the successful Bidder shall furnish the Performance
Security as specified in the Data Sheet.

b) It shal be submitted as a Bank Guarantee or FDR from a Scheduled Commercial
Bank in India, in favour of the Authority.

c) The Performance Security shall secure due performance of the obligations of the
AIP, including achievement of Key Performance Indicators (KPIs), compliance
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with the RFP and applicable legal agreements, and fulfilment of committed
financial contributions.

d) The Authority may invoke the Performance Security, in whole or in part, to the
extent specified in the applicable legal agreements, in the event of failure to meet
KPIs, contractual obligations, or committed financial contributions.

e) Subject to satisfactory achievement of annual KPIs and certification by the
competent authority, the Performance Security may be released in a phased manner,
in accordance with the provisions of the applicable legal agreements.

f) The remaining Performance Security, if any, shall be released upon completion of
the project term and fulfilment of al contractual obligations.

28) Grievance Redressal/ Complaint Procedure

A Bidder may submit a complaint or seek debriefing within 10 days of publication of
evaluation results. Only participating Bidders directly affected by the decision may file
a complaint. The Authority shall provide a response within 15 days. Confidentia
evaluation details, other Bidders’ proposals, or marks shall not be disclosed

29) Miscellaneous

a) This Selection Process shall be governed by the laws of India. Courts at the Authority’s
headquarters shall have exclusive jurisdiction.

b) Document Priority: In case of conflict, the order of precedence shall be: (i) License
Agreement, (i1) Shareholders’ Agreement, (ii1) RFP and any Corrigenda/Addenda.”
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Section 3. | TB-Data Sheet

The following specific information for the Selection of AIP under this RFP shall
complement, supplement, or amend the provisions of the Instructions to Bidders (ITB. In
the event of any conflict between the provisions of the ITB and those specified in this Data
Sheset, the provisions of the Data Sheet shall prevail.

I'TB Details

Reference
ITB 1(b) The Authority is: Director, Skill Development, Employment & Training
Department, Andhra Pradesh
Name of Cluster- Cluster-10 with Hub ITI as Govt. ITI (B), Ongole and
Spoke ITIsas 1. Govt. ITI (G), Ongole 2. Govt. ITI, Kandukur 3. Govt.
ITI, A.S.Petaand 4. Govt. ITI, Sangam under the PM-SETU in the State
of Andhra Pradesh.
ITB 1(d) Estimated Project Cost for this specific Cluster Rs.41 crores
(Rupees forty one crores only)
ITB6 Prior to participation in the Bidding Process, the Bidder shall pay to the
DET a sum of Rs.1,64,000/- (Rupees One lakh sixty four thousand
Only), (@ 0.04% of estimated cost as per G.O.Ms.No.4, Dt.17.02.2005 of
the ITE& C Dept., Govt. of AP issued for APTS) in the form of a demand
draft issued by a Scheduled Bank in India, drawn in favour of The
Director, Skill Development, Employment and Training, Andhra Pradesh,
as the cost towards the Bid process (“Document Fee”).
ITB 7(a) The amount of Bid security (EMD) shall be Rs. 82,00,000/- (Rupees
eighty two lakhs only) through Demand Draft in favour of The Director,
Skill Development, Employment and Training, Andhra Pradesh (2% as
per Clause-6.2.6 (iv) at Page-63 in the Manual for Procurement of
Consultancy and Other Services (Updated June 2022) of Ministry of
Finance, Dept. of Expenditure, Govt. of India), refundable no later than
180 (one hundred and eighty) days from the Bid Due Date, except in the
case of the selected Bidder whose Bid Security shall be retained till it has
provided a Performance Security.
ITB 10 A) Technical Proposal / Envelop:
List of documentsto be uploaded online
A. Technical Proposal Envelop:

Copy of Incorporation/Registration Certificate of Bidder.

Copy of GST Registration Certificate and PAN Card.

Copy of Document Fee (Demand Draft)

Copy of Bid Security / EMD Document (Demand Draft)

Form Tech -1: Letter comprising the Technical Proposal

Form Tech -2 : Details of the Bidder

Form Tech- 3 : Declaration Regarding Conflict of Interest

Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting
Form Tech -5: Certification of Turnover /Financial Capacity

10 Form Tech -6: Power of Attorney for Signing of Bid

11. Form Tech 6A: Power of Attorney for Lead Member of Consortium (|
applicable)

© N~ WNPRE
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12. Form Tech -7 : CA Certificate for Number of Employees

13. Form Tech -8: Strategic Investment Plan (SIP) Submission Format

14. Form Tech -9A : SIP Implementation & Evaluation Matrix

15. Form Tech -9B : Five-Year Investment Plan Budget for ITI
Consortium

16. The details of information obtained from field visits (mentioned at 5,
6 and 7 at Section 5-Terms of Reference) shall have to be uploaded by
the bidder along with the bid in the proforma prescribed at Template-1
and Template-2 in Appendix-2 (Scheme Guidelines), duly attested by
the concerned Head of the Institute.

17. Any Other Document(s) specifically mentioned in the RFP/ ATC

B. Financial Proposal Envelop in PDF
Form Fin 1: Details of Source of funding for Five Y ears Investment Plan
Form Fin 2: Industrial Share Percentage (Cluster-wise)

Theoriginal hard copies of all the uploaded documents specific to the
proposal shall reach to the following on or before bid due date:

NAME: Smt. B. Thulas

DESIGNATION: Inspector of Training,

ADDRESS: O/o The Director, Dept. of Skill Development, Employment & Training,
Govt. ITI Campus, Siddhartha Nagar, Vijayawada — 520 008.

TELEPHONE NO: 7013532284
E-MAIL ADDRESS: apcet.pmsetu@gmail.com

ITB 12(b) Bidders shall submit their queries/clarifications online or by email prior to
the Pre-Bid Mesting, to be held on the date specified in Section 1.

ITB 13(a) Proposals shall be valid for 180 calendar days from the last date of
submission of proposal

ITB 20 (e) The minimum technical score (Xt) required to passis. 70 Marks

ITB 22 (b) Days shall be five (05) business days

ITB 27 (a) The Performance Security shall be 5% of the financial Share of industry
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Section 4 - Eligibility, Qualification and Evaluation Criteria

This section outlines the criteria that the Authority will use to evaluate Proposals and
determine the qualification of Bidders. No other factors, methods, or criteria shall be
applied for the purpose of evaluation beyond those specified herein.

A) Part A-Eligibility and Qualification Criteria:

1) Eligibility Criteria:

The Bidder should meet the following all eligibility criteria:

Sr. Particulars Criteria Supporting

No. Documentsto be

uploaded

1 Legal Status (i) Industry Partners (credible | The eligible agencies

companies or manufacturers | shall be entities
with established operations | registered or
in India), including Public | incorporated in India
Sector Undertakings (OR) under applicable

(i) Industry ~ associations or | Indian laws, such as
Consortia (OR) the Companies Act,

(ifi)Industry-led ~ foundations | 2013, Societies
(CSR/philanthropy arms of | Registration Act,
corporates) (OR) 1860, Indian Trusts

(iv) Academic ingtitutions | Act, or  relevant
promoted/operated by | statutory  Acts, as
industry  (e.g., corporate | applicable to their
universities, sectoral | organizational form.
skilling institutions)

In the case of a Consortium, the

Lead Member and each

Consortium Member must also

be a legally registered entity.

2 Tax and Statutory | The Bidder must have a vaid | Copy of PAN and
Compliance PAN and, where required under | GSTN

applicable GST laws, a valid
and active GSTIN.

In case of a Consortium, all
Members shall possess a valid
PAN. GSTIN shall be required
for each Consortium member
where applicable under the
GST laws.

3 Minimum The Bidder or its | Copy of the
Operational parent/promoting organization | incorporation /
Experience of the | shall have a minimum of 05 | registration certificate
Firm years of experience in any | clearly indicating the

sector as on the Bid submission | nature of business
date
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Sr. Particulars Criteria Supporting

No. Documentsto be

uploaded

4 Blacklisting/Debar | The Bidder must not be under | Self-Declaration  on
ment blacklist or debarred by any | company letterhead by

government department, public | authorized signatory
sector undertaking, or

multilateral agency as on the

date.

In case of Consortium, all

members must meet this

requirement and submit

declaration.

5 Conflict of Interest | The Bidder must not have any | Declaration by

conflict of interest, as defined | authorized signatory
in the Instructions to Bidders.
In case of a Consortium, all
members must meet this
requirement and submit
declaration.

6 Document Fee & The Bidder shall submit the | Copies of the Demand
Bid Security/EMD | Document Fee and Earnest | Draft shall be
Compliance Money Deposit (EMD) in the | submitted along with

form and amount specified in | the bid
the RFP.

2) Qualification Criteria:

The Bidder should meet the following al qualification criteria:

Sr. Particulars Criteria Supporting

No. Documentsto be
uploaded

1 Turnover The Bidder shall have an average | Individual Bidder /

annua turnover of not less than INR
500 Crore during the last three (3)
completed financia years ending 31
March 2025.

The manner of meeting
requirement shall be asfollows:

this

1. Industry Partners/ PSUs/
Corporate Entities
Each Bidder under this category
shall independently meet the
minimum turnover requirement
specified above.

Lead Member

(i) Audited Baance
Sheets

(i) Audited Profit &
L oss Statements

(i) UDIN-verified CA
Certificate
certifying average
annual turnover

Parent / Promoter
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Sr. Particulars Criteria Supporting
No. Documentsto be
uploaded

2. Consortium Company (if
In case of a Consortium, the Lead | applicable):

Member shall independently meet (i) Audited Annual
the minimum turnover requirement Reports (last 3
specified above. FY9)

3. Industry-led  Foundations / o
Academic Ingtitutions / Industry | (i) UDIN-verified CA
Associations Certificate
Where the Bidder is an industry-led | (jii) Board Resolution /
foundation, industry association, or Undertaking of
an academic institution promoted Financial Support
or operated by industry, the
average annua turnover of its
Parent / Promoter Company shall
be considered for meeting the
turnover requirement, subject to
submission of an unconditional and
legally binding undertaking of
financial support from such Parent /

Promoter Company for the entire
duration of the Project.

NOTE: In case the audited annual

accounts for the latest financial year

are not available, the Bidder shall

submit an undertaking to this effect.

The statutory auditor / Chartered

Accountant shall certify the same. In

such cases, the Bidder shall submit

audited annual reports for the three (3)

financial years preceding the

unaudited year

2 Financial: The Bidder shall have a positive net | Same as  Above
Net worth worth for the last two (2) consecutive | documents

financia years, i.e, FY 2022-23, FY

2023-24, and FY 2024-25, as

evidenced by audited financia

statements.

1. Industry Partners / PSUs /

Corporate Entities

Each Bidder under this category
shall independently meet the
minimum  turnover requirement
specified above.
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Sr.
No.

Particulars

Criteria

Supporting
Documentsto
uploaded

be

2. Consortium
In case of a Consortium, the L ead
Member shall independently meet
the minimum turnover requirement
specified above.

3. Industry-Led Foundations/
Academic Institutions:

Where the Bidder is an industry-led
foundation, industry association, or
an academic institution promoted
or operated by industry, the net
worth of its Parent / Promoter
Company shall be considered for
meeting this criteria

Employee
Strength

The Bidder shall have at least 250
employees on its payroll as on the Bid
Due Date.

The manner of meeting this
requirement shall be as specified
below:

1. Industry Partners / PSUs /
Corporate Entities
The Bidder shall independently
meet the minimum manpower
reguirement specified above.

2. Consortium
In case of a Consortium, the Lead
Member shall independently fulfil
the minimum manpower
reguirement.

3. Industry-led Foundations  /

Academic Institutions / Industry
Associations:
Where the Bidder is an industry-led
foundation, industry association, or
an academic ingtitution promoted
or operated by industry, the
manpower  strength  shall  be
demonstrated either at the Bidder
level or through the Parent /
Promoter Company.

Individua /
Member:

UDIN-verified
Certificate certi

number of employees

on direct payroll

Parent / Promoter

Company:

documents as above

Lead

CA
fying

Same
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Note: 1. For the Purpose of Qualification Criteria under this RFP, Net Worth shall
mean the sum of subscribed and paid-up equity and reserves from which shall be
deducted the sum of revaluation reserves, miscellaneous expenditure not written off
and reserves not available for distribution to equity shareholders.

Any Additional criteria to be fulfilled by the bidder, will be mentioned in the
Additional Terms and Conditions (ATC) document uploaded in the GeM portal by
the Authority for this RFP.

B) Technical Evaluation Criteria:
(i) Bidders that meet al the minimum eligibility and qualification criteria

/requirements shall be considered for further technical evaluation.

(ii) The Strategic Investment Plans (SIPs) submitted by the eligible Bidders in
accordance with this RFP shall be evaluated and awarded Technical Marks. The
evaluation shall be carried out strictly in accordance with the evaluation parameters
and the marking system specified in the table below.

(iii) Only those Bidders who obtain at least the minimum Technical Score (cut-off) shall
be considered eligible for opening of their Financial Proposals.

Part B
Dimension Key Areas/ Detailsto be Provided by Weightage
Requirements Bidders (marks)
Targeted mobilization, 05
Inclusivity counselling, retention, and support
(SC/ST & other | measures to improve participation
groups) and outcomes for underserved
A. Operational communities.
Plan & Roadmap for increasing female 05
Strategy Female enrolmgnt yia infrastructure, trade
Enrolment diversification, safety measures,
flexible delivery models,
scholarships.
Total | 10 Marks
Enhancement of existing courses 05
Course Redesign with industry-val_idated modules,
updated curricula, NSQF
alignment.
Phased implementation of 05
. programsin IR 4.0, Green Energy,
B. Curriculum | \joy AgeAreas | Digital  Skills, EV, Advanced
Strategy o Manufacturing; lab setup and
:Dlverst_y & faculty readiness.
nnovation Portfolio of short-term 03
Non-IT! Courses certifications, work-based
diplomas, executive programs
catering to local industry needs.
Pedagogical Integration of AR/VR, 02
Innovation simulations, digital platforms, and
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Dimension

Key Areas/
Requirements

Detailsto be Provided by
Bidders

Weightage
(marks)

blended learning into teaching-
learning processes.

Total

15 Marks

C.
Infrastructure
& Facility
M anagement

Capex &
Upgradation Plan

for civil
modernization,

Blueprint
workshop lab
devel opment, plus
preventive/corrective maintenance

strategy.

works,

05

Equipment
Fungibility

Design laboratoriesymachinery to
be multi-trade compatible,
modular, future-ready for optimal
utilization and technology
upgrades.

05

Total

10 marks

D. Industry
Engagement &
In-house
Absorption

Partnership
Strategy

Confirmed/proposed MoUs for
Dual System of Training, OJT,
apprenticeships, and curriculum
co-devel opment.

05

In-house
Absorption

Commitment on number/
proportion of graduates absorbed
by Anchor Industry Partner,
vendors, or supply-chain partners.

05

Total

10 Marks

E. HR Plan

Proposed  SPV
CEO &
Managers

Submission of detailed CVs of the
proposed SPV CEO and Key
Managers. The SPV CEO shal
demonstrate leadership experience
in large-scale skilling initiatives,
PPP/SPV-based  projects, or
industrial  operations, including
scale of operations managed and
outcomes achieved. Other
Managers shall  demonstrate
relevant functiona or domain
experience appropriate to ther
proposed role, with evidence of
successful execution in similar
assignments.

05

Trainer Capacity
Building

Structured training/upskilling
calendar for existing ITI trainers
addressing gaps in pedagogy,
digita tools, emerging
technologies; include certifications
and industry exposure.

03

Master Trainers
& Experts

Strategy for sourcing, onboarding,
and retaining industry veterans,
Master Trainers, Academic Deans,

02
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Dimension Key Areas/ Detailsto be Provided by Weightage
Requirements Bidders (marks)
or Subject Matter Experts for
specialized domains.
Mechanism for rapid deployment 05
of qualified contractual staff to
Vacancy ensure zero instructional
M anagement disruption until permanent staff
appointment by State.
Total | 15 Marks
Year-on-year quantifiable targets 07
Placement for increasing placement rates over
Strategy current baseline; include sector-
wise demand analysis.
Specific industry tie-ups under 03
Apprenticeships | NAPS/NATS; indicative number
F of apprenticeship opportunities.
E.mploymen ¢ Lir_lk_age between _ proposed 02
OULCOMES Sdlary Growth training interventions and
improved entry-level wage
outcomes vs historical data.
International placement pathways: 03
Overseas partnerships with overseas
Mobility employers, recruitment agencies,
language/cultural training.
Total 15Marks
Revenue Plan to develpp ITI as Prqduction 05
G. Generation Centre / SerV|c_e Hub offerl_ng fee-
Sustainability M based courses, industry services, or
odel : -
Plan manufacturing activities.
Total | 05 Marks
H. Strategic The Strategic Investment Plan shall be evaluated 20
' strictly based on Form Tech-8.
I nvestment
Plan Totd | 20 Marks
Total 100 Marks

C) Evaluation and Scoring Mechanism

The Authority shall adopt a Quality and Cost Based Selection (QCBS) framework. This
ensures that the Selection of the Anchor Industrial Partner (AIP) is based on a balanced
assessment of technical expertise, cost-efficiency, and the extent of private sector
investment.

1. Weightage Distribution

The total score is divided into two main categories with a 80:20 weightage between
Technical and Financial performance:
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a) Technical Weightage: 80% (Thisis further sub-divided into two parameters):

(i) Technical Weightage (Xt): 50%
(ii) Overall cost efficiency of the SIP asper Form Tech 9B) Weightage (Yt): 30%

b) Industry Contribution Score (Zt): 20% (Based on the percentage of private
investment Fin-2).

Calculations:
Step I: Technical Score (X;) : 50% Weightage

The Technical Evaluation Committee (TEC) shall score the SIP based on the
comprehensive Evaluation Rubric provided in Section 4, Part B.

Step I1: Overall Project cost efficiency of the SIP (Yt): [30% Weightage]
Yt calculated as follows:

Total Financial Outlay (from Form Tech 9B)
Cost per Unit Technical Score A= ----------=---=-mmomommmm-
Technical Score (Xt)

A Minimum
Y oo X 100
A of the bidder under calculation (from Form Tech 9B)

Step I11: Industry Contribution Score (Zt) : [20% Weightage]

This score rewards Bidders who commit a higher percentage of private investment into the
cluster.

Input: Industry Share Percentage (F) (from Form FIN-2).
Calculate Normalized Score (Z,):

F (% Share of the bidder under calculation)
Zt= —mmmmmmmmm oo e e e X 100

F (% of Maximum Share)
(Where Fmax is the highest industry share percentage proposed among all technically
qualified bidders).

Evaluation Summary Table (The “Master Formula”)
The Final Combined Score (Sn) shall be the sum of the weighted scores:
Sn = (Xt x 0.50) + (Yt x 0.30) + (Zt x 0.20)
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[llustrative Example of Evaluation (Simulation)

Assume three bidders are technically qualified.

1) Step-1: Technical Scores (X):

Bidder Technical Score (Xy)
Bidder A 78
Bidder B 72
Bidder C 85

2) Step-2: Overall cost efficiency of the SIP (Yt): 30% Weightage

Input (Tech 9B ): Total Project Outlay proposed by bidders

Bidder Total Outlay (X crore)
Bidder A 200
Bidder B 220
Bidder C 240

Calculation of A Minimum:

Cost per Unit Technical Score A=Tota Financial Outlay/Xt

Bidder Calculation

200+ 78 2.56
B 220+ 72 3.06

240 + 85 2.82

Amin=2.56 (Bidder A)
Calculation of Yt:
Yt=(A Min / bidder under calculation) x100
Bidder Calculation Y,

A (2.56 /2.56) x 100 100
B (2.56/ 3.06) x 100 83.66
C (2.56/ 2.82) x 100 90.78
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3) Step-3: Industry Contribution Score (Z) : 20% Weight
Input (FIN-2): Industry Share %

Bidder F (%)
A 18%
B 20%
C 25%

Fmax=25%

Zt=(F-Bidder under calculation /F Max)x100

Bidder Calculation 7,
A (18/25) x 100 72
B (20/ 25) x 100 80
C (25/25) x 100 100

4) Final Calculation:

Sp = (X¢ X 0.50) + (Y; x 0.30) + (Z; x 0.20)
Bidder Calculation Final Score (S.)
A (78x0.50) + (100x0.30) + (72x0.20) 83.40
B (72x0.50) + (83.66x%0.30) + (80x0.20) 77.10
C (85%0.50) + (90.78x0.30) + (100x0.20) 89.73

5) Result: Bidder C ranksH-1 (Highest Final Score)
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Section -5 Terms of Reference (ToR)

1) Background

The Ministry of Skill Development and Entrepreneurship, represented by the Director
General, Directorate General of Training (DGT) having its principal office at Ministry of
Skill Development and Entrepreneurship, Government of India, Kausha Bhawan, New
Moti Bagh, New Delhi — 110023, has been entrusted with coordinating all skill
development initiatives across the country. Its mandate includes bridging the gap between
the demand and supply of skilled manpower, strengthening the vocational and technical
training ecosystem, and fostering skill upgradation, innovation, and future-readiness—
addressing both current and emerging job opportunities. These efforts are supported by its
key ingtitutional arms. the Directorate General of Training (DGT), Nationa Council for
Vocational Education and Training (NCVET), National Skill Development Corporation
(NSDC), and the National Skill Development Fund (NSDF). The Ministry of Skill
Development and Entrepreneurship (“MSDE”), through the Directorate General of
Training (“DGT?”) is responsible for the overall policy formulation and overseeing of the
long- term skilling ecosystem in the country.

A. The Directorate General of Training (DGT) under MSDE, is the principal
agency responsible for policy formulation, regulation and implementation of
vocational training programs, including institutional capacity building.
Through DGT, the Ministry administers two key schemes:

a) The Craftsman Training Scheme (CTS), delivered through Industrial
Training Institutes (ITls) to equip youth with foundational vocational
skills.

b) The Craft Instructor Training Scheme (CITS), implemented through
National Skill Training Institutes (NSTIs), which are specialized
ingtitutions that train instructors and vocational educators in pedagogy,
domain-specific skills, and training methodology. These institutes are
under the administrative control of the Central Government.

B. The Industrial Training Institutes (ITIs) in India provide vocationa education
and training across a range of technical and non-technical disciplines. Since
their inception in the 1950s, ITIs have served as the foundation of the country’s
vocational training ecosystem, equipping students with industry-relevant skills
in areas such as manufacturing, construction, electronics, automobiles, and
information technology. These ingtitutions are instrumental in meeting the
skilled workforce requirements of various industries. Recognizing the
significant role of ITls in national development, the Government of India has
launched a comprehensive initiative aimed at upgrading and expanding
vocational training. The National Scheme for ITI Upgradation aims to upgrade
the ITIs in Cluster-10 (as mentioned in the Letter of Invitation at Section-1)
through PPP mode.

C. The National Scheme for ITI Upgradation envisages upgradation of 1,000
Government ITls pan Indiain Component-1 of the PM- SETU (Pradhan Mantri
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Skilling and Employability Transformation through Upgraded 1TIs) Scheme, in
a Hub and Spoke Model in partnership with industry partners through PPP
mode. The curriculum will be updated to align with industry demands, and new
courses will be introduced to address evolving skill needs. The primary model
for implementing the scheme will be industry led, wherein, a Special Purpose
Vehicle (SPV) will be formed to implement the scheme at the cluster level.

D. The Centre shall establish a dedicated National Steering Committee (NSC) to
oversee the scheme, coordinate with State/UT Governments, and monitor
implementation through their respective State Steering Committees (SSC). The
NSC will serve as the main decision-making body to ensure smooth execution.
The NSC, chaired by the MSDE Secretary, could include senior officials from
NCVET, DGT, statesUTs, other relevant ministry officias (e.g., Ministry of
Education, Ministry of Heavy Industries, Ministry of Commerce and Industry,
Ministry of Labor and Employment etc.), and key members of academia and
industry. The NSC will have overal responsibility for al the activities under the
PM-SETU Scheme through NPMU (National Project Implementation Unit) at
Olo. The Director General of Training (DGT). The SSC will oversee the
implementation of the scheme at the State level through SPMU (State Project
Monitoring Unit) at the respective State Directorates. The SSC will be chaired
by the Chief Secretary of the State and will include higher officials from other
State Departments and members from technical fields, vocational training and
industry organisations.

E. The selection process for ITls that would be upgraded under the scheme could
entail among other following stage wise activities: -

e States will define initial state-specific eigibility criteria for shortlisting of
ITls.

e They will undertake a preliminary shortlisting of ITls based on the
minimum criteria defined by the Government of India (example: labs and
infrastructure, structurally sound buildings, availability of space etc.) along
with theinitial state-specific criteriafor shortlisting

e States to identify clusters basis industry preferences and technical and
financial feasibility studies

e States will identify key inputs required from industry partners to ensure
successful implementation of the scheme - including state-defined ITI
shortlisting criteria, criteria thresholds for identification of hubs and spokes,
preferences for ITIs and clusters, sectoral focus and trades to be offered,
parameters for cluster identification, suggestions for cluster feasibility
studies, and required characteristics to guide cluster profiling.
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e States to finalize state-defined selection criteria basis assessment of
industry inputs received

e States to undertake final shortlisting of ITIs based on both minimum
eigibility criteria defined by Center and additional state-defined criteria

e Statesto finalize list of clusters

F. Andhra Pradesh: There are 83 Government ITIs in the State of Andhra Pradesh
which are administered by the Directorate of Skill Development, Employment
& Traning (DSET) (Authority) under the Skills Development and Training
Department (SD&T), Government of Andhra Pradesh. The cluster proposed
now is consisting of 01 Hub ITI as Govt. ITI (B), Ongole and 04 Spoke ITIs as
1. Govt. ITI (G), Ongole 2. Govt. ITI, Kandukur 3. Govt. ITI, A.S.Peta and 4.
Govt. ITI, Sangam -Cluster-10. In the cluster, the Hub ITI shall specialize in
high-end sector-specific trades and manufacturing units, while the Spoke ITls
provide foundational courses feeding into the Hub. The cluster SPV led by an
industry partner would upgrade the infrastructure across all five ITls, introduce
new age courses related to the sector, and oversee operations, with shared
resources and faculty linkages.

G. The Authority, through this RFP, intends to select the Bidder who shall act as an
Anchor Industry Partner (“AIP” or “Selected Bidder”) and shall be responsible
for upgradation of the cluster ITIsof 01 Hub ITI as Govt. ITI (B), Ongole and 04
Spoke ITls as 1. Govt. ITI (G), Ongole 2. Govt. ITI, Kandukur 3. Govt. ITI,
A.SPeta and 4. Govt. ITI, Sangam -Cluster-10, on a hub and spoke model
(“Cluster”) through a joint venture with Government. The estimated cost of
project is INR 41 Crores (“Estimated Project Cost™). The assessment of actual
costs, however, will have to be made by the Bidders.

H. The AIP will form an SPV, which will be a new non-profit Section-8 company
incorporated under Companies Act, 2013, wherein Government would be, in
terms of the Bidding Documents and particularly the shareholders agreement,
issued and allotted 49% of the economic and voting shares of the SPV for
onboarding it in the SPV to undertake the Cluster through ajoint venture of AIP
and the Government. The AIP will accordingly hold 51% of the economic and
voting shares of the SPV, while the remaining 49% of the economic and voting
shares of the SPV will be vested with the Central and State Government. The
SPV will act as the Licensee and shall be responsible for the development and
management of the Cluster and performance of related obligations including
delivery of the specified training and employment outcomes. The SPV will have
full autonomy over course offerings (e.g., introduction of new programs,
curriculum and pedagogy design), trainer management (e.g., recruitment,
training), and financial operations (e.g., expenditure, revenue generation from
users).

I. The AIP is envisaged to be selected through a competitive bidding process
through a quality and cost based mode based on weighted average of the marks
scored on their technical and financial eligibility, overall upgradation cost as per
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the Strategic Investment Plan (“SIP”), and financial bid offer for the upgradation
of the ITIs as submitted in terms herein for the Cluster. The transformation of all
thefive ITIsin the Cluster shall be based on three key pillars:

e Upgradation of ITIl infrastructure: Enhancing both soft and hard
infrastructure to provide a more favourable learning environment.

e Decentralization and deregulation: Aligning ITI operations with industry
reguirements and local economic needs to meet current and future workforce
needs.

e A new governance structure: Leveraging the managerial and operationa
support of industry and balancing autonomy with accountability

J. The Authority intends to award the Cluster through an open and transparent
competitive bidding process in accordance with the procedure set out herein.

The bidder for the purposes of this RFP for qualification may be a single entity or a group
of entities coming together to implement the Project (“Bidder”). However, bidder applying
individually or as a member of a Consortium, as the case may be, shall not be entitled to
submit another response either individualy or as a member of another Consortium. The
term bidder used herein would apply to both a single entity and a Consortium. The
maximum number of members in a Consortium will be limited to 5. In the case of a
Consortium, only the Lead Member’s credentials shall be considered for the purpose of
determining the digibility.

The AlP/Selected Bidder shall be required to incorporate a new Section 8 company under
Companies Act, 2013, prior to execution of the License agreement for the purpose of
execution of the Cluster and discharging the obligations of the Licensee (the “Licensee” or
“SPV”’) which inter alia shall include the design, development, management, operation and
maintenance of the Cluster under and in accordance with the provisions of the License
agreement (the “License Agreement”) to be entered into between the Selected Bidder and
the Authority in the form provided by the Authority as part of the Bidding
Documents pursuant hereto.

The scope of work will broadly include upgradation, operation and maintenance of the ITIs
mentioned under Cluster-10 through Hub and Spoke model in accordance with the terms of
the License Agreement. The Bidder shall submit a Strategic Investment Plan as part of its
Technical Bid. The detailed terms and conditions for the grant of the License are set forth in
the License Agreement, including inter alia the leasehold rights and the scope of the
Licensee’s services and obligations (the “License”).

The Authority shall receive Bids pursuant to this RFP in accordance with the terms set
forth in this RFP and other documents provided by the Authority pursuant to this RFP, as
modified, altered, amended and clarified from time to time by the Authority (collectively
the “Bidding Documents”), and all Bids shall be prepared and submitted in accordance
with such terms on or before the date specified in the Data Sheet for submission of Bids.
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The statements and explanations contained in this RFP are intended to provide a better
understanding to the Bidders about the subject matter of this RFP and should not be
construed or interpreted as limiting in any way or manner the scope of services and
obligations of the Licensee set forth in the License Agreement or the Authority’s rights to
amend, ater, change, supplement or clarify the scope of work, the License to be awarded
pursuant to this RFP or the terms thereof or herein contained. Consequently, any omissions,
conflicts or contradictions in the Bidding Documents including this RFP are to be noted,
interpreted and applied appropriately to give effect to this intent, and no claims on that
account shall be entertained by the Authority.

2) Objective of the Assignment

The objective of this assignment is to engage a capable, credible and technically
competent Anchor Industry Partner (A1P) to support the transformation of the identified
ITI Cluster (Cluster-10) under the PM-SETU through a structured Specia Purpose
Vehicle (SPV).

The engagement seeks to establish a long-term, collaborative partnership in which the
AIP contributes industry knowledge, technology outlook, and strategic guidance so that
the upgraded ITIs evolves into modern, industry-responsive institutions that
consistently deliver high-quality training and improved employment outcomes for
trainees.

More specificaly, the assignment ams to:

1. Strengthen the linkage between training and industry demand, ensuring that the ITIs
remain relevant to current and emerging labour-market requirements.

2. Promote the introduction of modern technology and good industrial practices within
training systems, thereby improving quality, safety, and productivity awareness
among trainees.

3. Enhance employability prospects of trainees by ensuring stronger connections with
employers, apprenticeship pathways, and opportunities for real-world exposure.

4. Support institutional modernization and better governance, including improved
planning, monitoring, and decision-making processes in aignment with scheme
guidelines.

5. Encourage innovation, entrepreneurship, and skill upgradation, particularly in
sectors with growth potential in the region.

6. Contribute to long-term sustainability of the upgraded ITls, by promoting efficient
utilization of resources and strengthening the overall capability of the ingtitutions to
operate asindustry-aligned centres of excellence.

Through this assignment, the Government intends to create a structured PPP framework
where the AIP acts as a strategic partner, bringing an industry perspective into planning,
management and continuous improvement of training delivery, while ensuring
compliance with regulatory norms and the broader objectives of the PM-SETU
programme.
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3) Scope of the Assignment:
The Anchor Industry Partner (AlP), acting through the Special Purpose Vehicle (SPV),
shall be responsible for planning, implementation, coordination, and operational
management of theidentified ITI cluster under the PPP framework.

The AIP is expected to bring strategic leadership, industry knowledge, co-investment,

and sustained commitment (minimum five years) to transform ITIs into industry-
adligned training centres.

The scope shall include, but not be limited to, the following:
3.1 Strategic Planning & Governance

(i) Lead the preparation of a five-year Strategic Investment Plan (SIP) for the cluster,
detailing infrastructure upgrades, new courses, staffing, and outcomes targets.

(i) Serveon the SPV Board along with government nominees.

(iii) Participate in  SPV  sub-committees, including Curriculum, Infrastructure,
Placement, etc.

(iv) Align ITI operations with current and emerging industry skill requirements.
3.2 Infrastructure Upgradation

(i) Design and implement upgradation of classrooms, labs, workshops, hostels, IT
networks, and other facilities across Hub and Spoke ITls.

(i) Procure, install, and maintain industry-grade equipment, tools, and simulators
aligned with sector requirements.

(iii) Advise on sector-specific lab layouts and provide access to industry facilities for
practical exposure and internships.

3.3 Curriculum Design & Training

(i) Co-develop and update curricula in collaboration with DGT and industry experts,
ensuring alignment with NSQF and Nationa Occupational Standards.

(i) Introduce new trades in emerging sectors (e.g. EV, renewable energy, AI/ML,
advanced manufacturing, etc.).

(iii) Implement competency-based training, modular courses, blended learning, and
workplace-linked training formats.

(iv) Integrate on-the-job training (OJT), apprenticeships, and practical exposure aligned
with local job demand.

3.4 Faculty and Staff Development

(i) Work with existing ITI instructors to enhance their skills through industry
immersion, ToT programs, and pedagogy enhancement.

(i) Recruit additional trainers or subject-matter experts as needed.

(iii) Provide modern teaching aids and continuous professional development support.
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3.5 Financial Co-investment & Revenue Models

(i) Contribute a minimum of 17% of project costs for operational and capital expenses
beyond the government share.

(i) Participate in revenue-generation initiatives, including paid training, consultancy
services, shared lab usage, and industry-paid assessments or certifications.

3.6 Operational M anagement

(i) Manage day-to-day operations of the Hub-and-Spoke cluster through the SPV,
including budgeting, accounting, procurement, asset maintenance, and hiring
contractual staff if required.

(i) Implement efficient administrative processes and ICT systems (student management,
learning management, accounting).

3.7 Placement, Industry Linkages & Apprenticeship

(i) Leverage industry networks to arrange campus placements, apprenticeships, and
internships.

(if) Organize job fairs, industry visits, and employer engagement events.

(iii)Facilitate the establishment of Apprenticeship cells and career counselling support
inlTls.

3.8 Quality, Standards & Monitoring
(i) Ensuretraining adherence to NCVET, NSQF, and other regulatory standards.
(i) Pursue accreditation or quality certifications.

(iii)Implement KPIs and monitoring frameworks (enrolment, pass rates, placements)
and submit regular reports to State and Central Governments.

3.9 Innovation & Long-Term Sustainability

(i) Introduce innovations such as incubators, entrepreneuria cells, online labs, or
virtua reality training.

(ii) Plan for the financial sustainability of ITIs beyond the project period through
revenue models, alumni networks, and industry sponsorships.

3.10 Anchor Industry Partner (AlIP) Role
(i) Provide strategic vision, investment, and leadership.
(it) Chair the SPV board and nominate members to the board.

(it)Commit to a multi-year partnership (minimum 5 years) and help secure additional
industry involvement, including technical partnerships.

3.11 Government Support (DGT / State)
(i) Up to 83% of project expenditure will be borne by the Government (Gol: 50% and
GOAP:33%).
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(ii) Provide policy, administrative, and managerial support, including access to
infrastructure and staff.

(ili)Facilitate regulatory approvas, curriculum alignment, and SPV autonomy per
scheme guidelines.

4) Detailsof ITI Hub-and-Spoke Cluster for which thisRFP isissued:

s ITI Name Land Number of Total Indicative
Nc; (Hub/Spoke) State | Available Trades Student Focus
) P (acres) Offered Capacity Sectors
Govt. ITI (B), Andhra
1 Ongole (Hub) Pradesh 14.50 8 368
Govt. ITI (G),
2 Ongole Ifrg‘(jjre‘rsi 5.00 5 236
(Spoke 1)
Govt. ITI 1. Granite
! Andh
3 Kandukur Prg?jers?\ 5.00 5 176 2. Port & Oil
(Spoke 2) Technology
Govt. ITI, Andhra
4 A.S.Peta Pradesh 10.00 2 160
(Spoke 3)
Govt. ITI,
5 Sangam If‘rgizrsah 5.65 2 160
(Spoke 4)

5) Baseline Characteristics of the Hub and Spoke I TI Cluster:

Bidders shall obtain the baseline profile of the identified Hub and Spoke ITls in the
cluster from field visits in Template-1 format as prescribed in the Appendix-2 (Scheme
Guidelines) and submit the same along with the bid. This will enable bidders to
understand the present institutional context, infrastructure status, training outcomes, and
capacity gaps. Bidders are expected to use this baseline data while preparing their
proposals, including the Strategic Improvement Plan (SIP), gap assessment, and
proposed interventions under the PPP model.

6) Budget allocation for the last three financial years across the proposed ITls
(Cluster):
Bidders shall obtain the budget allocation trends for the proposed ITI cluster during the
last three financial years from field visits in Template-2 format as prescribed in the
Appendix-2 (Scheme Guidelines) and submit the same along with the bid. Bidders are
expected to review this information while formulating their technical and financia
proposals, ensuring aignment with current expenditure patterns and resource
requirements.
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7) Indicative Upgradation Requirements|dentified by the State:
Bidders shall obtain the indicative upgradation requirements identified by the State/UT
based on existing infrastructure, trade mix, and sectoral priorities from field visits and
submit the same along with the bid in the following proforma. The information is
intended to provide baseline inputs to bidders for preparing responsive proposals. Final
scope and phasing of upgradation shall be undertaken in consultation with the selected
Anchor Industry Partner.

Hub Spoke | Spoke | Spoke | Spoke | Add
ITI ITI ITI ITI ITI columns
(Name) | (Name) | (Name) | (Name) | (Name) | as needed

Indicative
Requirement

8) Schemelnstitutionalization and Execution Roadmap
The project shall be implemented in accordance with the PM-SETU scheme component
-1 Guidelines (attached as Appendix 2). Bidders are advised to refer to the guidelines
for detailed roles, responsibilities, and execution milestones. The ToR provides a
summary of key deliverables and milestones, but the full guidelines shall govern project
implementation.

Key Milestones (Summary):

1. LOA Issuance & Acceptance: Marks project commencement date (TO); formal
acceptance by the Anchor Industrial Partner (A1P) within 7 days.

2. SPV Incorporation: AIP leads legal incorporation of the Section 8 SPV;
Memorandum and Articles of Association filed with RoC.

3. Shareholders’ Agreement (SHA): Executed by AIP, Central, and State
Governments; defines governance, contribution structure, Board composition, and
financial management.

4. License Agreement (LA): Grants operational rights over ITI land, buildings, and
machinery to the SPV; ownership remains with Government.

5. Fina Strategic Investment Plan (SIP): Following execution of the License
Agreement, the AIP shal submit the Final SIP. Approval by the appropriate
Steering Committee shall trigger the commencement of ITI upgradation.
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9) Performance Framework and Project | mplementation

A. Indicative Activity Milestone

The following milestones outline the mandatory chronologica sequence for the
cluster’s transformation, serving as a roadmap to ensure that the Special Purpose
Vehicle (SPV) transitions from planning to full-scale operationa excellence within the
five-year project lifecycle.

Y ear

Key Performance Indicator (KPI)

Yea 1

SIP approved by NSC, SPV constituted, and Governing Board notified

Commencement of Infrastructure Works as per SIP

Increment in seating capacity

Introduction of short-term courses

ITI instructors trained

Upgraded/New Industry-aligned long-term courses

Year 2

75% of Y1 funds utilized and Y 2 AOP submitted & approved

New Courses launched

Trainee pass percentage (as per SIP)

Trainee enrollment (Increment) as per SIP

Any spillover KPI'sfrom Y ear 1 have been achieved, as applicable.

ITI instructors trained

Placement of trainees (as per SIP)

Upgraded/New Industry-aligned long-term courses

Year 3

75% of Y 2 funds utilized; Y3 AOP approved

Completion of Infrastructure related works

Any spill-over KPI'sfrom Y ear 2 have been achieved, as applicable.

ITI instructors trained

Trainee pass percentage

Sustainability strategy developed and implementation started

Year 4

50% released upon > 75% utilization of Year 3 funds

Year 4 AOP approved> 80% of Year 3 KPI targets

Increment in trainee enrollment (and Femal e enrollment) as per SIP

ITI instructors trained

Trainee pass percentage

Year 5

50% released upon > 75% utilization of Year 4 funds

Year 5 AOP approved> 80% of Year 4 KPI targets

Trainee enrollment in CoE

ITI instructors trained

Trainee pass percentage (minimum 90% of the target)

B. Key Performance Indicators (KPIs):

This framework defines the measurable success metrics for the cluster, establishing the
minimum mandatory quality standards and outcome targets spanning enrolment,
placement, and sustainability that the Anchor Industry Partner is committed to
achieving through the SPV.
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Key Area Performance I ndicator Target / Threshold
Institutional & Adoption of Industry-led SPV model at 100% of approved
Governance HSICs clusters
Reforms Pathways for sustainable industry Composite index

participation (production centres, OJT tie- | (baseline + YoY
ups, design partnerships, continuity of improvement)
AlP)
Capacity Increment | Increasein CTS enrolment 95%
& Trainee Pass percentage 90%
Performance Increase in short-term course output 50% growth as per
baseline
Placement Outcomes | Placement rate of CTS trainees >75%
Average salary of placed trainees Increment of 50%
over baseline
Gender & Share of women, PwD, SC/ST, rura & 50% increment over
Inclusivity tribal groupsin enrolment basdline
Female trainee placement rate >75%
Curriculum & Courses upgraded as per industry 10 per Hub ITI and
Training Quality requirements 08 per Spoke ITI
(incl. Green New CTS courses introduced 4 per Hub ITI and 2
Practices) per Spoke I Tl
New short-term courses introduced 10 per Hub-and-
Spoke ITI cluster
Industry validation of learning outcomes Positive feedback
index
Faculty & HR Trainer recruitment (vacancy reduction) Below 10% vacancy
Development % of trainers upskilled (incl. green >95%
practices)
Infrastructure & ITI hub & spoke upgradation 1,0001TlIs
Facilities
Systemic Capacity Number of trainers trained 50,000 across ITls
Building and NSTIs
Sustainability Revenue from non-govt. sources (industry, | >30%
CSR, production centres, trainings)
Monitoring & Annual consolidated report at HSIC level 100% of onboarded
Reporting cluster reporting

C. Performance-Linked Disbursement and Monitoring

The financial lifecycle of this project is governed by a results-based funding model.
While the initial mobilization grant is provided to initiate the Special Purpose Vehicle
(SPV) and early infrastructure works, al subsequent fund releases are dtrictly
contingent upon performance. The Nationa Steering Committee (NSC) will utilize the
Milestones (A) and Target Thresholds (B) as the primary criteria for approving the
Annua Operationa Plan (AOP) and authorizing disbursements. Failure to meet these
benchmarks may result in the withholding of funds or the requirement of a corrective
action plan to ensure the project remains aligned with the National objectives of PM-
SETU scheme.

This Terms of Reference (ToR) is to be read in conjunction with the PM-SETU Guidelines attached
as Appendix. In the event of any conflict between the guidelines and the ToR, the PM-SETU Scheme
Component 1 shall prevail for policy matters, while the ToR shall prevail for cluster-specific
operational details.
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Section 6: Guidelinesfor Preparation and Submission of SIP

A. Instructionsfor the Preparation of the Strategic I nvestment Plan (SIP) (Part -1)

1)

2)

3)

4)

5)

6)

7)

8)

Overdl Guidance Note (to be read in conjunction with the Scheme Document; this
section is for preparatory guidance only and may be deleted during final SP
submission.).
In aignment with the PM- SETU, each State and Union Territory (UT) shall
facilitate the establishment of the Industrial Training Institute (IT1) Hub and Spoke
Cluster. When submitting recommended SIPs of Hub and Spoke ITI Cluster to
MSDE, states are required to attach commitment letters to fulfil the state’s
obligation of staffing, Scheme funding, and implementation of regulatory reforms,
as specified in the scheme document.
Each Anchor Industry Partner (AIP) shall prepare aFive-Y ear Strategic Investment
Plan (2025-2030) articulating a clear vision, strategic priorities, and investment
roadmap to transform the quality and relevance of ITI training delivery which
shows alignment with the overall purpose of the scheme to increase employability
of graduates of ITls. SIP shall be evidence-driven, rooted in local economic
analysis, and developed through multi- stakeholder consultation involving industry,
ITI instructors, students, academia, etc. SIP should be based on local job market
studies, analysis of industry value chains, and discussions with experts from
different sectors.
AIPS/SPVs are encouraged to align their investment plans with identified priority
sectors, including but not limited to advanced and smart manufacturing, heavy
engineering, automotive, textiles and garments, construction, process industries,
electricals, electronics and telecommunications, food processing, building interiors,
and consumer durables.
The SIP must demonstrate innovation in training design and delivery, with an
emphasis on technology integration, blended learning, and modular curriculum
aligned to existing and emerging job roles. The aim is to enhance the scale, quality,
and labour market outcomes of graduates from the ITI ecosystem.
The total investment for Hub ITI and each Spoke ITI shall not exceed Rs 80 Crore
and Rs 40 Crore respectively, inclusive of al capital and operational components.
Within this overal financial ceiling, expenditure on civil infrastructure shall not
exceed 20% of the total approved budget. SPV shall ensure optimal allocation
between physical infrastructure, digital capabilities, faculty development, and
program innovation.
The SIP is a strategic document focusing on demand-driven and industry-aligned
courses, industry linkages, innovative approaches to program design and delivery,
staff training, infrastructure development, gender and inclusion strategies,
monitoring and evauation systems, governance and management frameworks,
financial and ingtitutional sustainability. A comprehensive stakeholder engagement
and communications plan may also be developed and included in the SIP budget.
Each section of the SIP should describe the action, articulate expected outcomes,
responsible entities, timelines, and budget requirements.
SIPs will be operationalized through Annual Operation Plan (AOP) which will
include Annual Work and Budget Plans (AWBP). This Annual Operation Plan
(AOP) will be submitted to SSC for approval before the start of the financial year.
40
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SIPs could be amended as needed by the SPVs. However, amendments with
financial implications and impacting on the mandatory KPIs will need to be
approved by the State Steering Committee and the National Steering Committee.

9) Template 3 consolidates the total budget required for implementing the Five-Y ear
Strategic Investment Plan. Proposals must transparently disclose all sources of
funding, including ongoing or expected support from State Governments, public-
private partnerships, or other externally aided projects. Template 4 is Gannt Chart
on the implementation timeline. Annexure 11 (Part B of the Section 4) provides the
evaluation criteria and scoring rubric.

Instructionsfor the Preparation of the Strategic Investment Plan (SIP) (Part -2)

Section Instruction

v Listthe hub ITI and its associated spokes,

v Outline the characteristics of the loca community,

Detailing on ITI and including the economy, key industries, labor market

Local Economy trends, and popul ation demographics.

v Specify the key trades, sectors and programs that will
be offered to align with industrial needs

_ v Details of the anchor industry partner (AIP) and its
Details of Anchor associated industry partners’ and ingtitutional
Industry Partner collaborators (if any).

v+ Provide the annua recurring and capital budget for
the hub and all spokes for the last 3 years.

Budget and Financing | ¥ _Indicate tr_\e sources of financing (f:entrgl, state,

industry, income generation, grant-in aids etc).

(Refer: Template 2)

v Statetherationale for selection of the Hub and Spoke
N o ITI Cluster. Define the vision, mission, core
Vision and Mission strategies, and unique value propositions that add
value to the proposal.

v Provide details of labour market demand analysis to
identify  current and  future  employment
opportunities.

v Detalsof CTS coursesto be upgraded.

v Detals of New CTS courses to be proposed and
mechanism adopted. (This process will involve
consultations with industry experts, governments,
and other stakeholders to establish priority trades and
courses. It is important to consider foundational
learning as part of the course development. Modules
such as language, digital skills, career guidance
counselling, could be embedded into the new
courses, or as electives or extracurricular activities).

v+ Details of new short-term courses to be developed or

Detailing on New and
upgradation of courses
proposed for CTS,
Short term and any
other program
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Section

Instruction

adopted.
Explain the course development or upgradation
process, including consultations and approval/
accreditation sought. Explain how the SPV, aong
with Hub and Spoke ITls and industry partners will
work together. Which courses or modules will be
offered at which institutions? Whether the courses
and modules offered are gender neutral and are also
designed for the differently abled people? How will
faculty and facilities be shared across institutions?
How will all students be able to learn different
courses in the hub and spokes? Provide evidence of:
0 skills demand and/or potential for expansion
of this demand.
o the presence of industrial linkages involving
these programs.
perceived advantages for institutions and students
through the programs

Employer Link

Proposed Industry and

ages

Partnerships with industries and employers. This
may include financial supports, technology know-
how support * Detailing on proposed apprenticeships
and faculty industry attachment.

Development of  customer-ordered  industry-
commissioned training programs and establishing
“learning factories”

Detailing on proposed sharing of technology and
production equipment’s

SIP can also provide proposed solutions if any for
small and medium enterprises e.g. R& D solutions etc
Proposed MOUs with companies for employment,
apprenticeships, funding etc (Other details may
include engaging industries in the development of
standards, curriculum, and training programs,
through technical committees, details of Jobs, and
competency standards required in Industries,
identifying specific industries that has potential for
absorbing different categories of differently abled
people and develop standard, curriculum and training
programs. Organizing aumni and industria
outreach) The SPVs need to clearly articulate which
types of industry partnerships are being provided in
the SIP and attach letters from all the collaborating
industries.

Program
Delivery,

Innovation in Training

Design,
and

Innovation in program design and delivery.
Innovative programs for Occupationa Hedth &
Safety, Industry 4.0 occupations, and
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Section Instruction
Technology entrepreneurship.
Integration Initiatives like incubation centres, Atal tinkering

labs, industry commissioned specialized training, and
industry-certified programs. Joint or sandwich
programs with Indian or Foreign partner.

Innovative pedagogy like hybrid learning, student-
centered and adaptive approaches, VR/AR labs,
interdisciplinary and project based learning, skills
competitions, R& D, and on-the-job training.

ITI Leadership and
Instructor  Capacity
Building Plan

Plan for continuous professional development of ITI
leaders, trainers, and staff.

Proposed Partnerships with National Skill Training
Institutes (NSTIs) or other educational institutes such
as the Indian Institute of Management or Institute of
National importance (INIs) etc.

Recruitment plans for existing vacancies and new
trades. (Staff professional development should begin
with a training needs assessment to identify gaps in
academic knowledge, technical competencies, and
teaching  methodologies.  Strategies’Plan  for
assessment can be provided in this section. Once
these assessments are conducted, the SPV should
implement a staff development plan that includes
industrial attachments, ongoing training in pedagogy,
ICT, training of the trainers, student management,
and internship supervision, fostering a culture of
continuous professional growth.)

Plans for appraisals, incentives, and flexible HR
arrangements may be outlined to enhance motivation
and retention among instructors.

Provide clear policies for competitive selection of
key leadership roles of SPV.

Upgradation Plan
including
Infrastructure
Development Plan and
labs

Outline necessary investments in civil infrastructure
(e.g., classrooms, hostels, workshops), including
digital infrastructure, and procurement of state-of-
the-art equipment. (The SPVs are encouraged to
develop a long-term infrastructure master plan first
before deciding which specific civil works projects
will be supported under the scheme, explain how
investments have been prioritized across Hub and
Spoke ITls. Highlight gender-inclusive, climate
resilient and accessible infrastructure. Highlight if
any assistance of finance is proposed through other
schemes of state/centre/existing collaborations.)

Development of sports facilities, incubation centre,
production centre etc (Note: In case of upgradation
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Section

Instruction

of existing facilities or development of facilities, a
checklist-based audit will be conducted and all-
inclusive improvement (including improving solid,
liquid waste management, energy efficiency,
universal access, Health & Safety, etc) may be made
pat of SIP and implemented  while
constructing/upgrading.)

Plan

Gender and Inclusion

State current gender ratios in local community and
ITI

Define strategies and actions for improving women’s
participation, especialy in non-traditional trades.
Address multiple layers of exclusion (e.g., SC, ST,
PWD).

Define indicators to monitor progress.

Measuring
Performance
Outcomes

and

Define performance indicators

Define  systems/mechanisms that would be
established to produce these indicators. (Note: The
indicative full set of performance indicators and
measurement methodology can be found in Template
3)

Governance
Management

and

Provide the details of participating institutions,
industry partners in SPV Board proposed by
AlP/Industry Consortium.

Management Team: Provide details of SPV
Management proposed with proposed organogram.
Hub and Spoke Relationship: Provide detailing on
relationship of Hub ITI and Spoke ITI

Sustainability
Scalability

and

Detail out sustainability plans including both
institutional and financial sustainability. (Explain
how financial sustainability can be improved through
income generation, both during and beyond the
duration of the PM-SETU scheme. Detail how the
SPV intends to ensure long- term impact.)

Stakeholder
Engagement
Communication

and

Detail out stakeholder engagement, communications
strategy.

Strategies

Risk and Mitigation

Detail out key risks (internal and externa) for
implementation
Provide mitigation strategies for each identified risk.

Wherever the term “template, Annexure” appears in this Section 6 , please refer to the PM-

SETU Scheme Component 1 Guidelines given in the Appendix for detailed guidance.
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Section- 7: Proposal Submission Forms
Form Tech -1: Letter comprising the Technical Proposal
(To be submitted on the Bidder’s Letterhead)

To:
[ Name of the Authority]
[Address|

Sub: Bid for Upgradation of Industrial Training Institutes (ITls) under PM-SETU for
Cluster: [Name of Cluster], State/lUT: [Name of State]

Date:

Dear Sir/Madam,

1)

2)

3)

4)

5)

6)

7)

With reference to your RFP (including all Addenda, Amendments, and Corrigenda
issued), I/We, having examined the Bidding Documents and understood their contents,
hereby submit my/our Bid for the above-mentioned Cluster. The proposa is
unconditional and unqualified.

[/We certify that all information provided in this Bid and the supporting documents is
true, correct, and complete. 1/We acknowledge that the Authority will rely on this
information for evaluating and qualifying us as a Bidder.

I/We hereby declare that this proposal is being submitted:

Oas a Sole Bidder, OR

Oas a Consortium, comprising the following Members:

Member Name Role Participation (%)

Where applicable, the Lead Member has been authorized by al Consortium Members,
and the Consortium Agreement and Power(s) of Attorney are enclosed in accordance
with the RFP.
I/We confirm that we meet all eligibility and qualification requirements specified in the
RFP. I/We further certify that during the last three years, neither we nor our Associates
have failed to perform any contract, been expelled from any project, nor had any
contract terminated for breach.
I/We declare that we do not have any conflict of interest and have not engaged in any
corrupt, fraudulent, coercive, undesirable, or restrictive practices. We further certify that
neither we, our Associates, nor our Key Personnel are under investigation, charge-
sheeted, or convicted for any offence relating to security, integrity, or moral turpitude.
I/We acknowledge the right of the Authority to cancel the bidding process or reject our
Bid at any time without assigning any reason, and 1/We irrevocably waive any right to
challenge such decisions.
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8) If declared asthe Selected Bidder, 1/We agree to:
(8 incorporate a Section 8 Company (SPV) prior to execution of the License
Agreement; and
(b) execute the License Agreement in the form provided in the RFP (including any
amendments issued), without seeking deviations.

9) I/We confirm that our Net Worth is positive for the financial year immediately
preceding the Bid Due Date, in accordance with the RFP.

10) I/We have furnished the Bid Security in the amount and form specified in the
RFP/Datashest.

11) This Bid shall remain valid for the period specified in the RFP/Data Sheet (as amended
from time to time), or such extended period as may be requested by the Authority and
accepted by usin writing.

The Statement of Legal Capacity, Power of Attorney/Authorization (including
Consortium/Lead Member authorization, where applicable), and all supporting technical
documents have been submitted/uploaded in accordance with the RFP,

In witness whereof, |/We submit this Bid under and in accordance with the terms and
conditions of the RFP.

Yoursfaithfully,

(Signature, name and designation of the Authorized Signatory)
Name and seal of Bidder

For and on behalf of

[Name of Lead Member]

asLead Member of the Consortium

(acting on behalf of all Consortium Members)

(Sedl)
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Form Tech-2: Details of the Bidder
(To be printed on the | etterhead of the Bidder / Lead Member of Consortium)

l?o. Particulars Detailsto be Furnished
1 Name of the Bidder
O Industry Partner (including PSU) O Industry Association [
2 Eyg;bleAppllcant Consortium O Industry-led Foundation (CSR / Philanthropy
arm) O Industry-promoted Academic / Training Institution
In case of
3 Consortium, name
of the Lead Bidder
O Proprietorship O Partnership O Limited Liability
Partnership (LLP) O Private Limited Company O Public
4 Legal Statusof the | . _
Bidder Limited Company [0 Section 8 Company [ Registered
Society O Registered Trust O Public Sector Undertaking O
Others (please specify):
5 Registered Address
of the Bidder
Year of
I ncorporation /
6 Registration No. /
CIN/LLPIN (as
applicable)
7 PAN Number
8 | GSTIN
9 Authorized Name: Contact No.: Email ID:
Signatory Details Official Address:
(i) Has the Bidder been barred by any Central / State
10 Bar / Blacklisting Government or PSU? YES/ NO
Status (i) If yes, does the bar subsist as on the date of Bid? YES/
NO
Has the Bidder paid liquidated damages exceeding 5% of
11 Past Contract contract value or been penalized in the last three years? YES/
Performance NO
If yes, attach details on separate sheets.
Declaration

We hereby declare that the information furnished above is true and correct to the best of our
knowledge and belief. If any discrepancy is found at any stage, our Proposal may be
rglected, and we shall be liable for any consequences as per applicable laws.

Signature of Authorized Signatory

Name & Designation:

Duly authorized to sign bid for and on behalf of:
[Sole Bidder / Lead Member of consortium, Address, Seal]
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Form Tech-3: Declaration Regarding Conflict of I nterest

Date: [Insert Date]

RFP Reference No: [Insert RFP Number]

To,

Subject: Declaration regarding Conflict of Interest activities for the Anchor Industria
Partner (AIP) for the Cluster ......... of State/UT under the PM-SETU scheme component-1.

Dear Sir/Madam,

In accordance with the requirements of the RFP, we hereby provide our declaration
regarding Conflict of Interest:

1.

3.

We hereby declare that our firm, including our associates and group firms, have not
indulged in any such activities which can be termed as conflicting activities as
defined in the RFP.

We confirm that neither our firm nor our proposed Key Experts have any business
or family relationship with any official of the Authority who is directly or indirectly
involved in any part of:

o (i) the preparation of the Terms of Reference for the assignment,
o (ii) the selection process for this contract, or
o (iii) the supervision of the resulting contract.

We acknowledge that in case of any misrepresentation of information or discovery
of a Conflict of Interest at alater stage, our proposal shall be liable to be rejected or
terminated by the Authority, and such decision shall be binding on us.

Yours faithfully,

Authorized Signature [In full and initialg]:
Name and Title of Signatory:

Name of Firm:

Address;

Company Seal:
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Form Tech-4:Self-Certification of Eligibility and Non-Blacklisting
Location
Date
To,

Subject: Self-Certification regarding Eligibility and Non-Blacklisting Status
Dear Sir/Madam,

We, [Full Name of Bidder], a[ Company/Firm/Consortium] registered under the [Insert Act,
e.g., Companies Act 2013], having our registered office at [Registered Address|, do hereby
solemnly affirm and declare the following:

1. Registration & Operation: We are aregistered entity under the relevant Acts and are
duly registered with the Goods and Services Tax (GST) Authorities. We have been
in continuous operation for the last five years.

2. Current Eligibility (GFR 2017): As of the date of this proposal, we are not
blacklisted or debarred by any agency of the Centra Government, State
Government, or any other regulatory authority in India. We are in full compliance
with Rule 151 of the General Financial Rules (GFR), 2017 and the guidelines issued
by the Department of Expenditure vide OM No. F.1/20/2018-PPD dated
02.11.2021.

3. Portal Eligibility: We certify that [Name of Bidder] is currently eligible to
participate in bids on the GeM / e-procurement portal and is not under any active
disqualification, suspension, or "Red Interest” flagging.

4. Disclosure of Past Debarment (Strike out if not applicable): We declare that a prior
debarment/suspension was issued against the firm by [Authority Name] which
concluded on [Date of Expiry]. As per Para 14 of the MoF OM dated 02.11.2021,
this debarment stands automatically revoked upon the expiry of the specified period.
Since the conclusion of the said period, no further orders of debarment have been
issued against us.

5. Integrity Undertaking: We understand that if any information provided above is
found to be fase, or if materia facts regarding our eigibility are suppressed, the
Authority may place our agency on the negative list/blacklist without prejudice to
any other civil/criminal action, including the forfeiture of the Earnest Money
Deposit (EMD) and Performance Guarantee.

Y ours faithfully,

Authorized Signature (full name and initials):
Name and Title of Signatory:

Name of Firm:

Address:

49



LAE02-11024(31)/8/2026-SPMU SEC-COET 1/4770657/2026

Request For Proposal (RFP) to invite Industry Partnersfor upgradation of ITIsin
Cluster-10 under Component-I of the PM-SETU Scheme

Form Tech-5: Certification of Turnover /Financial Capability
(On the letterhead of the Chartered Accountant)
Date:

To:

Subject: Certification of Financial Capability

We have examined the books of accounts and other relevant records of (Name of Bidder
and address.)Based on such examination and according to the information and explanations
provided to us, and to the best of our knowledge and belief, we hereby certify that the
annual turnover and net worth for the following financial years are as detailed below:

Financial Year Turnover (Rs) in lakhs Net Worth (Rs.in lakhs)
2022-23
2023-24
2024-25

The above figures have been computed in accordance with the definition of Net Worth
provided in Section 4 of this RFP, applicable accounting standards, and are consistent with
the audited financial statements of the Bidder.

Chartered Accountant Details;

Signature:
Name:
Designation:
Membership Number:
Date:
Company Seal:
Business Address:

UDIN :

Note: This certificate shall be submitted by lead member of the Consortium.
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Form Tech-6: Power of Attorney for Signing of Bid
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents,

We, [Name of the Firm and Address of the Registered Office], do hereby irrevocably
constitute, nominate, appoint, and authorize Mr./Ms. [ Name] , son/daughter/wife of [ Namg],
residing at [Address], presently employed with usand holding the position of
[Designation], as our true and lawful attorney (hereinafter referred to as the “Attorney”) to
do in our name and on our behalf al such acts, deeds, and things as are necessary or
required in connection with or incidental to submission of our Bid in response to the RFP
titled “Upgradation of Industrial Training Institutes (ITIs) under the PM-SETU for Cluster:
[Name of ITIs ] ”, including but not limited to:

1. Signing and submission of al applications, bids, and other documents and writings,
2. Participating in  Bidders’ and other conferences and  providing
information/responses.
3. Representing usin all matters relating to the Bid;
Signing and execution of al contracts, undertakings, and agreements consequent to
acceptance of our Bid; and
5. Generally dealing with all matters in connection with or relating to or arising out of
our Bid for the said Project and/or upon award thereof to us and/or until entering
into the contract.
AND we hereby agree to ratify and confirm all acts, deeds, and things done or caused to be
done by our said Attorney pursuant to and in exercise of the powers conferred by this
Power of Attorney..

>

IN WITNESS WHEREOF, we, [Name of the bidder], the above-named Principal, have
executed this Power of Attorney on this[Date] .

For [Name of the bidder]
(Signature, Name, Designation, and Address of Principal)

Witnesses:

1.

2.

Accepted by:
(Signature, Name, Designation, and Address of the Attorney)

Notarized

Notes:i. The mode of execution of the Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter documents of the
executant(s), and when required, under the common seal affixed in accordance with the
required procedure.

ii. Wherever required, the Bidder should submit for verification the extract of charter
documents, board/shareholders resolution, or a Power of Attorney in favor of the person
executing this Power of Attorney, authorizing delegation of power hereunder.
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Form Tech 6A: Power of Attorney for Lead Member of Consortium

Whereas the (the “Authority”) has invited applications from
interested parties for the for the selection of an Anchor Industry Partner to upgrade, operate,
and manage a Cluster of Industrial Training Institutes under a Hub-and-Spoke Cluster
model through a Special Purpose Vehicle to be formed with the Government. on PPP Basis
(the “Project”).

Whereas, ..., e O, , and
.......................... (collectively the “Consortium”) being Members of the Consortium
are interested in bidding for the Project in accordance with the terms and conditions of the
Request for Proposal (RFP) and other connected documents in respect of the Project, and

Wheress, it is necessary for the Members of the Consortium to designate one of them as the
Lead Member with al necessary power and authority to do for and on behaf of the
Consortium, all acts, deeds and things as may be necessary in connection with the
Consortium’s Bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, M/S. oo, having our registered office at.......................... , M/s.
.......................... having our registered office at.........................., and MJ/s.
.......................... having our registered office at .......................... (hereinafter
collectively referred to as the “Principals”) do hereby irrevocably designate, nominate,
constitute, appoint and authorise M/s. ........................e. having its registered office
1 S ,being one of the Members of the Consortium, as the Lead Member

and true and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”).
We hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all
business for and on behalf of the Consortium and any one of us during the bidding process
and, in the event the Consortium is awarded the Contract, during the execution of the
Project and in thisregard, to do on our behalf and on behalf of the Consortium, all or any of
such acts, deeds or things as are necessary or required or incidental to the Qualification of
the Consortium and submission of its Bid for the Project, including but not limited to
signing and submission of all applications, bids and other documents and writings, accept
the Letter of Award, participate in Bidders’ and other conferences, respond to queries,
submit information/ documents, sign and execute contracts and undertakings consequent to
acceptance of the Bid of the Consortium and generaly to represent the Consortium in all its
dealings with the Authority, and/ or any other Government Agency or any person, in all
matters in connection with or relating to or arising out of the Consortium’s Bid for the
Project and/ or upon award thereof till the Concession Agreement is entered into with the
Authority.

AND; hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds
and things done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed
to have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEY ONTHIS ...................... DAY OF .......... 2026.
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(Name & Title)

(Executants)

(To be executed by all the Members of the Consortium)

Notes:

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the Applicable Law/Applicable Permit and the
charter documents of the executant(s) and when it is so required the same should be
under common seal affixed in accordance with the required procedure. The Power
of Attorney should be executed on a non-judicial stamp paper of INR 500 (Indian
Rupees Five Hundred) paid to the state of a and duly notarized by a
notary public.

Also, wherever required, the Bidder should submit for verification the extract of the
charter documents and documents such as a board or shareholders’ resolution/
power of attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of the Bidder.
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Form Tech -7 : CA Certificate for Number of Employees
TOWHOMSOEVER IT MAY CONCERN

We have verified the payroll records, Employee Provident Fund (EPF) filings, and other
relevant documents of [Insert Bidder Name], having its registered office at [Insert Bidder
Address).

Based on our examination, we hereby certify that as of [Insert Date usually the last day of
the month preceding the bid date]:

1. The total number of employees on the direct payroll of the company is [Insert
Number].

2. These employees are exclusive of any outsourced, third-party, or contractual labor.

3. The company is in compliance with statutory EPF contributions for the certified
number of employees.

UDIN: [Insert 18-digit UDIN Number here]
Place: Date:

Signature:

(Name and Seal of the Chartered Accountant/Statutory Auditor)
Membership No:
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Form Tech-8: Strategic Investment Plan (SIP) Submission For mat

Details of Hub-Spoke I TI
Clusters

Contact Name, Title, Tel, Email | AIP or AIP lead consortium
of bidder/Industries

# Section
1 Introduction
2. Vision, Mission, and Strategic Objectives
3. New and Revised Courses Proposed Based on Demand and Gap Analysis
- Long-term (CTS, Diploma),
- Industry-certified programs
- Other demand-driven and innovative programs
4, Proposed Industry and Employer Linkages
5. Innovation Proposed in Training Program, and Pedagogy
6. Capacity Building Plan for ITI Leadership and Instructors
7. Infrastructure Modernization and Development Plan (including digital
infrastructure)
8. Gender Equity and Social Inclusion Strategy
0. Monitoring, Evaluation, and Performance M easurement Framework
10. | Governance Structure and Management Framework
11. | Strategy for Financial Sustainability and Scalable impact
12. | Stakeholder consultation, Engagement and Communications strategy
13. | Risk Identification, Assessment, and Mitigation Plan

Summary Form of Strategic Investment Plan (SIP)

1. Executive Summary — Overview of the cluster (Hub-and-Spokes, locations, key
industry sector focus), vision and goals of upgradation, summary of investment required
and expected outcomes.

2. Cluster Profile — Baseline data for Hub and each Spoke: year established,
courses/trades, current capacity and enrolment, pass and placement rates, staff strength,
infrastructure facilities available, notable partnerships or achievements. Include socio-
economic context of the area (industries present, skill gaps).

3. Needs Assessment & Gap Analysis — Identified gaps in infrastructure, training quality,
industry relevance, etc., through diagnostic studies or stakeholder consultations. For
instance, list of equipment that is outdated or trades with obsolete curriculum, etc., and the
improvements needed.

4. Upgradation Plan — Detailed plan with sub-components:

(i) Infrastructure Development: Civil works (new buildings, renovations) with
specifications (e.g., construct new workshop of 500 sgm, renovate 10 classrooms,
etc.), site readiness issues, and implementation timelines.
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(ii) Equipment & Technology: Trade-wise list of machinery, tools, IT hardware to be
procured; quantity, estimated cost, and justification (e.g., CNC lathe — 2 units — to
train 30 machinists/year).

(iii)Curriculum and Courses: List of new courses to introduce (with duration, target
annual intake), existing courses to be phased out or revised, modular structure
adoption plan, alignment with NSQF/NCrF levels.

(iv)Faculty and HR: Recruitment plan for new instructors or staff (numbers, profiles),
training plan for existing faculty (areas/topics of ToT), any management staffing for
SPV (CEO, admin, M&E officer, etc.).

(v) Digital Integration: Plan for implementing LOMS and digital classrooms — internet
connectivity arrangements, hardware procurement for IT labs, digital content
creation if any by the cluster.

(vi)Industry Partnerships: Roles and contributions of Anchor and other industry
partners — e.g., internships for X studentslyear at ABC Corp, industry expert
lectures schedule, equipment donation commitment, etc.

(vii) Outreach & Mobilization: Strategy for student mobilization (awareness
campaigns, counselling workshops), focus on increasing female enrolment or other
target groups.

(viii) Sustainability Measures: How the cluster will generate revenue or manage
costs post-scheme.

5. Implementation Timeline — Gantt chart or phased timeline showing sequence of key
activities: SPV setup, procurement milestones, civil works start/finish, course launch dates,
etc. ldentify critical path items.

6. Institutional Arrangements — Details of SPV (promoters, proposed Board
composition), coordination with state department, roles of key officials, any capacity
building needed for implementation.

7. Cost Estimates — Detailed budget tables. Breakup by component (civil works,
equipment, training, admin, etc.) and by year.

Cost assumptions for each item (e.g., unit costs).
Contingency provision (if any, say 5-10%).
Summary of total cost for cluster.

8. Financing Plan — Sources of funds aligned to costs: centra share, state share, industry
share, any other (CSR, etc.). Indicate when each source will be injected (e.g., State IX
crore in Yearl, XY in Year2, etc.). Ensuring this matches cost- sharing ratios.

9. Expected Outcomes & KPI Targets — Table of key performance indicators with
baseline value, annual targets, and final target (for end of project).

10. Risk Assessment & Mitigation — Identify major risks (e.g., delay in civil works due to
monsoon, difficulty in finding qualified trainers, industry contribution shortfall)and
mitigation strategies.

11. Approval and Endorsements — Section for signatures of preparation team (AIP lead,
ITI principals, etc.), endorsement by State department or SSC before forwarding to NSC.

(This template will guide clusters in preparing comprehensive and standardized SPs.
Actual SIPs may include additional annexes like detailed equipment specs, architectural
drawings, etc., as needed.)
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Form Tech -9 A : SIP Implementation & Evaluation Matrix

Bidders should refer to the instructionsin Section 4 Part B while preparing these details.

Parameter (asper
evaluation framework)

Bidder’s to submit
detailed Proposal w.r.t.
each parameter

Operational Plan & Strategy

Inclusivity (SC/ST
& other groups)

Targeted mobilization,
counselling, retention, and
support measures to improve
participation and outcomes
for underserved communities.

Female Enrolment

Roadmap for increasing
female enrolment via
infrastructure, trade
diversification, safety
measures, flexible deivery
models, scholarships.

Curriculum Strategy — Diversity & Innovation

Course Redesign

Enhancement of existing
courses  with industry-
validated modules, updated
curricula, NSQF alignment.

New-Age Areas

Phased implementation of
programs in IR 4.0, Green
Energy, Digita Skills, EV,
Advanced Manufacturing; lab
setup and faculty readiness.

Non-1TI Courses

Portfolio  of  short-term
certifications, work-based
diplomas, executive programs
catering to loca industry
needs.

Pedagogical
Innovation

Integration of AR/VR,
simulations, digital platforms,
and blended learning into
teaching-learning processes.

Infrastructure & Facility Management

Capex &
Upgradation Plan

Blueprint for civil works,
workshop modernization, lab
devel opment, plus
preventive/corrective
mai ntenance strategy.

Equipment
Fungibility

Design
laboratoriessmachinery to be
multi-trade compatible,
modular, future-ready for
optimal utilization  and
technology upgrades.
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Sl
No

Parameter (asper
evaluation framewor k)

Bidder’s to submit
detailed Proposal w.r.t.
each parameter

D

Industry Engagement & In-house Absorption

Partnership
Strategy

Confirmed/proposed MoUs
for Dua System of Training,
OJT, apprenticeships, and
curriculum co-development.

In-house
Absorption

Commitment on
number/proportion of
graduates  absorbed by
Anchor Industry Partner,
vendors, or supply-chain
partners.

HR Plan

Proposed

SPV

CEO & Managers

Submission of detailed CVs
of the proposed SPV CEO
and Key Managers. The SPV
CEO shal  demonstrate
leadership  experience in
large-scale skilling initiatives,
PPP/SPV-based projects, or
industrial operations,
including scale of operations
managed and  outcomes
achieved. Other Managers
shall demonstrate relevant
functiona or domain
experience  appropriate  to
their proposed role, with
evidence  of successful
execution in similar
assignments.

Trainer Capacity

Building

Structured training/upskilling
calendar for existing |ITI
trainers addressing gaps in
pedagogy, digital  tools,

emerging technologies;
include certifications and
industry exposure.

Master Trainers &

Strategy for sourcing,
onboarding, and retaining
industry  veterans, Master

Experts Trainers, Academic Deans, or
Subject Matter Experts for
specialized domains.
Mechanism for rapid

Vacancy deployment of qualified

Management contractual staff to ensure

zero instructional disruption
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Sl
No

Parameter (asper
evaluation framewor k)

Bidder’s to submit
detailed Proposal w.r.t.
each parameter

until permanent staff
appointment by State.

Employment Outcomes

Placement
Strategy

Y ear-on-year quantifiable
targets for increasing
placement rates over current
baseline; include sector-wise
demand analysis.

Apprenticeships

Specific  industry tie-ups
under NAPS/NATS,
indicative number of
apprenticeship opportunities.

Salary Growth

Linkage between proposed
training interventions and
improved entry-level wage
outcomes vs historical data.

Overseas Mobility

International placement
pathways. partnerships with
overseas employers,
recruitment agencies,
language/cultural training.

Sustainability Plan

Revenue
Generation Model

Plan to develop ITI as
Production Centre / Service
Hub  offering fee-based
courses, industry services, or
manufacturing activities.

Bidder Declaration

We confirm that the above proposal has been prepared in line with SIP requirements and
reflects our strategy and commitment to achieving the proposed outcomes.

Y ours faithfully,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name of Firm:

Address;

Company
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Form Tech 9B: Five-Year Investment Plan Budget for I TI Consortium

Particulars | Investment Five-Year Target
Activity Potential Total
Year 1 Year 2 Year 3 Year 4 Year 5 Expect | Direct ota
. Investme
ed Beneficiar
2025-26 2026-27 2027-28 2028-29 2029-30 Output | ies (with nt
i Require
S estimated d @
CAPE | OPE | CAPE | OPE | CAPE | OPE | CAPE | OPE | CAPE | OPE numbers) |4 ®
X X X X X X X X X X
Inclusivity
A (SC/ST &
Operationa other
|Plang | 90UPS)
Strategy Female
Enrolment
Course
Redesign
B. New-Age
Curriculu Areas 9
m Strategy
. ) Non-ITlI
D|verS|t_y& Courses
Innovation
Pedagogica
Innovation
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Particulars | Investment Five-Year Target Expect | Potential | Total
Activity ed Dir ect [nvestme

*C. Capex &

Infrastruct | Upgradation

ure& Plan

Facility

Manageme | Equipment

nt Fungibility

D. Industry | Partnership

Engagemen | Strategy

t& In-

house In-house

Absorption | Absorption
Proposed
SPV CEO &
Managers

E. HR Trainer

Plan Capac_:l ty
Building
Master
Traners &
Experts

= Placement

Employme Strategy

nt :

Outcomes ﬁ;zprenﬂcah
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Particulars | Investment Five-Year Target Expect | Potential | Total

Activity ed Dir ect [nvestme
Sdary
Growth

Overseas
Mobility

G. Revenue
Sustainabil | Generation
ity Plan Model

Total

* Costs already accounted for in other activities shall not be included in this activity

Note: While preparing the above budget, the Bidder shall include its own contribution, but the Bidder should not show its own contribution/share
separately this budget, as the same shall be captured as the quote in the Financial Proposal FIN 1.

Particulars Year 2: 2026-27 Year 3: 2027-28
Year 1:2025-26 Year 4: 2028-29 Y ear 5:2029-30

TOTAL OPEX

TOTAL CAPEX

TOTAL
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Form Fin 1. Details of Source of funding for Five Years|nvestment

Activities I nvestment Five-Year Target Total Sour ces of Funding (Share
Activity | nvestment in Amount)
Year 1 | Year 2 Required Central | State AlP
2025- 2026- Year 3 | Year 4 Year 5 ®)
2027-28 | 2028-29 | 2029-30
26 27
Inclusivity
A. Operational (SC/ST & other
Plan & groups)
Strategy Female
Enrolment
Course Redesign

B. Curriculum

New-Age Areas

Strategy —

Diversity & Non-ITI Courses

Innovation
Pedagogical
Innovation

C Capex &

Infrastructure | UPOradation Plan

& Facility _

M anagement Equipment
Fungibility
Partnership

D. Industry Strateqy

Engagement &
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Activities I nvestment Five-Year Target Total Sour ces of Funding (Share
Activity I nvestment in Amount)
In-house In-house
Absor ption Absorption

Proposed SPV
CEO & Managers

Trainer Capacity
Building
E. HR Plan

Master Trainers
& Experts

Vacancy
Management

Placement
Strategy

F. Employment Apprenticeships

Outcomes

Salary Growth

Overseas
Mobility

G. Revenue
Sustainability | Generation
Plan Model

Total Amount
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FORM FIN-2: Financial Proposal: Industrial Share Percentage

(To be submitted on the Letterhead of the Bidder / Lead Member of Consortium)

RFP Title: Upgradation of 1TIs under the PM-SETU for the Cluster: [I nsert Cluster
Name]

A. Bidder’s Financial Commitment (Its Share)

% Against Five-Year
Description Investment Plan
Budget

Sl.
No.

L Share committed by the Bidder y
0
(as% of Total Project Cost)

B. Declaration

1. We confirm that the Industry Share quoted above is firm and binding for the
duration of the Bid Validity period as specified in the RFP.

2. We understand that this percentage represents our mandatory financial contribution
towards the project, to be channelled through the Section 8 Company (SPV).

3. We confirm that this bid is compliant with the PM-SETU Scheme Guidelines and
all subsequent Corrigenda.

4. In the event of being selected, we undertake to provide the necessary bank
guarantees/performance security based on this committed value.

Authorized Signatory

Name: Signature:
Designation: Date:
Sedl:

In case of Consortium: This form shall be signed by the Lead Member, and the
commitment shall be jointly and severally binding on all members.
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Section 8

Annexures
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Annexure-I: Submission of Pre-Proposal Queries
[On the Letterhead of the Bidder]
Dae / /20

To,

Subject: Submission of Pre-Proposal Queries— RFP for [Title of Assignment]
Sir/Madam,

We, the undersigned, refer to the Request for Proposal (RFP) dated [insert date], issued by
[Authority name] for “[Title of Assignment] ”.

In accordance with the provisions of the RFP, we hereby submit our queries/clarifications
for your kind consideration. The queries have been consolidated in the prescribed format
below.

We request you to kindly provide clarification/confirmation on the same. Thiswill enable
us to submit a comprehensive and well-aligned proposal in line with the requirements of the

RFP.
We thank you for the opportunity to participate in this process and look forward to your
response.
. i . Query/ Suggested
S. No. RFP Section/ | Page _EX|st|ng Provision Clarification | Modification
Clause No. No. in the RFP .
Sought (if any)

Yoursfaithfully,

(Authorized Signatory)
[Name & Designation]
[Bidder Firm Name]
[Contact Details]
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Annexure2 : Declaration on Consortium (if applicable)
(To be submitted on the Letterhead of the Lead Member)

Date:
RFP Reference No.:

To

Subject: Declaration regarding Consortium for the proposal for [Name of
Assignment]

Dear Sir/Madam,

We, the undersigned Members of the Consortium, hereby submit our proposal for the
above-mentioned assignment in response to RFP No. dated

We hereby declare and confirm the following:

1. Constitution of the Consortium

We have formed a Consortium solely for the purpose of submitting this proposal and, if
awarded, for executing the Contract for the Project. The Members are:

e Lead Member: [Name], incorporated under the laws of [Country], having its
registered office at [Address].

e Member 2: [Namg], incorporated under the laws of [Country], having its registered
office at [Address)].

e Member 3 (if applicable): [Name], incorporated under the laws of [Country],
having its registered office at [Address).

2. Lead Member Authorization

We hereby designate [Name of Lead Member] as the Lead Member and authorize it to act
on behalf of all Membersin all matters relating to this proposal and the Contract, including:

a) signing and submitting all documents;

b) receiving and responding to communications,

¢) making representations, undertakings, and commitments; and

d) assuming obligations relating to the satisfactory execution of the Contract.

3. Roles and Responsibilities

ﬁlro. Member Name | Role Key Responsibilities
1 Lead Member

2 Member

3 Member
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4. Joint and Several Liability

We acknowledge and agree that all Members of the Consortium shall be jointly and
severally liable to the Authority for the full and satisfactory performance of the Contract in
accordance with its terms.

This liability shall not be limited by any internal arrangements among the Members. The
composition of the Consortium shall not be altered, nor shall it be dissolved, without the
prior written consent of the Authority until successful completion of the Project.

5. Acceptance of Terms

We confirm that we have carefully read and understood the RFP and all provisions relating
to Consortiums. We understand that any misrepresentation or breach of this Declaration
may result in rgjection of our proposal, termination of the Contract, and forfeiture of
applicable guarantees.

Declaration

We submit this Declaration as a true statement of our intent, commitment, and capability to
execute the Project in accordance with the RFP.

For and on behalf of the Members of the Consortium

Authorized Signatory — Lead Member
Name:
Designation:
Date:

Seal & Address:

Authorized Signatory — Member (9)
Name:
Designation:
Date:

Sedl & Address:
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AND

AND

Cluster-10 under Component-I of the PM-SETU Scheme
Annexure2A: Joint Bidding Agreement

(To be executed on Stamp paper of appropriate value)

............................ , a company incorporated under the Companies Act, 1956/
2013 and having itsregistered office at ............ (hereinafter referred to as the
“First Part” which expression shall, unless repugnant to the context include its
successors and permitted assigns)

............................ , a company incorporated under the Companies Act, 1956/
2013 and having its registered office at ............ (hereinafter referred to as the
“Second Part” which expression shall, unless repugnant to the context include
its successors and permitted assigns)

fe , a company incorporated under the Companies Act,
1956/ 2013 and having its registered office at ............ (hereinafter referred to
as the “Third Part” which expression shall, unless repugnant to the context
include its successors and permitted assigns)}

The above mentioned parties of the FIRST, SECOND and { THIRD} PART are collectively
referred to as the “Parties” and each is individually referred to as a “Party”

WHEREAS,

a [Insert name of the Authority], under the aegis of [insert name of the

Department], represented by its [insert name of the Authority] and having its
principal offices at [insert address of the Authority] (hereinafter referred to as the
“Authority” which expression shall, unless repugnant to the context or meaning
thereof, include its administrators, successors and assigns) has invited applications
(the “Bids”) by its Request for Proposal No. ............ dated ............ (the
“RFP”) for Qualification of Bidders for on PPP Basis (the “Project”) through
public private partnership.

The Parties are interested in jointly bidding for the Project as Members of a
Consortium and in accordance with the terms and conditions of the RFP document
and other Bid documents in respect of the Project, and

It is a necessary condition under the RFP document that the Members of the
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof
with the Bid.
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NOW IT ISHEREBY AGREED asfollows:

1. Definitionsand I nterpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have
the meaning ascribed thereto under the RFP.

2. Consortium

|.  The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for
the purposes of jointly participating in the Bidding Process for the Project.

Il.  The Parties hereby undertake to participate in the Bidding Process only through this
Consortium and not individually and/ or through any other consortium constituted
for this Project, either directly or indirectly or through any of their Associates.

3. Covenants

The Parties hereby undertake that in the event the Consortium is declared the Selected
Bidder and awarded the Project, it shall incorporate a special purpose vehicle (the “SPV”)
under the Indian Companies Act, 2013 for entering into a Contract with the Authority and
for performing al its obligations as the Concessionaire in terms of the Contract for the
Project.

4. Roleof the Parties
The Parties hereby undertake to perform the roles and responsibilities as described below:

a. Party of the First Part shall be the Lead member of the Consortium and shall have
the power of attorney from all Parties for conducting al business for and on behalf
of the Consortium during the Bidding Process and until the execution of Contract
when &l the obligations of the SPV shall become effective;

b. Party of the Second Part shall be {the Financial Member of the Consortium} ; and

c. Party of the Third Part shall be the {Technicad Member of the Consortium/
Operation and Maintenance Member/ Other Member of the Consortiumy} .

5. Joint and Several Liability

The Parties do hereby undertake to be jointly and severaly responsible for all obligations
and liabilities relating to the Project and in accordance with the terms of the RFP, and the
Contract, till such time as the satisfactory performance of the Contract in accordance with
itsterms.

6. Shareholdingin the SPV

I.  The Parties agree that the proportion of shareholding among the Parties in the SPV
shall be asfollows:

First Party:
Second Party:
Third Party:
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The Parties undertake that they shall collectively hold at least 51% (fifty one per
cent) of the subscribed and paid up equity share capital of the SPV at al times
during the Contract Period.

The Parties undertake that they shall comply with all equity lock-in requirements set
forth in the Contract.

7. Representation of the Parties

Each Party represents to the other Parties as of the date of this Agreement that:

a

Vi

Vii

Such Party is duly organized, validly existing and in good standing under the laws
of its incorporation and has all requisite power and authority to enter into this
Agreement;

The execution, delivery and performance by such Party of this Agreement has been
authorized by all necessary and appropriate corporate or governmental action and a
copy of the extract of the charter documents and board resolution/ power of attorney
in favour of the person executing this Agreement for the delegation of power and
authority to execute this Agreement on behalf of the Consortium Member is
annexed to this Agreement, and will not, to the best of its knowledge:

reguire any consent or approval not already obtained;

violate any Applicable Law/Appliable Permit presently in effect and having
applicability to it;

violate the memorandum and articles of association, by-laws or other applicable
organizational documents thereof;

violate any clearance, permit, concession, grant, license or other governmental
authorization, approval, judgment, order or decree or any mortgage agreement,
indenture or any other instrument to which such Party is a party or by which such
Party or any of its properties or assets are bound or that is otherwise applicable to
such Party; or

create or impose any liens, mortgages, pledges, claims, security interests, charges or
encumbrances or obligations to create a lien, charge, pledge, security interest,
encumbrances or mortgage in or on the property of such Party, except for
encumbrances that would not, individually or in the aggregate, have a materia
adverse effect on the financial condition or prospects or business of such Party so as
to prevent such Party from fulfilling its obligations under this Agreement;

this Agreement is the legal and binding obligation of such Party, enforceable in
accordance with itsterms against it; and

thereis no litigation pending or, to the best of such Party's knowledge, threatened to
which it or any of its Associates is a party that presently affects or which would
have a material adverse effect on the financial condition or prospects or business of
such Party in the fulfillment of its obligations under this Agreement.
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8. Termination

This Agreement shall be effective from the date hereof and shall continue in full force
during the Contract Period in case the Project is awarded to the Consortium. However, in
case the Consortium is either not pre-qualified for the Project or does not get selected for
award of the Project, the Agreement will stand terminated in case the Bidder is not pre-
qualified or upon return of the Bid Security by the Authority to the Bidder, as the case may

be.

9. Miscelaneous

I.  ThisJoint Bidding Agreement shall be governed by laws of India.

II.  The Parties acknowledge and accept that this Agreement shall not be amended by

the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THISAGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED

SIGNED, SEALED AND DELIVERED

For and on behalf of

LEAD MEMBER by:

SECOND PART

(Signature) (Signature)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)

SIGNED, SEALED AND DELIVERED

For and on behalf of

THIRD PART
(Signature)
(Name)
(Designation)
(Address)

In the presence of:

1.
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The mode of the execution of the Joint Bidding Agreement should be in accordance
with the procedure, if any, laid down by the Applicable Law/Applicable Permit and
the charter documents of the executant(s) and when it is so required, the same
should be under common seal affixed in accordance with the required procedure.

Each Joint Bidding Agreement should attach a copy of the extract of the charter
documents and documents such as resolution / power of attorney in favour of the
person executing this Agreement for the delegation of power and authority to
execute this Agreement on behalf of the Consortium Member.

For a Joint Bidding Agreement executed and issued overseas, the document shall be
legalized by the Indian Embassy and notarized in the jurisdiction where the Power
of Attorney has been executed.
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Annexur e3: Bank Guarantee Format for Performance Security

(The Bank Guarantee shall be on a Slamp Paper of appropriate value)

Ref Bank Guarantee No...............

Date...ooooviiii

To

Whereas M/S....ouiiiiiiii e with its Registered/ Head
Office at.........ccoovviiiiiiiiiinn. (name and address of the Bidder, hereinafter called “the

Bidder”, which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) has undertaken, in pursuance
of contract no ........... date................ to delivery .................. (description of
Services) (hereinafter called “the contract™).

And Whereas you (unless repugnant to the context or meaning thereof, including your
successors, administrators, executors and assigns) have stipulated in the said contract that
the Bidder shall furnish you with a bank guarantee by a Commercia bank for the sum
specified therein as security for compliance with its obligations as per the contract;

And Whereas we ..............oeeenil with our Head Office at...............................
(name and address of the Bank, hereinafter referred to as the ‘Bank’, which expression
shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) have agreed to give the Bidder such a bank
guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf
of the Bidder, up toatotal of ........cooeiiiiii e (amount of
the guarantee in words and figures), and we undertake to pay you, upon your first written
demand declaring the Bidder to be in default under the contract and without cavil or
argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without
your needing to prove or to show grounds or reasons for your demand or the sum specified
therein, notwithstanding any difference between you and the Bidder or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Bidder before
presenting us with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous
consent and further agrees that the guarantee herein contained shall continue to be
enforceable till you discharge this guarantee. This guarantee will not be discharged dueto a
change in the constitution of the Bank or the Bidder’s.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed thereunder or of any of the contract documents which may be
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made between you and the Bidder shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition, or modification.

OUL. .. branch at.................. *(Name & Address of the
........................... *(branch) is liable to pay the guaranteed amount depending on the
filing of a claim and any part thereof under this Bank Guarantee only and only if you serve
upon us at Our .................. * branch a written claim or demand and received by us at our
....................... * branch on or before Dt.............. otherwise, the bank shall be
discharged of al liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

Seal, name & address of the Bank and address of the Branch
*Preferably at the authority's headquarters competent to sanction the expenditure for

procurement of goods/services or at the concerned district headquarters or the state
headquarters.
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Annexured: Integrity Pact
{On Non-Judicial Samp Paper of appropriate value}

Between [Mention RFP inviting Authority] hereinafter referred Authority and

M/s , a company/ firm/ individual (status of the company),
PSU/Partnership/ and  having its registered office a  represented by
Shri , hereinafter referred to as “The Bidder”

Preamble

The Authority intends to award, under laid down organization procedures, contract for
Selection of a Anchor Industrial Partner (AIP) for the Cluster ......... of State/UT under the
PM-SETU. The Authority values full compliance with all relevant laws and regulations,
and the principles of economic use of resources, and of fairness and transparency in its
relations with the Bidder/s and Contractor/s.

In order to achieve these goals, the Authority and the above-named Bidder enter into this
agreement called ‘Integrity Pact’ which will form an integral part of the bid.

It is hereby agreed by and between the parties as under:
Section | — Commitments of Authority

1. The Authority commits itself to take all measures necessary to prevent corruption and
to observe the following principles:

a) The Authority undertakes that no official of the Authority connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the Bidder, either for themselves or for any person,
organization or third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation, contracting or implementation process related to the
contract.

b) The Authority will, during the pre-contract stage, treat al Bidders alike, and will provide
to al Bidders the same information and will not provide any such information to any
particular Bidder which could afford an advantage to that particular Bidder in comparison
to other Bidder and could obtain an advantage in relation to the tender process or the
contract execution.

¢) The Authority will exclude from evaluation of Bids its such employee(s) who has any
personal interest in the Companies/Bidders participating in the Bidding process.

2. If the Authority obtains information on the conduct of any of its employees with full
and verifiable facts and the same is prima facie found to be correct which is a criminal
offence under the Indian Pena Code / Prevention of Corruption Act, or if there be a
substantive suspicion in this regard, the matter will be informed to its Chief Vigilance
Officer and in addition can initiate disciplinary actions.
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Section I — Commitments of the Bidder

1. The Bidder commits himself to take al measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in
the tender process and during the contract execution:

a) The Bidder will not, directly or through any other person or firm, offer, promise or give
to the Authority, or to any of the Authority’s employees involved in the tender process or
the execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange an advantage during the
tender process or the execution of the contract.

b) The Bidder shall not enter into any agreement/ arrangement/ understanding/ action in
concert, whether or not the same is formal or in writing with other Bidders. This appliesin
particular to agreements pertaining to prices, territorial or geographical alocations of
market, specifications, certifications, subsidiary contracts, submission or non —submission
of bids, bid rigging or other actions restricting competitiveness or leading to cartelization in
the bidding process or amounting to any other violation under the Competition Laws for the
time being in force.

c) The Bidder will not commit any crimina offence under the relevant Anti-corruption
Laws of India; further, the Bidder will not use for illegitimate purposes or for purposes of
restrictive competition or personal gain, or pass on to others, any information provided by
the Authority part of the business relationship, regarding plans, technical proposas and
business details, including information contained or transmitted electronically.

d) Bidders will not pass any information provided by the Authority as part of business
relationship to others and not to commit any offence under PC/IPC Act.

€) The Bidder of foreign origin shall disclose the name and address of the
Agentsrepresentatives in India, if any, involved directly or indirectly in the Bidding.
Similarly, the Bidder of Indian Nationality shall furnish the name and address of the foreign
principas, if any involved directly or indirectly in the Bidding.

f) The Bidder will, when presenting his bid, disclose any and all payments he has made, or
committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract and/or with the execution of the contract.

g) The Bidder will not misrepresent facts or furnish false/forged documents/information in
order to influence the bidding process or the execution of the contract to the detriment of
the Authority.

(2) The Bidder will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section I11- Disqualification from tender process and exclusion from future contract

(1) If the Bidder, before contract award, has committed a serious transgression through a
violation of Section Il or in any other form such as to put his reliability or credibility as
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Bidder into question, the Authority may disqualify the Bidder from the ender process or

terminate the contract, if already signed, for such reason.

(2) If the Bidder has committed a serious transgression through a violation of Section Il
such as to put his reliability or credibility into question, the Authority may after following
due procedures also exclude the Bidder from future contract ward processes. The
imposition and duration of the exclusion will be determined by severity of the
transgression. The severity will be determined by the circumstances of the case, in
particular the number of transgressions, the position of the transgressors within the
company hierarchy of the Bidder and the amount of the damage. The exclusion will be
imposed for a minimum of 12 months and maximum of 36 months.

(3) If the Bidder can prove that he has restored/recouped the damage caused by him and has
installed a suitable corruption prevention system, the Authority may revoke the exclusion
prematurely. However, decision of the Authority in this regard shall be final and binding on
the Bidder.

Section IV — Liability for violation of Integrity Pact

(1) If the Authority has disqualified the Bidder from the tender process prior to the award
under Section Il1, the Authority may forfeit the applicable Bid Security/ Earnest Money
Deposit Under the Bid.

(2) If the Authority has terminated the contract under Section 111, the Authority may forfeit
the Contract Performance Security of this contract besides resorting to other remedies under
the contract.

Section V- Previous Transgression

(1) The Bidder shall declarein his Bid that no previous transgressions occurred in the last 3
year with any other Public Sector Undertaking or Government Department that could
justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process of the contract, if already awarded, can be terminated for such reason.

Section VI — Equal treatment to al Bidder

(1) The Authority will enter into agreements with identical conditions as this one with all
Bidders.

(2) The Authority will disqualify from the tender process any Bidder who does not sign this
Pact or violate its provisions.

Section VII — Punitive Action against violating Bidders

If the Authority obtains knowledge of conduct of a Bidder or an employee or a
representative or an associate of a Bidder which constitutes corruption, or if the Authority
has substantive suspicion in this regard, the Authority will inform the Chief Vigilance
Officer (CVO). Nothing mentioned here in above may deem to restrict the right of the
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Authority, in case of a suspected violation of Section Il, Clause (1) (b) by the Bidders to

initiate necessary action under the Competitions Laws for the time being in force.
Section V111 — Independent External Monitor/Monitors

(1) The Authority has appointed a panel of Independent External Monitors (IEMs) for this
Pact with the approval of Central Vigilance Commission (CVC), Government of India.

(2) The IEM is to review independently and objectively, whether and to what extend the
parties comply with the obligations under this agreement. He has right of access to all
project documentation. The IEM may examine any complaint received by him and submit a
report to the Authority, at the earliest. He may also submit a report directly to the CVO and
the CVC, in case of suspicion of serious irregularities attracting the provisions of the PC
Act. However, for ensuring the desired transparency and objectivity in dealing with the
complaints arising out of any tendering process, the matter shall be referred to the full panel
of IEMs, who would examine the records, conduct the investigations and submit report to
the Authority, giving joint findings.

(3) The IEMs are not subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

(4) The Bidder(s) accepts that the IEM has the right to access without restriction to all
documentation related to this contract including that provided by the Bidder. The Bidder
will also grant the IEM, upon his request and demonstration of a valid interest, unrestricted
and unconditional access to his documentation. The IEM is under contractual obligation to
treat the information and documents of the Bidder(s) with confidentiality.

(5) The Authority will provide to the IEM information as sought by him which could have
an impact on the contractual relations between the Authority and the Bidder related to this
contract.

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will
so inform the Authority and request the Authority to discontinue or take corrective action,
or to take other relevant action. The IEM can in this regard submit non-binding
recommendations. Beyond this, the IEM has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action. However, the IEM shall give
an opportunity to the Authority and the Bidder, as deemed fit, to present its case before
making its recommendations to the Authority.

(7) The IEM will submit a written report to the Authority within 8 to 10 weeks from the
date of reference or intimation to him by the Authority and, should the occasion arise,
submit proposals for correcting problematic situations.

(8) If the IEM has reported to the Authority a substantiated suspicion of and offence under
relevant Anti-Corruption Laws of India, and the Authority has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the CVO, the
Monitor may also transmit this information directly to the CVC, Government of India.
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(9) The word ‘IEM’ would include both singular and plural.

(10) A Bidder signing the IP shall not approach the Courts while representing the matters to
IEMs and he will await till their decision in the matter.

Section | X — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor after
the closure of the contract and for all other Bidder’s six month after the contract has been
awarded.

Section X — Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
establishment of the Authority.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) Nothing in this agreement shall affect the rights of the parties available under the
condition which are part of the Bidding Document.

(4) View expressed or suggestions/submissions made by the parties and the
recommendations of the CVO/IEM# in respect of the violation of this agreement, shall not
be relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of
the arbitral proceedings) by the parties in connection with the disputes/differences arising
out of the subject contract.

# CVO shall be applicable for packages wherein IEM are not identified in the bidding
document IEM shall be applicable for packages wherein IEM are identified in the bidding
document.

(5) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an agreement
to their original intentions.

On behalf of Bidder

SIGNATURE OF BIDDER

Name: Designation:

Witness 1: Signature: Name: Designation:
Witness 2: Signature: Name: Designation: -
Note

1. The authority of the Authority competent to sign the contract agreement shall sign this
Annexure before uploading the proposal . The Bidder shall download this pre-signed
document, affix their signatures along with those of the witnesses, and upload the signed
document. Failure to submit the Integrity Pact, duly signed and witnessed, along with the
proposal , may result in rejection of the proposal.

2. Inthe case of a/Consortium, each member shall sign the Integrity Pact and submit it with
the proposal . All authorized signatories of the Consortium members may either sign a
single document jointly or sign separate documents. Failure to submit the Integrity Pact, as
prescribed, duly signed and withessed, along with the Bid, may result in rejection of the
proposal.
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Annexur eb: Details of Past Debar ment & Restoration of Eligibility
(To be submitted on bidder’s letter head)

Date: [Insert Date]
RFP Reference No: [Insert RFP Number]
To,

Subject: Disclosure of past debarment details and current eligibility status for the Anchor
Industrial Partner (AIP) for the Cluster ......... of State/UT under the PM-SETU Scheme for

ITI Upgradation.
Dear Sir/Madam,

In accordance with the requirements of the RFP and in the interest of full transparency, we,
[Name of your Consulting Firm], hereby provide the following details regarding a past
debarment and our subsequent restoration of eligibility:

S.
No
1 | Issuing Authority | [Name of the Department/Organization that issued the order]
[Briefly state the reason, e.g., Administrative Delay / Project

Item Description Details

2 Reason for Order

Termination]
Period of _ .
Debarment From: [Start Date] To: [End Date]
4 | Current Status Eligibility Restored / Debarment Period Expired
5 Restoration Proof | [Reference to Order No. / Completion of Period]

Declaration of Current Eligibility:

1. We hereby declare that as of the date of submission of this proposal, the period of
debarment mentioned above has successfully expired.

2. We confirm that there are no active debarment or blacklisting orders against our
firm by any Central/State Government, PSU, or Multilateral Agency as of the bid
submission deadline.

3. Our firmisfully eligible to participate in this tender as per the criteria defined in the
RFP.

4. We have correctly marked our status as "Is Not Currently Blacklisted" in Form 5B
(Self-Certification) based on our active status.

We understand that any misrepresentation of facts regarding our current status may lead to
the regjection of our bid or termination of the contract.

Y ours faithfully,
(Sgnature of Authorized Sgnatory)
Name: Designation: Company Seal:
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Section 9

Appendix
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Appendix-1

No.F.1/20/2018-PPD
Government of India
Department of Expenditure
Ministry of Finance
Procurement Policy Division

169-A, North Block, New Delhi,
2™ November, 2021.

QEEICE MEMORANDUM
Subject:  Guidelines on Debarment of firms from Bidding

Altention is drawn towards Rule 151 of General Financial Rules (GFRs), 2017
regarding ‘Debarment from Bidding’ which is reproduced as under;

(i) A bidder shall be debarred if he has been convicted of an offence—

(a) under the Prevention of Corruption Act, 1988; or

(b) the Indian Penal Code or any other law for the time being in force, for causing
any loss of life or property or causing a threat to public health as part of
execution of a public procurement contract.

(if) A bidder debarred under sub-section (i) or any successor of the bidder shall not be
eligible to participate in a procurement process of any procuring entity for a period not
exceeding three years commencing from the date of debarment. Department of
Commerce (DGSAD) will maintain auch liat which will alse be displayed on the wobsito
of DGS&D as well as Central Public Procurement Portal.

(iii) A procuring entity may debar a bidder or any of its successors, from participating in
any procurement process undertaken by it, for a period not exceeding two years, if it
determines that the bidder has breached the code of integrity. The Ministry/ Department
will maintain such list which will also be displayed on their website.

(iv) The bidder shall not be debarred uniess such bidder has been given a reasonable
opportunity to represent against such debarment.

2. This department has received a reference from Department of Commerce with a
proposal that the task of universal banning of firms as per Rule 151 (i) of GFRs as
above may be undertaken by Department of Expenditure or should be decentralized to
individual line Ministries/ Departments as DGS&D had been wind up on
31.10.2017. Central Public Procurement Portal (CPPP) or the Department of
Expenditure can then maintain a master data of all such banned firms and it can be
mada available in public domain.
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3 In context of above, all issues regarding debarment have been reviewed in
consultations with major procuring Ministries/ Departments and it is decided to issue
attached ‘Debarment Guidelines’ in suppression to all earlier instructions on this subject.
4. This issues with the approval of Finance Secretary.
2.1 2]
(Sanjay Aggarwal)
Advisor/ Procurement Policy Division
Email: sanjay.aggarwal68@nic.in
Tel: 23093224
To,
Secretaries, All Central Ministries/ Departments.

Secretary/ Department of Public Enterprises with a request to circulate these
instructions to all Central Public Sector Undertakings (CPSUs).
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Annexure
Guidelines on Debarment of firms from Bidding
The Guidelines are classified under following two types:

(i) In cases where debarment is proposed to be limited to a single Ministry,
the appropriate Orders can be issued by that Ministry itself, thereby banning all
its business dealing with the debarred firm.

(ii) Where it is proposed to extend the debarment beyond the jurisdiction of
the particular Ministry i.e. covering to all central Ministries/ Departments, the
requisite Orders shall be issued by Department of Expenditure (DoE), Ministry of
Finance (MoF).

Definitions

2,

Firm: The term ‘firm’ or ‘bidder” has the same meaning for the purpose of these

Guidelines, which includes an individual or person, a company, a cooperative society, a
Hindu undivided family and an association or body of persons, whether incorporated or
not, engaged in trade or business.

3.

Allied firm: All concerns which come within the sphere of effective influence of the

debarred firms shall be treated as allied firms. In determining this, the following factors
may be taken into consideration:

4

a  Whather the management is common;

b. Majority interest in the management is held by the partners or directors of
banned/ suspended firm;

c. Substantial or majority shares are owned by the banned/ suspended firm and by
virtue of this it has a controlling voice.

d. Directly or indirectly controls, or is controlled by or is under common control with
another bidder.

e. All successor firms will also be considered as allied firms.

The terms “banning of fim”, ‘suspension’, ‘Black-Listing' etc. convey the same

n;aaning as of “Debarment”.

Debarment by a Single Ministry/ Department

5.

Orders for Debarment of a firm(s) shall be passed by a Ministry/ Department/

organizations, keeping in view of the following:

a. A hiddar or any of ile euccessars may be debared from participating in any
procurement process for a period not exceeding two years.

b. Firms will be debarred if it is determined that the bidder has breached the code of
integrity as per Rule 175 of GFRs 2017.
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. A bidder can also be debarred for any actions or omissions by the bidder other

than violation of code of integrity, which in the opinion of the Ministry/
Department, warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of
works, failure to abide "Bid Securing Declaration” elc.

. It shall not be circulated to other Ministries/ Departments. It will only be

applicable to all the attached/ subordinate offices, Autonomous bodies, Central
Public Sector Undertakings (CPSUs) elc. of the Ministry/ Department issuing the
debarment Order.

. Tho concerned Ministry/ Department before iasuing the debarment order againet

a firm must ensure that reasonable opportunity has been given to the concemed
firm to represent against such debarment (including personal hearing, if
requested by firm).

Secretary of Ministry/Department may nominate an officer at the rank of Joint
Secrelary/Additional Secretary as competent authority to debar the firms.

. Ministry/ Department that issued the order of debarment can also issue an Order

for revocation of debarment before the period of debarment is over, if there is
adequate justification for the same. Ordinarily, the revocation of the Order before
expiry of debarred period should be done with the approval of Secretary
concerned of Ministry/Department.

. The Ministry/Department will maintain list of debarred firms, which will also be

displayed on its website.
Debarment is an executive function and should not be allocated to Vigilance
Department.

Code of Integrity as contained in Rule 175 of the GFRs is reproduced as under:

No official of a procuring entity or a bidder shall act in contravention of the codes which
includes
(i) prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material
benefit, either directly or indirectly, in exchange for an unfair advantage in the
procurement process or to otherwise influence the procurement process.

(b) any omission or misrepresentation that may mislead or attempt to mislead so
that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the bidder with
an intent to gain unfair advantage in the procurement process or for personal
gain,

(e) any financial or business transactions between the bidder and any official of
the procuring entity related to tender or execution process of contract; which can
affect the decision of the procuring entity directly or indirectly.

(N any coercion or any threat to impair or herm, direclly or indireotly, any parly or
its property to influence the procurement process.

(g) obstruction of any investigation or auditing of a procurement process.
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(h) making false declaration or providing false information for participation in a
tender process or to secure a contract;

(ii) disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause (i) with any enlity in any country during the last three years or
of being debarred by any other procuring entity.

7. It is possible that the firm may be debarred concurrently by more than one
Ministry/ Department.

8. Ministries/ Departments at their option may also delegate powers to to debar
bidders to their CPSUs, Attached Offices/ Autonomous Bodies etc. In such cases, broad
principles for debarment in para 5 as above are to be kept in mind. Debarment by such
bodies like CPSUs etc. shall be applicable only for the procurements made by such
bodies.

9. Similarly, Government e-Marketplace (GeM) can also debar bidders upto two
years on its portal.

10.  In case of debarments under para 8 as above, revocation the debarment orders
before expiry of debarred period should be done only with the approval of Chief
Executive Officer of concemed CPSUs etc.

Debarment across All Ministries/ Departments

11. Where a Ministry/ Department is of the view that business dealings with a
particular firm should be banned across all the Ministries/ Departments by debarring the
firm from taking part in any bidding procedure floated by the Central Government
Ministries/ Departments, the Ministry/ Department concerned, should after obtaining the
approval of the Secretary concerned, forward to DoE a self-contained note setting out
all the facts of the case and the justification for the proposed debarment, along with all
the relevant papers and documents. DoE will issue the necessary orders after
satisfying itself that proposed debarment across all the Ministries/ Departments is in
accordance with Rule 151 of GFRs, 2017. This scrutiny is intended to ensure uniformity
of treatment in all cases.

12.  The firm will remain in suspension mode (i.e. debarred) during the interim period
till the final decision taken by DoE, only in the Ministry/ Department forwarding such
proposal.

13. Ministry/ Department before forwarding the proposal to DoE must ensure that
raaronahla apportunity hae baon given to the coneamad firm (o reprosent against such
debarment (including personal hearing, if requested by firm). If DoE realizes that
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sufficient opportunity has not be given to the firm to represent against the debarment,
such debarment requests received from Ministries/ Departments shall be rejected.

14. DoE can also give additional opportunity, at their option, to firm to represent
against proposed debarment. DoE can also take suo-moto action to debar the fims in
certain circumstances

15. No contract of any kind whatsoever shall be placed on the debarred firm,
including its allied firms by any Ministries/ Departments/ Attached/Subordinate offices of
tha Govarnmant of India including aitonomous hady, CPSLIs ate aftar tha irrua of a
debarment order.

16. DoE will maintain list of such debarred firms, which will be displayed on Central
Public Procurement Portal.

Revocation of Orders

14, An order for debarment passed shall be deemed to have been automatically
revoked on the expiry of that specified period and it will not be necessary to issue a
specific formal order of revocation.

15. A debarment order may be revoked before the expiry of the Order, by the
competent authority, if it is of the opinion that the disability already suffered is adequate
in the circumstances of the case or for any other reason.

Other Provisions (common to both types of debarment)

16.  No contract of any kind whatsoever shall be placed to debarred firm including its
allied firms after the issue of a debament order by the Ministry/ Department. Bids from
only such firms shall be considered for placement of contract, which are neither
debarred on the date of opening of tender (first bid, normally called as technical bid, in
case of two packet/two slage bidding) nor debarred on the date of contract. Even in the
cases of risk purchase, no contract should be placed on such debarred firms.

17.  If case, any debar firms has submitted the bid, the same will be ignored. In case
such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security
submitted by such debarred firms shall be returned to them.

18. Contracts concluded before the issue of the debarment order shall, not be
affected by the debarment Orders.

19.  The Debarment shall be automatically extended to all its allied firms. In case of
joint venture/ consortium is debarred all partners will also stand debarred for the period

apecified in Debarment Order. The names of parlners should be dlearly spedified in the
“‘Debarment Order”.
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Appendix-2

PM-SETU-Guideliness=Component-I-Upgradation-of-I Tls
Scheme Guidelines
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1. Introduction

The Ministry of Skill Development and Entrepreneurship (MSDE), established in 2014, has
been entrusted with coordinating all skill development initiatives across the country. Its
mandate includes bridging the gap between the demand and supply of skilled manpower,
strengthening the vocational and technical training ecosystem, and fostering skill
upgradation, innovation, and future-readiness—addressing both current and emerging
job opportunities. These efforts are supported by its key institutional arms: the Directorate
General of Training (DGT), National Council for Vocational Education and Training
(NCVET), National Skill Development Corporation (NSDC), and National Skill Development
Fund (NSDF). The DGT implements the Craftsmen Training Scheme (CTS) through a
nationwide network of Industrial Training Institutes (IT1s). At present, 169 trades aligned
with the National Skill Qualification Framework (NSQF) are offered under the CTS.

The PM- SETU is a Centrally Sponsored Scheme launched to strengthen India’s vocational
training ecosystem at an unprecedented scale. It emerges from the Government’'s Budget
2024-25 announcement regarding the upgradation of ITls and National Institutes for the
training of trainers. The Budget for 2025-26 expanded this vision to establish five National
Centers of Excellence (NCOEs) for skilling with global partnerships. The scheme’s total
outlay is 260,000 crore (Centrol share 30,000 crore; State share 20,000 crore; and
Industry share#10,000 crore) over a five- year period. The scheme’s objective is to upgrade
1,000 Government ITls as aspirational skilling institutions and five (5) National Skill Training
Institutes (NSTIs) as NCOE, in line with the goal of a “Viksit Bharat” (Developed India) by
2047.The scheme directly responds to these imperatives by reimagining ITIs as
‘government-owned, industry- managed” aspirational institutes that deliver demand-
driven training and employment outcomes.

The scheme is structured in two components: Component | — Upgradation of 1,000 ITIs in
Hub-and-Spoke clusters, and Component Il — Capacity Augmentation of five (5)
NSTIs and the setting up of five NCOEs therein. The scheme has co-financing to the
extent of 50% of Central share by the Asian Development Bank and the World Bank,
equally, as Result-Based loan.

This document focuses on the first component of the scheme i.e. Upgradation of ITls.
These Guidelines are to be considered a “living document.” They may be revised and
updated from time to time to incorporate emerging learnings from implementation,
including measures to enhance ease of execution and address any operational
bottlenecks encountered during rollout.

2. Scheme Objectives and Scope

Objectives: The scheme’s objective is to upgrade and reimagine ITIs through industry-
led governance into state-of-the-art skilling institutions that produce highly employable
youth aligned with industry needs. The salient features include:

a. One thousand (1,000) Government ITls (200 as hub ITls and 800 as spoke ITIs) to be
upgraded in a Hub-and-Spoke arrangement. A Hub ITI will have, on average, four (4)

B, N, M\



Spoke ITIs, with all upgraded ITls equipped with state-of-the-art infrastructure,
machinery, and equipment.

b. For upgradation of ITIs in Hub-and-Spoke arrangements, the institutional structure of
a Special Purpose Vehicle (SPV) shall be established by bringing in a credible Anchor
Industry Partner (AIP), along with other industry partners if required, to manage the
Hub-and-Spoke cluster/s and deliver agreed outcome-based training and
employment outcomes.

c. Introduction of new courses based on jobs/occupations and competencies required
in the identified sector/industry segment, with flexibility in duration and pedagogy.

d. Redesign of existing courses to align with industry needs and improve employability.
High-demand traditional courses to be revamped with upgraded curricula and
modern technology.

e. On an average, four (4) new courses would be introduced and ten (10) existing
courses would be upgraded at the Hub ITIs. On average, two (2) new courses would
be introduced and eight (8) existing courses would be upgraded in Spoke ITls.

f. Flexibility to introduce courses related to the service sector, multi-skill courses, and
livelihood promotion (where industry presence is low).

g. Otherthanthe National Trade Certificate (NTC),whichisthe currentcourse certification
for ITI pass-outs, the options may include long-term courses (Diplomqs), short-term
courses (3-6 months), and Executive Education Programs for Graduates and working
professionals, leveraging the presence of advanced machinery and equipment and
trainers at Hub ITls.

h. Specialized short-term courses for both ITI and non-ITI (Engineering, Diploma, working
professionals) candidates.

i. Facility for Training of Trainers (ToT) at the Hub ITI.

j- Enhancement of student services, including those related to placement services and
linkages to industries, counselling, remedial classes for addressing gaps in foundational
learning, extra-curricular activities, life skills training, apprenticeships, and On-the-Job
training, etc. in the Hub-and-Spoke cluster.

k. Hubs may offer services like production centres, incubation centres, and maker spaces,
for which the ITI can charge fees as determined by them for ensuring financial
sustainability.

. Developing a digital interface and Learning Outcome Management System (LOMS) for
mapping the entire network of Hub-and-Spoke ITI clusters, real time data capture,
digital learning avenues including artificial and virtual reality (AR/VR) capabilities,
simulation, and linkages with the national datasets and Skill India Digital Hub (SIDH).

m. A human resource plan for managing the implementation of the upgradation plan for
both Hub and Spoke ITls, including a managerial layer, trainers and administrative
staff, and adoption of better HR practices, leading to improved training outcomes.

n. Mini-Hubs for North-East and Hilly region: To allow implementation of ITI upgradation
in Hub-and-Spoke arrangements in North-Eastern and Hilly States, the indicative
definition of Hubs and Spokes may be relaxed.
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3. Implementation Framework

This section outlines the Implementation Plan for the Hub-and-Spoke Model under the ITI
upgradation scheme.

Implementation Phasing: To manage the scale and complexity, the scheme will adopt
a phased rollout. The first phase will cover around 20-25 Hub-and-Spoke clusters (100-
125 ITIs) to validate the SPV model and implementation framework. Learnings from the
pilot will inform course corrections before scaling to all targeted ITls.

3.1 Eligibility criteria for Government ITIs

The selection criteria for ITI selection would be decided by States/Union Territories (UTs)
in consultation with the industries, ensuring alignment with emerging skill needs, local
industrial potential, and collaborative ownership by both States and industry stakeholders.

3.2 Eligibility of Entities to Participate as an Anchor Industry Partner under
the scheme

e Industry partners (credible companies or manufacturers with established operations
in India), including Public Sector Undertakings

¢ Industry associations or consortia
e Industry-led foundations (CSR/philanthropy arms of corporates)

e Academic institutions promoted/operated by industry (e.g., corporate universities,
sectoral skilling institutions)

Note:

a) Entities debarred by any government agency will not be eligible to participate
under the scheme.

3.2.1 Minimum Eligibility Criteria for Industry Participation

States/UTs through their Steering Committees (composition detailed in section 6) will
have the flexibility to fix appropriate eligibility criteria, such as turnover and
number of employees, at the Expression of Interest (EOI) or Request for Proposal (RFP)
stage, based on their local context and industrial landscape. However, while determining
such criteria, the State should ensure the participation of credible industry partners as
Anchor Industry Partners (AlPs) and prevent ‘small-time operators’ from entering the
scheme.

3.3 Roll-out Plan for the Scheme
Step 1: Finalizing RFP and Bid Evaluation Framework

States/UTs will:

¢ Finalize pre-qualification, technical, and financial criteria based on consultations and
feedback during the Eol stage.

e Float the RFP inviting industry partners to submit proposals (Strategic Investment Plan

(sip).
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Step 2: Evaluation of Proposal
The evaluation will follow:
1. Pre-qualification of bidders based on basic eligibility.

2. Technical evaluation of SIPs submitted by pre-qualified bidders in relation to their HR
plan,employmentoutcomes,operational strategy,curriculuminnovation,infrastructure,
industry linkages, and sustainability (criteria and weights are provided in Annexure 2).

3. Financial evaluation as detailed in Annexure 2.
Step 3: SPV Formation
Scenario A: Qualifying Proposals Received

1. State evaluates technical and financial aspects and forwards top-ranked SIPs to the
National Steering Committee (NSC).

2. NSC assesses alignment with scheme objectives and approves proposals.

3. Post-approval, an Industry-led SPV (Section 8 Company) is formed, with government
and AIP nominating representatives to the SPV board. If an AIP is managing multiple
clusters, it may form a common SPV.

Scenario B: No Qualifying Proposals
1. States may revise evaluation/qualification criteria, and re-float the RFP, or
2. State may propose a State-led, industry-supported SPV for NSC’s consideration, or

3. State may drop the cluster.

3.4 SPV structure
A. Industry-led SPV Structure

In the industry-led model, a tripartite agreement (Shareholder Agreement and
License Agreement) shall be executed among the Government of India, State
Government, and AIP for the upgradation, management, and operation of the ITls. The 51%
shareholding in the identified cluster-level SPV will remain with the AIP, and the remaining
49% will be equally shared by the Central and State Governments. The SPV will retain full
autonomy over course offerings (e.g., introduction of new programs, curriculum and
pedagogy design), trainer management (e.g., recruitment, training), financial operations
(e.g. expenditure, revenue generation), as well as administration and infrastructure
improvement. The State will ensure that there are no undue challenges to the SPV
exercising their autonomy and may introduce relevant guidelines and regulations, if
required.




The structure of the industry-led model is illustrated below:
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The SPV shall be responsible for the upgradation (physical infrastructure and equipping),
operation (training according to NCVET and DGT norms), management (human
resources and physical and non-physical assets), and maintenance of the identified
Hub-and-Spoke cluster/s.

The shareholders of the SPV will sign a Shareholders’ Agreement (SHA) that will record
the rights and obligations of the AIP, the Central Government, and the State Government
in the SPV. The SHA Term Sheet is provided in Annexure 3.

The SPV will sign a License Agreement (LA) with the State and Central Governments. The
LA will record the terms and conditions on which ITIs will be licensed by the State
Government to the SPV and will outline the terms and conditions on which the SPV will
operate and manage a specific Hub-and-Spoke cluster, including provisions on funding,
key performance indicators (KPIs), obligations of the SPV with respect to operation and
maintenance of the Hub-and-Spoke cluster, and mechanisms for monitoring the
performance of the SPV. The Term Sheet for the LA is provided in Annexure 4.

B. State-led SPV Structure:

This model shall be followed in cases where an AIP is not available for the industry-led
model. The State-led SPV will function as the institutional body responsible for managing
the Hub-and-Spoke cluster and delivering training and employment outcomes as per
scheme norms and agreed KPIs.

In this model, the shareholding of the SPV will be 51% (majority) by the State Government.
Under this SPV, strategic industry participation through co-funding will be required at a
minimum level to be specified by the State Government, but not less than 17%, and also
will be expected for curriculum co-creation, and placement linkages. The SPV will retain
full autonomy over course offerings (e.g., introduction of new programs, curriculum and
pedagogy design), trainer management (e.g., recruitment, training), financial operations
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(e.g., expenditure, revenue generation), as well as administration and infrastructure
improvement. The State will ensure that there are no undue challenges to the SPV
exercising their autonomy and may introduce relevant guidelines and regulations, if
required.

The State shall nominate officials or institutions to represent its interest in the SPV and
ensure alignment with State skilling priorities. The State Government shall also coordinate
with industry partners and relevant departments to ensure sustained support for training
delivery, faculty deployment, and convergence with other employment schemes.

The SHA and LA formats for the State-led model shall be in line with the Annexures [3]
and [4] respectively and will be modulated accordingly.

3.5 Responsibilities of SPV:

The SPV's key responsibilities, applicable with necessary adjustments to both SPV models
(Industry— led and State-led), shall be carried out through the approved SIP, broadly
covering the following:

1. Project Implementation and Execution: Overseeing the establishment, expansion, and
operation of Hub ITls and Spoke ITIs, as per approved SIP, or any modifications thereof,
at the level of the State Steering Committee (SSC) and NSC.

2. Financial Management and Resource Allocation: managing the funds disbursed by
both Central and State governments, as well as contributions from the AIP. Additionally,
revenue can be generated from other sources, such as production centres, fees from
non-ITl students and working professionals, consultancy, and research. All financial
transactions of the cluster will be managed by the SPV.

3. Procurement and contract management: SPV will be fully responsible for preparing
an Annual Operational Plan (AOP) based on the SIP and carrying out procurement as
per the agreed arrangements and applicable rules of the Company’s Act or GFR
provision, as the case may be. The SPV will ensure that awarded contracts are
completed and closed as per contractual terms and conditions.

4. Environmental and Social Management: SPV will be responsible for adopting digital
systems to inform the preparation, implementation, monitoring, and reporting of
environmental and social risk management plans to ensure compliance with
applicable national and state regulations; screening and monitoring of environmental
and health and safety aspects of infrastructure development/upgradation and use;
capacity development on environment, health and safety, and resilience; labour
welfare measures included in contracts for civil works; Human Resource Policy for
contract staff; workplace safety for women and girls; adoption of systems for social
screening of subprojects and preparing and implementing mitigation plans; and
establishing accessible and responsive grievance management systems.

5. Course Design: Develop and deploy new courses and re-design existing ITlI courses as
required in the identified industry cluster, with required flexibility in genre, duration,
and pedagogy as per the framework given in the guidelines.

6. Infrastructure and Equipment: Appropriate procurement planning for putting in place
state-of-the-art infrastructure, machinery, and equipment, with proper space, facility
management, and placement of required lab resources as per the course and
curriculum plan.

1O—



7. Student Services: Improve or deploy student services identified in the SIP, such as
placement services, counselling, soft skills, remedial classes for addressing gaps in
foundational learning, sports facilities, foreign language training, extra-curricular
activities, etc.

8. Institutional Support and Capacity Building: Providing technical support, staff training
and capacity building, faculty training, and curriculum development and diversification
into high-growth sectors that have a favourable employment outlook for women.

9. Stakeholder Engagement: Provide beneficiary-centric and citizen engagement
actions, and adopt systems for participation, planning, and monitoring across all
levels of service delivery.

10. Policy Implementation and Compliance: Ensuring all training programs comply with
government norms, industry standards, and regulatory requirements.

1. Monitoring, Evaluation, and Reporting: Collecting data, assessing performance,
identifying bottlenecks, and improving program effectiveness. Various monitoring and
evaluation mechanisms will be implemented, which are further explained under the
M&E section of the guidelines. SPVs will be required to collect data on the employment
outcomes of all graduates from their Hub and Spoke ITIs by implementing a graduate
tracer survey.

12. Industry and Stakeholder Collaboration: Engaging with private industries, sector skills
councils, relevant sectoral departments, and academic institutions to enhance skill
development programs, and job outcomes.

3.6 Initial Share Capital

The Section 8 company (SPV) will be capitalized with an initial share capital of Rs. 1,00,000
(Rupees One Lakh), with each shareholder contributing pro rata.

3.7 Board of Directors

The Board shall be constituted as per the provisions of the Companies Act, 2013. For ease
of implementation, a suggested composition is provided below, which may be modified
as per the specific requirements of the SPV and in accordance with the SHA Term Sheet.

1. Board Composition for Industry-led SPV

e Board of Directors: Each SPV shall be led by a Board of Directors. The membership,
tenure, functions, and nomination process of the Board shall align with the
requirements of the Companies Act and be specified in its shareholders’
agreement.

e Board Composition: The Board shall have 11 Directors, at least two of whom should
be female, conforming to the following:

e Chairperson: To be nominated by the AIP in concurrence with the Government

e Four (4) members other than the Chairperson to be nominated by the AIP.
These members may serve as executivel or non-executive2 members of the
Board.

e Two (2) members nominated by the Central Government as non-executive
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members

e Two (2) members nominated by the State Government as non-executive
members

e One (1) member nominated by the Board from existing ITI leadership

e Chief Executive Officer (CEO) of the SPV

Note: For the State-led SPV, the composition shall be determined by the State
Government, though the expectation is that the Chairperson will be from industry, a
majority of the members from non-government stakeholder groups (industry,
experts), and one member from existing ITI leadership.

e Appointment Criteria: State Governments and the MSDE shall appoint their
respective nominees to the Board. These nominees may come from a non-
government background, including from academia or technical/ sector experts.

2. Board Functions

e Strategic Oversight: The Board shall set the strategic direction for the SPV in
alignment with the SIP.

e Governance and Fiduciary Duty: The Board shall ensure that the company
adheres to legal and regulatory requirements, compliance with fiduciary
requirements, maintains high ethical standards, and ensures financial health and
stability.

e Policy Making: The Board shall establish policies and procedures that guide the
company’s operations and management, for the overall benefit of students and
the community.

e Resource Allocation and Performance Monitoring: The Board shall review and
approve the annual workplan, budget, and results achievement reports to be
shared with the State government (state Steering Committee) and the
independent monitoring agency.

e Risk Management: The Board shall identify and monitor risks and ensure
appropriate risk management strategies are in place.

e Board Committees: The Board shall establish rules and procedures for relevant
Board Committees. It may create such committees or advisory groups for specific
purposes,including academic matters, procurement, audit, financialmanagement,
etc. to support it in discharging its functions.

e Quorum for Board Committee Meetings: In addition to minimum quorum
requirements applicable to Section 8 companies, all Board Committees/ Advisory
Group meetings must have the presence of at least 1 Central Government and 1
State Government nominated director, in addition to AIP nominated Director/s, for
meeting quorum requirements.

'Executive directors are board members who also serve in the company’s management and are involved in
the day-to-day operations.

2 Non-executive directors are board members who do not hold management roles within the company and

are not involved in the day-to-day operations. They provide an independent perspective and oversight to
the company’s strategy, and operations.
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e Stakeholder Consultation: The SPV shall establish procedures for regular,
structured, and meaningful consultation with key stakeholders, such as
the constituent ITIs, students, parents, and staff. This could be achieved by the
Board appointing ex-officio members.

3. Financial Responsibilities of Board

e Solvency and Asset Protection: The Board of Directors shall ensure the solvency
of the institution and safeguard its assets.

e Annual Plans and Budgets: The Board shall approve annual work plans and
budgets, which must reflect the SIP. These plans should include all activities of the
constituent ITls within the purview of the SPV. The annual plan shall reflect any
procurement activities that need to be carried out during the specified FY.

e Financial Strategy: Financial strategy shall be carried out as per the approved
SIP. In case of any change of plans or expectation of deviation from the original
plans, approval shall be taken from the SSC through annual reports or other
periodic reporting mechanisms, as laid down in the SHA and the LA.

e Compliance with Funding Terms: The Board shall ensure that funds provided by
funding bodies are used in accordance with the terms and conditions specified
in the scheme guidelines and license agreement.

e Delegated Financial Authority: The Board shall establish and maintain clear,
written rules specifying the levels of financial authority delegated to the CEO and
designated key personnel to ensure transparency and accountability in financial
decision-making.

e Risk Management and Governance Systems: The Board shall ensure the
existence and integrity of risk management, control, and internal governance
systems, and monitor these through an audit committee.

e Annual Accounts and Expense Monitoring: The Board shall receive and approve
annual accounts (audited financial statements) and periodically monitor capital
and operating expenses (at least once a quarter) to ensure that the finances of
the institution are managed as per the approved plan and to approve reasonable
variations, if any.

3.8 Appointment and Responsibilities of the CEO and Management

e Appointment of CEO: The Board of Directors shall appoint a nominee of the AIP as
Chief Executive Officer (CEO) to lead the management team. The CEO is a full-time
position appointed through a merit-based selection process.

* Management Team: Led by the CEO, the management team shall handle day-to-
day operations and tasks assigned by the Board of Directors.

» Powers and Responsibilities: The Board of Directors shall specify the powers and
responsibilities of the management team, which oversees operations and implements
the SIP for SPV. The responsibilities of the management team may vary across SPVs,
but at a minimum shall include:

« Operational execution, including academic, HR, and administrative matters
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« Performance management, monitoring, and evaluation.

- Fiduciary, environmental, health and safety, and social safeguards compliance,
and reporting

- Coordination with government bodies, industries, and other stakeholders, such
as trainees and staff

3.9 Delegated Matters

Delegated Matters is a list of matters in respect of which decision making at the Board
level is delegated to the CEO. In order to ensure operational freedom for the SPV, a list of
Delegated Matters will be incorporated into the SHA. The Board, in its first meeting, will
assign the Delegated Matters to the CEO and empower the CEO to undertake actions
contemplated in such matters.

The Delegated Matters will remain subordinate to the Reserved Matters. Hence, where
there is an overlap between Delegated Matters and Reserved Matters, the necessary
Reserved Matter consent will still be required.

3.10 Reserved Matters

Indicative Reserved Matters which shall be part of the SHA, protecting the State and
Central Government, include the following:

Part A: Fundamental Reserved Matters available to both the Central Government and the
State Government:

e Any amendment to, or alteration of, the memorandum of association or the articles of
association of the SPV, including the “Objects” clause of the Memorandum of Association.

e Any change in the capital structure of the SPV, including by way of the issuance of any
securities to any Shareholder or other person.

e Any transfer of the shares or securities of the SPV by any Shareholder.

e Any change in the constitution of the Board or of any Board Committees thereof
(including the appointment, removal, or other change of the Chairperson), including
the manner of appointment of Directors or any increase or decrease in the size of the
Board.

e Appointment, removal, or any change of statutory auditors.

e Capital expenditure for, or on behalf of, the SPV or the Hub-and-Spoke cluster other
than in accordance with the terms of the SIP.

e Acquisition, receipt, disposal, gift, or grant, of any assets of value greater than that
specified in the SHA.

e Sale, lease, gift, grant, or disposal in any other form and manner of any assets to any
person/entity other than the ITIs constituting the Hub-and-Spoke cluster.

e Acquisition of shares in or investment in any other person, creation of subsidiaries,
joint ventures, partnerships.

e Credtion of encumbrances on the assets of the SPV.

Liquidation, dissolution, or winding up of the SPV.
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e Any change to the registered office or the name of the SPV.

e Entering into any agreement with the AIP.

e Approval of the audited financial statements of the SPV.

¢ Incurring any indebtedness.

e Entering into an agreement, whether binding or otherwise, in relation to the foregoing.

Part B: Requiring prior written consent of the State Government to make decisions
vis-a-vis such matters:

e Operational expenditure for, or on behalf of, the SPV or the Hub-and-Spoke Cluster
other than in accordance with the terms of the SIP.

e Entering into any contract involving an expenditure in excess of that specified in the
SHA, renewing /amending such contracts beyond the initial period, or altering the
terms and conditions of such contracts.

e Commencement of litigation, arbitration, or other legal proceedings regarding a
disputed value in excess of that specified in the SHA, and except in relation to any
dispute arising out of the License Agreement.

e Entering into an agreement, whether binding or otherwise, in relation to the foregoing.

3.11 Term and Termination

The SHA to formalize the industry-led SPV model will come into effect simultaneously with
the LA and will continue to remain in effect until and unless any of the following termination
events occur:

Mutual agreement among the parties to the SHA

Expiry/termination of the LA for any reason other than any default by the SPV

Liquidation, dissolution, winding up, or bankruptcy of the SPV

A shareholder ceasing to hold any securities in the SPV. In such a case, the SHA would
be terminated vis-d-vis such shareholder

Exit Events

Upon expiry of the term of the LA or termination of the SHA (for reasons other than the
occurrence of an Event of Default), one of the following actions will be undertaken at the
discretion of the Central Government and the State Government:

¢ the SPV will be voluntarily wound up; or,

¢ the Central Government and the State Government will have the right to acquire (by
themselves or their respective nominees) the shares of the SPV held by the AIP at the
lowest permissible price under applicable law. The Government may continue the SPV
with a different industry partner, after acquiring the shares.

Further information on the configuration of the industry-led SPV, including matters not
listed above such as non- scheme modes of funding, lock-in period, inspection rights,
events of defaults, penalties, termination, confidentiality, legal jurisdiction, etc. are covered
in the SHA term sheet.
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3.12 Human Resources

The Human Resources (HR) arrangement for the SPV is critical for ensuring effective
management and operation of the ITIs. Putting in place a HR plan for managing the
implementation of the Hub-and-Spoke ITl, including management, trainers, and
administrative staff, will be the primary responsibility of the AIP (or the Board in the State-
led model). A broad outline of such a plan will be part of the SIP. The HR plan can adopt
various models suited to the context of the State/ UT and clusters identified for upgradation,
including the following options:

Model 1: Co-existence of Government ITI staff with new SPV staff

This would be the preferred model of HR management under the industry-led SPV model.
The industry-led SPV shall bring in managerial expertise through a professional CEO and
may also appoint managers for academics, finance, operations, etc. The SPV shall also
bring master trainers/ trainers/ subject matter experts from industry shop floors for new
courses and those being redesigned, especially in the areas of advanced manufacturing,
Industry 4.0, etc.

In addition, personnel required for managing new functions such as LOMS, counselling,
placement, etc. shall be engaged by the SPV.

The existing ITI staff will continue to report to their respective ITI principal. It is expected
that the existing ITI staff will be professionally developed by the SPV, with collaborative
technical and leadership training offered to bring them in line with the latest industry
practices and prepare them for the post-scheme running of the ITls. Onboarding of
contractual staff at the SPV level is also expected to compensate for time for hiring
permanent ITI staff for vacant positions, until such positions are filled by the Government.

The SPV CEO shall exercise administrative jurisdiction over the existing ITI staff for day-
to-day work and performance. However, the ultimate control, including disciplinary
actions or termination, shall remain with the State Government. The SPV CEO shall only
exercise d recommendatory role to the State Government for performance, transfer, or
disciplinary actions over ITI staff. In case the State Government decides to transfer the ITI
staff, the SPV can hire a replacement on a contractual basis. An indicative representation
of the model is shown in the below figure.

State Steering
SPV Board o o Committee
SPVCEO | - ITI Principal

|'

Manager

Existing ITI Staff

Manager
Finance

|

Operations




Model 2: Deputation of Government ITI staff to SPV

A similar HR structure to Model 1will be used, apart fromitis staff having direct accountability
and reporting to the SPV CEO. The existing government staff, including the principal who
qualify the criteria set by the SPV may be absorbed by the SPV. Such a placement of
government employees on deputation to the SPV shall be done with the formal consent
of the employee and for the duration of the scheme. ITI staff who do not consent to the
deputation may be transferred to another non-scheme ITI. The salary and benefits for
staff deputed to the SPV shall be as per the HR policies of the SPV. The terms of deputation
shall be as defined under the State rules and such service rules will need to permit
deputation to private entities or be amended to allow such arrangements.

Model 3: No Government staff in SPV

In this model, the State Government may remove all existing government staff from
scheme ITIs and reassign them to other government-run ITIs within the State. The
industry-led SPV would then be entirely run and managed by SPV staff, as per its own HR
policies. This may not be ideal for building the required HR capacity of government it
is envisaged under the scheme or for continuity of services to trainees and may only be
explored in rare instances of discord or unforeseen situations.

4. Financial Design

This section outlines the financial management arrangements of the scheme - including
planning and budgeting, fund flow mechanisms, accounting and reporting, internal
controls, and audit provisions.

4.1 Financial Outlay and Financing Structure

The total outlay of the scheme is 60,000 crore over five years. This cost is shared among
the Central Government, State Governments, and Industry as shown below:

Particulars Total Central State Industry
(2 crore) (2 crore) (2 crore) (2 Crore)
Total Scheme Outlay (5 years) 60,000 30,000 20,000 10,000

This corresponds to a funding pattern of approximately 50% Central: 33% State: 17%
Industry. Each Hub-and-Spoke cluster will maintain this cost-sharing ratio in its funding
plan as indicated in the Strategic Investment Plan (SIP). The SIP will be vision and guiding
document for upgradation of ITls. The SIP prepared by the Industry Partner will outline the
total cost of transformation, including expenses and those related to infrastructure,
equipment, trainers, and other areas of upgradation, while focusing on the development
and delivery of industry-aligned courses and the achievement of key outcomes
(placement, salaries, enrolment, etc.) for the scheme period.

The Central share will predominantly finance capital expenditures (e.g. infrastructure,
equipment), while State and Industry shares will cover both capital and operational
expenditures. Special provisions apply for certain States/UTs: for North-Eastern and Hilly
States, the Centre: State: Industry ratio is 74.7%: 8.3%: 17% (central funding includes a
portion of operational costs), and for Union Territories without legislature the ratio is 83%:
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0%: 17% (no UT share). In all cases, the industry contribution must be at least 17% of the
project cost (this may come from a single industry partner or multiple partners). In cases

if an industry partner contributes more than the minimum 17%, the required State
contribution is reduced proportionately. In exceptional cases, if the industry contributes

less than 17%, the State must increase its share to meet the shortfall (undertaking to be
given by State in SIP).

Indicative Investment per ITI and Cluster: Upgradation costs have been estimated per
institution to guide planning. Under the Scheme, support will be provided for the
upgradation of Hub ITIs with an outlay not exceeding 281 crore (over five years) and for
Spoke ITls with an outlay not exceeding 240 crore. In cases where the overall cost of
upgradation of these institutes exceeds the prescribed outlay, the contribution of the
Central Government shall be capped at 50% of the above ceiling amounts and limited
strictly to capital expenditure (Exceptions for NER, Hilly States and UTs without legislature).

Table below provides an indicative breakdown, including the combined cost for a typical
cluster of one Hub and four Spoke ITls:

Item Total Cost Central State Industry
Upgradation of one Hub ITI (avg.) g8l crore per ITI | 40 crore 230 crore | Ell crore

Upgradation of one Spoke ITI (avg.) 240 crore per ITI | 218 crore g17 crore 25 crore

One Hub + Four Spokes (cluster total) | 2241 crore per 2112 crore 298 crore | 31 crore
cluster

Annual cost for one cluster (5-year ~248.2 crore per | ~822.4 ~219.6 ~26.2

average) year crore crore crore

Note: Actual project costs and the exact share of each contributor will be determined by
the approved Strategic Investment Plan (sIP) for each cluster. The figures above are
indicative; individual cluster investments may vary. The central share will be as per actual
capital expenditure.

Component-Wise Outlay (1000 ITIs): Within the overall scheme, approximately 56,900
crore is allocated for upgrading the 1,000 ITIs (Componentl of the scheme). The table
below breaks this out between Hub ITls and Spoke ITls, along with the share of each
funding source:

Component Total 5-Year Central State Industry
Cost

Upgradation of 200 Hub ITIs (including 220,220 210,420 26,100 23,700

new courses/content development) crore crore crore crore

Upgradation of 800 Spoke ITIs (including 236,680 216,880 g13,900 25,900

new courses/content development) crore crore crore crore

Subtotal — ITI Upgradation (Comp. 1) 256,900 227,300 220,000 29,600
crore crore crore crore

(The remaining portion of the 60,000 crore outlay is allocated to Component Il — the
establishment of five National Centres of Excellence (upgraded NSTIs) — and to certain
central activities as described below.)
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Central Support for Scheme Management: 21,600 crore is earmarked for governance,
project management, and capacity-building activities to ensure the scheme’s effective
implementation and sustainability. Key provisions (over five years) include:

e Capacity building of central & state agencies: 2200 crore

e Office expenditure (administrative expenses): Z100 crore

e IT and digital infrastructure (incl. LOMS): 2600 crore

¢ Technical assistance for institutional strengthening: 2100 crore
¢ Media, awareness & advocacy: 2100 crore

¢ Evaluations, studies, and research: 100 crore

® Project Management Unit (PmuU) support at the central and state levels: 2400 crore.
The PMU support for each State shall not exceed 22 crore per year and will be
determined based on the number of clusters proposed by the State.

Total central support for scheme management = 1,600 crore. (These costs are covered
entirely by the Central Government and are part of the overall Central share in the scheme
outlay.)

4.2 Fund flow'

Funding under the scheme is channelled through a dedicated mechanism that ensures
all partners contribute their share and ties fund releases to performance milestones. The
key elements of this funding mechanism are the escrow account for pooling contributions
and a milestone-based disbursement schedule as described below. The payment
tranche for Centre, State and Industry would be decided in the Annual Operational Plan
(AOP) submitted by the SPV.

Escrow Account

Each approved cluster SPV will operate an escrow bank account in Scheduled Commercial
Bank (SCB) to collect funds from all sources. All contributions — Central, State, and Industry
- dre deposited into this escrow account, and funds become available for the SPV's use
only after all three parties have contributed their respective shares for a given tranche.
This escrow setup ring-fences the project funds, ensuring they are used solely for the
cluster's upgradation activities and that each stakeholder’s contribution is proportional
and timely.

Fund Disbursement and Release Conditions

Initial Advance (Year 1): In the first year of the project, an advance of up to 10% of the totall
project outlay (as per the proposed Annual Operational Plan, matched with the State and
Industry shares) shall be released to the SPV upon approval of the cluster's Strategic
Investment Plan (SIP) by the National Steering Committee (NSC). This upfront funding
enables the SPV to establish its governing board and project team, initiate preparatory
activities, finalize procurement plans, and kick-start initial improvements or training
programs. There is no second installment in Year1; the initial advance is the only
disbursement for the first year.

Annual Instalments (Years 2-5): The remaining 90% of the project funds is disbursed
from the second year onward in annual instalments. Each year’'s approved funds (as per

'National Steering Committee (NSC) meeting held on 20.09.2025 has recommended necessary revisions as required in
consultation with Integrated Finance Division, MSDE. Necessary revisions would be updated separately.
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the SIP/AOP) are released in two tranches — of 50% each — subject to the cluster meeting
specific performance and co-funding conditions:

e Firstinstalment (50% of annual ollocation): Released at the beginning of Year 2, Year 3,
Year 4, and Year 5, only if the following milestones for the previous year are met:

1. Utilization of previous funds: At least 75% of the last tranche (previous year's
funds) has been utilized, as evidenced by expenditure reports and utilization
certificates. (For example, to receive the first installment of Year 3, the cluster
must have expended at least 75% of the funds released in Year 2.)

2. Annual Plan approval: The Annual Operational Plan (AOP) for the current year is
submitted by the SPV and approved by the State Steering Committee (SSC). The
AOP should detail the year's targets, activities, and budget, aligned with the
original SIP.

3. KPI achievement: The cluster achieved at least 80% of its key performance
indicator (KPI) targets for the previous year. These KPIs cover critical outputs (e.g.
completion of civil works, procurement and installation of equipment, faculty
hiring/troining, launch of new courses, student services rollout, etc.), and
achievement is measured in a weighted manner (explained below).

e Second installment (remaining 50%): Released around the mid-point of Year 2 through
Year 5, only if the following ongoing-year conditions are met:

1. Mid-year progress on KPIs: At least 50% of the current years KPI targets are
achieved by mid-year (assessed using a cost-weighted progress metric).

2. Industry contribution for the year: The industry partner has deposited its full share
of the current year’s required funding into the escrow account.

3. State contribution for the year: The State government has deposited its full share
of the current year's funding into the escrow account (ensuring the State is co-
funding on schedule).

4. Compliance with reporting: The SPV has submitted required interim progress
reports and financial statements for the year-to-date, and addressed any review
observations or corrective actions from previous reviews.

If the above conditions are not fulfilled, the release of funds is deferred until compliance
is achieved. This staggered, conditional release structure ensures that the flow of funds is
performance-driven and in sync with the cluster’'s capacity to utilize funds effectively

(Note: In Year 5, the mid-year second instalment is the final scheduled disbursement,
which may be adjusted or withheld based on a final performance review.)

KPI-Based Performance Evaluation: Each Hub-and-Spoke cluster's performance is
tracked through KPIs defined in its SIP and AOP, covering areas like infrastructure
development, training delivery and outcomes, placement of trainees, faculty capacity,
and industry partnership activities. To ensure fairness, a cost-weighted scoring approach
is used for KPI achievement: progress in each component contributes to the overall KPI
achievement in proportion to that component's share of the budget. For example, if
procurement of equipment accounts for 30% of the project cost, and the cluster has
completed 80% of the equipment procurement, then that component would contribute
24% (which is 80% of 30%) toward the overall KPI fulfilment percentage. Additionally, a
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certain weight (e.g. 10%) is reserved for high-impact outcomes that may not directly
correspond to expenditure, such as trainee performance and placement rates, industry
satisfaction, and governance improvements. This method ensures that both financial
utilization and outcome achievement are factored into performance, aligning fund
releases with the scheme’s objective of quality and results.

Planning and Budgeting

Strategic Investment Plan (SIP): Financial planning for each cluster begins with the
preparation of a Strategic Investment Plan at the proposal stage. The SIP lays out the
complete 5-year financial blueprint for that Hub-and-Spoke cluster, detailing year-wise
capital expenditure (CapEx) and operational expenditure (OpEx) requirements. Itincludes
itemized budgets for major components — e.g., civil works (construction/renovation of
classrooms and workshops), equipment and machinery for new and upgraded trades,
human resources (additional instructors, support staff), training materials and
consumables, curriculum development, student support services, etc. The SIP should be
supported by schedules or annexures as needed (such as lists of equipment to be
procured, civil works details, staff hiring plans, etc.). This plan is scrutinized and approved
by the State Steering Committee and ultimately by the NSC as a pre-condition for funding.
The approved SIP effectively sets the overall budget envelope for that cluster under the
scheme.

Annual Budgeting and Revisions: The cluster will prepare an Annual Operational Plan
(AOP) for each upcoming year, outlining specific activities, outputs, and budget for that
year, within the ceilings approved in the SIP. If a revision to the originally approved annual
budget (either CapEx or OpEx) is needed but remains within the overall envelope
sanctioned in the SIP for that year, the SPV's Board of Directors can approve such a
change. The Board's approval for an intra-envelope reallocation or revision should be
communicated to the SSC/NSC within 15 days. However, any proposal to exceed the
annual CapEx or OpEx limits defined in the SIP (i.e., a major change to the project scope
or cost) requires prior approval from the SSC/NSC before implementation. This ensures
flexibility for the SPV to make minor reallocations for efficiency, while maintaining oversight
on major deviations from the plan.

(Indicative state/UT-wise allocations of ITI clusters are provided in Annexure 5 of the
guidelines to aid initial planning.)

State and Industry Share:

The following will be excluded while ascertaining mandated State share for SPV funding:

i. Salaries of existing/baseline Hub-and -Spoke Clusters staff (both regular and
Controctuol), i.e., staff hired before the registration of the SPV.

ii. Salaries of regular Hub-and-Spoke Clusters staff hired after registration of the SPV
against posts sanctioned by the State Government before the date of registration of
SPV.

iii. Existing/baseline budgetary grants from State Government (other than salaries) like
operational cost per student (based on baseline number of students), minor repairs,
consumabiles for existing trades, other establishment costs like telephone, electricity,
stationery, etc.

iv. The industry in-kind support (donation of equipment, software, etc.) will be excluded
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while ascertaining the mandated industry share for Hub-and -Spoke Clusters funding.
Transfer by H&S/State Government to SPV:

The scheme intends to establish an empowered and accountable Hub-and -Spoke
Clusters/SPV which will balance accountability with economy with a sustainable industry
connect. To ensure sustainability of this institutional framework, the following will be
transferred/assigned by State Govt/H&S ITIs to Hub-and -Spoke Clusters/SPVs.

a. Budgetary grant received from State/UT Govt. for operational cost per student (based
on baseline number of students), minor repairs, consumables for existing trades, other
establishment costs like telephone, electricity, stationery (by State Govt.)

b. Existing revenues like student's registration fees, if any (by H&S)
Existing MOUs with industry (by H&S)

d. Existing Fixed Assets for operational use with ownership retained by the State Govt.
(by H&S)

However, none of these will be counted as contribution towards the mandated State
share or industry share for funding of Hub-and -Spoke Clusters/SPVs.

4.3 Financial Controls

* To ensure robust financial management and accountability, the scheme will enforce
strict controls and adhere to standard government financial practices throughout
implementation:

e Ring-fencing of Funds: All scheme funds for a cluster are kept in the dedicated escrow
account for that cluster and used only for approved scheme activities. The money in
the escrow cannot be diverted to other purposes or lent/advanced elsewhere. This
ring-fencing ensures a clear separation of scheme finances from other State or
institutional accounts and facilitates transparent audit trails of how funds are spent.

e Utilization Threshold for Further Release: Before any new tranche of funds is released
to the SPV, it must demonstrate substantial utilization of prior releases. Typically, at
least 75% of the previous instalment should be utilized (and the corresponding outputs
achieved) before the next instalment is approved. If a cluster is holding significant
unutilized funds from earlier releases, further disbursements will be delayed or withheld.
This principle prevents accumulation of idle funds and pushes the SPV to timely
implement planned activities.

¢ Interest on Idle Funds: Any interest income must be remitted back to the Consolidated
Fund of India. It is not to be treated as additional spending money for the SPV. This
aligns with Government of India financial rules, which require interest earned on
unspent public funds to be returned to the government exchequer.

e Cashless Transactions and PFMS Tracking: All payments and expenditures under the
scheme must be made through bank transfers/ electronic means. No cash transactions
are allowed for scheme funds. This ensures that every payment leaves a traceable
record. Furthermore, the fund flow is integrated with the Public Financial Management
System (PFMS) — allowing real-time tracking and reconciliation of every transaction
against the planned budget lines. Each expense can thus be matched with its intended
purpose in the approved plans, reinforcing financial discipline and transparency.

e Periodic Utilization Certificates (UCs): The SPV is required to submit periodic financial
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reports, including Utilization Certificates for funds expended. These UCs must be
certified by the SPV’s Head of Finance/ Accounts and verified by a Chartered Accountant.
They attest that the funds have been used for the intended activities. The State Project
Implementation Unit (SPIU) and/or the central PMU will review these certificates. No
further fund release will be made to a cluster until UCs for at least 75% of the previous
funds are submitted and accepted. This rule ties compliance in financial reporting to
the flow of funds.

e Real-Time Monitoring and Transparency: An integrated digital dashboard will monitor
fund releases and utilizations across all states and clusters. Key financial data (e.g.
how much of the central share has been released to each SPV, percentage utilized,
etc.) will be available to scheme authorities in real time. The National Steering
Committee will review this data in its periodic meetings to identify slow-moving
projects or bottlenecks. The ministry may also publicly disclose the performance of
states and clusters in terms of fund utilization and achievements (a “scorecard’),
thereby creating transparency and positive pressure. States or clusters that are slow
in utilization may be highlighted in order to encourage prompt corrective action. This
naming-and-accountability approach is intended to incentivize all stakeholders to
maintain momentum and fully achieve the scheme’s targets.

The NPMU in consultation with Integrated Finance Division (IFD) may issue required
clarification from time-to-time.

5. Framework for Curriculum Design

e Currently, CTS courses run for a total of 1,200 hours annually, along with 150 hours of
On-the-Job Training (OJT) and an optional 240 hours of add-on courses, bringing
the total learning hours to 1590 (i.e., 1,200 + 150 + 240) in a year.

e The course structure includes Trade Practical, Trade Theory, and Employability Skills.
Workshop Calculation & Science and Engineering Drawing for Engineering trades are
integral parts of the trade syllabus as per the existing practice.

¢ Following the notification of the National Credit Framework (NCrF), every 30 hours of
learning is equivalent to one credit. Accordingly, trainees earn 40 credits for 1,200 hours
of training and 5 credits for 150 hours of OJT, totaling 45 credits. If the trainee opts for
the additional 240-hour add-on course, they earn 8 more credits, bringing the total to
53 credits. This structure is aligned with the National Education Policy (NEP) 2020 and
the NCrF.

e With the launch of the new scheme for upgradation of ITIs, there will be Scheme ITIs
and Non-scheme ITIs. The course design should be such that it caters to the
requirements of both Scheme and Non-scheme ITls while leading to a common
certification.

A novel approach would be adopted in designing the CTS courses. The courses can be
modularized into segments of 240 hours each leading to 08 credits. The modular design
consists of core modules that are standardized and applicable across all ITls, and specific
modules, which can be tailored to meet specific requirements.
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5.1 Advantages of Modular Structure of Training: Modular learning is a versatile and
effective approach to teaching and learning that offers numerous benefits for trainers
and learners alike. Breaking down courses into self-contained modules aligned with
learning objective and outcome leads to-

¢ flexibility in learning
e customization, and enhanced engagement
e more personalized and impactful learning experience

e Effective delivery of modular content on Learning Management Systems and online
platforms and track learner progress efficiently

However, proper care needs to be taken that modules are properly designed and
sequenced. As technology continues to advance, modular learning is likely to play an
increasingly prominent role in training, offering new opportunities for innovation and
improvement in teaching and learning practices.

5.2 Curriculum Design Under the Scheme

Under the new scheme, there is a scope of developing new courses/ modifying
existing courses that cater to requirements of industries by involving them in the design
and development stage of course. This will not only enhance the relevance of ITI training
but also ensure that the workforce is equipped with the skills required for the jobs of the
future. Many of the current courses may need to be modernized to incorporate the latest
industry practices, technological advancements, and Industry 4.0 elements.

Structure for revising the existing curriculum: The course will be designed in two parts
covering Theory, Practical and Employability Skills in 05 modules of 240 Hours (240x5=
1,200 Hrs)

Core Skills: 3 modules (720 hours) - This component will be common across all ITls.
Specific Skills: This component will differ for Scheme and Non-scheme ITls.

e Non-scheme ITIs: An additional 480-hour module (comprising 2 modules) will
be common across the country. In addition, there will be an optional module of
240 hours and 150 hours of On-the-Job Training (OJT), totalling an additional
870 hours of learning, over and above the 720 hours of Core Skills.

e Scheme ITIs: The combined duration of the special module, optional module,
and OJT (i.e, 480 + 240 + 150 = 870 hours) may be treated as separate
components or as a single unit. The training Hubs will have the flexibility to design
and deliver these components through institutional training, industrial training,
online training, or hybrid modes, with necessary approvals from the Special
Purpose Vehicle (SPV).However,thestructureof the curriculum shall remain
aligned with the existing system. The design of the specific modules should
aim to ensure employment opportunities in industries associated with the Hub
or in similar sectors. (Key Performance Indicator. Percentage of employment).




The hour wise distribution of the modules is as under:

SchemelTl

Non-SchemelTl

Core Module

03 Modules Of 240 Hours =
720 Hours

03 Modules Of 240 Hours =
720 Hours

per the SPV/Industry need

Specific Module Special 02 Modules of 240 Hours| Additional 02 Module of 240
= 480 Hours as per the need of | Hours = 480 Hours
Industry [SPV

oJT Minimum 150 Hours of OJT as 150 Hours of OJT or Group

Project

Additional Module

240 hours special module as
per the need

Optional module of 240 Hours

1. The structure of courses, Assessment & Certification:

Description

Courses under Non- Scheme
ITI

Courses under Scheme
ITI

Advantage & Flexibility
given to SPV/Hub

Structure of
the
curriculum

All the courses will be
modularized

Each module will be of 240
Hours (08 Credit)

05 Modules of 240 Hours
2240 x 5) totaling 1200 Hours

03 Core modules and 02
specific modules)

Plus 150 Hours of OJT

Another optional 240 Hours
module for multi skilling or
advance skilling.

Totaling 1,200 +150+240 =
1,590 Hours and 40 +5
+8= = 53 Credits.

All the courses will be
modularized

Each module will be of
240 Hours (08 Credit)

03 Modules of 240
Hours (240 x 3) totaling
720 Hours (03 Core
modules)

Additional 02 special
modules developed as
per the requirement of
SPV/Hub.

In addition, minimum
150 Hours of OJT and
another optional 240
Hours module for multi
skilling or advance
skilling as per the
requirement of SPV/
Hub.

Totaling
(1,200+150+240) 1,590
Hours and (40 +5 +8)
53 Credits.

SPV/Hubs also have the
autonomy to train the
passed-out trainees of
CTS/ existing workers in
the additional modules
to prepare them as per
industry need.

Only 03 Core

Modules totaling 720 Hours
are fixed as per CTS and
870 Hours  (1590-720)
may be customized by the
SPV/Hub as per their
requirement in line with
existing structure.

Either they may develop or
choose any existing short-
term courses. They can
have additional OJT period
as per the need.

This will give the autonomy
to the SPV/Hub of giving
training according to the
industry requirement
whereas trainees will also
get NTC certificate in the
existing trade name (as
60% of basic course
design of 1,200 hours will
remain same.

By taking existing trainees,
SPV/Hubs may utilize their
infrastructure in a better
way.
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Assessment
and
Certification

Existing assessment and
certification will be followed:

(1) Formative
Assessment-200
marks

(i) Summative
Assessment —

a. CBT (Theory)-
150 marks

b. Practical-250
marks

Total of 600 Marks In the
theoretical test, module wise
question bank will be
prepared and questions will
come module wise, i.e. 30
marks for each module
totaling 150 marks.

Existing assessment
and certification will be
followed for Computer
based theory test at
the end of each year
including practical and
formative assessment.

In the theoretical test,
module wise question
bank will be prepared
and questions will
come module wise i.e.
30 marks for each
module totaling 150
marks.

There will be one single
examination as per the
existing practice
covering all modules
and passing will be
decided on the marks
of combining all
modules together.

The questions of 03
core module will be the
same as existing CTS
and for additional 02
module questions will
be from the question
bank developed by the
HUB/SPV as per their
requirement. The
assessment criteria for
these new modules,
along with rubrics, also
need to be developed
by the SPV/Hub ITI.

Formative marks (200
marks) and Practical
marks (250 marks) will
be given by the

This structure will
provide autonomy to
the SPV/Hub to award
marks based on the
training customized by
them. Out of a total of
600 marks, only 90
marks (i.e., 30 marks
for each of the 3 Core
Skill modules) will be
awarded as per the
existing CT framework.

The remaining 510
marks will be assigned
by the Hub/SPV under
the supervision of
industry experts,
distributed as follows:

200 marks for
Formative Assessment,
250

marks for Practical
Assessment, and60
marks through
Computer-Based Test
(CBT?.

For the above special
industry led training,
SPV/Industry partners
will issue certificate/s
which will give trainees
a cutting edge for
employment.

Provision may be
created on SIDH portal
to upload this
certificate/s.




For management of
quality the Assessment
of formative and
practical examination
will be carried out
through Learning
Outcome Management
System (LOMS).

Industry may also
conduct additional
short-term courses.
The assessment of
additional courses
separate assessment
and certification can
be done uOnder
supervision of SPV.

whereas trainees will
also get the same well
recognized NTC
certificate in the
existing trade name.

2. Example of new modular structure of existing curriculum:

a. Engineering Trade:

Courses under Non-Schemel Tl

Courses under Schemel Tl

The Welder Trade course can include 3 core
modules and 2 additional modules of 240
hours each. For example:

e Core Modules each of 240 Hours
(Mandatory for all trainees):

0 Welding Process and Safety
Precautions

0 Welding Techniques

0 Workshop Calculation,
Engineering Drawing and
Employability skill

e Specific Modules (Mandatory for all
trainees):

0 Gas Metal Arc Welding

0 Gas Tungsten Arc Welding
v" 150 Hours of OJT.

hours. For example:

all trainees):

The Welder Trade course can include 3 core
modules of 240 hours each, adding up to 720

e Core Modules (Mondqtory for

o Welding
Safety Precautions

o Welding Techniques

o Workshop Calculation,
Engineering
and Employability skill

Additionally, the rest of 870 hours may
be divided, with minimum 150 hours of
OJT, as per the requirements of the AIP
and industry partner(s)

e  Minimum OJT of 150 hours.

e The remaining 720 hours may
be used for special modules,
add-on courses, and OJT (in
addition to the 150 hours of
mandatory OJT)

Process and

Drawing




Additionally, trainees may select a 240- hour
optional add-on course from the following

Non-Destructive Testing of Welding
Fabrication and Fitting

Inspection and Quality Control
Industry 4.0

« SpecialModules (SPV/ Hub may
take any two from the list below):

0 Any module developed by
the SPVs as per their specific
needs
OoJT
Gas Metal Arc Welding
Gas Tungsten Arc Welding
Repair & Maintenance
Using Welding
Submerged Arc Welding
Structural Welding
Non-Destructive Testing of
Welding
Fabrication and Fitting
Inspection and Quality Control
Industry 4.0
OoJT

O O O O

O O O

o O O O

Additionally, SPV/Hub/ trainees may
select a 240-hour optional add-on
course from the following:

e Any module developed by

the SPVs as per their specific
needs

oJT

Non-Destructive Testing of Welding
Fabrication and Fitting

Inspection and Quality Control
Industry 4.0

b. Non - Engineering Trade:

Courses under Non-Scheme Tl

Courses under Schemel ITI

The Cosmetology Trade course can include
3 core modules and 2 additional modules of
240 hours each. For example:
e Core Modules each of 240 Hours
(Mandatory for all trainees):
O Facial & Skin Analysis
0 Superfluous Hair
0 Personality Development and
Employability skill
e Specific Modules (Mandatory for all
trainees):
O Hair Styling
O Manicure & Pedicure
v" 150 Hours of OJT.

The Cosmetology Trade course can include 3
core modules and 2 additional modules of
240 hours each. For example:
e Core Modules each of 240 Hours
(Mandatory for all trainees):
o Personality Development
o Superfluous Hair
o Facial & skin Analysis and
Employability skill
« Special Modules (SPV/ Hub may
take any two from the list below):
0o Any module developed by
the SPVs as per their specific

needs
o OJT
o Yoga

0 Salon Management
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Additionally, trainees may select a 240- 0 Spa Treatments

hour optional add-on course from the 0 Hair Styling

following: o Manicure & Pedicure
¢ Hair Coloring v' 150 Hours of OJT.
e Make up Additionally, SPV/Hub/ trainees may
¢ Indian Traditional beauty concept select a 240-hour optional add-on

course from the following:

e Any module developed by the
SPVs as per their specific needs

o OJT

e Ayurvedic Cosmetology
e Nail Art

e Trichology

e Hair Coloring

e Make up

¢ Indian Traditional beauty concept

5.3 Development of new Courses:

The principles applied for existing courses will also be applied for development of new
courses in modular format. SPV/Hub will also have the flexibility of developing any new
course in the same line as the new modular structure to maintain the uniformity of CTS,
i.e., 05 modules of 240 hours and 150 hours of OJT with optional 240 Hours as per their
requirement and submit the redesigned and new courses to NCVET for approval, ensuring
they meet national standards and qualifications. However, the approval process would
follow a green channel and will be approved within a timeline of 15 working days after
submission. However, course content and methodology of training will be decided by the
Industry [ SPV.

Since, under the provisions of the scheme, new courses will be developed at multiple
levels—SPV, DGT (covering both Scheme and Non-scheme ITIs), - the roles and
responsibilities for course development are outlined as follows:

e Course Development at SPV Level:

The SPV will monitor all Hubs and Spokes under its jurisdiction. Courses developed
at this level will be specific to the Scheme ITIs within the respective SPV's
jurisdiction. Training requirements may vary across different Hubs even within the
same trade, and modalities of training may differ accordingly.

Courses will be developed by the Hubs in consultation with the SPV in a modular
format, covering both Long-Term Training (LTT) and Short-Term Training (STT).

The finalized courses will be submitted to NCVET for approval,
following due process.

e Course Development at DGT Level:

DGT follows a well-established process for course development through CSTARI,
Kolkata. Areas of national importance or emerging sectors, where new courses
are required, will be identified and developed in a modular format. These courses
will be designed to be applicable across both Scheme and Non-scheme ITls,
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ensuring uniformity and scalability across the ITI ecosystem.

Provision for funding for all categories has been made which will be utilised for course
and content development. For maintaining uniformity all the courses developed at
different levels will be routed through CSTARI, Kolkata for submission to NCVET for approval.
Similarly, the content development for all revamped existing courses and new course will
be done at different levels and mode of training may be different however for uniformity
these will be routed through NIMI, Chennai.

5.4 Content Development and Capacity Building in the scheme ITI:

Based on the curriculum developed by industry through SPV, the content needs to be
developed along with resources for training. The standards of training will be monitored
through Learning Outcome Management System.

e Industry-Driven Content: Collaborate with industry experts to develop course
content that meets current and future industry demands, including case studies,
real-world projects, and hands-on training.

e Resource Development: Create comprehensive learning materials, including
textbooks, on the move digital content, instructional videos including AR/VR
and e- learning modules. Develop question banks for both trainees and trainers
for the newly developed and revised courses.

 Digital Interface and Learning Outcome Management System (LOMS): By creating a
digital interface for mapping the entire cluster of Hub and Spoke ITI network, to enable
real time data capture and linkages with the national MIS and Skill India Digital Hub
(SIDH). Guidelines for the design of such LOMS with the help of common standards
and interoperable IT infrastructure shall be part of the scheme guidelines.

The Learning Outcome Management System (LOMS) for the ITI ecosystem should be
designed with a user-centric approach, ensuring accessibility and multi- language
support to accommodate diverse learners. It must integrate a blended learning model,
combining online theoretical components with hands-on practical training. The LMS
should feature interactive and engaging content, including multimedia resources and
gamification elements, to enhance student motivation. Furthermore, the incorporation
of adaptive learning technologies like intelligent tutoring systems, learning analytics,
and personalized learning pathways will enable the LMS to personalize learning
experiences based on individual progress and performance, providing tailored content
and assessments that meet the unique needs of each student. To support data-driven
decision-making, the LMS should provide real-time analytics to monitor performance
and feedback mechanisms to facilitate continuous improvement.

e Assessment and Certification: Develop assessment criteria that measure
both theoretical knowledge and practical skills throughout the learning period
using LOMS. Design certifications recognized by industry that can be stacked
towards higher qualifications.

e Train the Trainer Programs: Develop and implement training programs for ITI
instructors to equip them with the knowledge and skills needed to deliver the
updated courses. Partner with industry leaders to provide hands-on training,
workshops, and certifications for instructors
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5.5 Pedagogy along with Blended Learning:

Different types of Digital Resources, Tools and Methodologies which can be used in
Blended Learning in line with NCVET guidelines

Theory/ Lectures/ Trade Theory: Imparting theoretical and conceptual Knowledge
a. Physical classroom teaching
b. Delivery of Lectures through TV Broadcast

c. Online Digital learning: Mode of learning: Audio/ Audio-video [/ podcast Lectures
through Internet Web Channel

i. Non-interactive- One-way communication
ii. Interactive - Two-way communication- One-to-Many, Many-to-Many
iii. Online curated self-learning
d. Online Digital learning: Components
i. Text, Presentations
ii. Audio/ Audio-Video — Instructional
iii. llustration/ Graphic/ GIF, Instructional Photographic Images, Animation
iv. Simulators - 3D and 4D, Virtual Labs
v. Digital twins

vi. Augmented Reality (AR)/ Virtual Reality (VR)/ Extended Reality (XR) based
learning

e. Metaverse- immersive learning
i. Reference Material Online Digital learning: Place of learning

ii. Student/ Learner in a classroom with a teacher: Instructor/ teacher led
learning

iii. Student/ Learner in a classroom, no teacher: Al/ Robot Led learning
iv. Student/ Learner anywhere without a teacher

v. Gamification for effective learning

5.6 Enhancing Training in ITI Skill ECosystem

In the modern skill training landscape, the emphasis is shifting towards practical, hands-
on learning. This approach not only prepares trainees for real-world challenges but also
enhances their employability by bridging the gap between theoretical knowledge and
practical application. For the ITI skill ecosystem, this means a transformative approach
to practical training, characterized by:

i. ConceptBuilding through Hands-On Experience:
a. Practical sessions will focus on building strong foundational concepts.

b. Emphasis will be on understanding the ‘why’ and ‘how’ behind each task, fostering
deeper technical knowledge and critical thinking.

c. Trainees will work on real-world scenarios and simulated environments to grasp
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complex concepts effectively.
ii. Learning by Doing:
a. A shift from traditional classroom methods to experiential learning.

b. Trainees will engage directly with tools, machines, and technologies relevant to
their trade.

c. This approach not only builds muscle memory and technical competence but
also instills confidence in executing complex tasks independently.

iii. Poblem-Solving and Innovation:

a. Practical sessions will incorporate problem-based learning to develop analytical
skills.

b. Trainees will be encouraged to identify, analyze, and solve real-life challenges,
fostering creativity and innovation.

c. Group activities and collaborative projects will be integrated to build teamwork
and communication skills.

iv. Continuous Assessment, including through Technology-Driven LOMS:

a. Learning Outcome Management Systems (Loms) will be employed to track and
assess practical competencies in real-time.

b. Digital assessments and performance analytics will provide personalized
feedback, ensuring continuous improvement.

c. This data-driven approach will help instructors identify skill gaps and customize
training accordingly.

v. Integration of Digital Tools and Smart Technologies:

a. Practical training will increasingly utilize AR/VR, loT, and smart manufacturing
tools to mirror industry 4.0 practices.

b. This integration will prepare trainees for the demands of modern manufacturing
and digital workplaces.

vi. Industry Alignment and Employability Focus:

a. Training modules will be co-developed with industry partners to ensure relevance
to current and future job markets.

b. Certification and assessments will be aligned with industry standards, enhancing
the credibility and marketability of ITI graduates.

5.7 Practical Assessment Process for Vocational Training in scheme ITI:

To ensure quality and industry alignment in vocational training, a robust practical
assessment process will be implemented, focusing on evaluating hands-on skills of
trainees by:

1. Competency-Based Assessment:

Assesses specific job tasks as per Learning Outcomes (LO)/National Occupational
Standards (NOS), ensuring independent task performance.

—



2. Formative Assessment:

Conducted periodically by trainers to monitor progress, identify gaps, and provide
feedback through practical tests and on-the-job tasks.

3. Ssummative/Final Assessment:

Conducted at course end by external assessors through practical tests, viva voce, and
workplace simulations.

4. Standardized Assessment Tools:

Use of practical task sheets, observation checklists, rating scales, workplace simulations,
portfolios/logbooks, oral viva combined with practical tasks, and digital assessment
platforms.

These assessment tools may include:

i. Practical Task Sheets [ Job Sheets: List specific tasks to be performed in a simulated
or actual workplace environment by using required precision, safety, time management,
and technique.

e For example - Assembling an electrical circuit, or making Acme thread on a lathe
machine.

ii. Observation Checklists: Through predefined criteria for evaluators to observe and
record performance covering:

e Use of tools/equipment
e Safety practices
e Sequence of operations
¢ Quality of output

iii. Rating Scales: Provides a structured scoring guide with performance levels (e.g.
Excellent, Good, Average, Poor).

e For example - Measures proficiency on a scale—typically includes criteria like
accuracy, neatness, completeness i.e. through a standardized marking pattern.

iv. Workplace Simulations: Trainees are given real-world scenarios to handle under
time-bound conditions.

e For example - Troubleshooting an HVAC unit, or driving a vehicle in the standard
track.

v. Portfolios [ Logbooks: Trainees should maintain a record of completed work, projects,
or tasks which should be verified by instructors/supervisors.

vi. Oral Viva + Practical Combo: Oral questioning during/after hands-on tasks to check
understanding of procedures, rationale, and safety by the external Examiner.

vii.Digital Assessment Platforms: Apps to be used by assessors to record performance
digitally using predefined formats integrated with Management Information Systems
(like skill India Digital Hub or LOMS developed).

e Some use Al-enabled tools (e.g., video recordings for practical / viva).
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These measures will help maintain objectivity, transparency, and industry relevance in
skill evaluations.

5.8 On the Job Training in scheme ITI

The primary objective of On-the-Job Training (OJT) is to provide ITI trainees with practical,
real-world exposure in industry settings, bridging the gap between classroom learning
and professional skills, ultimately preparing them for successful careers in their chosen
trades. ITI will identify and collaborate with industries that offer relevant training
opportunities, ensuring that the collaboration is based on the industry’s capability to
provide quality training aligned with the ITI's curriculum.

The final evaluation of OJT shall be conducted in two parts: one by the Industry Mentor
and the other by the External Examiner, each carrying 50 percent weightage. The External
Examiner, appointed during the practical examination at the ITI, shall conduct a viva,
evaluate the records and award marks accordingly.

DGT also offers the Dual System of Training (DST) for all CTS courses. This model can be
effectively utilized by the SPV to provide trainees with enhanced industry exposure, thereby
aligning their skills with real-world requirements.

5.9 Roles and Responsibilities of SPV/Hub ITI and DGT in Curriculum
Development

To ensure the effective design, revision, and implementation of courses under the
Craftsmen Training Scheme (CTS) and Craft Instructor Training Scheme (CITS), a
structured approach to curriculum development is essential. This process involves a
collaborative effort between the Directorate General of Training (DGT), CSTARI, NIMI, and
Special Purpose Vehicles (SPVs) or Hub ITls. The responsibilities are outlined as follows:

a. For Revision of Existing Courses:
i. Modularization of Existing Syllabus and Content:

e DGT, in collaboration with the Central Staff Training and Research Institute
(CSTARI) and the National Instructional Media Institute (NIMI), will take the
lead in modularizing all existing CTS and CITS syllabi.

e This process will involve breaking down the existing curriculum into clearly
defined Core Modules (essential for foundational skills) and Specific Modules
(covering advanced or specialized skills).

e The aim is to standardize the structure, enhance clarity, and ensure each
module aligns with the National Skills Qualification Framework (NSQF).

ii. Development of Special Modules by SPVs:

e SPVs/ Hub ITIs will be responsible for developing two specialized modules
tailored to their specific industry requirements for the courses they intend to
run in their selected ITls.

e These modules should address cutting-edge skills, niche technologies, or
region- specific industrial needs, enhancing the employability of trainees.

e Once developed, these special modules must be submitted to CSTARI for
alignment with the standardized structure to ensure uniformity and NSQF
compliance.
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CSTARI will also conduct Trade Committee meeting to finalize the curriculum
with the presence of members from SPV [ Hub ITI, DGT, NIMI, NCVET and other
stakeholders.

This process will also include approval of NCVET to ensure alignment with
national standards and industry expectations through green channel
eliminating the need for stakeholder meetings and other extensive supporting
documents.

b. For Development of New Courses:

i. End-to-End Module Development by SPVs/Hub ITIs:

SPVs or Hub ITIs will have the primary responsibility for developing the complete
curriculum for new courses.

This includes identifying and designing all the required Core Modules
(fundamental skills common across various trades) and Specific Modules
(advanced skills unique to the trade or industry sector).

The developed modules should reflect current industry practices, emerging
technologies, and regional economic needs to ensure relevance and industry
alignment.

Once the draft curriculum is prepared, it must be submitted to CSTARI to
ensure it adheres to the standardized structure and is NSQF compliant through
Trade committee meeting with the presence of members from SPV [ Hub ITl,
DGT, NIMI, NCVET and other stakeholders. to maintain consistency across
different ITIs and ensure seamless integration into the national skilling
framework.

These newly developed courses and contents will be sole property of DGT and
may be used in any ITls (Scheme or non-scheme) and NSTIs/ IToTs.

The NSQF approval process will be through green channel eliminating the
need for stakeholder meetings and extensive supporting documents in NCVET.
The approvals will be granted within 15 working days from the date of
submission, with a maximum of 5 days for comments from NCVET and 10
days for final approval and notification.

ii. Continuous Feedback and Improvement:

SPVs and Hub ITIs should engage with different industry partners, training
experts,and alumnito gather continuous feedback for curriculumimprovement.

Regular updates to these modules should reflect the evolving skill requirements
of the industry, ensuring that trainees remain competitive in the job market.

ili. Coordination by DGT:

—

DGT will play a critical role in overseeing the overall curriculum development
process, providing technical support, and ensuring quality standards are met.

DGT, in collaboration with NCVET, CSTARI and NIMI, will also be responsible for
conducting periodic reviews to keep the curriculum up-to-date and industry-
relevant.

DGT will also develop new courses under CTS, CITS, short-term training, and




diploma programs, aligned with industry requirements and emerging future
skills. This will include specialized modules in areas like employability skills,
pedagogy, and other critical soft skills.

5.10 Additional information on Scheme ITI course framework:

e Course Naming and Certification: While the course name may remain the same
(based on Core Skills), content may vary by trade and geography. Assessment will be
in two stages: an industry-recognized certification (for the specific module) will form
the basis for the final CTS certification. Industry-issued certificates, detailing acquired
skills and industry association, will be uploaded on the examination portal for allocation
of marks (equivalent to formative/OJT marks).

® Spoke-Level Flexibility: With SPV approval, Hubs may permit Spokes to collaborate with
local industries or small enterprises to run customized programs suited for jo creation,
entrepreneurship, or livelihood enhancement—especially beneficial for hilly, remote,
and North-Eastern regions.

e Training Methodology and Monitoring: Training methods will be defined by the Hub
and approved by the SPV, ensuring that trainees are not engaged in labor work.

e Trainer Development: Trainers may be upgraded by industry partners or trained at ITls,
industry training centers, or within industries.

¢ Industry Collaboration: Industries can establish prototype training models in ITIs
(Hub/spoke) for training both trainers and students.

¢ Integrated Training: The model facilitates integration of Long-Term and Short-Term
Training (LTT & STT).

6.Scheme Monitoring and Governance:

To make sure the scheme is implemented properly and delivers the expected results, a
strong monitoring and governance system will be put in place. This system will include
committees at the national and state levels, along with dedicated teams to support their
work. These bodies will guide the scheme, review progress regularly, and make changes
when needed.

A. National Steering Committee (NSC) —National Steering Committee chaired by
Secretary, MSDE would provide the overall vision for the scheme, facilitate broad policy
direction, finalize operational guidelines, monitor, and conduct course correction
activities as defined below.

Composition of NSC

a) Secretary, MSDE - Chairman

Members

1. Director General, Directorate General of Training, MSDE
2. Additional Secretary/ Joint Secretary, MSDE

3. Additional Secretory/Joint Secretary and Financial Adviser, MSDE
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Member, Capacity Building Commission

Representatives, not below the level of Joint Secretary of Central Ministries of
Education; Heavy Industries, Commerce and Industry; and Labour and Employment
and one sector specific ministry on rotation basis (such as Ministry of Food
Processing Industries, Ministry of Electronics and IT etc.)

Representative of NCVET

Principal Secretary | Representatives of three (3) state governments (on rotation
basis)

Upto four (4) Industry/academia representatives nominated by the MSDE. The
composition of the NSC may be revised from time to time by the MSDE.

Responsibilities of NSC: Main responsibilities with respect to the activities related to
upgrading ITls and NSTIs through the Hub-and-Spoke cluster model will include
(illustrative):

e To approve scheme guidelines, give broad policy directions and reallocate
funds across components within the overall scheme allocation as well as
modification of minor components not envisaged (in line with broad concept of
scheme) but required for successful implementation of scheme, within total
approved cost of the scheme, in consultation with Integrated Finance Division
(IFD), MSDE

e To approve State proposals to utilize an empowered society adhering to
autonomous governance structure of the scheme, including state-led model,
rather than a Section 8 company for a particular cluster.

e Approving the SPV SIPs.

e Approving and allocating the central component for funding the program
implementation and reallocating funds across the component within the overall
scheme allocation.

¢ Shall be responsible for overall oversight of NSTI transformation component of
the scheme, including planned sector specific CoEs and global partnerships.

B. NPMU (National Project Monitoring Unit) — The Centre will set up a National Project
Monitoring Unit (NPMU), led by the Director General of Training (DGT) head, with
officers from DGT and other units within MSDE and its agencies, and consulting staff as
needed. The NPMU will support the NSC and its key responsibilities will include:
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Acting as the executive arm of the NSC, ensuring decisions are implemented and
working with State/UT PMUs to standardize processes and interventions

Facilitating leadership discussions for the National Steering Committee

Tracking fund disbursement and utilization across States/UTs, ensuring efficient
allocation and plan for future fund asks from States/UTs

Ensuring reliable and consistent data collection, performance monitoring, and
reporting; regularly track progress against Disbursement Linked Indicators (DLIs)
and Key Performance Indicators (KPIs) to access program effectiveness.

Developing and maintaining digital tools including Learning Outcome management
System (LOMS), grievance tool, stakeholder surveys, etc.




e Evaluating scheme activities, identifying evidence-based effective practices,
disseminating to relevant stakeholders

e Providing strategic, technical, and logistical support to NSC for effective
communication and implementation e.g. address State/UT queries in consultation
with NSC, social media campaigns, conferences

¢ Providing support and monitor implementation of key aspects of the program such
as fiduciary, social, and environmental risk management.

e Gathering regular feedback from clusters, States/ UTs, industry, and other
stakeholders to identify challenges, assess implementation gaps, and determining
and organizing additional support needed for effective program execution.

e Compiling and escalating key challenges for the consideration of NSC.

e Coordinating with MDBs supporting the scheme, including appointment of the
Independent Verification Agency.

e Authorizing payments of national share per the LAs/SIP. Publishing findings from
annual field audits (templates to be provided) on KPIs like seat utilization, pass
percentage (%), placement percentage (%), funds used, OJTs completed, etc.

C. State Steering Committee (SSC): The State Steering Committee (SSC), chaired by the
Chief Secretary, shall serve as the apex body at the State/UT level for guiding and
overseeing the implementation of the component 1 of scheme i.e. Upgradation of ITls
through Hub-and-Spoke Model. It shall review and recommmend cluster-level Strategic
Investment Plans (SIPs) and approve Annual Operational Plan (AOP), monitor the
progress of implementation, ensure inter-departmental coordination, and facilitate
convergence with other state initiatives. The SSC shall support stakeholder engagement
with industry and academia, address implementation bottlenecks, and serve as the
primary ligison with the National Steering Committee (NSC) by submitting progress
reports, policy feedback, and funding requests. It shall be responsible for providing
strategic direction for the scheme within the State and ensuring timely and outcome-
based execution in alignment with national priorities.

Chairperson:

e Chief Secretary of the State/UT

Members:

e Principal Secretary, Department of Skill Development / Technical Education
¢ Principal Secretary, Department of Industries

e Regional Director, RDSDE, MSDE

e Secretary, Department of Finance

e Director/Commissioner, Department of Employment & Training (as Member
Secretary)

e One or two industry representatives (nominated in consultation with industry
associations)

e One academic or vocational training expert from a recognized institution

* Representatives from relevant sectoral departments, e.g., Labour, Education, MSME
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(as per State context)
Roles & Responsibilities of the State Steering Committee (SSC)
a. Strategic Leadership & Oversight

¢ Provide overall direction and state-level coordination for the implementation
of the ITI Upgradation Scheme.

e Guide alignment of the scheme with the State’s industrial, skilling, and
education priorities.

b. Review & Approve Cluster-Level Plans

e Review and recommend Strategic Investment Plans (sips) submitted by
Special Purpose Vehicles (SPVs)

e Ensure that plans meet technical and financial criteria set by the scheme
and reflect local skilling needs.

c. Facilitate Convergence & Inter-Department Coordination

e Enable convergence across state departments like Skill Development,
Industries, Education, and Labour for integrated implementation.

e Ensure support from state-level schemes and resources, including land,
trainers, infrastructure, etc.

d. Monitor Progress & Implementation

e Monitor implementation progress of ITI clusters, including civil works,
equipment procurement, curriculum rollout, trainer deployment, and
achievement of KPIs.

e Conduct periodic reviews (at least quarterly) and resolve operational
bottlenecks.

e Evaluate industry participation and ensure timely fund release from State’s
share.

e. Stakeholder Engagement

e Serve as a platform for industry and academia to provide inputs
into cluster development and curriculum modernization.

e Engage with sector-specific partners and promote industry-supported
initiatives within the clusters.

f. Liaison with the National Steering Committee (NSC)

e Submit regular progress reports, cluster approvals, and funding requests to
the NSC at the national level.

e Ensure compliance with national policy directions and guidelines issued from
time to time.

* Represent State priorities, seek flexibility where needed, and highlight best
practices or innovations.

g. Support Capacity Building and Digital Systems Rollout

e Facilitate the adoption of digital platforms such as the Learning Outcome
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D.

Management System (LOMS), student feedback systems, and e-content
tools.

e Oversee capacity building of State PMU, SPV teams, and ITI faculty involved
in the scheme.

State Project Monitoring Unit (SPMU) — Each State/UT will set up a State Technical
PMU within the State Department for Skills and Entrepreneurship to oversee program
implementation at the State/UT level and to provide technical and executive support
as needed to the State Steering Committee (SSC) and ensure the program stays on
track. The PMU may bring in additional partners/consultants as needed, support
industry outreach and onboarding, collect data, organize review meetings, and assist
the SSC in enhancing on-ground execution. On-an-average four (4) members/
consultants will be allowed. If the States/UTs so desires, it may engage two (2)
Young Professionals in lieu of one (1) PMU consultant. The terms of engagement for
Young Professionals will be governed in accordance with NITI Aayog guidelines.

The PMU, headed by the Director of the Skills Department, may include an industry
expert, and a data analyst dedicated to the scheme. These personnel may either be
assigned from the Department of Skills or engaged as consultants.

Functions:

e Track fund disbursement and utilization across clusters, ensuring efficient allocation
and plan for future fund asks from clusters, prepare utilization certificates

¢ Facilitate leadership discussions for the State Steering Committee

e Regularly track progress, including through the appointment of an Independent
Monitoring Agency (IMA)?, against Disbursement Linked Indicators (DLs) and Key
Performance Indicators (KPIs) to access program effectiveness and enforce
performance managementframework*andreporttothe SSC withrecommendations
for improvement [ course corrections

e Regularly track progress of implementation of key aspects of the program such as
fiduciary, social, and environmental risk management, and grievance redressal

e Provide strategic support for effective communication and implementation e.g.
resolve SPV queries in consultation with State/UT and Centre

* Raise key challenges with the State Steering Committee for timely resolution,
including onward transmission to the NSC as appropriate.

e Support broader program success, e.g. orchestrate coordination amongst industry,
cluster, State and Centre, engage with industry, lead branding exercises etc.

e Coordinate with MDBs supporting the scheme.
e Authorize payments of State contributions per the LA

Independent Monitoring Agency (IMA) — State shall appoint an IMA selected
through transparent process, to be funded through the administrative and
monitoring budget under the scheme. The roles of the IMA include:

e Carrying out project monitoring as per milestone schedule, performance tracking,
milestone verification, and certify milestone completion based on tracking, and

2The SPMU may appoint one or more IMAs as it deems appropriate for the number of established SPVs.
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trigger release of project-level tranches based on verified progress

Collecting primary data relevant for KPI measurement to track project progress
from the SPV

Carry out the functions as set out in the Licensing Agreement including calculating
performance against KPIs defined in the project agreement between the SPV and
the state government




Annexures

(The following Annexures provide detailed reference materials and templates to support
the implementation of the scheme. The templates annexed in these Guidelines are
model formats meant to guide States and Union Territories. States/UTs may suitably
adapt or modify these templates as per their local context and requirements. The Ministry
may issue necessary modifications or clarifications from time to time to keep these
documents aligned with evolving implementation needs.)

Annexure 1: Strategic Investment Plan (SIP) Template (Sample)

A suggested structure for the Strategic Investment Plan that each AIP/Industry partner
must prepare for each Hub and Spoke Cluster, including key sections and information
required.

Template for Strategic Investment Plan (SIP) for H&S Cluster

Details of Hub-Spoke ITI
Clusters

Contact Name, Title, Tel, AIP or AIP lead consortium
Email of bidder/Industries

# Section

1. Introduction

Financial Details: Budget Overview, Sources, and Application of Funds

Vision, Mission, and Strategic Objectives

INENEN

New and Revised Courses Proposed Based on Demand and Gap Analysis
- Long-term (CTS, Diploma),
- Industry-certified programs
- Other demand-driven and innovative programs

Proposed Industry and Employer Linkages

Innovation Proposed in Training Program, and Pedagogy

Infrastructure Modernization and Development Plan (including digital infrastructure)

5
6
7. Capacity Building Plan for ITI Leadership and Instructors
8
9

Gender Equity and Social Inclusion Strategy

10. | Monitoring, Evaluation, and Performance Measurement Framework

1. Governance Structure and Management Framework

12. | Strategy for Financial Sustainability and Scalable impact

13. | Stakeholder consultation, Engagement and Communications strategy

14. | Risk Identification, Assessment, and Mitigation Plan

15. | Template 1: Baseline Characteristics of Hub and Spoke it is

16. | Template 2: Budget allocation of the last three financial years

17. | Template 3: Five-Year Strategic Investment Plan and Budget for ITI Consortium

18. | Template 4: Performance Indicators for Measuring Success

19. | Template 5: Implementation Gannt Chart

—



Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -1)

1. Overall Guidance Note (to be read in conjunction with the Scheme Document; this
section is for preparatory guidance only and may be deleted during final SIP
submission.)

2. In alignment with the PM- SETU, each State and Union Territory (UT) shalll facilitate the
establishment of the Industrial Training Institute (IT) Hub and Spoke Cluster. When
submitting recommended SIPs of Hub and Spoke ITI Cluster to MSDE, states are required
to attach commitment letters to fulfill the state’s obligation of staffing, Scheme funding,
and implementation of regulatory reforms, as specified in the scheme document.

3. Each Anchor Industry Partner (AIP) shall prepare a Five-Year Strategic Investment
Plan (2025-2030) articulating a clear vision, strategic priorities, and investment
roadmap to transform the quality and relevance of ITI training delivery which shows
alignment with the overall purpose of the scheme to increase employability of
graduates of ITls. SIP shall be evidence-driven, rooted in local economic analysis, and
developed through multi- stakeholder consultation involving industry, ITI instructors,
students, academia, etc.SIP should be based on local job market studies, analysis of
industry value chains, and discussions with experts from different sectors.

4. AIPs/SPVs are encouraged to align their investment plans with identified priority
sectors, including but not limited to advanced and smart manufacturing, heavy
engineering, automotive, textiles and garments, construction, process industries,
electricals, electronics and telecommunications, food processing, building interiors,
and consumer durables.

5. The SIP must demonstrate innovation in training design and delivery, with an emphasis
on technology integration, blended learning, and modular curriculum aligned to
existing and emerging job roles. The aim is to enhance the scale, quality, and labor
market outcomes of graduates from the ITI ecosystem.

6. The total investment for Hub ITI and each Spoke ITI shall not exceed Rs 80 Crore and
for Rs 40 Crore respectively, inclusive of all capital and operational components. Within
this overall financial ceiling, expenditure on civil infrastructure shall not exceed 20% of
the total approved budget. SPV shall ensure optimal allocation between physical
infrastructure, digital capabilities, faculty development, and program innovation.

7. The SIP is a strategic document focusing on demand-driven and industry-aligned
courses, industry linkages, innovative approaches to program design and delivery,
staff training, infrastructure development, gender and inclusion strategies, monitoring
and evaluation systems, governance and management frameworks, financial and
institutional sustainability. A comprehensive stakeholder engagement and
communications plan may also be developed and included in the SIP budget. Each
section of the SIP should describe the action, articulate expected outcomes, responsible
entities, timelines, and budget requirements.

8. SIPs will be operationalized through Annual Operation Plan (AOP) which will include
Annual Work and Budget Plans (AWBP). This Annual Operation Plan (AOP) will be
submitted to SSC for approval before the start of the financial year. SIPs could be
amended as needed by the SPVs. However, amendments with financial implications
and impacting on the mandatory KPIs will need to be approved by the State Steering
Committee and the National Steering Committee.
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10. Template 3 consolidates the total budget required for implementing the Five-Year
Strategic Investment Plan. Proposals must transparently disclose all sources of funding,
including ongoing or expected support from State Governments, public-private
partnerships, or other externally aided projects. Template 4 is Gannt Chart on the
implementation timeline. Template 5 provides the evaluation criteria and scoring

rubric.

Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -2)

Section Instruction
Detailing on ITI e List the hub ITI and its associated spokes,
and Local e Outline the characteristics of the local community, including the
Economy

economy, key industries, labor market trends, and population
demographics.

Specify the key trades, sectors and programs that will be
offered to align with industrial needs

Details of Anchor
Industry Partner

Details of the anchor industry partner (AIP) and its associated
industry partners/ and institutional collaborators (if any).

Budget and Financing

Provide the annual recurring and capital budget for the hub
and all spokes for the last 3 years.

Indicate the sources of financing (centrol, state, industry,
income generation, grant-in aids etc). (Refer. Template 2)

upgradation of

courses proposed for
CTS, Short term and
any other program

Vision and e State the rationale for selection of the Hub and Spoke ITI

Mission Cluster. Define the vision, mission, core strategies, and unique
value propositions that add value to the proposal.

Detailing on e Provide details of labour market demand analysis to identify

New and current and future employment opportunities.

Details of CTS courses to be upgraded.

Details of New CTS courses to be proposed and mechanism
adopted. (This process will involve consultations with industry
experts, governments, and other stakeholders to establish
priority trades and courses. It is important to consider
foundational learning as part of the course development.
Modules such as language, digital skills, career guidance
counselling, could be embedded into the new courses, or as
electives or extracurricular activities).

Details of new short-term courses to be developed or adopted.
Explain the course development or upgradation process,
including consultations and approval/ accreditation sought.
Explain how the SPV, along with Hub and Spoke ITls and industry
partners will work together. Which courses or modules will be
offered at which institutions? Whether the courses and modules
offered are gender neutral and are also designed for the
differently abled people? How will faculty and facilities be
shared across institutions? How will all students be able to learn
different courses in the hub and spokes?

Provide evidence of:

skills demand and/or potential for expansion of this demand.

the presence of industrial linkages involving these programs.
perceived advantages for institutions and students through
the programs

—




Proposed e Partnerships with industries and employers. This may

Industry and include financial supports, technology know-how support
E.mployer e Detailing on proposed apprenticeships and faculty
Linkages industry attachment.

e Development of customer-ordered industry-
commissioned training programs and establishing “learning
factories”

e Detailing on proposed sharing of technology and
production equipment’s

e SIP can also provide proposed solutions if any for small and
medium enterprises e.g. R&D solutions etc

e Proposed MOUs with companies for employment,
apprenticeships, funding etc

(Other details may include engaging industries in the
development of standards, curriculum, and training
programs, through technical committees, details of Jobs,
and competency standards required in Industries,
identifying specific industries that has potential for
absorbing different categories of differently abled people
and develop standard, curriculum and training programs.
Organizing alumni and industrial outreach)

The SPVs need to clearly articulate which types of industry

partnerships are being provided in the SIP and attach letters from all

the collaborating industries.

Innovation in Training e Innovation in program design and delivery.

Program Design, . )

Delivery, and e Innovative programs for Occupational Health & Safety, Industry
Technology 4.0 occupations, and entrepreneurship.

Integration

e |Initiatives like incubation centers, Atal tinkering labs, industry-
commissioned specialized training, and industry-certified
programs. Joint or sandwich programs with Indian or Foreign
partner.

¢ Innovative pedagogy like hybrid learning, student-centered and
adaptive approaches, VR/AR labs, interdisciplinary and project-
based learning, skills competitions, R&D, and on-the-job training.




ITI Leadership and
Instructor  Capacity
Building Plan

Plan for continuous professional development of ITI leaders,
trainers, and staff.

Proposed Partnerships with National Skill Training Institutes
(NSTIs) or other educational institutes such as the Indian
Institute of Management or Institute of National Importance
(INIs) etc.

Recruitment plans for existing vacancies and new trades.

(Staff professional development should begin with a training
needs assessment to identify gaps in academic knowledge,
technical competencies, and teaching methodologies.
Strategies/Plan for assessment can be provided in this section.
Once these assessments are conducted, the SPV should
implement a staff development plan that includes industrial
attachments, ongoing training in pedagogy, ICT, training of the
trainers, student management, and internship supervision,
fostering a culture of continuous professional growth.)

Plans for appraisals, incentives, and flexible HR arrangements
may be outlined to enhance motivation and retention among
instructors.

Provide clear policies for competitive selection of key
leadership roles of SPV.

Upgradation Plan
including
Infrastructure
Development Plan
and labs

Outline necessary investments in civil infrastructure (e.g.,
classrooms, hostels, workshops), including digital infrastructure,
and procurement of state-of-the-art equipment. (The SPVs
are encouraged to develop a long-term infrastructure master
plan first before deciding which specific civil works projects will
be supported under the scheme, explain how investments have
been prioritized across Hub and Spoke ITIs. Highlight gender-
inclusive, climate resilient and accessible infrastructure.
Highlight if any assistance of finance is proposed through
other schemes of state/centre/existing collaborations.)

Development of sports facilities, incubation centre,
production centre etc

(Note: In case of upgradation of existing facilities or
development of facilities, a checklist-based audit will be
conducted and all-inclusive improvement (including
improving solid, liquid waste management, energy
efficiency, universal

access, Health & Safety, etc) may be made part of SIP and
implemented while constructing/upgrading.)




Gender and
Inclusion Plan

State current gender ratios in local community and ITI

Define strategies and actions for improving women’s
participation, especially in non-traditional trades. Address
multiple layers of exclusion (e.g., SC, ST, PWD).

Define indicators to monitor progress.

Measuring
Performance
and Outcomes

Define performance indicators

Define systems/mechanisms that would be established to
produce these indicators.

(Note: The indicative full set of performance indicators and

measurement methodology can be found in Template 3)

Governance
and
Management

Provide the details of participating institutions, industry partners in
SPV Board proposed by AIP/Industry Consortium.

Management Team: Provide details of SPV Management
proposed with proposed organogram.

Hub and Spoke Relationship: Provide detailing on relationship of
Hub ITI and Spoke ITI

Sustainability
and Scalability

Detail out sustainability plans including both institutional and
financial sustainability.

(Explain how financial sustainability can be improved through
income generation, both during and beyond the duration of the

national scheme. Detail how the SPV intends to ensure long- term
impact.)

Stakeholder
Engagement
and
Communication

Detail out stakeholder engagement, communications strategy.

Risk and Mitigation

Strategies

Detail out key risks (internal and external) for implementation

Provide mitigation strategies for each identified risk.




Template 1: Baseline Characteristics of Hub and Spoke ITIs

Hub ITI
name

Spoke
1

name

Spoke ITI
I namel

Spoke ITI
I namel

Add columns
as needed

Year in operation,
current grading of ITI(s)

Current ITI
management and IMC

composition (if IMC is
present)®

List of courses offered

Number of enrolled
students in the last
three years (for
courses, by gender
and category —

General/SC/ST/OBC).

Number of graduates
last year by courses
(for courses, by gender
and category General/
sc/sT/oBC), and
specify proportion
who are employed and
other information
about labor market
outcomes

Number of instructors
(total disaggregated
gender wise data, types
of contracts,
sanctioned post,
vacancies by course,

by gender).

Size and condition of
classroom and

workshop facilities.
Specify total area.

Composition of Internal
Complaint Committee
to address workplace
safety and its
effectiveness from
number of GRM
registered, resolved;
training undertaken
and submission of

Annual reports

5 Provide disaggregated information

—




Template 2: Budget allocation of the last three financial years across the proposed ITls for

the cluster
Budget Estimated Source of Financing | Year1 | Year2 | Year Remarks
Component Annual Center/state/ 2023-
Budget Industry-CSR/ 2021- | 2022- | 24
(2Lakhs) Others 22 23

Total Recurrent
Expenditure

Faculty
Salaries

Non-teaching
Staff Salaries

Maintenance of
Infrastructure

Utilities
(Electricity,
Water,
Internet)

Consumables /
Raw Materials for
Training

Scholarships,
Internship/Ap
apprenticeship
and Welfare
Programs such
as Stipends to
eligible women,
SC/sT/PwWD

students

Total Capital
Expenditure

Infrastructure
Development

Equipment
Procurement

ICT based

System for
monitoring and
reporting of
labour welfare
measures

Total Annual
Budget




juswidinb3 pup
‘son|[1o0r4
Buluioa
‘@injonJispju|
Aoy Buippibdn

slojonJisul
pup diysiepna

LI Jo Buipjing
Aloondo)

swpibold
Buluioa]
paubily
-Ansnpu
‘UanLg
-pupbwag
juswia|duw)
pup dojenaq

seboyur
Ansnpu
Buizipuonninsu

UsWBbBbUDN
pun
90UDUIBN0D
ayods -pun
-anH LI
BuiusyiBuans

saujjowilL

Buipuny
jo
$924n0s

paiinbay
jJuUawIISanu|

(s4equinu
paipwinse
ysm)
salployouag
3092410
IpRUA0d

sindino
payoadx3y

4 € [4
ADBA | IDBA | IDDA

IDOA

106.Ip) IDaA - oAl

auljesng

annoalqo

Aunnoy
JUSWI}SOAU|

winijiosuo) |1] 10} uwm_osm UD|d JUSWIISOAU| IDBA-9AIS g QHU_QEQH




WSTUDUDSN

ssalpay
92UDABLID

1o} woaisAs
2]qISS920Y
wIo1sAs
uonpN|oA3

pup Burloliuo

1oddng dn
~101S PUD S|IINS
diysinausidanu]
Buipiing

51

uonajdwod
puD JUBWI|0JU]
amd puo

1S DS ‘uswom
Bunioddns

Alanlja@ Buluioa |
Ul suonpAouU|
|[po1Bojouyoa ]
Bunusws|duw

(s4equinu G . ¢ z L
Buipuny pajpuiise ADOA | IDBA | IDBA | IDOA | IDOA
saulawil " o paiinbay uam) sindino auljesn annoali Aunnov
fuL moo._shm JUSWI)SAAU| | SalIDIDIJBUSY payoadx3 1l g 1193190 JUSWI}SOAU]
302.1d

|pnualod 106.ip) AnaA - anig4




Summary Form of Strategic Investment Plan (SIP)

1. Executive Summary — Overview of the cluster (Hub—ond—Spokes, locations, key
industry sector focus), vision and goals of upgradation, summary of investment
required and expected outcomes.

2. Cluster Profile — Baseline data for Hub and each Spoke: year established, courses/
trades, current capacity and enrollment, pass and placement rates, staff strength,
infrastructure facilities available, notable partnerships or achievements. Include
socio-economic context of the area (industries present, skill gaps).

3. NeedsAssessment & Gap Analysis — Identified gaps in infrastructure, training quality,
industry relevance, etc., through diagnostic studies or stakeholder consultations. For
instance, list of equipment that is outdated or trades with obsolete curriculum, etc.,
and the improvements needed.

4. Upgradation Plan — Detailed plan with sub-components:

e Infrastructure Development. Civil works (new buildings, renovations) with
specifications (e.g., construct new workshop of 500 sgm, renovate 10 classrooms,
etc.), site readiness issues, and implementation timelines.

e Fquipment & Technology: Trade-wise list of machinery, tools, IT hardware to be
procured; quantity, estimated cost, and justification (e.g., CNC lathe — 2 units — to
train 30 machinists/year).

e Curriculum and Courses: List of new courses to introduce (with duration, target
annual intake), existing courses to be phased out or revised, modular structure
adoption plan, alignment with NSQF/NCTF levels.

e Faculty and HR: Recruitment plan for new instructors or staff (numbers, profiles),
training plan for existing faculty (areas/topics of ToT), any management staffing
for SPV (CEO, admin, M&E officer, etc.).

e Digital Integration: Plan for implementing LOMS and digital classrooms — internet
connectivity arrangements, hardware procurement for IT labs, digital content
creation if any by the cluster.

e Industry Partnerships: Roles and contributions of Anchor and other industry
partners — e.g,, internships for X students/year at ABC Corp, industry expert lectures
schedule, equipment donation commitment, etc.

e Outreach & Mobilization: Strategy for student mobilization (awareness campaigns,
counseling workshops), focus on increasing female enrollment or other target
groups.

e Sustainability Measures: How the cluster will generate revenue or manage costs
post-scheme.

5. Implementation Timeline — Gantt chart or phased timeline showing sequence of
key activities: SPV setup, procurement milestones, civil works start/finish, course
launch dates, etc. Identify critical path items.

6. Institutional Arrangements — Details of SPV (promoters, proposed Board
composition), coordination with state department, roles of key officials, any
capacity building needed for implementation.
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7. Cost Estimates — Detailed budget tables:

Breakup by component (civil works, equipment, training, admin, etc.) and by year.
Cost assumptions for each item (e.g., unit costs).

Contingency provision (if any, say 5-10%).

Summary of total cost for cluster.

8. FinancingPlan — Sources of funds aligned to costs: central share, state share, industry
share, any other (CSR, etc.). Indicate when each source will be injected (e.g., State X
crore in Yearl, Y in Year2, etc.). Ensuring this matches cost- sharing ratios.

9. Expected Outcomes & KPI Targets — Table of key performance indicators with
baseline value, annual targets, and final target (for end of project).

10. Risk Assessment & Mitigation — Identify major risks (e.g., delay in civil works due
to monsoon, difficulty in finding qualified trainers, industry contribution shortfall)
and mitigation strategies.

1. Approval and Endorsements — Section for signatures of preparation team (AIP
lead, ITI principals, etc.), endorsement by State department or SSC before
forwarding to NSC.

(This template will guide clusters in preparing comprehensive and standardized SIPs.
Actual SIPs may include additional annexes like detailed equipment specs, architectural
drawings, etc, as needed.)




Table: Evaluation Criteria

Dimension

Criteria

Annexure 2

Sub-criteria

Rating

mechanism

Weightage
(marks)

A. HR Plan

HR Managerial
Capacity

Proposed
managerial level
HR plan for the
SPV, including
capacity building
of existing ITI
staff.

Credentials of
proposed SPV
CEO and
Management of
SPV

Plan for
capacity
Building of
Existing and HR

management of

existing IT! staff/
Trainers

Plan to induct
industry level/
lateral hires as
Master
Trainers/
Academic
Deans/

Subject

Experts

Filling of
vacancies
through
contractual
staff until
permanent

staff is
hired
by State

Government

20 Marks




B. Employment Employment Overall Placement
Outcomes Potential over employment (Increose in
baseline outcomes to be | share of
achieved as per | Placed over
the SIP over the baseline) 10
baseline
Apprenticeship
(Increase  in |2
Share of those
engaged as
Apprentices)
Salary growth
of placed
students over 5
baseline
Overseas
Mobility
Opportunities 3
envisaged
20 Marks
Proposed
outreach to
underserved
groups (sc/ st/
others identified)
2
Proposed
increase in
_ female share of 5
C. Operational Plan I(;‘S,Icgeséocnh O'Igg enrolment  over
and Strategy P baseline
Aspirational
districts/ NER
region as part of 3
the cluster
10 marks
Curriculum Plan for Re-
strategy design of Existing
- diversity and | Courses Qualitative 5
innovation Plan to introduce | Assessment
courses in new
age areas/ IR 4.0/ 5

Green/ Digital/
Advanced




Manufacturing

Plan for non-ITI
courses -shorter
courses, work-
based Diplomas,
Executive
programs, etc.

Innovation in
pedagogy/
technology
enabled learning,
AR/VR, etc.

5

20 marks

Infrastructure
and Facility
Management

New capex
development
strategy; Infra
maintenance
strategy (blueprint
for an inclusive,
climate, and
disaster resilient
and sustainable
capex plan and
civil infra
upgradation?)

Fungibility of
equipment and
machinery

proposed

10 marks

Strength of
Industry
engagement &
in-house
absorption of
pass-outs

Industry
engagement
strategy (MoUs,
DSTs, OJT
partnerships
planned)

3This shall include overall redesign and upgradation of existing equipment and civil infrastructure, with some weightage for energy
efficient equipment, climate & disaster resistant infrastructure, and overall environmental sustainability

—




Extent of in-house
absorption of

pass-out by

AIP and its

partner/ supply
chain/ vendors

Size of the cluster | Standard- 5(1:4)

proposed Cluster of 6-7 3
Tl

Cluster of 8-10
ITI

10 marks

50 marks

Plan for building
revenue stream
D. Sustainability Extend of from activities 10
Plan sustainability like Production
envisaged for | Centre, fee-
the cluster based courses,
etc. over the
years

10 marks

Financial Evaluation Criteria

The State Steering Committee will evaluate the Strategic Investment Plan (SIP) based on
the technical capabilities and financial support proposed by industry partners for the
upgradation of the Hub and Spoke Cluster.

Based on the evaluation, three scores shall be assigned:
1. Technical Score — X

2. Financial Score on overall costing - Y

3. Final Score on Industry Contribution — Z

The weightage for calculating the final score shall be 50:50. The Final Score shall be
computed using the following formula:

Overall SIP Score (Sn) = [Xt x 0.5] + [Yt x 0.3] + [zt x 0.2]
Where:
1. Sn = Final Score of SIP

2. Xt = Technical Score of SIP, based on technical parameters mentioned in Table 2
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3. Yt=Financial Score, based on the cost per unit technical score secured and calculated
as follows:

e Cost perunittechnical score (A) = Total Financial Outlay + Xt
e Yt= (Amin + A) x 100
4. zt= (F + Fmax) x 100, where:

F is the share of industry proposed by the AIP/Consortium in percentage of total
outlay of SIP.

17% would be the minimum industry share as mandatory/essential condition (i.e., 17% of
the total project cost submitted for the Hub and Spoke Cluster).

Each State/UT, through the State Steering Committee will determine it's technical score
cut-off as per its discretion.




Annexure 3
ITIUPGRADATION SCHEME | SHAREHOLDERS’ AGREEMENT | TERM SHEET

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”)
intends to undertake the upgradation of industrial training institutes (“ITIs”) across the
country under a PM- SETU (“Sscheme’) implemented through the public- private
partnership (“PPP”) model. Under the Scheme, it is proposed that the right to upgrade,
operate and manage an identified cluster constituting of a ‘hub’ ITI and a number of
associated ‘spoke’ ITls (collectively, a “Hub-and-Spoke Cluster’) will be granted to a
special purpose vehicle (“SPV”) whose shareholding will be held by an anchor industry
partner (“AIP”)® chosen through a process of selection through a transparent process,
the Central Government, and the relevant State Government.

The terms of this arrangement will be governed by:

a. alicense agreement (“License Agreement’) that will record the terms and conditions
on which the right to upgrade, operate and manage a Hub-and-Spoke Cluster will be
granted to the SPV by the relevant State Government; and,

b. a shareholders’ agreement (“SHA”) that will record the rights and obligations of the
AIP, the Central Government, and the State Government, as shareholders of the SPV
and provide for the internal governance and management of the SPV.

This term sheet sets out below an indicative list of the key terms and principles that will
be incorporated into the SHA.

DETAILS OF THE SPV AND SHAREHOLDERS

1 SPV The SPV will be a non-profit entity with the charitable
object of the promotion of vocational education by
means of the upgradation and management of ITIs in
accordance with the terms of the Scheme.

The SPV will be incorporated as private limited
company? limited by shares with charitable objects
under, and in accordance with the terms of, Section 8
of the Companies Act, 2013.

The name, and the location of, the registered office of
the SPV will beas mutually agreed between the
Shareholders (as defined below).

®Note: This term sheet has been prepared for an SPV structure involving one AIP. The State Steering
Committee may appropriately modify the structure and the mechanics proposed in this term sheet for
structures involving more than one AIP or a consortium of AIPs in the SPV.
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2 Shareholders and The shareholders of the SPV, upon its incorporation,
Parties will be as follows (collectively, “Shareholders” and
“Parties”):

(a) theAlP;
(b) theCentralGovernment;and,
(c) therelevantStateGovernment.

All Share holders will also be parties to the SHA.

3 Shareholding The initial shareholding pattern of the SPV upon its
Pattern incorporation will be as follows:
AIP 51.00%
Central Government 24.50%
State Government 24.50%

The SPV will be incorporated with a nominal authorized,
and paid-up, share capital of INR 1,00,000 (Indian
Rupees One Lakh), with each Shareholder contributing
to the paid-up capital of the SPV in proportion to its
respective shareholding in the SPV as set out in the
table above.® The share capital will comprise equity
shares having a face value of INR 10 (Indian Rupees
Ten) each.

’Note: A company incorporated under Section 8 of the Companies Act, 2013 can be incorporated as a private
company or an unlisted public company. One key difference between a private company and a public
company is that a private company requires a minimum of 2 (two) shareholders, whereas a public company
requires a minimum of 7 (seven) shareholders. Given that the SPV is intended to be incorporated with 3
(three) shareholders, the SPV should be a private limited company.

®Note: It is proposed that the SPV be incorporated with an initial paid-up share capital of INR 1,00,000 (Indian
Rupees One Lakh) for the following reasons: (a) we understand that the intent of the MSDE is to ensure that
the financial assistance from the Central and State Governments is in the form of grants rather than equity
contributions. The equity contribution of the Central Government and the relevant State Government to
incorporate an SPV with an initial paid-up capital of INR 1,00,000 (Indian Rupees One Lakh), would by INR
24500 (Indian Rupees Twenty-Four Thousand and Five Hundred) each; and (b) having an initial paid-up
share capital of INR 1,00,000 (Indian Rupees One Lakh) is standard practice. However, please note that the
Companies Act, 2013 does not prescribe any minimum or maximum value for initial paid-up share capital of
a company.
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4 Objects (a) The object of the SPV shalll be, inter-alia, to operationalize,
manage, and upgrade a designated hub-and-spoke
cluster of Government ITls under the PM- SETU, as per
the scheme guidelines and approved Strategic
Investment Plan (SIP). This includes transforming these
ITIs into modern, industry-aligned, aspirational institutes
through the introduction of new trades, upgradation of
existing courses, enhancement of training infrastructure,
and alignment of curriculum with evolving industry
needs. The SPV shall also be responsible for ensuring
training delivery and improved employment outcomes
through robust industry collaboration.

(b) The SPV shall undertake initiatives for capacity building
of trainers and instructors, including the design and
delivery of pre- service and in-service training programs.
It shall promote applied research, innovation in skilling
pedagogy, development of digital learning content, and
introduction of technology-driven training methods. The
SPV may also establish facilities such as production
centres, incubation units, and training centres for working
professionals, to enhance financial sustainability and
local enterprise development. It shall advise and
collaborate with government bodies and industry to
evolve governance and accreditation frameworks for
skill development institutions.

Together, these objectives shall constitute the “Objects” of
the SPV and shall be detailed in the Shareholders Agreement
(SHA) and the Memorandum of Association (MoA) of the
SPV.

MANAGEMENT AND ADMINISTRATION

5 Key (a) CEO: The board of directors of the SPV (“Board”) will
Managerial appoint a chief executive officer (“CEQ”), who will be the
Personnel executive head of the SPV and will be responsible for the

day-to-day management of the SPV. The CEO will be a
person nominated by the AIP, and will be a director on
the Board.®

®Note: The Concept Note for the National ITI Upgradation Scheme prepared by the MSDE provides that: (a)
the CEO will be appointed by the Board of the SPV after following a transparent recruitment process, and
(b) the CEO (with the management team) will run the everyday affairs of the SPV. However, the intent of
the Scheme is for the AIP to drive the operations of the SPV. We have proposed a construct under which the
Board will appoint the CEO, who will be a person nominated by the AIP. This will ensure that the AIP has

reater operational control over the SPV, by virtue of having the power to appoint the majority of the Board
%qggregoting to a total of 6 (six) directors out of the 11 (eleven) directors on the Board, consisting of 5 (five)
AIP Directors and 1 (one) nominee of the AIP who will be appointed as the CEO).
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(b) Key Managerial Personnel: The Board may appoint key

managerial personnel, as such term is defined in the
Companies Act, 2013 (“KMPs”) other than the CEO in
accordance with applicable laws.

6 Board (a) Board: The maximum authorised size of the board of
and directors of the SPV (“Board”) will be 11 (eleven) directors,
Committees of which at least 1 (one) director shall be a woman at all

times, to be constituted as follows:

i. the AIP will have the right to nominate 5 (five)
directors to the Board (collectively, “AIP Directors”);

i. the Central Government will have the right to
nominate 2 (two) directors to the Board (“Central
Government Directors’) which may also include
eminent representatives from premier Higher
Education Institutions (HEIs);

iii. the State Government will have the right to nominate
2 (two) directors to the Board (“State Government
Directors’):

iv. the Board shall nominate 1 (one) representative of
the existing ITI level leadership of the Hub-and-
Spoke Cluster; and,

v. the CEO.

The CentralGovernmentDirectors and State Government
Directors (collectively, ‘Government Directors”) will, at
all times, be non-executive directors.

(b) No Government Director may be, at any time, designated
as an ‘officer who is in default, ‘occupier, ‘manager,
‘compliance officer’, or any other designation or role of
similar import that requires the Government Directors to
be responsible for any of the day-to-day affairs or the
legal compliances of the SPV (collectively, “Relevant
Designations”). At every time, there will be at least 1
(one) AIP Director or the CEO who has been designated
with the Relevant resolution of the Board.”

®Note: The Relevant Designations in question are positions of responsibility under various applicable laws
(such as company law, labour and employment laws, etc.), which carry with them the responsibility of
ensuring that the SPV complies with the relevant laws. Hence, to mitigate the risk of liability for the Government
Directors, we have provided that they will not be designated with any of the Relevant Designations.
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(c) Chairperson: The AIP shall nominate 1 (one) of the AIP
Directors asthe chairperson ofthe Board (“Chairperson”).

(d) Committees: The Board may, from time to time,
constitute one or more committees or sub-committees
having such composition and terms of reference as it
may deem fit (“‘Board Committees”). Subject to
applicable laws, the composition of the Board
Committees shall be such that the nominee directors of
each Shareholder are represented in the Board
Committees in the same proportion in which they are
represented on the Board.ll The Board Committees may
include representatives from the industry, technical
experts etc. to assistthe Board and the CEO indischarging
their functions.

The principles in relation to meetings, quorum and
voting which are applicable to the Board will be
applicable, mutatis mutandis, to the Board Committees
unless otherwise provided herein or specified by the
Board.

7 Board (a) Meetings of the Board will be conducted as follows:
Meetings and
Resolutions by
Circulation

i. Frequency: The Board will meet at least once every
quarter such that not more than 120 (one hundred
and twenty) days elapse between any two
successive Board meetings, or at such higher
frequency as may be mutually agreed between the
Shareholders.

ii. Notice: Notice for meetings of the Board will be given
to, and the agenda and other supporting
documentation shall be circulated with, each of the
directors in accordance with applicable laws.

iii. Shorter Notice: Meetings of the Board may be
convened at shorter notice with the consent of the
Government Directors and at least 1 (one) AIP
Director.”

"Note: The general principle in joint ventures is for the composition of board committees to be in the same
proportion as the composition of the board. We have provided for a similar position here.

2Note: Under the Companies Act, 2013, Board meetings ordinarily require notice of 7 (seven) days, and
meetings can be convened at shorter notice for urgent business. To ensure that the Government Directors
retain supervision and oversight on the Board, we have provided that the Government Directors’ consent
should be obtained for convening Board meetings with a notice period which is shorter than the ordinary
notice period of 7 (seven) days.
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iv. Mode of Meetings: Meetings of the Board may be
held by way of video conference [ online audio-
visual means, in accordance with the applicable
law.

v. Quorum: The quorum for any meeting of the Board
will be in accordance with the Companies Act, 2013
and shall require the presence of at least 1 (one)
Central Government Director, at least 1 (one) State
Government Director, and at least 1 (one) AIP
Director.®

vi. Voting: Except as otherwise required under the SHA
for the Reserved Matters (defined below) or under
applicable laws, any resolution of the Board shall be
approved by a simple majority of the directors
present and voting at the relevant meeting of the
Board.

(b) Resolutions of the Board may be passed by circulation,
subject to the following conditions: (i) passing of such
resolutions by circulation is permitted under applicable
law; and (ii) if such resolutions relate to Reserved
Matters, the requisite prior written consent of the
relevant Government has been obtained.

8 Supervision Subject to the SHA and the articles of association
and Control (“Articles’) of the SPV, the Board will be entitled to
exercise all powers and functions as are vested in it
under the Companies Act, 2013 and other applicable

laws.

The overall management and administration of the SPV
will be under the supervision and control of the Board.
The Board may, at its discretion from time to time,
delegate its powers to Board Committees, or any
officers or KMPs of the SPV, in each case in accordance
with applicable laws, the SHA, and the Articles.

“Note: To hold a Board meeting, the presence of at least one Central Government Director and at least one
State Government Director should be required. This requirement is in addition to quorum requirements
prescribed under the Companies Act, 2013, which is the lesser of (a) 8 (eight) members and (b) 25%
(twenty five percent) of the total strength of the board of directors. This would ensure that the Governments
have visibility over the operation of the Board. Further, we have seen that, in government-private joint
ventures with the government as a minority shareholder, the quorum for board meetings generally requires
the presence of the government’s nominee director.
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SHAREHOLDERS' MEETINGS

9 Shareholders’ Meetings of the shareholders of the SPV will be conducted
Meetings as follows:

(a) Shareholders’ meetings may be convened in
accordance with the procedure prescribed under
applicable laws.

(b) Notice of shareholders’ meetings shall be given to,
and agenda and other supporting documentation
shall be circulated with, the Shareholders in
accordance with applicable laws.'

(c) Shareholders’ meetings may be convened at shorter
notice in accordance with applicable laws."”®

10 Quorum and The quorum for, and the manner of voting at,
Voting meetings of the Shareholders of the SPV will be as
follows:

(a) The quorum for any Shareholders’ meeting will require
the presence of the authorized representatives of
each of the Shareholders.

(b) All Shareholders will vote in proportion to their
respective shareholding in the SPV.

(c) Exceptas may be otherwise required under the SHA in
respect of the Reserved Matters (os defined below)
or under applicable laws, any resolution of the
Shareholders shall be approved by a vote of a simple
majority by shareholding of the Shareholders present
and voting at the relevant Shareholders’ meeting.

n Chairman Unless agreed otherwise by the Shareholders present at
the relevant Shareholders’ meeting, the Chairperson of
the Board will be the chairman of every Shareholders’
meeting.

“Note: Under the Companies Act, 2013, notice of 14 (fourteen) days is generally required to be given to
convene a Shareholders’ meeting.

Note: Under the Companies Act, 2013, consent of Shareholders holding at least 95% (ninety-five percent)
of the SPV's share capital will be required to convene a Shareholders’ meeting with notice shorter than the
ordinary period of 14 (fourteen) days. Given the shareholding pattern of the SPV, this practically means that
the consent of all the Shareholders will be required to hold a Shareholders’ meeting at shorter notice.

'®Note: Similar to the construct for the quorum of Board meetings above, we have proposed that the

presence of the representatives of both the Central Government and the State Government will be required
to form the quorum for a Shareholders’ meeting.

—65



RESERVED MATTERS AND DELEGATED MATTERS

12 Reserved Notwithstanding anything to the contrary in the Articles or
Matters the SHA, no action or decision in respect of any Central
Government Reserved Matter (as defined below) will be
taken without the prior written consent of the Central
Government, and no action or decision in respect of any
State Government Reserved Matter (as defined below)
will be taken without the prior written consent of the State
Government.”

The “Central Government Reserved Matters” means the
list of reserved matters as set out in Part A of Schedule |
(Reserved Matters) below.

The “State Government Reserved Matters” means the list
of reserved matters as set out in Part A and Part B of
schedule | (Reserved Matters) below.

The Central Government Reserved Matters and the State
Government Reserved Matters are collectively referred to
as the ‘Reserved Matters’.

13 Delegated In order to ensure a certain degree of operational freedom
Matters for the SPV, a list of Delegated Matters will be incorporated
into the SHA. The Board, in its first meeting, will delegate
the Delegated Matters to the CEO, and empower the CEO
to undertake the actions contemplated in the Delegated
Matters.'®

"Note: It is set out in Schedule | (Reserved Matters) below a list of Reserved Matters for both the Centrall
Government and the State Government. The SPV, the Board, the CEO and the management team, would not
be permitted to take any decision on a Reserved Matter without the prior written consent of, the Central
Government for Central Government Reserved Matters and the State Government for the State Government
Reserved Matters. This will ensure that the respective government’s consent is always required for a set of
high-level matters that closely and directly affect their interests.

®Note: It is proposed that, in the interests of operational efficiency and administrative convenience, the
Board's powers and functions in relation to the Delegated Matters set forth in Schedule Il (Delegated
Matters) below should be exercised by the CEO. The list of Delegated Matters is a list of day-to-day
operational matters on which the CEO can take decisions on his own. The powers of the CEO in relation to
the Delegated Matters are subject to the following key limitations: (i) any Reserved Matter, even if it falls
within the scope of a Delegated Matter, will require the prior written consent of the respective
government; (iis) any matter within the competence of the Board that falls outside of the scope of the
Delegated Matters will have to be decided by the full Board; and (iii) any matter required by applicable laws
to be approved by the Board or the Shareholders cannot be decided by the CEO (and will require the
consent of the Board or the Shareholders, as the case may be).
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For the removal of doubt, it is clarified that nothing in the
Delegated Matters will authorize the SPV or the AIP to
engage in any conduct that is contrary to the terms of the
License Agreement, the SHA or applicable laws. Further, if
any action under Delegated Matters qualifies as a
Reserved Matter, the prior written consent of the relevant
government would be required to undertake such action.

The “Delegated Matters” means the list of matters in
respect of the SPV and the Hub-and-Spoke Cluster
that will be delegated to the CEO, as set out below in
schedule Il (Delegated Matters).

FURTHER FUNDING AND USE OF FUNDS

14 Modes of Pursuant to its incorporation, the funding requirements of
Funding™ the SPV will be met in accordance with the strategic
investment plan prepared by the AIP in accordance with
the Scheme and approved by the Central Government
and the State Government in accordance with the terms
of the Scheme (‘Strategic Investment Plan”) and by
means that are in the sequential order of preference set
out below:

(a) Financial Assistance under License Agreement: The
preferred mode of funding will be the drawdown of

the financial assistance and contributions required to
be made available to the SPV by each Shareholder
under the terms of the License Agreement, in each
case subject to the relevant milestones for the
disbursal of the relevant tranche of such support
being metin accordance with the Strategic Investment
Plan.

(b) CSR Funding and Grants: Subject to the provisions of
the Companies Act, 2013, the SPV may receive and

utilize corporate  social  responsibility  (CSR)
contributions, and other grants and contributions,
from the Shareholders or third parties.

respective government; (i) any matter within the competence of the Board that falls outside of the scope
of the Delegated Matters will have to be decided by the full Board; and (iii) any matter required by
applicable laws to be approved by the Board or the Shareholders cannot be decided by the CEO (and will
require the consent of the Board or the Shareholders, as the case may be).

Note: Modes of funding may need to be discussed further in light of the funding mechanics which will be
included in the License Agreement.
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(c) Debt: If the modes of funding set forth in sub-
paragraphs (a) and (b) above are not sufficient to
meet the requirements of the SPV at any time, the SPV
may raise debt from its Shareholders (to the extent
permitted under applicable law), banks, financial
institutions and/or other third parties (either in the
form of loans or by way of the issuance of debt
securities).

(d) Equity: If the modes of funding set forth in sub-
paragraphs (a), (b) and (c) above are not sufficient
to meet the requirements of the SPV at any time, the
SPV may raise further funds against the issuance of
equity shares or securities convertible into equity
shares to the Shareholders.?®

15 Pre-Emptive If the SPV proposes to issue any securities, each of the
Right Shareholders will have a pro rata pre-emptive right to
subscribe to such number of the securities proposed to
be issued as would enable such Shareholder to maintain
their shareholding percentage in the SPV on a fully diluted

basis.

SHARE TRANSFER RESTRICTIONS AND EXIT

16 Lock In Period The securities of the SPV held by the AIP will be locked in till
the expiry of the period of license under the License
Agreement (“Lock In Period”). During the Lock in Period,
the AIP will not transfer any of its securities in the SPV to
any other person whatsoever, except with the prior written
consent of the Central Government and the State

Government.
17 Right of Subject to paragraph 16 (Lock In Period) above, both the
First Refusal Central Government and the State Government will have

a pro rata right of first refusal in respect of any intended
transfer by the AIP of any securities of the SPV held by the
AIP.2

’Note: Kindly note that any issuance of securities is both a Central Government Reserved Matter and a State
Government Reserved Matter. Hence, any proposed issuance will require the prior consent of both the Central
Government and the State Government, which will ensure that both the governments are aligned on the
terms of any proposed issuance before it can take place. Further, please note that if the Central Government
or the State Government does not participate in any proposed issuance of equity shares or securities
convertible into equity shares pro rata to their respective shareholding in the SPV prior to the proposed
issuance, their shareholding percentage in the SPV will be reduced after the completion of the proposed
issuance.

ZNote: While the relevant governments can always withhold consent for any proposed transfer of securities
by the AIP until the terms of the proposed transfer are to their satisfaction, we have nevertheless, for the
purposes of abundant clarity, provided both governments with a right of first refusal to purchase the securities
proposed to be transferred. This right, when exercised, would enable the governments to ensure that they
have the ability to contractually purchase the securities proposed to be transferred, with a view to ensuring
that no third party becomes a shareholder in the AIP.
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18 Events of
Default??

19 Consequences
of Event of
Default %

20 Term and

Termination

EVENTS OF DEFAULT

The SHA will set out the customary events of default
(collectively, “Events of Default’), which will include:

(a) any material breach of the SHA by any Party thereto;

(b) the liquidation, dissolution, winding up, or bankruptcy,
of the AIP or the AIP being admitted to insolvency
proceedings; and,

(c) any default on part of the SPV (which is attributable to
the AIP) under the License Agreement.

(CI) The consequences of the occurrence of an Event of
Default will be as set forth in the License Agreement.

(b) In addition, in case of a default by the AIP, the SHA will
provide for the following consequences which will be
at the option of the Central Government and the State
Government:

i. Cal Option: Central Government and the State
Government will have the right to acquire (by
themselves or their respective nominees) the shares
of the SPV held by the AIP at the lowest price permissible
under applicable law;

ii. Liguidation Z Winding Up: Central Government and the

State Government will have the right to require
liquidation / winding-up of the SPV.

MISCELLANEOUS

(a) The SHA will be effective on and from the effective

date of the License Agreement and will thereafter
continue to be in full force and effect until and unless
terminated in the manner set forth in sub-paragraph
(b) below.

2Note: An indicative list of Events of Default in this term-sheet is set out. Given the interlinkages between the
SHA and the License Agreement, the Events of Default under the SHA would need to be revisited once the term
sheet for the License Agreement is in place.

ZNote: The consequences under the SHA of an Event of Default to be fleshed out further based on discussions
on and review of the consequences of an event of default set out in the License Agreement.
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(b) The SHA will terminate upon the occurrence of any of
the following events:

i. all Shareholders mutually agree to terminate the
SHA;

ii. expiry of the License Agreement or termination of
the License Agreement for any reason other than an
event of default under the License Agreement by
the SPV;

iii. liquidation, dissolution, winding up, or bankruptcy, of
the SPV; and,

iv. only in relation to a particular Shareholder, upon
that Shareholder ceasing to hold any securities of
the SPV.

(c) Customary provisions regarding the survival of certain
provisions of the SHA beyond its termination will be
incorporated in the SHA, which will include the
provisions of the SHA concerning confidentiality, term
and termination, governing law and exclusive
jurisdiction and dispute resolution.

21 Consequences Upon the expiry of the term of the License Agreement or
of Expiry / termination of the SHA (for reasons other than the
Termination? occurrence of an Event of Default), one of the following

actions will be undertaken at the discretion of the Central
Government and the State Government:

(a) the SPV will be voluntarily wound up; or,

(b) the Central Government and the State Government
will have the right to acquire (by themselves or their
respective nominees) the shares of the SPV held by
the AIP at the lowest permissible price under applicable
law.

2Note: Options provided may be exercised once the term of the License Agreement expires. Please note that,
as currently drafted, the choice between winding up the SPV and buying out the shares of the SPV held by the
AIP lies with the Central Government and the State Government. The option to buy out the shares in the SPV
held by the AIP adds flexibility should the governments want to acquire the SPV or continue an SPV with a
different industry partner, rather than undertake the process of winding up. However, this aspect would need
to be aligned with the terms of the Scheme and reviewed by the MSDE to align expectations on the means by
which exit will take place.
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22

23

24

25

26

Informationand
Inspection
Rights?

Representations
and Warranties

Confidentiality

Governing Law

Exclusive
Jurisdiction

The Central Government and the State Government
will have customary information and inspection rights
in relation to the SPV under the SHA, which will include
the right to receive, inter alia: (a) the audited financial
statements of the SPV on an annual basis, (b)
unaudited and provisional financial statements of the
SPV on a quarterly basis, and (c) signed copies of
minutes of meetings of the Shareholders, Board and/or
any committee of the Board.

Each Shareholder will  provide customary
representations and  warranties to the other
Shareholders under the SHA.

Each Shareholder will be bound by customary
confidentiality obligations under the SHA.

The SHA will be governed by, and construed in
accordance with, the laws of India.

Any disputes or differences arising out of, in relation to,
or in connection with, the SHA will be subject to the
exclusive jurisdiction of the courts at New Delhi, India.

Note: An indicative list of information and inspection rights in this term-sheet is provided. Since the License
Agreement will also contain certain information and inspection rights in favour of the governments vis-a-vis
the SPV, the list of information and inspection rights under the SHA will need to be revisited once the term
sheet for the License Agreement is in place, so as to avoid duplication of such rights between the SHA and the
License Agreement.
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SCHEDULE | | RESERVED MATTERS?®

Part A

Governance Matters

1.

o o &~ ®

7.

Any amendment to or alteration of the memorandum of association or the articles
of association of the SPV, including that of the Objects.

Any change in the constitution of Board or of any Board Committees thereof
(including the appointment, removal, and any change, of the Chairperson),
including the manner of appointment of Directors or any increase or decrease in
size of the Board.

Appointment, removal, or any change, of statutory auditors.
Liquidation, dissolution, or winding up, of the SPV.
Any change to the registered office or the name of the SPV.

Any change in the capital structure of the SPV, including by way of the issuance of
any securities to any Shareholder or other person.

Any transfer of the shares or securities of the SPV by any Shareholder.

Operational Matters

8.

10.

Sale, lease, qift, grant, or disposal in any other form and manner, of any assets to
any person/entity other than the ITls constituting the Hub-and-Spoke Cluster.

Acquisition of shares in or investment in any other person, creation of subsidiaries,
joint ventures, partnerships.

Entering into any agreement with the AIP.

Financial Matters

11.

12.

13.

14.
15.
16.

Creation of encumbrances on the assets of the SPV.

Capital expenditure for or on behalf of the SPV or the Hub-and-Spoke Cluster
other than in accordance with the terms of the Strategic Investment Plan and the
Annual Operating Plans.

Acquisition, receipt, disposal, gift, or grant, of any assets of value greater than INR
[e] (Indian Rupees [e]).

Approval of the audited financial statements of the SPV.
Incurring any indebtedness.

Making any political contributions.

»Note: (a) Indicative set of the Reserved Matters are included. This list would need to be revised on the basis
of the scope of the License Agreement, and feedback from the MSDE. (b) Certain Reserved Matters are linked
to monetary thresholds. Such monetary thresholds may be decided by the State Governments on a case-to-

case basis depending on factors like the size of the Hub-and-Spoke Clusters.
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Residuary Matters
Entering into an agreement, whether binding or otherwise, in relation to any of the
foregoing.

PartB

Financial Matters

1. Operational expenditure for or on behalf of the SPV or the Hub-and-Spoke Cluster
other than in accordance with the terms of the Strategic Investment Plan and the
Annual Operating Plans.

2. Entering into any contract involving an expenditure in excess of INR [e] (Indian
Rupees [e]), renewing such contracts beyond the initial period and altering the
terms of such contracts.

3. Commencement of litigation, arbitration, or other legal proceedings, exceeding a
value in dispute of INR [o] (Indian Rupees [o]), and except in relation to any
dispute arising out of the License Agreement.

Residuary Matters

4. Entering into an agreement, whether binding or otherwise, in relation to the
foregoing.




SCHEDULE Il | DELEGATED MATTERS?

1. Pay costs,charges and expenses in relation to day-to-day functioning and transactions
of the SPV and/or the Hub-and-Spoke Cluster and, for this purpose, to make, draw,
sign, accept, endorse, negotiate and otherwise execute on behalf of the SPV and/or
the Hub- and-Spoke Cluster all cheques, drafts, pay orders, hundies or bills of exchange.

2. Open, operate and maintain, with complete authority, bank accounts of the SPV and/
or the Hub-and-Spoke Cluster.

3. Purchase, take on lease, or otherwise receive on its books (including by way of gift or
gront), any property or equipment, whether for and on behalf of the SPV and/or the
Hub- and-Spoke Cluster, for the purpose of the Objects.

4. Purchase, procure, supply, or otherwise acquire any property (including furniture,
machinery, tools, IT equipment and software, teaching aids, etc.) for the purpose of the
day-to-day conduct of the operations of the SPV and/or the Hub-and-Spoke Cluster.

5. Demand, recover, take possession of and/or receive any property, moveable or
immovable, and receivables (including fees paid or payable by trainees of the ITls
constituting the Hub-and-Spoke Cluster) on behalf of the SPV and/or the Hub-and-
Spoke Cluster.

6. Discussion, negotiation, and settlement of the terms and conditions of contracts
relating to the operations of the SPV and/or the Hub-and-Spoke Cluster from time to
time, and to enter into, sign or execute agreements and contracts or other documents
relating to the same.

7. Enter into contracts with third parties (including service providers, suppliers, industry
partners, etc.) for the operation and maintenance of the Hub-and-Spoke Cluster.

8. Enter into revenue accretive contracts for and on behalf of the SPV and/or the Hub-
and- Spoke Cluster, in each case in the ordinary course of business or operations.

9. Enter into insurance contracts for and on behalf of the SPV and/or the Hub-and-Spoke
Cluster, in each case in the ordinary course of business or operations.

10. Undertake activities for the purposes of business development, marketing, and the
planning and forecasting of revenues and expenses (including collections of fees from
the trainees of the ITls constituting the Hub-and-Spoke Cluster), in each case of
both the SPV and the ITIs constituting the Hub-and-Spoke Cluster.

1. Determine processes and policies for various personnel on the payroll of or deputed to
the SPV (including personnel engaged in the functions of training, process improvement,
human resource, finance, legal, general administration, research, technology, IT, etc.)
and implement organizational and financial controls and other related matters.

?Note: Indicative sets of Delegated Matters are included. This list would need to be revised on the basis of the
scope of the License Agreement, and feedback from the MSDE.
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12. Appoint, terminate, engage, fix and pay remuneration, grant promotion and increment,
transfer, dismiss or discharge all managers, secretaries, experts and other officers, clerks,
agents, employees, servants and other personnel of the SPV for permanent, temporary or
special services or determine their powers and duties and fix their salaries or emoluments
or require security in such instances.28

13. Participate in, and be consulted regarding, the process of the appointment, termination,
fixation of remuneration, grant of promotions and increments, transfers, dismissals, and
the determination or variation of the other terms and conditions of employment or
engagement, of all officers, clerks, agents, employees, servants and other personnel of the
Hub-and-Spoke Cluster who qualify as government/civil servants under applicable laws,
in each case in accordance with the terms of the License Agreement.

14. Institute, prosecute, defend, compromise, withdraw or abandon any legal proceedings by
or against the SPV and/or any ITls constituting the Hub-and-Spoke Cluster or their
respective management, directors, officers, employees, or staff, or otherwise concerning
the affairs of the SPV and/of the Hub-and-Spoke Cluster and act and represent on behalf
of the SPV and/or the ITIs constituting the Hub-and-Spoke Cluster in matters relating to
dealings with any governmental authority (including those relating to education, vocational
educational and training, infrastructure and development, land, and taxation).

15. Make, sign, declare, execute, verify, affirm and file, on behalf of the SPV and/or the Hub-
and-Spoke Cluster, all applications, returns, statements, petitions, declarations and all
other documents as may be necessary or desirable under applicable laws with any
governmental authority or in any proceedings thereunder.

16. Make and sign applications, in each case for and on behalf of the SPV and/or the the Hub-
and-Spoke Cluster, to the appropriate government departments, local authorities or other
competent authorities for all and any licenses, permits and consents required by any
applicable laws as well as for mobile, telephone, fax, data link or leased lines in connection
with business, operations or property of the SPV and/or the Hub-and-Spoke Cluster.

17. Make, vary and repeal bylaws, standing orders and internal guidelines and procedures for
the regulation of the operations of the SPV and the duties of its officers, employees and
staff.

18. Delegate any of the matters specified above to one or more directors, officers, or employees,
of the SPV.

19. Prepare, execute, and deliver to any person any correspondence and/or documentation
relating to the above.

2Note: By way of clarification, the powers set out in this Delegated Matter are limited to the employees of
the SPV. This Delegated Matter does not extend to the employee of the ITls.
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Annexure 4
ITIUPGRADATION SCHEME | LICENSE AGREEMENT | TERM SHEET

The Ministry of Skill Development and Entrepreneurship, Government of India (“MSDE”) in
collaboration with State Governments, intends to undertake the upgradation of 1,000 (one
thousand) industrial training institutes (“IMs”) across the country under a PM- SETU
(“scheme”) implemented through the public-private partnership (“PPP”) model. Under
the Scheme, it is proposed that the right to upgrade, operate and manage an identified
cluster constituting of a ‘hub’ ITl and a number of associated ‘spoke’ ITls (collectively, a
“Hub-and-Spoke Cluster’)?° will be granted to a special purpose vehicle (“SPV”) whose
shareholding will be held by an anchor industry partner (“AIP") chosen through a
transparent process of selection , by the Central Government, and the relevant State
Government.

The terms of this arrangement will be governed by:

a. a license agreement (“License Agreement”) that will record the terms and conditions
on which the right to upgrade, operate and manage a Hub-and-Spoke Cluster will be
granted to the SPV by the relevant State Government; and,

b. a shareholders’ agreement (“SHA”) that will record the rights and obligations of the AIP,
the Central Government, and the State Government, as shareholders of the SPV and
provide for the internal governance and management of the SPV.

This term sheet sets out below an indicative list of the key terms and principles that will be
incorporated into the License Agreement.

KEY TERMS OF THE LICENSE AGREEMENT

27 Parties The License Agreement will be executed by and
between:

(a) the SPV:
(b) state Government; and

(c) Central Government, collectively, the “Parties”.

°Note: This term sheet has been prepared for a single Hub-and-Spoke Cluster. The State Steering Committee
may appropriately modify the structure, and the mechanics proposed in this term sheet for structures
involving more than one Hub-and-Spoke Cluster.
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28 Scope*® The SPV will be responsible for upgrading,
operating and managing the ITls in the Hub-and-
Spoke Cluster in accordance with the terms of the
License Agreement.®

The SPV's scope will include:

(a) Upgradation Works: The SPV will be responsible for
designing, financing and undertaking the works to
upgrade the ITls in the Hub-and-Spoke Cluster. The
upgradation or expansion works may include civil
works, refurbishmentworks (including refurbishment
of labs), replacing old equipment and/or machinery,
procuring or leasing and installing new equipment
and/or machinery, upgrading IT infrastructure and
software (including installation of new enterprise
management systems and other software), staff
facilities, and other associated infrastructure
(‘Upgradation Works”). The SPV shall also be
responsible for obtaining the relevant approvals
required for the upgradation of the ITls.

(b) Operations _and Management: The SPV will be
responsible for the day-to-day operations and

management of the ITls in the Hub-and-Spoke
Cluster, which will include conducting training under
the existing courses, introducing new courses and
redesigning existing courses (to the extent
applicable), training of the trainers, setting up
production /incubation centres/centres of
excellence, managing the staff and personnel at
the ITls (including payroll and other associated
services for staff who are the employees of the
SPV),engaging withindustries and localgovernment
representatives, other HR and administrative and
management functions, etc.

*Note: We have provided an indicative list of the upgradation and operations and management works which
may be a part of the scope under the License Agreement. However, depending on the requirements of the
State Government and each individual Hub-and-Spoke Cluster, the scope may be modified by the State
Government.

®INote: The License Agreement will include the strategic investment plan prepared by the AIP in accordance

with the Scheme and approved by the Central Government and the State Government (“SIP”) by way of an
annexure/schedule.

“



29 Term

30 Conditions
Precedent and
Transition of ITI
Operations

(c) other Services: The SPV will be responsible for
enhancing student-services related to placement,
counselling, on-the-job training, life skills, etc,
deploying (if required) digital interface (i.e. the
learning Outcome  Management  System),
identifying, commencing and/or managing
additional revenue streams for the ITls, promoting
the ITIs in the Hub-and-Spoke Cluster, and
developing partnerships/relationships for potential
placement opportunities (as may be required),
[undertaking (either by itself or through a third
party) commercial activities such as operating
cafeterias, student accommodation and parking
lots], etc.

The License Agreement will be effective on and from
the date the conditions precedent are fulfilled by the
Parties (“Effective Date”). Upon fulfilment of the
conditions precedent, the License Agreement will,
subject to early termination, continue to be in full force
and effect for a period of 5 (five) years (“Term’), as
may be mutually extended by the Parties.?

Conditions Precedent

The parties will be required to fulfil the following
conditions precedents within [6 (six)] months from
execution of the License Agreement:

(a) Parties to finalise the SIP and obtain the necessary
approvals for the SIP from the State Government
and Central Government. The finalised SIP will form
a part of the License Agreement, as an annexure/
schedule;

(b) State Government to handover actual and
constructive possession of the Hub-and-Spoke
Cluster to the SPV;

(c) Parties to prepare an ‘Asset Register capturing
details of the existing assets (and condition thereof)
of the ITls that are to be handed over to the SPV on
or prior to the Effective Date;

(d) [central Government and State Government  to
operationalise the payment security mechanism as
set outin S. No.15];

#Note: If the Central Government is not inclined to continue to be a Party to the License Agreement after the first
5 (five) years, then the SPV and the State Government will likely need to execute a fresh bipartite license
agreement. We will also need to consider what impact such a situation would have on the SHA depending on
whether the Central Government also intends to extend its involvement in the SPV beyond the initial term.

“



(e) SPV to furnish Performance Security;

(f) SPV to submit and obtain the State Government’s
approval for the Annual Plan for the first 12 (twelve)
months; and

(g) SPV to submit details of the key managerial
personnel it intends to appoint for each IT1.*3

If the conditions precedent are not fulfilled within [e]
months after the expiry of the timeline for fulfilling the
conditions precedent (ie., the long-stop date for
fulfilling the conditions precedent), then the non-
delaying Party will have a right to terminate the License
Agreement.

Transition Phase

Prior to the Effective Date, the State Government shall
allow the AIP to depute its nominated representatives
to each ITl in the Hub-and-Spoke Cluster to observe
the functioning, and operations of the ITls, and the State
Government shall extend all necessary support and
provide access to the existing records of the ITls to
facilitate seamless transition of operations of the ITI to

the SPV.
31 Performance The SPV will procure and maintain an irrevocable
Security and on-demand bank guarantee from a scheduled

bank acceptable to the State Government for an
amount equal to [e]3*(“Performance Security’).

The Performance Security will secure the SPV's
obligations in connection with carrying out the
Upgradation Works and will be valid for at least [3
(three)]® months after the Scheduled Completion
Date (as may be extended in accordance with the
terms of the License Agreement).

#Note: Additional CPs may be added basis discussions with MSDE, ADB and World Bank.

%Note: Basis Central Government's guidance, the value of the performance security can range from 3%
(three percent) to 10% (ten percent) of the cost of capital expenditure, and the value of the performance
security may be determined by the State Government for each ITI depending on the scope of Upgradation
Works of the Hub-and-Scope Cluster.

*Note: State Government to determine the validity period of Performance Security to be submitted by the
SPV depending on the scope of Upgradation Works of the Hub-and-Scope Cluster.

“
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State
Government'’s
General
Obligations

Key Performance
Indicators

The obligations of the State Government will include:

(a) granting the SPV a license to: (i) undertake
Upgradation Works; (ii) operate and manage the
ITls; and (c) provide other services, in accordance
with the terms of the License Agreement;

(b) facilitating approvals required by the SPV for
operating, managing and upgrading the ITIs in a
timely manner;

(c) reviewing and approving various documents
submitted by the SPV during the term including
designs and drawings for upgradation works and
Annual Plans;

(d) appointing an Independent Monitoring Agency
(“IMA”) for the Hub-and-Spoke Cluster, who will be
responsible for monitoring the SPV's performance
(including assessing whether the SPV is meeting
the Key Performance Indicators (“KPIs”));

(e) ensuring that the existing ITI employees on the rolls
of the State Government are instructed to follow
directions of the SPV, and taking necessary remedial
actions in case of non-compliance with and/or
non-adherence to the instructions provided by the
SPV;

(f) ensuring that major utility connections, including
power, water, internet and sewerage are in place at
the time the ITls are handed over to the SPV,
provided that the SPV will be responsible for
maintaining such connections including paying the
bills for such utilities; and

(g) ensuring that a communication plan is developed
and delivered to the existing employees of the ITIs
in the Hub-and-Spoke Cluster for the transition of
the operations and management of the ITls to the
SPV.

Based on the SIP, the License Agreement will set out
KPIs specific to the Hub-and-Spoke Cluster which
may include (but are not limited to):3

(a) increase in overall enrolment;
(b) increase in verified placement;

(c) increase in female enrolment;

—



(d) ncrease in verified salaries of placed trainees;
(e) training of trainers; and
(f) verifiable technology adoption.

The procedure for monitoring and verification of the
SPV's performance against the identified KPIs (where
such monitoring and verification will be carried out
through the IMA), will be detailed in the License

Agreement.
34 Ownership of The SPV shall ensure that any new asset created or
Assets acquired for the ITls in the Hub-and-Spoke Cluster by

the SPV is created or acquired in favour and benefit of
the relevant ITl. The ownership of any such asset will
vest with the State Government.

Notwithstanding the above, any residual assets created
or acquired by the SPV for the ITls in the Hub-and-
Spoke Cluster will be transferred to the State
Government for the benefit of the relevant ITI upon the
expiry/termination of the License Agreement.

UPGRADATION WORKS AND PLANS

35 Designs and Based on the agreed scope of the Upgradation Works
Drawings as set out in the SIP, the SPV will submit the relevant
designs and drawing to the State Government for its
review and approval, at least [e]37 days before

undertaking any Upgradation Works.

The IMA shall, within [e]3 days of submission of the
relevant documents by the SPV, review and provide
comments, if any, on the designs and drawings, to the
SPV. Once the IMA has approved these documents, it
shall issue a notice to the State Government who will,
in turn, approve the designs and drawings based on
the IMA’s inputs.

%Note: The KPIs for each Hub-and-Spoke Cluster may vary depending on the requirements of the Hub-
and-Spoke Cluster and will be provided in the SIP and replicated in the License Agreement, as finalised
between the Parties.

Note: State Government to determine the number of days within which the SPV will be required to
submit the documents for the Upgradation Works to the IMA for review depending on the scope of
Upgradation Works of the Hub-and-Scope Cluster.

%Note: State Government to determine the number of days within which the IMA will be required to submit its
report on the documents submitted by the SPV for the Upgradation Works.
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If the IMA or State Government do not provide their
approval or comments within [e]39 days of submission
of the relevant documents by the SPV, or in the case of
the State Government, within [e]4° days of submission
of the IMA’s report, these documents will be deemed to
be approved by the State Government.

36 Scheduled The SPV will undertake the Upgradation Works within a
Completion Date pre- defined time period (as set out in the License
Agreement for the relevant Hub-and-Spoke Cluster)

(“scheduled Completion Date”).

37 Completion of Once the Upgradation Works are complete, the SPV will
Upgradation invite the IMA to inspect the Upgradation Works. If the
Works IMA finds the Upgradation Works to be complete, it will

give its recommendation to the State Government who
will, in turn, issue a completion certificate to the SPV
within [15 (fifteen)] days of receiving the IMA’s
recommendation. If the State Government does not
issue the completion certificate within [15 (fifteen)]
days of receiving the IMA’s recommendation, the
completion certificate will be deemed to have been

endorsed.
38 Delay Liquidated If the SPV is unable to complete the Upgradation Works
Damages by the Scheduled Completion Date, then unless such

delay is caused due to reasons not attributable to the
SPV, the SPV will be liable to pay delay liquidated
damages to the State Government at the rate of [e]%41
of the Performance Security for each week of delay, or
part thereof, till the works are complete, subject to a
cap of [e]%42 of the Performance Security. However, if
such delay is attributable to the State Government,
and such delay leads to an increase in the costs of the
works, the State Government will be required to provide
additional funds to the SPV to meet the additional
costs, in accordance with the SIP.

*Note: State Government to determine the number of days within which the IMA and State Government
will be required to approve or reject the documents submitted by the SPV for the Upgradation Works.

“°Note: State Government to determine the number of days within which the State Government will be
required to issue its approval basis the report submitted by the IMA.

“Note: State Government to determine the rate of delay liquidated damages which will be payable in
case of delay in completion of Upgradation Works depending on the scope of Upgradation Works for each
Hub-and-Spoke Cluster.

“Note: State Government to determine the cap on delay liquidated damages. Typically, this cap would range
between 10% (ten percent) to 20% (twenty percent) of the Performance Security.

—



39 Annual Plan Based on the SIP and as a condition precedent
to the effectiveness of the License Agreement, the SPV
shall submit an annual plan to the other Parties for the
first 12 (twelve) months period commencing on and
from the Effective Date (“Annual Plan”). The Annual
Plan will include the plan for undertaking the
Upgradation Works (including construction schedule)
and the operations plan for the Hub-and-Spoke
Cluster, and will be prepared in accordance with the
template annexed to the License Agreement.

The IMA shalll, within [14 (fourteen) ] days of submission
of the Annual Plan by the SPV, review and provide
comments, if any, to the State Government, The State
Government shall, within

14 (fourteen) days of receipt of comments from the
IMA, approve or reject the Annual Plan.

If the State Government does not convey its approval
or rejection within [14 (fourteen)] days of submission
of the IMA’s comments on the Annual Plan, it will be
deemed to be approved by the State Government.

The SPV shall submit a new/updated Annual Plan for
each 12 (twelve) month period thereafter until the
expiry of the Term, at least 3 (three) months prior to
the expiry of the then current Annual Plan.

FINANCIAL COVENANTS

40 Disbursement of Contribution of Funds

Funds The Parties undertake to fund the upgradation in the

agreed ratio (based on their agreed commitments
under the SIP) and operation and management of the
ITls in accordance with the agreed commitments,
milestones and conditions set out in the Annual Plan.
The contributions shall be released upon the SPV
achieving milestones, as outlined in the Annual Plan.

Capital Expenditure: The funds that are required for
capital expenditure will be contributed by the AIP, State
Government and Central Government in the agreed
ratio based on their agreed commitments under the
SIP.

—



Operational Expenditure: The funds that are required
for operational expenditure will be contributed by the
AIP and the State Government based on their agreed
commitments as set out under the SIP.

The funds will be contributed by way of grant or CSR
contributions to the SPV.

If funds contributed by the State Government or Central
Government, in their respective proportions are not
utilised as per the SIP, then the State Government and/
or Central Government, as the case may be, shall have
the right to withhold future disbursements and/or
adjust such amounts from disbursements for future
milestones.

Reduction in Expenses

If during the Term, there is a reduction in the capital
expenses or operation expenses of the ITls in the Hub-
and-Spoke Cluster due to the SPV’'s efficiency or any
other reason (except on account of a default by a
Party of its obligations under the License Agreement),
the contributions required to be made by each Party
will be reduced proportionally in the agreed ratio in
which funds are contributed by the Parties.

Increase in Cost

Any increase in costs against what is set out in the SIP
or Annual Plan, not attributable to the Central
Government or State Government, shall be met by the
AIP through the SPV.

Failure to achieve KPIs

If the SPV fails to achieve certain KPIs (to be identified
in the License Agreement) due to reasons attributable
to the AIP, then the quantum of funds to be contributed
by the State Government towards operational expenses
shall be reduced in accordance with the terms of the
SIP.

However, if the SPV fails to achieve the KPIs due to
reasons attributable to the State Government or the
Central Government, and where such failure to leads to
a reduction in operational expenses at the relevant ITl,
then the quantum of funds to be contributed by the AIP
through the SPV towards operational expenses shall be
reduced in accordance with the terms of the SIP.

—



4] Payment Security
Mechanism
42 Setting and

Collection of Fees

43 Appropriation of
Fees and
Contributions

The State Government and Central Government shall
set up and maintain throughout the Term of the License
Agreement, payment security in the form of either: (a)
letter of credit; (b) escrow mechanism; or (c) any
other suitable mechanism, as may be decided by the
Central Government and State Government. The value
of the payment security shall, at all times, be sufficient
to cover the contribution to be made by the Central
Government and State Government, respectively, over
the succeeding 3 (three) months (as set out in the
SIP).

The State Government shall be responsible for
determining the fees to be charged for the existing
courses offered at the ITIs as well as any new Craftsmen
Training Scheme (“CTS”) course introduced by the SPV.

If the SPV introduces any ‘non-CTS courses’ such as
executive programs for professionals, management
training programs, diplomas, short term courses,
industry-certified courses, etc. the SPV shall be
responsible for determining the fees to be charged for
such courses.

The SPV shall be responsible for collecting the fees
from the trainees for all courses offered in the ITls in the
Hub-and- Spoke Cluster (i.e., both CTS courses as well
as ‘non-CTS courses’).

The SPV shall ensure that all funds obtained by the SPV
by way of grants, CSR contributions, fees from trainees/
students for non-CTS courses, rental of training
equipment and facilities, or any other mode are
appropriated and utilised by the SPV towards the
upgradation, operations and management of the ITIs
in the Hub-and-Spoke Cluster in line with the agreed
SIP. However, the fees collected by the SPV from
trainees/students from the CTS courses (including
from ongoing courses) will be transferred to the State
Government’s account.
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Existing
Employees of the
ITls

New Employees
for the ITIs

EMPLOYEES

The SPV shall have the option to retain the services of
any existing employee/personnel of the State
Government working at the ITls in the Hub-and-Spoke
Cluster. However, it is clarified that these employees
will continue to be employees of the State Government
and have all rights of such employees, and the State
Government shall remain responsible for the payment
of salary, benefits, and any other emoluments to such
employees and carrying out annual performance
reviews with inputs from the SPV.

If the SPV is not satisfied with the performance of any
existing employee of the State Government working at
the ITIs in the Hub-and-Spoke Cluster, or, if the SPV
wishes to replace any existing ITI employee with a new
hire, it can request the State Government to remove
such employee from the ITl. The SPV should provide the
State Government with adequate prior notice and a
written explanation as to why such removal is required.
The State Government shall remove such employee
from the ITI and either transfer the employee to another
ITI (which shall not be in the Hub-and-Spoke Cluster),
any other facility of the State Government or take any
other action it deems fit.

Additionally, the State Government shall not transfer
any existing employee/personnel of the State
Government working at the ITls in the Hub-and-Spoke
Cluster without the SPV's consent.

The SPV shall have flexibility to hire new staff for the ITls.
Such new staff shall be employees of the SPV and not
employees of the State Government. The SPV shall be
responsible for the payment of salary, benefits, and
any other emoluments to such employees, and their
performance reviews.




TERMINATION

46 Events of Default* The License Agreement will set out certain customary
events of default of the Parties (collectively, “Events of
Default’), which will include:

(a) any material breach of the License Agreement by
any Party thereto;

(b) the liquidation, dissolution, winding up, or
bankruptcy, of the SPV or the SPV being admitted to
insolvency proceedings;

(c) failure of the SPV in achieving the KPIs within the
timelines set out in the License Agreement;44

(d) breach of applicable law by any Party;

(e) failure of the State Government to take necessary
actions against or redeploy non-performing State
Government employees at any ITl in the Hub-and-
Spoke Cluster;

(f) failure by the State Government to ensure that the
SPV enjoys peaceful possession of the ITls;

(g) failure by any Party in making contributions
as per the SIP;

(h) failure by the Central Government and/or the

(i) State Government to submit and/or maintain the
payment security;

(j) failure by the SPV to complete the Upgradation
Works by the Scheduled Completion Date, and such
delay continues till breach of the cap on delay
liquidated damages

“Note: We have set out an indicative list of Events of Default in this term-sheet. Given the interlinkages
between the SHA and License Agreement, the Events of Default under the License Agreement may need to be
revisited by the respective State Governments at the time of issue of the Request for Proposal.

“Note: The threshold for meeting the KPIs will be set out in the License Agreement with the understanding

that SPV's repeated failure in achieving a KPI, or failure to meet a KPI by a certain date, as the case may be,
will be an event of default.

“
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Consequences of
Termination

Subcontracting

Insurance

Upon termination, the State Government shall have no
obligation to retain any personnel hired by the SPV and
the AIP will be responsible for redeploying or otherwise
dealing with the personnel hired by the SPV. Further, the
SPV shall transfer any asset created or acquired by the
SPV for the benefit of the ITIs but held by the SPV to the
State Government for the benefit of the ITls.

No termination compensation will be payable by any
Party to the other Parties upon termination of the

License Agreement for any reason.

MISCELLANEOUS

The SPV shall have the right to subcontract part of the
Scope

(not whole) to any subcontractor or assign or transfer
any subcontract(s) to another subcontractor(s).
However, SPV shall be solely responsible for all risk and
cost associated due to acts and omissions of its
subcontractors.  Further, the SPV agrees and
acknowledges that the subcontractors (and
subcontractor’s personnel) shall not be deemed to be
employed by the State Government or Central
Government.

If the SPV intends to subcontract any form of training to
any subcontractor, SPV shall obtain prior written
consent of the State Government.

The SPV will be required to obtain and maintain the
insurance

policies for its Scope4b, at its own expense. However,
the SPV will not be required to obtain and/or maintain
any insurance policy for the existing staff of the ITls.

“*Note: The insurance to be obtained by the SPV will vary depending on the Scope for each Hub-and-Spoke
Cluster. A detailed annexure setting out the insurance policies which the SPV will be required to obtain may be
set out as an annexure to the License Agreement.

—



50 Force Majeure

51 Change in Law
52 Change of Scope
53 Handover at the

end of the Term

The License Agreement will set out a customary list of
natural and political force majeure events such as acts
of God, acts of war, strikes, riots, etc.

In case of any natural force majeure event (such as an
act of God), the insurance obtained by the SPV will
cover the cost impact of the force majeure event.

In case of a prolonged force majeure, the Parties shall
have the right to terminate the License Agreement.

The License Agreement will include a customary
definition of

change in law which will include any enactment,
commencement, notification, amendment, repeal, etc.
of any statute, law, code, legislation, etc.

If change in law impacts the cost of upgradation or
operations of the ITIs, the SPV will be entitled to seek
appropriate modification to the expected capital and
operational cost mentioned in the SIP to account for
impact of such CIL.

The License Agreement will include customary change
of scope related provisions which will provide that any
change of scope of the SPV's obligations under the
License Agreement will need the prior consent of all the
Parties.

In case of any agreed change of scope, the financial
commitments of the Parties under the SIP may be
revised to account for such change of scope.

The License Agreement will define certain standard
hand-back requirements to be achieved prior to or
simultaneously with the transfer of possession of the
ITIs to the State Government, including inspection of
the ITls, remedying any defective equipment or
machinery, handing over manuals for any equipment
installed at the ITIs, unutilised consumables etc.
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Reporting
Requirements and
Inspection

Representations
and Warranties

Governing Law

Exclusive
Jurisdiction

The SPV will be required to submit [quarterly] reports
to the State Steering Committee, through the IMA,
capturing details about the operations of the ITls,
upgradation works, data on KPI compliance, data on
enrolment of trainees, placement records, number of
trainees who have quit, etc.

The IMA will have the right to carry out periodic
inspections of the operations of the ITIs to the extent
required for verification of KPIs and fund disbursal
triggers.

Each party will provide customary representations
and warranties to the other party under the License
Agreement.

The License Agreement will be governed by, and
construed in accordance with, the laws of India.

Any disputes or differences arising out of, in relation
to, or in connection with, the License Agreement will be
subject to the exclusive jurisdiction of the courts at
[New Delhi], India.4

“Note: We have aligned this provision as per the SHA Term Sheet. However, please note that there may be
pushback from the State Governments on courts of New Delhi having exclusive jurisdiction, in which case, this

clause in the License Agreement and SHA may need to be revised.

“



Annexure b

Indicative State/UT categories for ITls Upgradation

State Catedor Number of Indicative allocation of
gory States [ UTs clusters
1 NE States 8 10
2 Hill States (HP, UK) and UTs 10 10
3 Industrialized States (AP, GJ, HR, KA, MH, 0 120
RJ, TG, TN, UP, WB)
All other States (BH CG, GA, JH, KL, MP
4 ’ ’ ’ T ’ 60
oD, PB) 8
Total 36 200

Indicative Year Wise Cluster to be approved

Particular 2024-2025 2025-2026 2026-2027

Number of Hub and
Spoke Cluster to be | 25 125 50 200
approved




Annexure 6

Broad Timeline for Implementation Activities

Activity

Timeline

1 Issuance of National Scheme Guidelines T

2 | Constitution of State Steering Committee (SSC) T + 7 days

3 State-level release of Expression of Interest (EOI) to Industry T + 30 days
4 Finalization of SIP Template and Release of RFP T + 45 days
5 SIP Submission by Anchor Industry Partner T + 75 days
6 Recommendation of SIP by State Steering Committee (ssc) T + 90 days
7 | Approval of SIP by National Steering Committee (NSC) T + 100 days
8

Formation of Special Purpose Vehicle (spv)

T +120 days




Annexure 7

Key areas for Performance Indicators for Component 1

Key Area

Institutional & Governance
Reforms

Performance Indicator

Adoption of Industry-led SPV model
at HSICs

Target [ Threshold

100% of approved clusters

Pathways for sustainable industry
participation (production centres, OJT

Composite index
(baseline + YoY

tie-ups, design partnerships, improvement)
continuity of AIP)
Capacity Increment & Increase in CTS enrolment 95%
Trainee Performance Pass percentage 90%
Increase in short-term course output | 50% growth as per
baseline
Placement Outcomes Placement rate of CTS trainees >75%

Average salary of placed trainees

Increment of 50% over
baseline

Gender & Inclusivity

Share of women, PwD, SC/ST, rural &
tribal groups in enrolment

50% increment over
baseline

Female trainee placement rate

>75%

Curriculum & Training
Quality (incl. Green
Practices)

Courses upgraded as per industry
requirements

10 per Hub ITI and 08 per
Spoke ITI

New CTS courses introduced

4 per Hub ITI and 2 per
Spoke ITI

New short-term courses introduced

10 per Hub-and-Spoke ITI
cluster

Industry validation of learning
outcomes

Positive feedback index

Faculty & HR Development

Trainer recruitment (vacancy
reduction)

Below 10% vacancy

% of trainers upskilled (incl. green >95%
practices)
Infrastructure & Facilities ITI hub & spoke upgradation 1,000 ITIs

Systemic Capacity
Building

Numlber of trainers trained

50,000 across ITls and
NSTIs

Sustainability

Revenue from non-govt. sources
(industry, CSR, production centres,
trainings)

230%

Monitoring & Reporting

Annual consolidated report at HSIC
level

100% of onboarded cluster
reporting
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ADDITIONAL TERMS & CONDITIONS (ATC) for RFP — PM-SETU

Eligibility, Qualification and Evaluation Criteria

This section outlines the criteria that the Authority will use to evaluate Proposals and
determine the qualification of Bidders. No other factors, methods, or criteria shall be
applied for the purpose of evaluation beyond those specified herein.

Eligibility and Qualification Criteria:
Eligibility Criteria:

For determining the eligibility of Bidders for submission of Bids hereunder,
the following shall apply:

a. Any entity which fulfils the qualification criteria shall be eligible for
submission of their response for this “Request for Proposal
(RFP)”. The bidder for qualification may be a single entity or a
group of entities coming together to implement the Project
(“Bidder”). However, bidder applying individually or as a member
of a Consortium, as the case may be, shall not be entitled to
submit another response either individually or as a member of
another Consortium. The term bidder used herein would apply to
both a single entity and a Consortium. The maximum number of
members in a Consortium will be limited to 5. However in the
case of a Consortium, only the Lead Member’s credentials shall
be considered for the purpose of determining the eligibility:

The Bidder should meet the following all eligibility criteria:

Sr. Particulars Criteria Supporting
Documents to
No. be uploaded
T Cegal Status i. Industry Partners (credible [The eligible
companies or agencies shall be
manufacturers with entities  registered
or incorporated in

established operations in .
India), including Public |92 under
’ , applicable  Indian
Sector Undertakings (OR) |jaws. such as the
ii. Industry associations or  |Companies Act,
Consortia (OR) 2013, Societies
iii. Industry-led foundations |Registration  Act,
(CSR/philanthropy arms of (1860, Indian Trusts
corporates) (OR) Act, or relevant

iv. Academic institutions statutory Acts, as
applicable to their




LAE02-11024(31)/8/2026-SPMU SEC-COET

promoted/operated by
industry (e.g., corporate
universities, sectoral
skilling institutions)

In the case of a Consortium, the
Lead Member and each
Consortium Member must also be
a legally registered entity.

organizational form.

2 Turnover

The Bidder shall have an average
annual turnover of not less than
INR 500 Crore during the last
three (3) completed financial years
ending 31 March 2025.

The manner of meeting this
requirement shall be as follows:

1. Industry Partners / PSUs
/ Corporate Entities
Each Bidder under this
category shall
independently meet the
minimum turnover
requirement specified
above.

2. Consortium
In case of a Consortium,
the Lead Member shall
independently meet the
minimum turnover
requirement specified
above.

3. Industry-led Foundations
/ Academic Institutions /
Industry Associations
Where the Bidder is an
industry-led foundation,
industry association, or an
academic institution
promoted or operated by
industry, the average
annual turnover of its
Parent / Promoter
Company shall be
considered for meeting the
turnover requirement,
subject to submission of
an unconditional and
legally binding undertaking

Individual Bidder /
Lead Member

Audited
Balance
Sheets

i. Audited

Profit & Loss
Statements
UDIN-
verified CA
Certificate
certifying
average
annual
turnover

Parent / Promoter
Company (if
applicable):

Audited
Annual
Reports (last
3 FYs)

i. UDIN-

verified CA
Certificate
Board
Resolution /
Undertaking
of Financial
Support

174770678/2026
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of financial support from

such Parent / Promoter

Company for the entire

duration of the Project.
NOTE: In case the audited
annual accounts for the latest|
financial year are not available,
the Bidder shall submit an
undertaking to this effect. The
statutory auditor / Chartered|
Accountant shall certify the
same. In such cases, the
Bidder shall submit audited
annual reports for the three (3)
financial years preceding the
unaudited vear

3 Financial: Net worth

The Bidder shall have a positive
net worth for the last Three (3)
consecutive financial years, i.e.,
FY 2022-23, FY 2023-24, and FY
2024-25, as evidenced by audited
financial statements.

1. Industry Partners / PSUs
/ Corporate Entities

Each Bidder under this

category shall independently

meet the minimum turnover

requirement specified above.

2. Consortium
In case of a Consortium,
the Lead Member shall
independently meet the
minimum turnover
requirement specified
above.

3. Industry-Led
Foundations / Academic
Institutions:

Where the Bidder is an

industry-led foundation,

industry association, or an
academic institution promoted
or operated by industry, the net
worth of its Parent / Promoter

Company shall be considered

for meeting this criteria

Same as Above
documents

4 Employee Strength

The Bidder shall have at least 250
employees on its payroll as on the
Bid Due Date.

Individual / Lead
Member:
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The manner of meeting this
requirement shall be as specified
below:

1. Industry Partners / PSUs
/ Corporate Entities

The Bidder shall independently

meet the minimum manpower

requirement specified above.

2. Consortium

In case of a Consortium,
the Lead Member shall
independently fulfil the
minimum manpower
requirement.

Industry-led Foundations
/ Academic Institutions /
Industry Associations:
Where the Bidder is an
industry-led foundation,
industry association, or an
academic institution promoted
or operated by industry, the
manpower strength shall be
demonstrated either at the
Bidder level or through the
Parent / Promoter Company.

UDIN-verified CA
Certificate certifying
number of
employees on
direct payroll

Parent / Promoter

Company: Same
documents as
above

5 Tax and
Compliance

Statutory

The Bidder must have a valid PAN
and, where required under
applicable GST laws, a valid and
active GSTIN.

In case of a Consortium, al
Members shall possess a valid
PAN. GSTIN shall be required for
each Consortium member where
applicable under the GST laws.

Copy of PAN and
GSTN

6 Minimum  Operational
Experience of the Firm

The Bidder or its parent/promoting
organization shall have a minimum
of 05 years of experience in any
sector as on the Bid submission
date

Copy of the
incorporation /
registration
certificate  clearly
indicating the
nature of business

7/ Blacklisting/Debarment

The Bidder must not be under
blacklist or debarred by any
government department, public
sector undertaking, or multilateral
agency as on the date.

In case of Consortium, al

Seli-Declaration on
company letterhead
by authorized
signatory
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this
submit

must meet

and

members
requirement
declaration.

Conflict of Interest

The Bidder must not have any
conflict of interest, as defined in
the Instructions to Bidders.

In case of a Consortium, al
members must  meet this
requirement and submif
declaration.

Declaration by
authorized
signatory

Document Fee & Bid
Security/EMD
Compliance

The Bidder shall submit the
Document Fee and Earnest Money
Deposit (EMD) in the form and
amount specified in the RFP.

Copies of the
Demand Draft shall
be submitted along
with the bid

10

Area of Operations

Focus/Expertise of the Interested
Party(ies) in industrial sector(s)
along with key products/services
operations.

Sector
Company
Brochure,
Report, etc.

Profile,

Annual

11

Scale of Operations

Nationwide or multi-state
operations; Mention any global
business linkages as well (if any)

Annual Reports /
Self-Declaration
signed by the
Authorized
Signatory

12

Internal Training
Initiatives

Experience in conducting internal
training or onboarding programs.
Mention the training expenditure
incurred for your employees (Past
3 years record)

HR/L&D
Reports/Case
Studies signed by
the Authorized
Signatory

13

Previous Experience

Previous Experience:

» The participating entity
must have at least 2 years
of experience in vocational
training or ITl-related
skilling, with evidence of
contributions to curriculum
development, training
delivery, infrastructure
support, or placement
facilitation.

« The participating entity
should have contributed or
mobilized at least INR 50

Relevant

documents to be
enclosed, Letters of
intent or
commitment from
industry  partners,
Documentation of
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lakhs through CSR/ pilot programs or
fundraising, for vocational /[internships  to  be
technical/industrial training [Submitted.
initiatives in the last two
Financial Years.
The participating entity must
demonstrate prior or ongoing
engagement in vocational training
initiatives aligned with Placements/
DST/ OJT/ Apprenticeships
principles in the last 2 years.

Note:1. For the Purpose of Qualification Criteria under this RFP, Net Worth shall mean
the sum of subscribed and paid-up equity and reserves from which shall be deducted the
sum of revaluation reserves, miscellaneous expenditure not written off and reserves not
available for distribution to equity shareholders.

Any Additional criteria to be fulfilled by the bidder, will be mentioned in the Additional

Terms and Conditions (ATC) document uploaded in the GeM portal by the Authority

for this RFP.

Online documents submission:

The bidder shall upload the following documents in the e-procurement portal

(GeM portal) as part of their proposal:

A. Technical Proposal:

—

e
N —

© © ® N o g &> 0w D

. Copy of Incorporation/Registration Certificate of Bidder.

Copy of GST Registration Certificate and PAN Card.

Copy of Document Fee (Demand Draft)

Copy of Bid Security / EMD Document (Demand Draft)

Form Tech -1: Letter comprising the Technical Proposal

Form Tech -2 : Details of the Bidder

Form Tech- 3 : Declaration Regarding Conflict of Interest

Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting
Form Tech -5: Certification of Turnover /Financial Capacity

Form Tech -6: Power of Attorney for Signing of Bid

. Form Tech 6A: Power of Attorney for Lead Member of Consortium (I applicable)

. Form Tech -7 : CA Certificate for Number of Employees
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13. Form Tech -8: Strategic Investment Plan (SIP) Submission Format
14. Form Tech -9A : SIP Implementation & Evaluation Matrix
15. Form Tech -9B : Five-Year Investment Plan Budget for ITI Consortium

16. The details of information obtained from field visits (mentioned at 5, 6 and 7 at
Section 5-Terms of Reference) shall have to be uploaded by the bidder along with
the bid in the proforma prescribed at Template-1 and Template-2 in Appendix-2
(Scheme Guidelines), duly attested by the concerned Head of the Institute.

17. Any Other Document(s) specifically mentioned in the RFP / ATC
B. Financial Proposal in PDF
Form Fin 1: Details of Source of funding for Five Years Investment Plan
Form Fin 2: Industrial Share Percentage (Cluster-wise)

Hard copies submission:

The original hard copies of all the uploaded documents specific to the proposal shall
reach to the following on or before bid due date:

NAME: Smt. B. Thulasi
DESIGNATION: Inspector of Training,

ADDRESS: O/o The Director, Dept. of Skill Development, Employment & Training,
Gouvt. ITI Campus, Siddhartha Nagar, Vijayawada — 520 008.

TELEPHONE NO: 7013532284
E-MAIL ADDRESS: apcet.pmsetu@gmail.com

25-04-2026

DIRECTOR

Digitally signed by
GUMMALS GANESH ELIMAR
Date: 25-04-2026 11:51:54
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