

Draft RFP Template for Selection of Anchor Industry Partner

Directorate of Technical Education

U.T., Chandigarh

Request for Proposal (RFP)

For

Selection of an Anchor Industry Partner (AIP) for Up gradation of ITI

Under National Scheme of PM-SETU for ITI

Up gradation Chandigarh cluster

Date of Issue: **24.06.2026**

Issuing Authority

**Director, Directorate of Technical Education, PEC Campus,
Sector -12, Chandigarh, UT - 160016**

Draft RFP Template for Selection of Anchor Industry Partner

Disclaimer

The information contained in this Request for Proposal document (“RFP”) or subsequently provided to any Bidder, whether verbally, in documentary form, or in any other form, by or on behalf of the Authority or any of its employees or advisors, is provided to Bidders on the terms and conditions set out in this RFP and on such other terms and conditions as may be prescribed in connection therewith.

This RFP is not an agreement and is neither an offer nor an invitation by the Authority to any prospective Bidder or any other person. The purpose of this RFP is to provide interested parties with information that may be useful to them in preparing their financial offers (Bids) pursuant to this RFP. This RFP includes statements that reflect various assumptions and assessments made by the Authority in relation to the Cluster. Such assumptions, assessments, and statements do not purport to contain all the information that a Bidder may require.

This RFP may not be appropriate for all persons, and it is not possible for the Authority, its employees, or its advisors to consider the investment objectives, financial situation, or particular needs of each person who reads or uses this RFP. The assumptions, assessments, statements, and information contained in this RFP may not be complete, accurate, adequate, or correct. Each Bidder should therefore conduct its own investigations and analysis, verify the accuracy, adequacy, correctness, reliability, and completeness of the information contained herein, and obtain independent advice from appropriate sources.

Information provided in this RFP includes matters that may depend upon interpretation of law. The information given is not intended to be an exhaustive account of statutory requirements and should not be regarded as a complete or authoritative statement of law. The Authority accepts no responsibility for the accuracy or otherwise of any interpretation or opinion expressed herein.

The Authority, its employees, and advisors make no representation or warranty and shall have no liability to any person, including any Bidder, under any law, statute, rules or regulations, or in tort, or under principles of restitution or unjust enrichment, for any loss, damage, cost, or expense which may arise from or be incurred on account of anything contained in this RFP, including the accuracy, adequacy, correctness, completeness, or reliability of this RFP, or arising in any way from participation in the Bidding Process.

The Authority also accepts no liability of any nature, whether resulting from negligence or otherwise, arising from reliance by any Bidder on the statements contained in this RFP.

The Authority may, at its sole discretion, but without being under any obligation to do so, update, amend, or supplement the information, assumptions, or assessments contained in this RFP.

The issue of this RFP does not imply that the Authority is bound to select any Bidder or Licensee for the Cluster, and the Authority reserves the right to reject any or all Bids without assigning any reason.

Draft RFP Template for Selection of Anchor Industry Partner

The Bidder shall bear all costs associated with the preparation and submission of its Bid, including but not limited to preparation, copying, postage, delivery fees, and expenses associated with demonstrations or presentations, if required by the Authority. All such costs shall be borne entirely by the Bidder, and the Authority shall not be liable in any manner whatsoever, regardless of the conduct or outcome of the Bidding Process.

Draft RFP Template for Selection of Anchor Industry Partner

INDEX

Title / Sub-title	Page No.
Disclaimer	2-3
Section 1: Letter of Invitation	6-7
Section 2: Instructions to Bidders (ITB	8
A. General	8
1.Introduction	8
2.Code of Integrity and Prohibited Practices	8-9
3. Eligibility for Bidders	9
4. Qualification Criteria for Bidders	9
B. Preparation of Proposals	9
5. General Considerations	9
6. Bid Security	9-10
7. Cost of Preparation of Proposal	10
8. Language of Proposals	10
9. Documents Forming Part of the Proposal	10
10. Single Proposal	10
11. Pre-Proposal Meeting and RFP Clarifications	10-11
12. Proposal Validity	11
13.Technical Proposal Format and Content	11
14. Financial Proposal:	11
C. Submission, Opening and Evaluation of Proposals	11
15. Submission of Proposal	11
16. Opening of the Technical Proposal	12
17. Evaluation of Responsiveness	12
18.Clarification of Proposals	12
19. Evaluation of Technical Proposals	12-13
20. Confidentiality:	13
21. Opening of Financial Proposals	13
22. Selection Method	13
D. Negotiations and Award:	14
23. Negotiations and Award	14
24.Issuance and Acknowledgement of LOA	14
25. Post-Award Institutionalization & SPV Formation	14
26.Performance Security	14-15
27. Grievance Redressal/ Complaint Procedure	15
28. Miscellaneous	15
Section 3: ITB – Data Sheet	16-17
Section 4: Eligibility, Qualification and Evaluation Criteria	17
A) Eligibility and Qualification Criteria:	17
1. Eligibility Criteria	17
2. Qualification Criteria	18-21
B. Technical Evaluation Criteria	21-26
C. Evaluation and Scoring Mechanism	26-28
Section 5: Terms of Reference (ToR)	29
1. Background	29-30
2. Objectives of the Assignment	31-31
3. Scope of Assignment	31-33
4. Details of ITI Hub-and-Spoke Cluster for which this RFP is issued:	33-35

Draft RFP Template for Selection of Anchor Industry Partner

Title / Sub-title	Page No.
5. Baseline Characteristics of the Hub and Spoke ITI Cluster :	35-135
6. Budget allocation for the last three financial years across the proposed it is (Cluster):	135-137
7. Indicative Upgradation Requirements Identified by the State:	138-140
8.Scheme Institutionalisation and Execution Roadmap	141
9. Performance Framework and Project Implementation	141-143
Section 6: Guidelines for Preparation and Submission of SIP	143-148
Section- 7: Proposal Submission Forms	149
Form Tech -1: Letter comprising the Technical Proposal	149-150
Form Tech -2 : Details of the Bidder	151
Form Tech 3 : Declaration Regarding Conflicting Activities	152
Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting	153
Form Tech 5: Certification of Turnover /Financial Capability	154
Form Tech 6: Power of Attorney for Signing of Proposal	155
Form Tech 6A: Power of Attorney for Lead Member of Consortium	156-157
Form Tech 7 : CA Certificate for Number of Employees	158
Form Tech -8: Strategic Investment Plan (SIP) Submission Format	159
Summary Form of Strategic Investment Plan (SIP)	159-160
Form Tech -9A : SIP Implementation & Evaluation Matrix	161-163
Form Tech-9B: Five-Year Investment Plan Budget for ITI Consortium	164-167
Form Fin 1: Details of Source of funding for Five Years Investment	168-170
Fin Form -2: Industrial Share Percentage (Cluster-wise)	171
Section 8 –Annexures	172
Annexure -I: Submission of Pre-Proposal Queries	173
Annexure 2 : Joint Bidding Agreement if applicable)	174-178
Annexure 2A: Declaration on Consortium (if applicable)	179-180
Annexure 3: Bank Guarantee Format for Earnest Money Deposit (EMD)	181-182
Annexure 4 : Bank Guarantee Format for Performance Security	183-184
Annexure 5 : Integrity Pact	185-190
Annexure 6: Details of Past Debarment & Restoration of Eligibility	191
Section 9 –Appendix	192
Appendix-1: Office Memorandum issued by DOE Guidelines on debarment of firms from bidding	193-198
Appendix-2:PM-SETU-Guidelines-Component-I-Upgradation-of-ITIs	199

Draft RFP Template for Selection of Anchor Industry Partner

Section 1: Letter of Invitation

To,

Prospective Bidders

Subject: Request for Proposal (RFP) for Selection of an Anchor Industry Partner (AIP) for Upgradation of ITI Clusters Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh under the PM-SETU in the State/UT of Chandigarh.

Sir/Madam,

1. The Director Technical Education, PEC Campus, Sector 12 Chandigarh invites proposals for the selection of an Anchor Industry Partner (“AIP”) to upgrade, operate, and manage a cluster of Industrial Training Institutes (“Cluster”) under a Hub-and-Spoke model through a Special Purpose Vehicle (SPV) to be formed with the Government.
2. Bidders must demonstrate the requisite experience and capability as specified in this RFP. Key information, including the applicable procurement portal and tentative timelines, is given below.

Project Name	Selection of an Anchor Industry Partner (AIP) for Up gradation of ITI Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh. Cluster under the PM-SETU in the State/UT of Chandigarh
Method of Selection	Quality and Cost Based Selection (QCBS)
Release date of RFP	24.06.2026
Last date for receiving queries/ requests for clarification	03.07.2026
Pre-Proposal meeting date, time and place	06.07.2026
Mode of submission	Online, (E-tender) through the procurement portal <i>to be specified by the State/UTs</i>
Last date of submission of Proposal	20.07.2026 12:00 Noon
Opening of Technical Proposal date and time	21.07.2026 03:00 P.M.
Opening of Financial Proposal	To be intimated later only to short-listed Bidders

Draft RFP Template for Selection of Anchor Industry Partner

3. Interested Bidders shall submit their Technical and Financial Proposals online through the designated procurement portal on or before the specified date and time. All submissions shall be digitally signed by the Bidder's authorised signatory and shall include complete and legible scanned copies of the required documents, duly initialled by the Bidder's authorised representative
4. Consortia, comprising up to a maximum of ...03..... members, are permitted to submit a Bid for this assignment. In such cases, the Bid shall be submitted by the Lead Member on behalf of the Consortium (the "Lead Member"). The Lead Member shall be clearly identified and shall be authorised to represent all Consortium Members on its behalf, and such actions shall be binding on all other Members. The Bid shall be accompanied by a signed Joint Bidding Agreement (the "Joint Bidding Agreement") in the format provided in Annexure 2A of Section 8 and Consortium Agreement, executed by all Consortium Members, in the format provided in Annexure 2 of Section 8 of this RFP. (the "Consortium Agreement
5. The RFP includes the following documents:

Section 1 – Letter of Invitation

Section 2 - Instructions to Bidders

Section 3 – Data Sheet

Section 4 - Eligibility Qualification and Evaluation Criteria

Section 5 – Terms of Reference (ToR) and Key Performance Indicators (KPIs)

Section 6 –Strategic Investment Plan (SIP) Preparation Guidelines

Section 7 – Bid Submission Forms (Technical and Financial)

Section 8 –Annexures

Section 9 –Appendix

Yours Sincerely,

Director
Technical Education,
PEC Campus Sector 12
Chandigarh

Draft RFP Template for Selection of Anchor Industry Partner

Section 2 – Instructions to Bidders (ITB)

Note to Bidder: The Instructions to Bidders (ITB) shall be read together with the Data Sheet. Project-specific information, requirements, and modifications to the ITB are provided in Section 3 Data Sheet, which references the relevant ITB clause numbers.

Bidders are advised to read each ITB clause in conjunction with the corresponding Data Sheet clause. In case of any inconsistency between the ITB and the Data Sheet, the provisions of the Data Sheet shall prevail.

A. General

1) Introduction

- a) This Section provides information and instructions to assist prospective Bidders in the preparation and submission of Proposals and sets out the procedure to be followed by the Authority for receipt, opening, evaluation of Proposals, and award of Contract.
- b) The Authority, as specified in the **Data Sheet**, shall select the successful Bidder for the Cluster identified therein, in accordance with the method of selection specified in this RFP.
- c) Bidders are encouraged to visit the concerned Cluster ITIs and satisfy themselves regarding site conditions, existing infrastructure, utilities, accessibility, demand potential, industry ecosystem, and any other factors that may affect implementation of the Project.
- d) Through this RFP, the Authority intends to select an Anchor Industry Partner (“AIP”) responsible for upgradation, operation, and management of a Cluster of ITIs under a Hub-and-Spoke model through a Special Purpose Vehicle (SPV) to be formed with the Government. Details of the Cluster and the Estimated Project Cost are specified in the **Data Sheet**.
- e) Forms and templates provided in this RFP are for guidance only and shall not override or modify the provisions of the RFP.

2) Code of Integrity and Prohibited Practices

- a) Integrity Obligation: All Bidders, their representatives, and the Authority’s officers involved in the procurement shall maintain the highest standards of honesty, fairness, and transparency, in accordance with Rule 171 of the General Finance Rule (GFR) 2017.
- b) Prohibited Practices: A Bidder or its representatives shall be deemed in violation if they engage, directly or indirectly, in any of the following during the Selection Process or after award/execution of the Contract:
 - (i) Corrupt Practice: Offering, giving, soliciting, or receiving any benefit to influence the process, including offering employment to Authority officials within one year of their service.
 - (ii) Fraudulent Practice: Misrepresentation, concealment, or incomplete disclosure of facts to influence evaluation or award.
 - (iii) Coercive Practice: Threatening or harming any person to influence participation or decisions.
 - (iv) Undesirable/Restrictive Practice: Collusion, lobbying, or arrangements among Bidders to limit competition or manipulate the process.

Draft RFP Template for Selection of Anchor Industry Partner

- c) **Consequences of Violation:** The Authority may, after giving the Bidder a reasonable opportunity to be heard:
- (i) Reject the Proposal or cancel/terminate the contract.
 - (ii) Forfeit the Bid Security or recover damages.
 - (iii) Debar the Bidder from participation in future procurements.
 - (iv) Recover any payments made with interest at the prevailing bank rate.
- d) **Interpretation:** This clause is without prejudice to any other remedies under applicable laws, regulations, or the RFP.

3) Eligibility Criteria for Bidders

- a) This RFP is open to all Bidders who meet the eligibility criteria specified in Section 4 of this RFP.
 - b) **Conflict of Interest:** A Bidder shall be disqualified if it has a Conflict of Interest, including, inter alia, the following:
 - 1. Common ownership or control with another competing Bidder.
 - 2. Financial interdependence with another Bidder for this bidding process.
 - 3. Use of the same legal representative or Power of Attorney holder by more than one Bidder.
 - 4. Unfair access to information relating to another Bidder's proposal prior to submission deadline.
 - 5. Prior involvement of the Bidder or its associate in preparation of this RFP, TOR, or technical specifications for the Cluster.
 - 6. Engagement of consultants currently advising the Authority for this Project.
- 4) **Qualification Criteria for Bidders:** A Bidder must fulfil all the eligibility and qualification criteria specified in Section 4 of this RFP.

B. Preparation of Proposals

5) General Considerations:

The Bidder must prepare their proposal in strict accordance with the requirements outlined in the RFP, subsequent amendment/corrigendum. Failure to include all requested information will be considered a material deficiency and may result in the rejection of the proposal.

6) Bid Security (Earnest Money Deposit - EMD)

a) **Submission:**

The Bidder shall furnish the Bid Security (EMD) in the amount and form specified in the **Data Sheet**. Bids without the prescribed EMD, or of inadequate value, will be treated as non-responsive and rejected. Proof of submission must be uploaded on the e-procurement portal.

b) **Validity:**

The EMD shall remain valid for at least 45 days beyond the final Bid Validity Period, unless otherwise specified.

c) **Forfeiture:**

The Authority may forfeit the EMD if:

Draft RFP Template for Selection of Anchor Industry Partner

- (i) The Bidder engages in corrupt, fraudulent, coercive, collusive, or obstructive practices;
- (ii) The Bidder withdraws, modifies, or amends the Bid during the validity period;
- (iii) The successful Bidder fails to furnish the required Performance Security within 28 days of the LoA;
- (iv) Any material misrepresentation or false statement is detected in the Bid.

d) Return of EMD:

(i) Unsuccessful Bidders:

- a. Online EMD: refunded automatically after Technical Evaluation Report finalization.
- b. BG/FDR: original documents returned within 15 days of Technical Evaluation Report finalization.

- (ii) Successful Bidder: returned within 15 days of submission and verification of Performance Security.

7) Cost of Preparation of Proposal:

The Bidder shall bear all costs and expenses related to the preparation, submission, and processing of its Proposal, including any demonstrations, samples, or presentations required. The Authority shall not be responsible for any such costs, regardless of the outcome of the procurement process.

8) Language of Proposals

Proposal submitted by the Bidder and all subsequent correspondences and documents relating to the Proposal exchanged between the Bidder and the Authority, shall be written in English language. However, the language of any printed literature furnished by the Bidder in connection with its Proposal may be written in any other language, provided the same is accompanied by a self-certified English translation and, for purposes of interpretation of the Proposal, the English translation shall prevail.

9) Documents Forming Part of the Proposal:

The Bidder shall upload all documents specified in the ***Data Sheet***, strictly using the formats provided in ***Section 7*** of this RFP.

10) Single Proposal:

A Bidder, including any member of a Consortium, shall submit only one proposal either individually or as a member of a Consortium. If a Bidder (or any member) participates in more than one proposal for which this RFP is issued, all such proposals shall be disqualified.

11) Pre-Proposal Meeting and RFP Clarifications:

Draft RFP Template for Selection of Anchor Industry Partner

- a) A Pre-Proposal Meeting may be held on the date, time, and location specified in **Section 1** to address Bidder queries. Participation is optional; non-attendance or failure to submit queries implies the Bidder has no issues with the RFP.
- b) Bidders may submit queries in writing or electronically, as specified in the **Data Sheet**. The Authority will respond in writing and publish all responses and any RFP amendments on the e-procurement portal, without revealing the source of queries. All amendments are binding on all Bidders.
- c) In case of substantial amendments, the Authority may extend the Proposal submission deadline. Bidders may submit revised Proposals before the deadline; no modifications will be accepted afterward.

12) Proposal Validity:

- a) Proposals shall remain valid for the period specified in the **Data Sheet**, or for any extended period notified by the Authority in accordance with ITB 14.
- b) Proposals valid for a shorter period shall be rejected as non-responsive
- c) If the last day of validity falls on a holiday or closed day, it shall automatically extend to the next working day.
- d) The Authority may request an extension of validity before expiry; such requests and responses shall be in writing or electronically.
- e) A Bidder may decline to extend the validity, in which case the Proposal will not be considered further, without forfeiting the Bid Security (EMD).

13) Technical Proposal Format and Content:

The Technical Proposal shall be prepared and should upload all documents using the Standard Forms provided in **Section 7**. The Technical Proposal shall strictly exclude any financial information. Any Technical Proposal containing material financial data shall be considered non-responsive and rejected.

14) Financial Proposal:

The Financial Bid shall clearly state the percentage of the Share committed by the Bidder against the investment plan budget (amount proposed to be funded by the Bidder as part of the overall outlay under SIP).

C. Submission, Opening and Evaluation of Proposals:

15) Submission of Proposal:

- a) Technical and Financial Proposals shall be uploaded separately on the designated e-procurement portal before the deadline mentioned in deadline specified in **Section 1** or any subsequent corrigendum.
- b) Bidders shall be solely responsible for timely submission.
- c) Proposals may be resubmitted before the deadline, with the latest submission being considered final.
- d) Withdrawal is permitted only before the submission deadline.

Draft RFP Template for Selection of Anchor Industry Partner

16) Opening of the Technical Proposal:

- a) The Authority shall open the Technical Proposals online at the date, time, and place specified in Section 1, in the presence of Bidder representatives and other interested parties. Bidders may also view the opening status online.
- b) Financial Proposals shall remain encrypted until the completion of Technical Proposal evaluation.
- c) If the opening day is a holiday, proposals will be opened at the same time and place on the next working day.
- d) Electronic summary and official minutes of the bid opening shall be uploaded on the e-procurement portal.

17) Evaluation of Responsiveness:

- a) The Authority will assess responsiveness based solely on the submitted Proposal.
- b) A Proposal is “substantially responsive” if it meets all RFP requirements without material deviation, reservation, or omission.
- c) Material deviations affect scope, quality, performance, the Authority’s rights, Bidder obligations, or the competitive position of other Bidders. Proposals with material deviations shall be rejected.
- d) Minor non-conformities or omissions may be waived. Bidders may be asked to provide factual documentation to correct such issues within a specified timeframe. Clarifications cannot change Proposal price or substance. Non-material, quantifiable errors may be corrected for evaluation purposes.

18) Clarification of Proposals:

- a) During evaluation, the Authority may request factual clarifications or missing historical documents from Bidders within a specified deadline. Such requests shall not permit any change to the Proposal’s price or substance
- b) Clarifications shall not alter Proposal price or substance. Unsolicited clarifications will not be considered.
- c) Failure to provide requested clarifications within the permitted time will result in evaluation based on available information.

19) Evaluation of Technical Proposals

- a) Technical Proposals shall be evaluated only on the criteria specified in Section 4 – Evaluation Criteria, based on the submitted data and any other relevant information deemed appropriate by the Authority.
- b) Evaluation considers only the Bidder submitting the Proposal; associated entities are not included.
- c) Technical evaluation is in two parts:
 - (i) Part A: Eligibility& Qualification: Must be met by Bidders. Non-compliance leads to rejection as non-responsive.
 - (ii) Part B: Technical Scoring: Only Bidders passing Part A are scored per Section 4.
- d) The Evaluation Committee shall assign a Technical Score to each Proposal.
- e) Proposals failing to achieve the minimum qualifying Technical Score (as per the **DataSheet**) shall be rejected.

Draft RFP Template for Selection of Anchor Industry Partner

- f) Only Bidders meeting the minimum Technical Score shall have their Financial Proposals opened.

20) Confidentiality:

- a) From Proposal opening until the Contract Award, Bidders shall not contact the Authority regarding their Proposals. Evaluation information remains confidential until the Notification of Intention to Award. The Authority may inform Bidders of Technical evaluation outcomes.
- b) Any attempt to influence the Authority during evaluation or award decisions may lead to Proposal rejection and action under applicable laws, including debarment.
- c) Communications with the Authority during this period must be in writing only.

21) Opening of Financial Proposals:

- a) After technical evaluation, the Authority shall notify on the procurement portal:
 - (i) Bidders whose Proposals were non-responsive; and
 - (ii) Bidders meeting the minimum technical score, including their overall score and detailed breakup, along with the date, time, and venue for the public opening of Financial Proposals.
- b) The public opening shall be held no earlier than the number of Business Days specified in the **Data Sheet** from the technical result publication. Attendance, in person or online, is optional.
- c) During the public opening, the Authority shall announce:
 - (i) Bidder name
 - (ii) Total Project Cost (Y)
 - (iii) Financial Contribution (Z)
 - (iv) Any other details deemed appropriate
- d) A record of the public opening, including technical scores and financial bid values, shall be uploaded on the portal.

22) Selection Method:

The Bidder shall be selected through a **Quality and Cost Based Selection (QCBS)** process. The evaluation will consider:

- (i) **Technical evaluation (80%)** – covering Strategic Investment Plan (Xt) 50% and Project Cost Efficiency (Yt) 30%.
- (ii) **Financial evaluation (20%)** – based on the Bidder's financial contribution towards the Project (Zt).

Detailed scoring methodology and the formula for computing the composite score are provided in **Section 4**.

Draft RFP Template for Selection of Anchor Industry Partner

D. Negotiations and Award:

23) Negotiations and Award:

a) Resolution of Tie in Scores

If two or more Bidders achieve the same score, the H-1 Bidder for negotiations shall be determined as follows:

- (i) **Technical Priority:** Higher Technical Score.
- (ii) **Plan Quality:** Higher marks in the Strategic Investment Plan (SIP) evaluation.
- (iii) **Financial Stability:** Highest average annual turnover over the last 3 years.

b) Negotiations

- (i) Negotiations shall be conducted with the highest-ranked (H-1) Bidder to finalize the 5-year Strategic Investment Plan (SIP) and Financial Contribution (minimum 17%); provided that such negotiations shall not result in any change affecting the technical scoring of the Bidder and shall not reduce the Financial Contribution quoted by the Bidder in the Bid.
- (ii) The Authority may seek clarifications or adjustments to optimize the SIP timeline, equipment specifications, and methodology for delivering the Industry Contribution, without impacting the technical evaluation or scoring.
- (iii) Negotiations may also cover finalization of Key Performance Indicators (KPIs) and Disbursement Linked Indicators (DLIs).
- (iv) Upon successful conclusion of negotiations, the Authority shall issue the Letter of Award (LoA) to the H-1 Bidder.
- (v) If the H-1 Bidder withdraws, fails to accept the LoA, or fails to fulfil post-award obligations, the Authority may invite the second-ranked Bidder (H-2) for negotiations or annul the bidding process.

24) Issuance and Acknowledgement of LOA:

- a) The Authority shall issue the Letter of Award (LoA) in duplicate to the Selected Bidder. The Bidder shall return a signed copy within 7 (seven) days of receipt. Delay without extension may result in appropriation of Bid Security, and the next eligible Bidder may be considered.
- b) The date of acknowledgment of the LoA shall be considered the Commencement Date (T0) of the Institutionalization Phase. Timelines for SPV incorporation, execution of the Shareholding Agreement (SHA), and License Agreement (LA) shall become effective from T0.

25) Post-Award Institutionalization & SPV Formation:

Bidders are required to comply with the post-award institutionalization and execution roadmap, including SPV formation, Shareholding Agreement (SHA) execution, and License Agreement (LA) signing, as detailed in the 'Scheme Institutionalization and Execution Roadmap' section of the Terms of Reference (ToR).

26) Performance Security

- a) Within 28 days of the LOA, the successful Bidder shall furnish the Performance Security as specified in the **Data Sheet**.

Draft RFP Template for Selection of Anchor Industry Partner

- b) It shall be submitted as a Bank Guarantee or FDR from a Scheduled Commercial Bank in India, in favour of the Authority.
- c) The Performance Security shall secure due performance of the obligations of the AIP, including achievement of Key Performance Indicators (KPIs), compliance with the RFP and applicable legal agreements, and fulfilment of committed financial contributions.
- d) The Authority may invoke the Performance Security, in whole or in part, to the extent specified in the applicable legal agreements, in the event of failure to meet KPIs, contractual obligations, or committed financial contributions.
- e) Subject to satisfactory achievement of annual KPIs and certification by the competent authority, the Performance Security may be released in a phased manner, in accordance with the provisions of the applicable legal agreements.
- f) The remaining Performance Security, if any, shall be released upon completion of the project term and fulfilment of all contractual obligations.

27) Grievance Redressal/ Complaint Procedure

A Bidder may submit a complaint or seek debriefing within 10 days of publication of evaluation results. Only participating Bidders directly affected by the decision may file a complaint. The Authority shall provide a response within 15 days. Confidential evaluation details, other Bidders' proposals, or marks shall not be disclosed.

28) Miscellaneous

- a) This Selection Process shall be governed by the laws of India. Courts at the Authority's headquarters shall have exclusive jurisdiction.
- b) Document Priority: In case of conflict, the order of precedence shall be: (i) License Agreement, (ii) Shareholders' Agreement, (iii) RFP and any Corrigenda/Addenda."

Draft RFP Template for Selection of Anchor Industry Partner

Section 3. ITB-Data Sheet

The following specific information for the Selection of AIP under this RFP shall complement, supplement, or amend the provisions of the Instructions to Bidders (ITB. In the event of any conflict between the provisions of the ITB and those specified in this Data Sheet, the provisions of the Data Sheet shall prevail.

ITB Reference	Details
ITB 1 (b)	The Authority is: The Director, Directorate of Technical Education, PEC Campus Sector 12 Chandigarh Name of Cluster- Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh.
ITB 1 (d)	Estimated Project Cost for this specific Cluster Rs 120/- CR Approximately
ITB 6(a)	The amount of Bid security shall be Rs.61.5 Lakhs of Industry share in the form of any one of the following The EMD shall be submitted through any one of the following instruments/modes, in favour of the Authority: 1. Mention details: Fix Deposit, 2. Demand Draft 3. Bank Guarantee Bank Detail :Account No. 0575000100365402 IFSC : PUNB0057500, MICR Code : 160024021
ITB 9	A) Technical Proposal / Envelop: List of documents to be uploaded online A. Technical Proposal Envelop: 1. Copy of Incorporation/Registration Certificate of Bidder. 2. Copy of GST Registration Certificate and PAN Card. 3. Copy of Bid Security / EMD Document(Bank Guarantee/Online payment receipt, as applicable) 4. Form Tech -1: Letter comprising the Technical Proposal 5. Form Tech -2 : Details of the Bidder 6. Form Tech- 3 : Declaration Regarding Conflict of Interest 7. Form Tech -4 : Self-Certification of Eligibility and Non-Blacklisting 8. Form Tech -5: Certification of Turnover /Financial Capacity 9. Form Tech -6: Power of Attorney for Signing of Bid 10. Form Tech 6A: Power of Attorney for Lead Member of Consortium (I

Draft RFP Template for Selection of Anchor Industry Partner

	applicable) 11. Form Tech -7 : CA Certificate for Number of Employees 12. Form Tech -8: Strategic Investment Plan (SIP) Submission Format 13. Form Tech -9A : SIP Implementation & Evaluation Matrix 14. Form Tech -9B : Five-Year Investment Plan Budget for ITI Consortium 15. Any Other Document(s) specifically mentioned in the RFP B. Financial Proposal Envelop in PDF Form Fin 1: Details of Source of funding for Five Years Investment Plan Form Fin 2: Industrial Share Percentage (Cluster-wise)
ITB 11(b)	Bidders shall submit their queries/clarifications online or by email prior to the Pre-Bid Meeting, to be held on the date specified in Section 1.
ITB 12(a)	Proposals shall be valid for 120 calendar days from the last date of submission of proposal
ITB 19 (e)	The minimum technical score (St) required to pass is: 70 Marks
ITB 21 (b)	Days shall be ...5... business days
ITB 26 (a)	The Performance Security shall be 5%..of the financial Share of industry

Section 4 – Eligibility, Qualification and Evaluation Criteria

This section outlines the criteria that the Authority will use to evaluate Proposals and determine the qualification of Bidders. No other factors, methods, or criteria shall be applied for the purpose of evaluation beyond those specified herein.

A) Part A-Eligibility and Qualification Criteria:

1) Eligibility Criteria:

The Bidder should meet the following all eligibility criteria:

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
1	Legal Status	(i) Industry Partners (credible companies or manufacturers with established operations in India), including Public Sector Undertakings OR (ii) Industry associations or Consortia OR (iii) Industry-led foundations (CSR/philanthropy arms of corporates) OR (iv) Academic institutions promoted/operated by industry (e.g., corporate universities, sectoral	The eligible agencies shall be entities registered or incorporated in India under applicable Indian laws, such as the Companies Act, 2013, Societies Registration Act, 1860, Indian Trusts Act, or relevant statutory Acts, as applicable to their organizational form.

Draft RFP Template for Selection of Anchor Industry Partner

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
		skilling institutions) <i>In the case of a Consortium, the Lead Member and each Consortium Member must also be a legally registered entity.</i>	
2	Tax and Statutory Compliance	The Bidder must have a valid PAN and, where required under applicable GST laws, a valid and active GSTIN. <i>In case of a Consortium, all Members shall possess a valid PAN. GSTIN shall be required for each Consortium member where applicable under the GST laws.</i>	Copy of PAN and GSTN
3	Minimum Operational Experience of the Firm	The Bidder or its parent/promoting organization shall have a minimum of 08 years of Experience in any sector as on the Bid submission date	Copy of the incorporation / registration certificate clearly indicating the nature of business
4	Blacklisting/Debarment	The Bidder must not be under blacklist or debarred by any Government department, public sector undertaking, or multilateral agency as on the date. <i>In case of Consortium, all members must meet this requirement and submit declaration.</i>	Self-Declaration on company letterhead by authorized signatory
5	Conflict of Interest	The Bidder must not have any conflict of interest, as defined in the Instructions to Bidders. <i>In case of a Consortium, all members must meet this requirement and submit declaration.</i>	Declaration by authorized signatory
6	Bid Security Compliance	The Bidder shall submit the Earnest Money Deposit (EMD) in the form and amount specified in the RFP.	A copy of the Bank Guarantee (BG), Fixed Deposit Receipt (FDR), or any other instrument permitted for submission of

Draft RFP Template for Selection of Anchor Industry Partner

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
			EMD under the RFP shall be submitted along with the bid

2) Qualification Criteria:

The Bidder should meet the following all qualification criteria:

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
1	Turnover	The Bidder shall have an average annual turnover of not less than INR 1000 Crore during the last three (3) completed financial years ending 31 March 2025. The manner of meeting this requirement shall be as follows: Industry Partners / PSUs / Corporate Entities Each Bidder under this category shall independently meet the minimum turnover requirement specified above. Consortium In case of a Consortium, the Lead Member shall independently meet the minimum turnover requirement specified above. Industry-led Foundations / Academic Institutions / Industry Associations Where the Bidder is an industry-led foundation, industry association, or an academic institution promoted or operated by industry, the average annual turnover of its Parent / Promoter Company shall be considered for meeting the turnover requirement, subject to submission of an unconditional and legally binding undertaking of financial support from such Parent / Promoter Company for the entire duration of the Project.	Individual Bidder / Lead Member - Audited Balance Sheets - Audited Profit & Loss Statements - UDIN-verified CA Certificate certifying average annual turnover Parent / Promoter Company (if applicable): - Audited Annual Reports (last 3 FYs) - UDIN-verified CA Certificate - Board Resolution / Undertaking of Financial Support

Draft RFP Template for Selection of Anchor Industry Partner

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
		<i>NOTE: In case the audited annual accounts for the latest financial year are not available, the Bidder shall submit an undertaking to this effect. The statutory auditor / Chartered Accountant shall certify the same. In such cases, the Bidder shall submit audited annual reports for the three (3) financial years preceding the unaudited year</i>	
2	Financial: Net worth	The Bidder shall have a positive net worth for the last three (3) consecutive financial years, i.e., FY 2022-23, FY 2023-24, and FY 2024-25, as evidenced by audited financial statements. 1. Industry Partners / PSUs / Corporate Entities Each Bidder under this category shall independently meet the minimum turnover requirement specified above. 2. Consortium In case of a Consortium, the Lead Member shall independently meet the minimum turnover requirement specified above. 3. Industry-Led Foundations / Academic Institutions: Where the Bidder is an industry-led foundation, industry association, or an academic institution promoted or operated by industry, the net worth of its Parent / Promoter Company shall be considered for meeting this criteria	Same as Above documents
3	Employee Strength	The Bidder shall have at least 1000 employees on its payroll as on the Bid Due Date. The manner of meeting this requirement shall be as specified below: 1. Industry Partners / PSUs / Corporate Entities The Bidder shall independently meet the minimum manpower requirement specified above. 2. Consortium In case of a Consortium, the Lead Member shall independently fulfil the	Individual / Lead Member: UDIN-verified CA Certificate certifying number of employees on direct payroll

Draft RFP Template for Selection of Anchor Industry Partner

Sr. No.	Particulars	Criteria	Supporting Documents to be uploaded
		minimum manpower requirement. 3. Industry-led Foundations / Academic Institutions / Industry Associations: Where the Bidder is an industry-led foundation, industry association, or an academic institution promoted or operated by industry, the manpower strength shall be demonstrated either at the Bidder level or through the Parent / Promoter Company.	Parent / Promoter Company: Same documents as above

Note:1. For the Purpose of Qualification Criteria under this RFP, Net Worth shall mean the sum of subscribed and paid-up equity and reserves from which shall be deducted the sum of revaluation reserves, miscellaneous expenditure not written off and reserves not available for distribution to equity shareholders.

B) Technical Evaluation Criteria:

- (i) Bidders that meet all the minimum eligibility and qualification criteria /requirements shall be considered for further technical evaluation.
- (ii) The Strategic Investment Plans (SIPs) submitted by the eligible Bidders in accordance with this RFP shall be evaluated and awarded Technical Marks. The evaluation shall be carried out strictly in accordance with the evaluation parameters and the marking system specified in the table below.
- (iii) Only those Bidders who obtain at least the minimum Technical Score (cut-off) shall be considered eligible for opening of their Financial Proposals.
- (iv) Each parameter will be rated on a 3-level scale:
 - (a) High: Demonstrates strong strategic alignment, clear timelines, realistic milestones, measurable outcomes, and high implementation readiness.
 - (b) Moderate: Covers key aspects but lacks depth or clarity in timelines, milestone definition, or resource planning.
 - (c) Low: Generic proposal lacking specific timelines, milestones, or actionable strategies.

Part B

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
A. Operational Plan & Strategy	Inclusivity (SC/ST & other groups)	Targeted mobilization, counselling, retention, and support measures to improve participation and outcomes for	05

Draft RFP Template for Selection of Anchor Industry Partner

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
		underserved communities. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	
	Female Enrolment	Roadmap for increasing female enrolment via infrastructure, trade diversification, safety measures, flexible delivery models, scholarships. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
			10 Marks
B. Curriculum Strategy — Diversity & Innovation	Course Redesign	Enhancement of existing Courses with industry-validated modules, updated curricula, NSQF alignment, Long term courses (Diploma), Executive Education Programs for Graduates and Working professionals etc. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
	New-Age Areas	Phased implementation of programs in IR 4.0, Green Energy, Digital Skills, EV, Advanced Manufacturing; lab setup and faculty readiness. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
	Non-ITI Courses	Portfolio of short-term certifications, work-based diplomas, executive programs catering to local industry needs. Scoring Framework: Low: 1 Mark	03

Draft RFP Template for Selection of Anchor Industry Partner

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
		Moderate: 2 Marks High: 3 Marks	
	Pedagogical Innovation	Integration of AR/VR, simulations, digital platforms, and blended learning into teaching-learning processes. Scoring Framework: Low: 0.5 Mark Moderate: 1 Marks High: 2 Marks	02
			15 Marks
C. Infrastructure & Facility Management	Capex & Upgradation Plan	Blueprint for civil works, workshop modernization, lab development, plus preventive/corrective maintenance strategy. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
	Equipment Fungibility	Design laboratories/machinery to be multi-trade compatible, modular, future-ready for optimal utilization and technology upgrades. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
			10 marks
D. Industry Engagement & In-house Absorption	Partnership Strategy	Confirmed/proposed MoUs for Dual System of Training, OJT, apprenticeships, and curriculum co-development. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
	In-house Absorption	Commitment on number/proportion of graduates absorbed by Anchor Industry Partner, vendors, or	05

Draft RFP Template for Selection of Anchor Industry Partner

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
		supply-chain partners. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	
			10 Marks
E. HR Plan	Proposed SPV CEO & Managers	Submission of detailed CVs of the proposed SPV CEO and Key Managers. The SPV CEO shall demonstrate leadership experience in large-scale skilling initiatives, PPP/SPV-based projects, or industrial operations, including scale of operations managed and outcomes achieved. Other Managers shall demonstrate relevant functional or domain experience appropriate to their proposed role, with evidence of successful execution in similar assignments. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
	Trainer Capacity Building	Structured training/upskilling calendar for existing ITI trainers addressing gaps in pedagogy, digital tools, emerging technologies; include certifications and industry exposure. . Scoring Framework: Low: 1 Mark Moderate: 2 Marks High: 3 Marks	3
	Master Trainers & Experts	Strategy for sourcing, onboarding, and retaining industry veterans, Master Trainers, Academic Deans, or Subject Matter Experts for specialized domains. Scoring Framework: Low: 0.5 Mark	2

Draft RFP Template for Selection of Anchor Industry Partner

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
		Moderate: 1 Marks High: 2 Marks	
	Vacancy Management	Mechanism for rapid deployment of qualified contractual staff to ensure zero instructional disruption until permanent staff appointment by State. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
			15 Marks
F. Employment Outcomes	Placement Strategy	Year-on-year quantifiable targets for increasing placement rates over current baseline; include sector-wise demand analysis. Scoring Framework: Low: 2 Mark Moderate: 5 Marks High: 7 Marks	07
	Apprenticeships	Specific industry tie-ups under NAPS/NATS; indicative number of apprenticeship opportunities. Scoring Framework: Low: 1 Mark Moderate: 2 Marks High: 3 Marks	03
	Salary Growth	Linkage between proposed training interventions and improved entry-level wage outcomes vs historical data. Scoring Framework: Low: 0.5 Mark Moderate: 1 Marks High: 2 Marks	02
	Overseas Mobility	International placement pathways: partnerships with overseas employers, recruitment agencies, language/cultural training. .	03

Draft RFP Template for Selection of Anchor Industry Partner

Dimension	Key Areas / Requirements	Details to be Provided by Bidders	Weightage (marks)
		Scoring Framework: Low: 1 Mark Moderate: 2 Marks High: 3 Marks	
			15Marks
G. Sustainability Plan	Revenue Generation Model	Plan to develop ITI as Production Centre / Service Hub offering fee-based courses, industry services, or manufacturing activities. Scoring Framework: Low: 1 Mark Moderate: 3 Marks High: 5 Marks	05
			05 Marks
H. Strategic Investment Plan	The Strategic Investment Plan shall be evaluated strictly based on Form Tech-8.		20 Marks
	Total		100 Marks

c) Evaluation and Scoring Mechanism

The Authority shall adopt a **Quality and Cost Based Selection (QCBS)** framework. This ensures that the Selection of the Anchor Industrial Partner (AIP) is based on a balanced assessment of technical expertise, cost-efficiency, and the extent of private sector investment.

1. Weightage Distribution

The total score is divided into two main categories with a **80:20** weightage between Technical and Financial performance:

- a) **Technical Weightage: 80%** (This is further sub-divided into two parameters):
 - (i) **Technical Weightage (Xt): 50%**
 - (ii) **Overall cost efficiency of the SIP as per Form Tech 9B)Weightage (Yt): 30%**
- b) **Industry Contribution Score (Zt): 20%** (Based on the percentage of private investment Fin-2).

Calculations:

Step I: Technical Score (X_t) : 50% Weightage

The Technical Evaluation Committee (TEC) shall score the SIP based on the comprehensive Evaluation Rubric provided in Section 4, Part B.

Step II: Overall Project cost efficiency of the SIP (Yt): [30% Weightage]

Draft RFP Template for Selection of Anchor Industry Partner

Yt calculated as follows:

$$\text{Cost per Unit Technical Score A} = \frac{\text{Total Financial Outlay (from Form Tech 9B)}}{\text{Technical Score (Xt)}}$$

$$Y_t = \frac{\text{A Minimum}}{\text{A of the bidder under calculation (from Form Tech 9B)}} \times 100$$

Step III: Industry Contribution Score (Zt) : [20% Weightage]

This score rewards Bidders who commit a higher percentage of private investment into the cluster.

Input: Industry Share Percentage (F) (from Form FIN-2).

Calculate Normalized Score (Z_t):

$$Z_t = \frac{F (\% \text{ Share of the bidder under calculation})}{F (\% \text{ of Maximum Share})} \times 100$$

(Where F_{max} is the highest industry share percentage proposed among all technically qualified bidders).

Evaluation Summary Table (The “Master Formula”)

The Final Combined Score (S_n) shall be the sum of the weighted scores:

$$S_n = (X_t \times 0.50) + (Y_t \times 0.30) + (Z_t \times 0.20)$$

Illustrative Example of Evaluation (Simulation)

Assume three bidders are technically qualified.

1) Step-1: Technical Scores (X_t):

Bidder	Technical Score (X _t)
Bidder A	78
Bidder B	72
Bidder C	85

2) Step-2: Overall cost efficiency of the SIP (Y_t): 30% Weightage

Input (Tech 9B): Total Project Outlay proposed by bidders

Bidder	Total Outlay (₹ crore)
--------	------------------------

Draft RFP Template for Selection of Anchor Industry Partner

Bidder A	200
Bidder B	220
Bidder C	240

Calculation of A Minimum:

Cost per Unit Technical Score A=Total Financial Outlay/Xt

Bidder	Calculation	A
A	$200 \div 78$	2.56
B	$220 \div 72$	3.06
C	$240 \div 85$	2.82

$$A_{min}=2.56 \text{ (Bidder A)}$$

Calculation of Yt:

$$Y_t=(A_{\text{Min}} / \text{bidder under calculation}) \times 100$$

Bidder	Calculation	Y _t
A	$(2.56 / 2.56) \times 100$	100
B	$(2.56 / 3.06) \times 100$	83.66
C	$(2.56 / 2.82) \times 100$	90.78

3) Step-3: Industry Contribution Score (Z_t) : 20% Weight

Input (FIN-2): Industry Share %

Bidder	F (%)
A	18%
B	20%
C	25%

$$F_{max}=25\%$$

$$Z_t=(F-\text{Bidder under calculation} / F_{\text{Max}}) \times 100$$

Bidder	Calculation	Z _t
A	$(18 / 25) \times 100$	72
B	$(20 / 25) \times 100$	80
C	$(25 / 25) \times 100$	100

4) Final Calculation:

$$S_n = (X_t \times 0.50) + (Y_t \times 0.30) + (Z_t \times 0.20)$$

Bidder	Calculation	Final Score (S _n)
A	$(78 \times 0.50) + (100 \times 0.30) + (72 \times 0.20)$	83.40
B	$(72 \times 0.50) + (83.66 \times 0.30) + (80 \times 0.20)$	77.10

Draft RFP Template for Selection of Anchor Industry Partner

C	$(85 \times 0.50) + (90.78 \times 0.30) + (100 \times 0.20)$	89.73
----------	--	--------------

5) Result: Bidder C ranks H-1 (Highest Final Score)

Draft RFP Template for Selection of Anchor Industry Partner

Section -5 Terms of Reference (ToR)

1) Background

- a) The Directorate General of Training (DGT), under the Ministry of Skill Development and Entrepreneurship (MSDE), Government of India, is the apex organization responsible for development, coordination, and regulation of long-term vocational training in the country, including Women's Vocational Training. DGT oversees the Craftsman Training Scheme (CTS), which offers training programs ranging from six months to two years, sets policies and standards, develops curricula, manages affiliations and assessments, and conducts National level examinations. Training under CTS is delivered through Industrial Training Institutes (ITIs), while instructor development is undertaken through National Skill Training Institutes (NSTIs). DGT is also entrusted with implementing apprenticeship training in Designated Trades and periodically supports States/UTs in strengthening skilling infrastructure, ensuring a steady supply of trained manpower for industry.
- b) Over the years, ITIs have remained a priority area for the Government of India. Enrolments have grown significantly, new-age courses aligned with industry needs have been introduced, and modernization initiatives have been undertaken. While affiliation and examination policy is determined centrally, administrative and financial control of Government ITIs rests with State/UT Governments.
- c) NSTIs, centrally funded and managed by DGT, play a key role in strengthening the skilling ecosystem by training instructors of ITIs. There are currently 33 NSTIs (19 dedicated to women and 14 general), providing training in both technical skills and pedagogy to ensure effective transfer of hands-on learning.
- d) Despite this progress, multiple assessments highlight the need for comprehensive transformation of ITIs and NSTIs to align with the demands of a rapidly growing and technology-driven economy. Upgradation is required in infrastructure, equipment, governance, instructor capacity, industry engagement, and overall employability outcomes. A more pragmatic, systemic, and coordinated approach is essential.
- e) To address these needs, the Government of India has announced a centrally sponsored scheme with an outlay of ₹60,000 crore (₹30,000 crore Central share, ₹20,000 crore State share, and ₹10,000 crore industry contribution) for the upgradation of 1,000 ITIs in a Hub-and-Spoke model. The scheme proposes creation of government-owned, industry-managed ITIs, implemented in collaboration with States and industry partners. Nearly 20 lakh youth are expected to be trained over five years through industry-aligned courses, including those related to Industry 4.0, green technologies, and other emerging sectors. Selected NSTIs will also be transformed into exemplar institutions for advanced skill training. Furthermore, the scheme is bolstered by strategic financial and knowledge support from the World Bank and the Asian Development Bank (ADB). This partnership includes result-linked financing to ensure measurable employment outcomes, alongside technical assistance for international benchmarking of curricula, teacher training modernization, and the integration of global best practices in vocational pedagogy.
- f) Given the scale and complexity covering planning, industry coordination, capacity building, financial management, monitoring, and reporting — States will require dedicated technical and project management support.
- g) The scheme has two major components:

Draft RFP Template for Selection of Anchor Industry Partner

- (i) **Component I:** Upgradation of ITIs under a Hub-and-Spoke model with revamped courses.
 - (ii) **Component II:** Transformation of identified NSTIs into exemplar training institutions.
- h) Under Component I, ITIs will be developed into aspirational, industry-aligned institutions through improvements in modern infrastructure, digital and training facilities, faculty development, updated curricula, and a governance model led by industry through Special Purpose Vehicles (SPVs). Anchor Industry Partners (AIPs) will play a central role in planning, co-investment, training design, and placement facilitation.
 - i) Implementation will be guided by a National steering Committee (NSC) chaired by the Secretary, MSDE, comprising representatives from DGT, NCVET, relevant Ministries, States/UTs, academia, and industry. The NSC will oversee policy direction and monitor scheme implementation.
 - j) States will follow a structured process for selection of ITIs and cluster formation, including:
 - (i) defining state-specific eligibility and selection criteria,
 - (ii) preliminary shortlisting against minimum National criteria,
 - (iii) cluster identification based on industry potential and feasibility studies,
 - (iv) incorporation of industry inputs on trades, cluster configurations, and priorities, and
 - (v) finalization of ITI clusters for implementation.
 - k) The scheme will be implemented in Public-Private Partnership (PPP) mode, with an SPV established at the cluster level, as a Section 8 company. The SPV will be jointly owned by the Anchor Industry Partner (51%), Central Government (24.5%), and State Government (24.5%), and will operate the ITI cluster under license from the State Government.
 - l) Through this comprehensive approach, the scheme seeks to transform ITIs and NSTIs into modern, outcome-focused institutions delivering high-quality, industry-relevant training and sustainable employment opportunities.

2) Objective of the Assignment

The objective of this assignment is to engage a capable, credible and technically competent Anchor Industry Partner (AIP) to support the transformation of the identified *ITICluster* under the PM-SETU through a structured Special Purpose Vehicle (SPV).

The engagement seeks to establish a long-term, collaborative partnership in which the AIP contributes industry knowledge, technology outlook, and strategic guidance so that the upgraded ITIs evolve into modern, industry-responsive institutions that consistently deliver high-quality training and improved employment outcomes for trainees.

More specifically, the assignment aims to:

1. Strengthen the linkage between training and industry demand, ensuring that the ITIs remain relevant to current and emerging labour-market requirements.

Draft RFP Template for Selection of Anchor Industry Partner

2. Promote the introduction of modern technology and good industrial practices within training systems, thereby improving quality, safety, and productivity awareness among trainees.
3. Enhance employability prospects of trainees by ensuring stronger connections with employers, apprenticeship pathways, and opportunities for real-world exposure.
4. Support institutional modernization and better governance, including improved planning, monitoring, and decision-making processes in alignment with scheme guidelines.
5. Encourage innovation, entrepreneurship, and skill upgradation, particularly in sectors with growth potential in the region.
6. Contribute to long-term sustainability of the upgraded ITIs, by promoting efficient utilization of resources and strengthening the overall capability of the institutions to operate as industry-aligned centres of excellence.

Through this assignment, the Government intends to create a structured PPP framework where the AIP acts as a strategic partner, bringing an industry perspective into planning, management and continuous improvement of training delivery, while ensuring compliance with regulatory norms and the broader objectives of the PM-SETU programme.

3) Scope of the Assignment:

The Anchor Industry Partner (AIP), acting through the Special Purpose Vehicle (SPV), shall be responsible for planning, implementation, coordination, and operational management of the identified ITI cluster under the PPP framework.

The AIP is expected to bring strategic leadership, industry knowledge, co-investment, and sustained commitment (minimum five years) to transform ITIs into industry-aligned training centres.

The scope shall include, but not be limited to, the following:

3.1 Strategic Planning & Governance

- (i) Lead the preparation of a five-year Strategic Investment Plan (SIP) for the cluster, detailing infrastructure upgrades, new courses, staffing, and outcomes targets.
- (ii) Serve on the SPV Board along with government nominees.
- (iii) Participate in SPV sub-committees, including Curriculum, Infrastructure, Placement, etc.
- (iv) Align ITI operations with current and emerging industry skill requirements.

3.2 Infrastructure Upgradation

- (i) Design and implement upgradation of classrooms, labs, workshops, hostels, IT networks, and other facilities across Hub and Spoke ITIs.
- (ii) Procure, install, and maintain industry-grade equipment, tools, and simulators aligned with sector requirements.
- (iii) Advise on sector-specific lab layouts and provide access to industry facilities for practical exposure and internships.

3.3 Curriculum Design & Training

Draft RFP Template for Selection of Anchor Industry Partner

- (i) Co-develop and update curricula in collaboration with DGT and industry experts, ensuring alignment with NSQF and National Occupational Standards.
- (ii) Introduce new trades in emerging sectors (e.g. EV, renewable energy, AI/ML, advanced manufacturing, etc.).
- (iii) Implement competency-based training, modular courses, blended learning, and workplace-linked training formats.
- (iv) Integrate on-the-job training (OJT), apprenticeships, and practical exposure aligned with local job demand.

3.4 Faculty and Staff Development

- (i) Work with existing ITI instructors to enhance their skills through industry immersion, ToT programs, and pedagogy enhancement.
- (ii) Recruit additional trainers or subject-matter experts as needed.
- (iii) Provide modern teaching aids and continuous professional development support.

3.5 Financial Co-investment & Revenue Models

- (i) Contribute a minimum of 17% of project costs for operational and capital expenses beyond the government share.
- (ii) Participate in revenue-generation initiatives, including paid training, consultancy services, shared lab usage, and industry-paid assessments or certifications.

3.6 Operational Management

- (i) Manage day-to-day operations of the Hub-and-Spoke cluster through the SPV, including budgeting, accounting, procurement, asset maintenance, and hiring contractual staff if required.
- (ii) Implement efficient administrative processes and ICT systems (student management, learning management, accounting).

3.7 Placement, Industry Linkages & Apprenticeship

- (i) Leverage industry networks to arrange campus placements, apprenticeships, and internships.
- (ii) Organize job fairs, industry visits, and employer engagement events.
- (iii) Facilitate the establishment of Apprenticeship cells and career counselling support in ITIs.

3.8 Quality, Standards & Monitoring

- (i) Ensure training adherence to NCVET, NSQF, and other regulatory standards.
- (ii) Pursue accreditation or quality certifications.
- (iii) Implement KPIs and monitoring frameworks (enrolment, pass rates, placements) and submit regular reports to State and Central Governments.

3.9 Innovation & Long-Term Sustainability

Draft RFP Template for Selection of Anchor Industry Partner

- (i) Introduce innovations such as incubators, entrepreneurial cells, online labs, or virtual reality training.
- (ii) Plan for the financial sustainability of ITIs beyond the project period through revenue models, alumni networks, and industry sponsorships.

3.10 Anchor Industry Partner (AIP) Role

- (i) Provide strategic vision, investment, and leadership.
- (ii) Chair the SPV board and nominate members to the board.
- (iii) Commit to a multi-year partnership (minimum 5 years) and help secure additional industry involvement, including technical partnerships.

3.11 Government Support (DGT / State)

- (i) Up to 83% of project expenditure will be borne by the Government.
- (ii) Provide policy, administrative, and managerial support, including access to infrastructure and staff.
- (iii) Facilitate regulatory approvals, curriculum alignment, and SPV autonomy per scheme guidelines.

4. DETAILS OF ITI HUB-AND-SPOKE CLUSTER FOR WHICH THIS RFP IS ISSUED:-

Sr. No.	ITI Name (Hub/Spoke)	State/UT	Land Available (acres)	Number of Trades offered Name of Trades,	Total Student Capacity	Indicative Focus Sectors
1.	Govt. Industrial Training Institute, Sector 28 C, Chandigarh	Chandigarh	11.6	Number of trades-25 (CTS) Name of Trades- - Computer Operator and Programming Assistant (NSQF) - Draughtsman (Civil) - Draughtsman (Mech) - Drone Technician - Electrician - Electronic Mechanic - Fitter - Geo Informatics Assistant - Information Communication Technology System Maintenance - Instrument Mechanic - Machinist (Grinder) - Machinist - Mechanic (Motor Vehicle) - Mechanic Auto	72 48 40 24 40 72 80 24 24 48 20 20 48 20 20 48 24	Manufacturing, Servicing, Auto-ancillary, Deigning, Advance Technology, Advanced Manufacturing; EV; ICT Automotive Components; Welding Electronics; Electrical IT/Software Services; Plumbing Textiles; Maintenance Trades etc.

				Body Painting 15. Mechanic Auto Body Repair 16. Mechanic Diesel 17. Plumber 18. Refrigeration and Air Conditioning Technician 19. Sewing Technology 20. Solar Technician 21. Stenographer & Secretarial Assistant 22. Tool & Die Maker (Press Tools, Jigs & Fixtures) 23. Turner 24. Welder 25. Wood Work Technician Total:	48 20 20 24 24 40 40 24 932	
2.	Govt. Industrial Training Institute for Women, Sector 11 C, Chandigarh	Chandigarh		Number of trades-11 (CTS) Name of Trades- 1. Human Resource Executive 2. Computer Operator and Programming Assistant (COPA) 3. Cosmetology 4. Finance Executive 5. Marketing Executive 6. Stenographer Secretarial Assistant (Hindi) 7. Stenographer Secretarial Assistant (English) 8. Dress Making 9. Surface Ornamentation Techniques (Embroidery) 10. Sewing Technology 11. Stenography Punjabi	48 48 48 48 48 48 40 40 71 20 507	

Draft RFP Template for Selection of Anchor Industry Partner

				Total		
--	--	--	--	--------------	--	--

Note: CTS = Craftsmen Training Scheme (long-term trades); CITS = Craft Instructor Training Scheme. The above cluster has one Hub ITI (ABC ITI) and four Spoke ITIs. Similar hub-and-spoke clusters are anticipated across States/UTs. The Authority may define multiple clusters per state based on industrial landscape and project targets.

5) Baseline Characteristics of the Hub and Spoke ITI Clusters:

The following table presents the baseline profile of the identified Hub and Spoke ITIs in the cluster. This information is provided to enable bidders to understand the present institutional context, infrastructure status, training outcomes, and capacity gaps.

Bidders are expected to use this baseline data while preparing their proposals, including the Strategic Improvement Plan (SIP), gap assessment, and proposed interventions under the PPP model.

5.1 Hub ITI-Govt. Industrial Training Institute, Sector 28 C Chandigarh.

Baseline Parameter	Hub ITI-Govt. ITI Sector 28 C Chandigarh
Year in operation, Current grading of ITI(s)	Year-1962. Grading – 8.9
Current ITI management and IMC composition (if IMC is present)	Date of Registration-23.11.2017 Date of Closed Scheme-31.03.2024
List of courses offered	Computer Operator and Programming Assistant (NSQF), Draughtsman (Civil) (NSQF), Draughtsman (Mechanical) (NSQF), Drone Technician (NSQF), Electrician (NSQF), Electronics Mechanic (NSQF), Fitter (NSQF), Geo Informatics Assistant (NSQF), Information Communication Technology System Maintenance (NSQF), Instrument Mechanic (NSQF), Machinist (Grinder) (NSQF), Machinist (NSQF), Mechanic (Motor Vehicle) (NSQF), Mechanic Auto Body Painting (NSQF), Mechanic Auto Body Repair (NSQF), Mechanic Diesel (NSQF), Plumber (NSQF), REFRIGERATION AND AIR CONDITIONING TECHNICIAN(NSQF), Sewing Technology (NSQF), SOLAR TECHNICIAN (ELECTRICAL) (NSQF), Stenographer & Secretarial Assistant (English) (NSQF), Tool & Die Maker (Press Tools, Jigs & 1 Fixtures) (NSQF), Turner (NSQF), Welder (NSQF), Wood Work Technician (NSQF)
Number of enrolled students in the last three years (for courses, by gender and category – General SC-ST OBC)	Year 2023 – Total 813 (Gen-512, OBC-108, SC-191, ST-2) Computer Operator and Programming Assistant-72 (Male-52, Female-20), Draughtsman (Civil)-27 (Male-17, Female-07), Draughtsman

Draft RFP Template for Selection of Anchor Industry Partner

	(Mechanical)-20 (Male-18, Female-2), Electrician-20 (Male-19, Female-1), Electronics Mechanic-48 (Male-45, Female-3), Fitter-40 (Male-39, Female-1), Geo Informatics Assistant-24 (Male-22, Female-2), Information Communication Technology System Maintenance-24 (Male-23, Female-1), Instrument Mechanic-24 (Male-24), Machinist (Grinder)-15 (Male-15), Machinist-20 (Male-20), Mechanic (Motor Vehicle)-24 (Male-24), Mechanic Auto Body Painting-20(Male-20), Mechanic Auto Body Repair-20(Male-20), Mechanic Diesel48 (Male-45, Female-3), Plumber-24 (Male-24), REFRIGERATION AND AIR CONDITIONING TECHNICIAN-24 (Male-24), Sewing Technology-20 (Male-7, Female-13), Stenographer & Secretarial Assistant (English)-24 (Male-18, Female-8), Tool & Die Maker (Press Tools, Jigs & 1 Fixtures)-24 (Male-24), Turner-20 (Male-20), Welder-40 (Male-40), Wood Work Technician-24 (Male-24). Year 2024 – Total 799(Gen-490, OBC-98, SC-209, ST-2) Computer Operator and Programming Assistant-72 (Male-52, Female-20), Draughtsman (Civil)-23 (Male-18, Female-05), Draughtsman (Mechanical)-18 (Male-18), Electrician-19 (Male-17, Female-2), Electronics Mechanic-22 (Male-21, Female-1), Fitter-39 (Male-38, Female-1), Geo Informatics Assistant-24 (Male-15, Female-9), Information Communication Technology System Maintenance-19 (Male-18, Female-1), Instrument Mechanic-23 (Male-23), Machinist (Grinder)-09 (Male-06, Female-03), Machinist-17 (Male-17), Mechanic (Motor Vehicle)-24 (Male-23,Female-1), Mechanic Auto Body Painting-19 (Male-19), Mechanic Auto Body Repair-20(Male-20), Mechanic Diesel-48 (Male-48), Plumber-24 (Male-24), REFRIGERATION AND AIR CONDITIONING TECHNICIAN-21 (Male-21), Sewing Technology-19 (Male-12, Female-07), Stenographer & Secretarial Assistant (English)-22 (Male-14, Female-8), Tool & Die Maker (Press Tools, Jigs & 1 Fixtures)-13 (Male-13), Turner-20 (Male-19, Female-1), Welder-40 (Male-40), Wood Work Technician-24 (Male-24). Year 2025 – Total 690 (Gen-462, OBC-55, SC-
--	--

Draft RFP Template for Selection of Anchor Industry Partner

	170, ST-3) Computer Operator and Programming Assistant-72 (Male-45 ,Female-27), Draughtsman (Civil)-24 (Male-18 ,Female-6), Draughtsman (Mechanical)-20 (Male-18 ,Female-02), Drone Technician-24 (Male-24), Electrician-20 (Male-19 ,Female-1), Electronics Mechanic-48(Male-47 ,Female-1), Fitter-40(Male-40), Geo Informatics Assistant-24(Male-20 ,Female-04), Information Communication Technology System Maintenance (Male-24), Instrument Mechanic-24(Male-24), Machinist (Grinder)-18(Male-18), Machinist-20(Male-20), Mechanic (Motor Vehicle)-24(Male-24), Mechanic Auto Body Painting-20(Male-20), Mechanic Auto Body Repair-20(Male-20), Mechanic Diesel-48(Male-48), Plumber-24 (Male-24), REFRIGERATION AND AIR CONDITIONING TECHNICIAN-24 (Male-24), Sewing Technology-20 (Male-05 ,Female-15), SOLAR TECHNICIAN (ELECTRICAL)-20(Male-19 ,Female-1), Stenographer & Secretarial Assistant (English)-24(Male-13 ,Female-11), Tool & Die Maker (Press Tools, Jigs & 1 Fixtures)-24(Male-24), Turner-20(Male-20), Welder-40(Male-40), Wood Work Technician-24(Male-24).
Number of graduates last year by courses (for courses, by gender and category – General/SC/ST/OBC); specify proportion employed and other labour-market outcomes	Year 2025 Graduates 667 Draughtsman (Civil) (Male -31, Female-10) Draughtsman (Mech) (Male, 29 Female-1) Electrician (Male, 34 Female-3) Electronic Mechanic (Male, 56 Female-4) Fitter (Male, 59 Female, 1) ICTSM (Male, 18 Female-1) Instrument Mechanic (Male, 42) Machinist (Grinder) (Male, 35) Mechanic Motor Vehicle (Male, 40 Female-1) Refrigeration and Air Conditioning (Male, 35) Tool and Die Maker (Male, 12) Turner (Male, 26), COPA (Male, 52 Female-19) GEO Informatics Assistant (Male, 11 Female-7) Mechanic Auto Body Painting (Male, 17) Mechanic Auto Body Repair (Male, 17) Mechanic Diesel (Male, 41) Plumber (Male, 18) Sewing Technology (Male, 02 Female-13) Steno & Secretarial Assistant (Male, 13 Female-6), Welder (Male, 34), Wood Work Technician (Male, 22)
Number of instructors (total disaggregated by gender, types of contracts. sanctioned posts, vacancies by course, by gender)	Total Instructors Sanctioned Posts – 51. Filled Posts on Regular Basis – 24, (20 Males, 04 Females). Filled Posts on Contract Basis – 09 (09 Males, 0

Draft RFP Template for Selection of Anchor Industry Partner

	Female). Filled Posts on Outsource Basis – 13 (09 Males, 04 Females).
Size and condition of classroom and workshop facilities. Specify total area.	Above than DGT Norms of 25 Sq Mtrs. and Labs as per syllabus of each trade 46943.53 Sq. Mtrs (11.6 Acres) Covered Area 9750 Sq. Mtrs
Availability of hostel Facility	NIL
Availability of 3-phase power. backup (DG sets), and water supply.	Yes 358 KW sanctioned Load Power backup- 200 KVA DG Set. Yes, RO water for Drinking
Detailed Equipment Inventory: A comprehensive list of existing machinery and equipment, including their approximate age and its current functional status	List of all trades enclosed
Internal Revenue Generated (IRG) in the last 3 years (e.g., through production centres, spare part manufacturing, or external training).	Nil
Composition of Internal Complaint Committee; effectiveness (GRMs registered/resolved, trainings undertaken, submission of annual reports)	Different Internal Committees like Sexual Harassment, Discipline Committee constituted by Order No. 290 dated 12.04.2024. No complaints received till date.

Hub ITI-Govt. Industrial Training Institute, Sector 28 C Chandigarh

List of Tool & Equipment / Machinery

Instructor's Name: Pankaj		Trade:- Electronics Mechanic		
Sr. No.	Name of Tool and Equipments	Qty.	Purchase Year	Functional Status
1	Steel rule 300mm	4	2009	Working
2	Precision set of screw drivers- T5, T6, T7	2	2009	Working
3	Steel measuring tape-3 m	4	2015	Working
4	Crimping tool (pliers)	2	2011	Working
5	File flat 200mm bastard	2	2009	Working
6	File flat 200mm second cut	2	2009	Working
7	Plier- flat nose 100mm	4	2009	Working
8	Round Nose pliers 100mm	4	2009	Working
9	Scriber straight 150mm	2	2009	Working
10	Hammer ball pen 500g	1	2009	Working
11	Allen key set (set of 9)	1	2009	Working
12	Tubular box spanner (set of 6Nos)	1	2015	Working
13	Magnifying lenses 75mm	2	2015	Working
14	Continuity tester	6	2015	Working
15	Hacksaw frame adjustable	2	2009	Working
16	Cold chisel 10mm	1	2009	Working
17	Scissors 200mm	1	2015	Working

Draft RFP Template for Selection of Anchor Industry Partner

18	Bench Vice 5cm	1	2009	Working
19	Bench Vice 10cm	1	2009	Working
20	Air Conditioner	2	2023	Working
21	Dual DC regulated power supply 30-0-30 V, 2 Amps	2	2017	Working
22	DC regulated variable power supply 0-24 V	2	2015	Working
23	CRO Dual Trace 20 MHz	1	2005	Working
24	Signal Generator	2	2015	Working
25	Battery Charger	1	1999	Working
26	Analog Multimeter	4	2009	Working
27	Function generator	2	2005	Working
28	Dimmer start 3 Amps	2	2015	Working
29	Analog Component Trainer	2	2015	Working
30	Op Amp trainer	2	2015	Working
31	Digital IC Trainer	3	2017	Working
32	Digital IC Tester	1	2009	Working
33	Digital and Analog Bread Board Trainer	6	2017	Working
34	Power Electronics Trainer	3	2015	Working
35	Computers	4	2017	Working
36	Laptops latest configuration	1	2017	Working
37	Laser jet Printer	1	2014	Working
38	Electronic circuit simulation software with 6 user licenses	1	2017	Working
39	DSO (colour)	1	2008	Working
40	Soldering & De soldering Station	1	2002	Working
41	Frequency modulator and Demodulator trainer kit	1	2009	Working
42	PAM, PPM,PWM trainer kit	1	2017	Working
43	FM receivers	2	2016	Working
44	Microcontroller kits (8051) along with programming software (Assembly level Programming)	3	2017	Working
45	Application kits for Microcontrollers 6 different applications	1	2017	Working
46	Sensor trainer kit	1	2017	Working
47	Fiber optic communication trainer	2	2017	Working
48	Seven segment DPM	4	2017	Working
49	LCD based DPM	4	2017	Working
50	SMPS Trainer	1	2017	Working
51	UPS trainer	1	2009	Working
52	UPS	1	2017	Working
53	Smart phones (Android)	2	2017	Working
54	LCD TV (Trainer kit)	1	2017	Working
55	LED TV (Trainer kit)	1	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

56	LED TV (21")	1	2017	Working
57	LED lighting system	1	2017	Working
Instructor's Name: Vinod Kaushik		Trade:- Electronics Mechanic –II		
58	Steel measuring tape-3 m	4	27-07-2015	Working
59	Steel rule 300mm	4	08-11-2012	Working
60	Tools maker vice 50mm (clamp)	2	16-11-2009	Working
61	Crimping tool (pliers)	2	27-07-2015	Working
62	Magneto spanner set	2	27-07-2015	Working
63	File flat 200mm bastard	2	27-07-2015	Working
64	Plier- flat nose 100mm	2	09-11-2009	Working
65	Round Nose pliers 100mm	4	08-11-2012	Working
66	Scriber straight 150mm	3	16-11-2009	Working
67	Hammer ball pen 0.5Kg	17	16-11-2009	Working
68	Tubular box spanner (set of 6Nos)	1	27-07-2015	Working
69	Magnifying lenses 75mm	2	27-07-2015	Working
70	Continuity tester	6	27-07-2015	Working
71	Hacksaw frame adjustable	2	09-11-2009	Working
72	Cold chisel 20mm	1	06-11-2009	Working
73	Scissors 200mm	1	27-07-2015	Working
74	Handsaw 450mm	1	27-07-2015	Working
75	Hand Drill Machine/ Electric	2	27-07-2015	Working
76	Bench Vice	1	27-07-2015	Working
77	Dual DC regulated power supply 30-0-30 V, 2 Amps	2	21-09-2017	Working
78	LCR meter (Digital)	1	27-07-2015	Working
79	CRO Dual Trace 20 MHz (component testing facilities)	1	11-09-2017	Working
80	Analog Multimeter	4	27-07-2015	Working
81	Op Amp trainer	2	11-09-2017	Working
82	Digital IC Trainer	2	11-09-2017	Working
83	Digital and Analog Bread Board Trainer	2	11-09-2017	Working
84	Power Electronics Trainer	2	11-09-2017	Working
85	Computers	4	03-07-2017	Working
86	Laser jet Printer	1	03-07-2017	Working
87	Internet Broadband Connection	1	03-07-2017	Working
88	DSO (colour)	1	10-04-2017	Working
89	Soldering & De soldering Station	1	27-07-2015	Working
90	PAM, PPM,PWM trainer kit	1	11-09-2017	Working
91	FM Commercial radio receivers	2	10-04-2017	Working
92	Microcontroller kits (8051) along with programming software (Assembly level Programming)	3	11-09-2017	Working
93	Sensor trainer	1	11-09-2017	Working
94	Fiber optic communication trainer	1	11-09-2017	Working
95	LCD based DPM	4	11-09-2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

96	SMPS of different make	1	11-09-2017	Working
97	UPS trainer	1	11-09-2017	Working
98	UPS 3 KVA with backup time minimum 30 minutes	1	10-04-2017	Working
99	Mobile phone	1	11-09-2017	Working
100	Smart phones of different make (android/Windows)	3	11-09-2017	Working
101	Precision set of screw drivers- T5, T6, T7	2	27-07-2015	Working
102	Tweezers – Bend tip	2	27-07-2015	Working
103	LED TV (21")	1	11-09-2017	Working
104	LED lighting system	1	10-04-2017	Working
105	Air Conditioner	2	01-08-2025	Working
Instructor Name: Bindu Bala		Trade: Electronic Mechanic		
106	Steel Rule	4	2009	Working
107	Watch Maker Screw Driver Set	8	2009	Working
108	Steel Measuring Tape	4	2015	Working
109	File Half Round Bastard, 20cm	4	2009	Working
110	File Bastard, 15cm	4	2009	Working
111	File Flat, 20cm	2	2009	Working
112	File Flat 2 nd Cut, 20cm	4	2009	Working
113	Plier Long Nose, 15cm	16	2009	Working
114	Scriber 15-20cm	4	2009	Working
115	Hammer Ball Pein, 250gm	1	2009	Working
116	Allen Key Set, 1.5-14mm	01Set	2009	Working
117	Magnifying Lenses	2	2015	Working
118	Continuity Tester	6	2015	Working
119	Hacksaw frame adjustable	2	2009	Working
120	Chisel - Cold - Flat	1	2009	Working
121	Scissor , 200mm	1	2015	Working
122	Junior Saw, 20cm	1	2009	Working
123	Electric Drill Machine	2	2015	Working
124	Bench Vice 10cm	1	2009	Working
125	Bench Vice 5cm	4	2009	Working
126	Air conditioner	2	2023	Working
127	Power Supply Dual, 30V	1	2004	Working
128	Power Supply	1	2013	Working
129	Dual DC Regulated Power Supply	2	2017	Working
130	LCR Meter	1	2013	Working
131	Audio Generator	1	2013	Working
132	RF Signal Generator	1	2013	Working
133	Battery Charger	1	2015	Working
134	Analog Multimeter	8	2001	Working
135	Analog Multimeter	2	2009	Working
136	Function Generator	2	2015	Working
137	DOL Starter	1	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

138	Analog Lab	1	2008	Working
139	Analog Bread Board Trainer	1	2017	Working
140	OPAMP Trainer	2	2017	Working
141	Digital IC Trainer	1	2002	Working
142	Digital IC Trainer	3	2015	Working
143	Digital Bread Board Trainer	2	2017	Working
144	Digital IC Tester	1	2013	Working
145	Power Electronics Trainer	3	2015	Working
146	Desktop computer system	1	2009	Working
147	Computer System	3	2017	Working
148	Laptop	1	2017	Working
149	Laser Jet Printer	1	2017	Working
150	Electronic Circuit Simulation Software	1	2017	Working
151	DSO	1	2008	Working
152	Temperature Controlled Soldering Station	1	1999	Working
153	PAM, PPM, PWM Trainer Kit	1	2017	Working
154	AM/FM Radio Receiver Trainer	1	2017	Working
155	Sensor Trainer Kit	2	2017	Working
156	Fibre Optic Trainer	1	2017	Working
157	Seven Segment DPM	04 Set	2017	Working
158	LCD based DPM	4	2017	Working
159	SMPS Trainer	1	2017	Working
160	UPS Trainer	1	2017	Working
161	UPS, 3KVA	1	2017	Working
162	Mobile Phone Trainer	1	2017	Working
163	Smart Phone (Android)	1	2017	Working
164	LCD TV (Trainer Kit)	1	2017	Working
165	LED TV (Trainer Kit)	1	2017	Working
166	LED TV (32")	2	2017	Working
Instructor: Sunil Kumar		Trade: Fitter Unit 3		
167	Bench vice 5" Jaw	4	2012	working
168	Outside Micrometer 0-25 mm	4	2009	working
169	Leg vice 4 " Jaw	1	1964	working
170	V-Block 5"x3"x3" with clamp	2 Pair	1962	working
171	Dial test Indicator	2	2007	working
172	Drilling machine 3/4 " Bench type	2	2011	working
173	Angle plate 8"x4"	2	1998	working
174	Vernier Bevel Protractor	1	2009	working
175	Combination Set English 12"	1	1996	working
176	Outside Micrometer 50 to 75 mm	2	2009	working
177	Outside micrometer 25 to 50 mm	3	2009	working
178	Inside Micrometer-25 to 50	1	2009	working
179	Vernier Height Gauge 12"	1	1978	working
180	Dial vernier caliper	1	1983	working
181	Combination set	2+1	2009	working

Draft RFP Template for Selection of Anchor Industry Partner

182	Surface plate Cast Iron	1	1968	working
183	Parallel Jaw Bench vice 5"	4	1996	working
184	Parallel Jaw Bench vice 6"	6	1993	working
185	Vernier Caliper 200 mm	1	1999	working
186	Machine Vice 6" jaw	1	1996	working
187	Depth Micrometer 0-100 mm	1	2009	working
188	Big Inside Micrometer 50-200 mm	1	1999	working
189	Pillar Type Drilling Machine 20mm	1	2009	working
190	Bench Vice 6 Inch	4	1999	working
191	Machine Vice 6" jaw	1	1996	working
192	Machine Vice 4" jaw	2	2017	working
193	LATHE MACHINE	1	1984	working
Instructor: Chandi Parshad Yadav		Trade: Fitter Unit I		
194	Bench vice 5" Jaw	5	1978	working
195	Outside Micrometer 0-25 mm	4	1963	working
196	Leg vice 4 " Jaw	2	1963	working
197	V-Block 5"x3"x3" with clamp	3 pairs	1963	working
198	Dial test Indicator	2	1964	working
199	Angle plate 8"x4"	2	1963	working
200	Vernier Bevel Protractor	1	1964	working
201	Combination Set English 12"	1	1966	working
202	Outside Micrometer 50 to 75 mm	1	1981	working
203	Outside micrometer 25 to 50 mm	2	1981	working
204	Inside Micrometer-2"- 8"	1	1980	working
205	Vernier Height Gauge 12"	1	1979	working
206	Dial vernier caliper	1	1983	working
207	Combination set	1	1983	working
208	Surface plate Cast Iron	1	1992	working
209	Parallel Jaw Bench vice 5"	6	1993	working
210	Parallel Jaw Bench vice 6"	6	1993	working
211	Vernier Caliper 200 mm	1	1996	working
212	Machine Vice 6" jaw	1	1996	working
213	Depth Micrometer 0-100 mm	1	1999	working
214	Big Inside Micrometer 50-200 mm	1	1999	working
215	Pillar Type Drilling Machine 20mm	2	2026	working
Name : Mukesh Kumar		Trade: Fitter Unit II		
216	Bench Vice 5"	9	1978	Working
217	Bench Vice 5"	6	1993	Working
218	Bench Vice 5"	4	2006	Working
219	Bench Vice 5"	5	2012	Working
220	Divider 6" Spring	10	1964	Working
221	Divider 6" Spring	7	2009	Working
222	Divider 6" Spring	2	2005	Working
223	Divider 6" Spring	3	2017	Working
224	Outside Caliper 6"	20	1964	Working
225	Outside Caliper 6"	1	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

226	Flat Cold Chisel 10 cm	17	2009	Working
227	Flat Cold Chisel 10 cm	1	2009	Working
228	Flat Cold Chisel 10 cm	6	2017	Working
229	Cross peen Hammer ¼ lbs	1	2017	Working
230	White Board Green	1	1964	Working
231	Center Punch 10 cm	4	2015	Working
232	Center Punch 10 cm	10	1998	Working
233	Center Punch 10 cm	3	2002	Working
234	Center Punch 10 cm	6	2009	Working
235	Center Punch 10 cm	10	1987	Working
236	Dial Test Indicator	1	2017	Working
237	Dial Test Indicator with stand	1	1964	Working
238	Angle Plate 4"X8"	2	2009	Working
239	Wire Gauge	2	1964	Working
240	Wire Gauge	1	1965	Working
241	Wire Gauge	1	2004	Working
242	Number Punch	1	2009	Working
243	Number Punch	1	2006	Working
244	Scriber 6"	25	2007	Working
245	Scraper Half Round 6"	7	198	Working
246	Scraper Triangular 6"	3	1965	Working
247	Scraper Triangular 6"	6	198	Working
248	Double Ended Open Spanner 6-27mm Set of 10 pcs	8	2009	Working
249	Outside Micrometer 0-1"	2	1965	Working
250	Screw Thread Micrometer with Interchangeable 0.25mm Pitch	1	2011	Working
251	Outside Micrometer 0 to 25mm	2	1965	Working
252	Outside Micrometer 0 to 25mm	2	2005	Working
253	Outside Micrometer 0 to 25mm	1	1965	Working
254	Taper Shank Twist Drill 1"	1	1965	Working
255	Outside Micrometer 1" to 2"	1	1966	Working
256	Outside Micrometer 25 to 50mm	2	1966	Working
257	Outside Micrometer 25 to 50mm	1	2009	Working
258	Hand Reamer Parallel 12-16mm set of 5	1	2010	Working
259	Drill Chuck with Arbor with Chuck Key ½"	1	2007	Working
260	Vernier Height Gauge	1	1978	Working
261	Taper Shank Twist Drill 1/2"	1	1980	Working
262	Vernier caliper with Dial Gauge	1	1985	Working
263	Combination Set	1	1983	Working
264	Combination Set	2	2009	Working
265	Tap Set 12mm	1	1982	Working
266	Tap Set 12mm	2	2007	Working
267	Hand Drill Machine 10mm	1	1985	Working
268	Feeler Gauge	1	1985	Working

Draft RFP Template for Selection of Anchor Industry Partner

269	Thread Pitch Gauge	1	1985	Working
270	Vernier Caliper 200 mm	1	1985	Working
271	Vernier Caliper 200 mm	1	2006	Working
272	Vernier Caliper 150 mm	1	2011	Working
273	Electric Drill Machine Portable	1	1985	Working
274	Electric Drill Machine Portable	1	2009	Working
275	Surface Plate 45x45	1	1985	Working
276	Surface Plate 45x45	1	2012	Working
277	Hand Hacksaw solid Frame 12"	1	1993	Working
278	Hand Hacksaw solid Frame 12"	8	2006	Working
279	Hand Hacksaw solid Frame 12"	12	2017	Working
280	Square File	2	1977	Working
281	Square File	4	2009	Working
282	Round file -10"	7	1977	Working
283	Flat File -10" 2nd cut	6	1980	Working
284	Flat File -10" 2nd cut	16	2002	Working
285	Flat File -10" 2nd cut	10	2012	Working
286	Flat file-Smooth-8"	4	1993	Working
287	Flat file-Smooth-8"	18	2002	Working
288	Triangular File-6" Slim taper	5	2002	Working
289	Bench vice -6"apex	2	1993	Working
290	Bench vice -4.5"	4	2009	Working
291	Flat File -Bastard -10"	10	2006	Working
292	Flat File -Bastard -10"	15	2012	Working
293	Inside Caliper	7	1998	Working
294	Inside Caliper	14	2017	Working
295	Harmophodate Calliper 15 cm	21	2017	Working
296	Stud Extractor	6	1998	Working
297	Anvil Cast Steel (ICWT)	1	1998	Working
298	Anvil Cast Steel (C.I)	1	1998	Working
299	Anvil Bench type	3	1998	Working
300	Revolving Center	2	1998	Working
301	Machine Vice 100mm	1	2012	Working
302	Twist Drill Straight Shank 8mm to 15mm	1	1999	Working
303	Straight Sank Twist Drill & 9.5,&10.25	2	1999	Working
304	Snap Gauge (GO-NGO)	1	2002	Working
305	Big Inside Micrometer 50 to 250mm	1	2002	Working
306	Socket set (Sleeve) 0-1,0-2,2-3	1	2002	Working
307	Machine vice 6" Jaw plain type+C111:E231	1	2002	Working
308	File Round 8" (2nd cut)	14	2002	Working
309	File Round 8" (2nd cut)	4	2009	Working
310	File Half Round 6"(2nd cut)	9	2002	Working
311	File Half Round 6"(2nd cut)	12	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

312	Needle File Set of 12 pcs	1	2002	Working
313	Needle File Set of 12 pcs	2	2009	Working
314	Needle File Set of 12 pcs	1	2009	Working
315	Needle File Set of 12 pcs	1	2002	Working
316	Steel Rule 30 cm	10	2010	Working
317	Steel Rule 30 cm	5	2002	Working
318	Combination Plier -150mm	1	2003	Working
319	Combination Plier -150mm	5	2002	Working
320	Combination Plier -200mm	1	2003	Working
321	Screw Driver -150mm	3	2006	Working
322	Screw Driver -150mm	3	2006	Working
323	Screw Driver -8 x 100mm(10cm)	3	2006	Working
324	Screw Driver -150mm	16	2017	Working
325	Centre Drill	1	2002	Working
326	Spirit level 100mm	1	2002	Working
327	Spirit level 100mm	1	2009	Working
328	Dot Punch 100mm	10	2002	Working
329	Dot Punch 100mm	7	2011	Working
330	Dot Punch 100mm	4	2017	Working
331	Ball peen hammer with handle 200 gm	1	2003	Working
332	Ball peen hammer with handle 200 gm	17	2010	Working
333	Ball peen hammer with handle 200 gm	3	2017	Working
334	Ball Peen hammer 450gm	8	2003	Working
335	Ball Peen hammer 450gm	9	2009	Working
336	Ball Peen hammer 450gm	2	2003	Working
337	Ball Peen hammer 450gm	2	2017	Working
338	Hammer hand with handle 1kg	1	2003	Working
339	Hammer hand with handle 1kg	1	2009	Working
340	Chisel cold 1"	1	2003	Working
341	Vernier Bevel protractor with Acute angle attachment	1	2003	Working
342	Vernier Caliber-Digital 0-300mm	1	2003	Working
343	Pipe Wrench -18"	1	2004	Working
344	Ring Spanners Taparia (14-15no.) & (20-22no.)	2	2004	Working
345	Triangular File smooth-150mm (6")	12	2006	Working
346	Try-square(150mm) 6"	10	2004	Working
347	Hand Hacksaw with adjustable frame (250-300mm)HIRA	4	2006	Working
348	Radius Gauge (1 to 7 mm)	1	2006	Working
349	Radius Gauge (7.5 to 15 mm)	1	2006	Working
350	Square File 8"	6	2006	Working
351	Straigh Shank Twist Drill 47mm	2	2006	Working
352	Straigh Shank Twist Drill 7.5mm	2	2006	Working

Draft RFP Template for Selection of Anchor Industry Partner

353	Straigh Shank Twist Drill 8mm	2	2006	Working
354	Straigh Shank Twist Drill 8mm	2	2017	Working
355	Straigh Shank Twist Drill 8.5mm	1	2006	Working
356	Tap Set 4mm	3	2007	Working
357	Tap Set 5mm	2	2017	Working
358	Tap handle 1/2" HIRA	2	2017	Working
359	Tap handle 3/4"	2	2007	Working
360	Tap handle 1/4"	1	2007	Working
361	Hollow Punch 6mm	2	2007	Working
362	Hollow Punch 6mm	1	1963	Working
363	Universal Scribing Block	1	2007	Working
364	Knife Edge File 15cm	4	1996	Working
365	Flat Scraper 6"	8	2006	Working
366	Steel Scale 24"	4	1999	Working
367	Out Side micrometer 50-75mm	2	2009	Working
368	Depth micrometer 0-100mm	1	2009	Working
369	Magnifying Glass 75mm	2	2009	Working
370	Inside micrometer 25-50mm	1	2009	Working
371	Screw Driver of set 05 pcs	1	2010	Working
372	Adjustable Spanner 15cm	2	2009	Working
373	Steel Rule 15cm	17	2009	Working
374	Steel Rule 15cm	4	2017	Working
375	File Half round 2nd cut 25cm	10	2009	Working
376	File Half round 2nd cut 25cm	16	2009	Working
377	File Half round Bastard 2cm	4	2009	Working
378	Chisel cold Flat10cm	17	2009	Working
379	Chisel cold Flat10cm	1	2009	Working
380	Chisel cold Flat10cm	6	2017	Working
381	File Brastard Flat 20cm - 8"	8	2009	Working
382	File Brastard Flat 20cm - 8"	2	2009	Working
383	Flat File 2nd cut 20cm	10	2010	Working
384	File Bastard 30cm (12")	8	2009	Working
385	File Bastard 30cm (12")	15	2012	Working
386	File round Bastard 30cm or 12"	4	2009	Working
387	File Flat Smooth 10"(25cm)	16	2009	Working
388	File Flat Smooth 10"(25cm)	5	2017	Working
389	file Tragulaer 2nd cut 20cm	8	2009	Working
390	file Tragulaer 2nd cut 20cm	4	2003	Working
391	file Tragulaer 2nd cut 20cm	16	2009	Working
392	File half round smooth 15cm/6"	10	2009	Working
393	File half round 2nd cut 20cm8"	11	2009	Working
394	File flat Rough 300mm (12")	4	2009	Working
395	File square 2nd cut 6" (150mm)	16	2009	Working
396	File flat 2nd cut 300cm 12"	8	2009	Working
397	Try Square 100mm (4")	17	2009	Working
398		4	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

399	Flat File 2nd cut 15cm 6"	16	2010	Working
400	Vernier Bevel Protector with 150mm Blade	1	2010	Working
401	V- Block with Clamp	2	2010	Working
402	Blow Lamp 0.5 Lts	2	2011	Working
403	Grooving Stake	1	1962	Working
404	Clamp 'C' 5cm	2	2011	Working
405	File Feather Edge 15cm Smooth	4	2011	Working
406	Slip Grauger set of 81 pcs and melric set	1	1968	Working
407	Sine Bar 5"	1	1968	Working
408	Hot Set Chisel with Steel Rod handle	2	2015	Working
409	Cold set Chisel with Steel rod handle	2	2015	Working
410	Degree Protector	1	2015	Working
411	Flat Tong 14"	2	2015	Working
412	Shovel	1	2015	Working
413	Hand Bloder	1	2015	Working
414	Soldering Iron without handle	2	2004	Working
Instructor-DARSHAN KUMAR		Trade-FITTER UNIT-4		
415	Table Surface plate	1	1970	Working
416	Micrometer Outside 0-25mm	1	1965	Working
417	Micrometer Outside 25-50mm	1	1966	Working
418	Micrometer Outside 50-75mm	1	1968	Working
419	Micrometer Inside 2-8 inch	1	1967	Working
420	Vernier Caliper 0 to 300mm	2	1966	Working
421	Vernier Caliper Dial	1	1983	Working
422	Vernier Height Gauge	1	1978	Working
423	Combination Set	1	1983	Working
424	Pipe Wrench 10 inch	1	1978	Working
425	Pipe Wrench 14 inch	1	1980	Working
426	Dial Test Indicator (without base)	1	1966	Working
427	Dial Test Indicator (with base)	1	1968	Working
428	Machine Vice 6 inch	1	1989	Working
429	Surface Plate	1	1980	Working
430	Bench Vice 5 inch	6	1993	Working
431	Anvil 5 kg	2	1992	Working
432	Bench Grinder (with pedestal)	1	1979	Working
433	Bench Vice 6 inch	6	1993	Working
434	V- Block with Clamp	1 pair	1992	Working
435	Machine Vice 6 inch	1	1996	Working
436	Forge portable without stand	1	2001	Working
437	Combination Set 30cm	1	2010	Working
438	Bench Vice 10 cm	6	2009	Working
439	Electric Drill Machine Portable	1	2009	Working
Instructor Name: Sandeep Kumar		Trades:- M.A.B.P		

Draft RFP Template for Selection of Anchor Industry Partner

440	Air impact wrench with standard accessories	4 Nos.	2018	Working
441	Cylinder bore gauge capacity	2 Nos.	2018	Working
442	Arbor press hand operated	1 No.	2018	Working
443	compressed air line	2 Nos	2018	Working
444	Computerized colour retrieval unit (Spectrophotometer)	1 No.	2018	Working
445	Disc sander	2 Nos	2018	Working
446	Down draft spray booth	1 No.	2018	Working
447	Dust extraction connections (Vacuum)	1 No.	2018	Working
448	Electronic paint mixing scales (accurate to 0.1 grams. explosion proof	1 No	2018	Working
449	High pressure hot / cold water blasting unit	1 No	2018	Working
450	Infrared drying lamp unit	1 No	2018	Working
451	Pipe Bending Machine (Hydraulic type)	1 No	2018	Working
452	Pneumatic rivet gun	2 Nos	2018	Working
453	Spray gun & mixing equipment cleaning machine(explosion proof) & bench	2 Nos	2018	Working
454	Spray guns (gravity feed primer	3 Nos	2018	Working
455	Various sanding blocks-soft, hard, speed file & de-nibbling tools	2 set	2018	Working
456	Universal puller for removing pulleys, bearings	1 No	2018	Working
457	Torque wrenches	1 No	2018	Working
458	Taps and Dies complete	1 set	2018	Working
459	Taps and wrenches - Metric	2 sets	2018	Working
460	Spirit level	2 Nos.	2018	Working
461	Spanner, adjustable	2 Nos.	2018	Working
462	Spanner, ring	2 Nos.	2018	Working
463	Spanner T. flocks for screwing up and up-screwing inaccessible	2 Nos.	2018	Working
464	Spanner D.E.	4 Nos.	2018	Working
465	Outside micrometer	4 Nos.	2018	Working
466	Multimeter digital	5 Nos.	2018	Working
467	Marking out table	1 No	2018	Working
468	Granite surface plate	1 No	2018	Working
469	Depth micrometer	4 Nos	2018	Working
470	DC Ohmmeter	2 Nos.	2018	Working
471	Chain Pulley Block	1 No	2018	Working
472	Car Jet washer with standard accessories	1 No	2018	Working
Instructor Name: Sartaj Ali			Trade:- Drone Technician	
473	Quad copter Drone Complete Kit With Accessories	6	2023	working

Draft RFP Template for Selection of Anchor Industry Partner

474	Acer Intel Core i7, 14" (Windows Professional)	1	2024	Working
475	Multiple output DC regulated Power Supply	2	2025	Working
476	Hand held 3 ¾ Digital multimeter Digital	01`	2025	Working
477	25MHz Arbitrary Wave form Generator with Digital Display For Frequency & Amplitude	1	2025	Working
478	Electricity Lab	3	2025	Working
479	Multiple Output DC regulated power supply	2	2026	Working
480	100 MHz Mixed Signal Oscilloscope (4 Analog + 16 Digital Channel)	1	2026	Working
481	3GHz Spectrum Analyzer with built-in Tracking Generator	1	2026	Working
482	SMD Soldering & De soldering Station with necessary accessories	2	2026	Working
483	Analog-Digital Circuits Development Platform	3	2026	Working
484	Applied Mechanics training platform	2	2026	Working
485	Drone Battery Management Training Systems	1	2026	Working
486	Charge Controller training system	2	2026	Working
487	BLDC (Brushless DC) Motor Training System	1	2026	Working
488	Inverted pendulum	1	2026	Working
489	Drone Sensor Trainer Kit	2	2026	Working
490	Antenna training system	1	2026	Working
491	Advanced Microwave Integrated Circuit Lab	1	2026	Working
492	GPS training platform	1	2026	Working
493	Wireless Communication modules	1	2026	Working
494	FCB and ESC training platform	1	2026	Working
495	Drone Gimbal Set with motor and control	1	2026	Working
496	NPNT compliant Micro UAV built for Mapping and Surveillance	1	2026	Working
497	HD Payload	2	2026	Working
498	Thermal Camera Payload	2	2026	Working
499	Field Repair kits	2	2026	Working
500	Balance charger	2	2023	Working
501	Power distribution board	6	2023	Working
502	Trust measurement	2	2023	Working
Instructor: Meera Sharma		Trade: Sewing Technology		
503	Scissors	8	2000	Working
504	Pinking Shears	4	2000	Working
505	Leg Shaper	17	2000	Working

Draft RFP Template for Selection of Anchor Industry Partner

506	Screw Driver Set	2	2016	Working
507	Pressing Table	5	2017	Working
508	Stand for hanging dresses	3	2016	Working
509	Electric Automatic steam press	5	2017	Working
510	Sewing Machine	14	2017	Working
511	Over Lock Machine 3 Thread	1	2017	Working
512	Zigzag Multi Purpose Machine	1	2017	Working
513	Double Needle Machine	0	2017	Working
514	Button Hole Machine	0	2018	Working
515	Button Sewing machine	0	2018	Working
516	Feed off the arm Double Needle	0	2017	Working
517	Dummy lady, Men,Kid	2	2004	Working
Instructor Name: Ramesh Chander		Trade:- Machinist Grinder		
518	Steel Rule	21	1992	Working
519	Try Square Engineer	14	1992	Working
520	Outside Calipers (spring)	18	1995	Working
521	Inside Calipers (spring)	20	1995	Working
522	Hammer Ball Peen	9	1992	Working
523	Scriber	12	1992	Working
524	Plier	12	1997	Working
525	Goggles	10	1995	Working
526	Scribing Block	3	1995	Working
527	Calipers, Vernier(Digital)	1	2010	Working
528	C-clamps	2 Each	2009	Working
529	Oil can	6	1995	Working
530	Height Gauge	2	1992	Working
531	Combination set	2	1992	Working
532	Chuck, Drill	1	1995	Working
533	Dial Test Indicator complete	1	1995	Working
534	Diamond, Wheel Dressing	1	1992	Working
535	Files, Hand Flat,	12	1992	Working
536	Files, Hand Flat,	8	1995	Working
537	Files, Half round	6	1992	Working
538	Files, round	6	1992	Working
539	Files, Triangular,	4	1992	Working
540	Files, Triangular	2	1992	Working
541	File Flat Rough	20	1992	Working
542	File Flat	12	1996	Working
543	Feeler Gauge Metric Set	2	1992	Working
544	Gauge Radius (Inside and Outside) (Metric)	2	1996	Working
545	Gauge, Telescopic	2	1992	Working
546	Gauge, Morse Taper,	1	1992	Working
547	Gauge, Morse Taper,	1	1992	Working
548	Hacksaw frame	6	1992	Working
549	Keys, Allen	4	1998	Working

Draft RFP Template for Selection of Anchor Industry Partner

550	Keys, Allen	1	1998	Working
551	Micrometer outside	2	2001	Working
552	Micrometer outside	2	1992	Working
553	Micrometer outside	2	1992	Working
554	Micrometer outside	1	1992	Working
555	Micrometer outside	1	1992	Working
556	Oil Stone Carborandum,	2	1999	Working
557	Oil Stone Carborandum,	2	1992	Working
558	Oil Stone Carborandum,	2	1992	Working
559	Try Square, Engineer's	1	2001	Working
560	Screw Driver	2	1992	Working
561	Screw Driver	2	1992	Working
562	Spanner D.E. open jaw	2	1995	Working
563	Vices, Machine, Swiveling Base	1	1996	Working
564	Universal Machine Vice	1	1992	Working
565	Centre Punch	12	1992	Working
566	Surface Plate	1	1992	Working
567	Marking Table 90 x 60 x 90 cms	1	1992	Working
568	Portable Hand Drill (Electric)	1	2006	Working
569	Drill Twist (Straight Shank)	1	1992	Working
570	Drill Twist (Metric)	1	1992	Working
571	Set of Sockets Morse taper	1	1998	Working
572	Drill Chuck	1	1992	Working
573	Screw Pitch Gauge	1	1996	Working
574	Working Benches	2	1994	Working
575	Fire Extinguisher	2	2024	Working
576	Fire Buckets with stand	4	2000	Working
577	Steel lockers	1	2008	Working
578	Metal Rack	1	1996	Working
579	Hammer (Nylon face)	2	2010	Working
580	Magnetic V-Block with push button switch (All magnetic)	1	1998	Working
581	Magnetic V-Block base (All magnetic)	2	1998	Working
582	Static balancing stand for grinding wheel	1	2005	Working
583	SS and SC centre lathe (all geared)	2	1994	Working
584	Pillar Drill machine (All geared)	1	1998	Working
585	Cylindrical External Grinding Machine	2	1992	Working
586	Grinding machine plain surface	1	1992	Working
587	Tool and cutter grinding machine (With set of collets, indexing head pin type and) & Mandrels 25*27	2	1992	Working
588	Surface Roughness Tester	1	1998	Working
Instructor Name: Charanjit Singh & Om Parkash		Trade:Mechanic Motor Vehicle-I & II		
589	Auto Electrical test bench	1	2015	Working

Draft RFP Template for Selection of Anchor Industry Partner

590	Battery –charger	1	2006	Working
591	Chain Pulley Block capacity with tripod stand	1	2004	Working
592	Compression testing gauge	2	2004	Working
593	Oil Drain Trolley	1	2018	Working
594	Fuel feed pump for Diesel	1	2004	Working
595	Fuel injection pump (Diesel) inline	1	2005	Working
596	Grease Gun	2	2005	Working
597	Grease Gun heavy duty trolley type	1	2005	Working
598	Welding Machine	1	2018	Working
599	Lifting jack screw	4	2005	Working
600	Oil can	4	2005	Working
601	Radiator cut section-cross flow	1	2018	Working
602	Radiator cut section-down flow	1	2018	Working
603	Tyre pressure gauge with holding nipple	1	2005	Working
604	Work bench	4	1998	Working
605	Cut section of cross ply and radial tyres	1	2017	Working
606	Cut section working model of Diaphragm clutch assembly.	1	2018	Working
607	Cut section working model of Single plate clutch assembly	1	2018	Working
608	Demonstration board of electronic Ignition system, ignition coil	2	2018	Working
609	Disk brake in working condition with caliper assembly with all parts	1	2014	Working
610	Drum brake assembly in Working Condition	1	2008	Working
611	Front axle (Rzeppa Joint) with stand for Dismantling and assembly	1	2014	Working
612	Full floating axle and semi floating axle assembly	1	2005	Working
613	Synchronous Gear box with stand for Dismantling and assembly	1	2018	Working
614	Tandem master cylinder with booster	1	2005	Working
615	Tyre & split rim wheel assembly	1	2003	Working
616	Arbor press hand operated	1	2015	Working
617	Diesel Engine – CRDI - 4 stroke for Dismantling and Assembling with Swiveling Stand.	1	2018	Working
618	Hydraulic jack HI-LIFT type	3	2008	Working
619	Multi Scan Tool To scan Engine, ABS & EBD, AT, SRS, Body Control and immobilizer	1	2018	Working
620	Trolley type portable air compressor	1	2005	Working

Draft RFP Template for Selection of Anchor Industry Partner

621	Cut section of 4/6 cylinder diesel engine in moving condition to show movement of internal parts	1	2026	Working
622	Air conditioning service Unit (Car)	1	2018	Working
623	MPFI petrol engine with swiveling stand along with special tools for dismantling and assembling	1	2018	Working
624	Transfer case with stand for Dismantling and assembly.	1	2018	Working
625	Tube/ tyre vulcanizing machine	2	2005	Working
626	Two post car lift – capacity 4000 kg	1	2018	Working
627	Tyre Changer Machine	1	2005	Working
628	Wheel balancing machine	1	2018	Working
629	Tool Trolley	1	2018	Working
630	Manual Gear Box	1	2018	Working
631	EV vehicle Tool Kit	1	2026	Working
632	Electronics simulator kit	1	2026	working
633	Lcd tv	1	2026	working
634	Battery Tester	1	2018	Working
635	EV vehicle Model	1	2019	Working
636	Hybrid EV Vehicle Model	1	2019	Working
637	Projector	1	2019	Working
638	Compressed Air Lines	3	2018	Working
639	Tool Bench	1	2018	Working
640	Express Tool Trolley (Pneumatic)	1	2018	Working
641	Drill Machine	2	2005	Working
642	Gear Box Heavy Vehicle	1	2001	Working
643	Differential of Heavy Vehicle	1	2001	Working
644	Differential of Light Vehicle	1	2001	Working
645	Granite Surface Plate	1	2005	Working
646	Cut Section Model of Differential	1	2005	Working
647	Alto K10 Car Maruti	1	2018	Working
648	Bus 20 seated	1	2003	Working
649	Computer	1	2	Working
Trade – Mechanic Autobody Repair		Instructor -Neeraj Malhotra		
650	Anvil 50 kgs with stand	01 No.	2019	Working
651	Denting Tool kit	02 Nos.	2019	Working
652	Angle grinder	01 No.	2019	Working
653	Belt sander	01 No.	2019	Working
654	Air Impact Wrench with Accessories	02 Nos.	2019	Working
655	Stud extractor	02 Set	2019	Working
656	Dent puller	01 No.	2019	Working
657	Hammer ball peen	04 Nos.	2019	Working
658	Air ratchet	02 Nos.	2019	Working
659	Spanner D.E. set of 12 pieces	04 Set	2019	Working

Draft RFP Template for Selection of Anchor Industry Partner

660	Grip wrench	02 Nos.	2019	Working
661	Air saw	01 No.	2019	Working
662	Sheet metal cutting pliers	02 Nos.	2019	Working
663	Pneumatic Rivet gun	01 No.	2019	Working
664	Outside micrometer	02 Nos.	2019	Working
665	Grip locking pliers	02 Nos.	2019	Working
666	Cylinder Bore gauge	01 No.	2019	Working
667	Multimeter digital	02 Nos.	2019	Working
668	Hand vice	02 Nos.	2019	Working
669	Car Jet washer	01 No.	2019	Working
670	Vernier caliper	02 Nos.	2019	Working
671	Hammer plastic	02 Nos.	2019	Working
672	Lifting jack screw type (3 ton)	02 Nos.	2019	Working
673	Hacksaw frame	05 Nos.	2019	Working
674	Suction cup	02 Nos.	2019	Working
675	Bench Lever shear	01 No.	2019	Working
676	Torque wrenches	02 Nos.	2019	Working
677	Caliper inside	05 Nos.	2019	Working
678	Taps and Dies complete sets	01 Set	2019	Working
679	Trim & Upholstery tool kit	01 No.	2019	Working
680	Stud extractor set of 3	01 No.	2019	Working
681	Caliper outside	05 Nos.	2019	Working
682	Bench lever Shear	01 No.	2019	Working
683	MAG / MIG welding machine	01 No.	2019	Working
684	Tire pressure gauge	02 Nos.	2019	Working
685	Disc Sander	01 No.	2019	Working
686	Plasma cutter	01 No.	2019	Working
687	Air compressor	01 No.	2019	Working
688	Spot welder machine	01 No.	2019	Working
689	Spirit level	01 No.	2019	Working
690	Body shell	01 No.	2019	Working
691	Trammel gauge	02 Nos.	2019	Working
692	Universal Puller	01 No.	2019	Working
693	Hot Air Gun	01 No.	2019	Working
694	Vice grip pliers	02 Nos.	2019	Working
695	Depth micrometer	02 Nos.	2019	Working
696	Body repair hand tools (Hammer, Dolly)	02 Each	2019	Working
Instructor's Name: Pardeep Kumar		Trade:- Draughtsman Civil		
697	MEASURING TAPE 30 M	1	1991	Working
698	SURVEY CHAIN AND ARROW	1	1991	Working
699	RANGING RODS WOODEN FITTED WITH IRON SHOE 2M LONG	7	1992	Working
700	OPTICAL SQUARE BOX TYPE CIRCULAR	1	1992	Working
701	OPTICAL SQUARE PWD PATTERN	4	1992	Working

Draft RFP Template for Selection of Anchor Industry Partner

702	LEVELLING STAFF 4M READING 5MM TELESCOPIC TYPE	2	1992	Working
703	LEVELLING STAFF 4M READING 5MM FOLDING TYPE	2	1992	Working
704	PLANE TABLE WITH STAND	2	1992	Working
705	ALIDADE 18"	2	1992	Working
706	THROUGHT COMPASS	2	1992	Working
707	DUMPY LEVEL BUILDER 25MM FOCAL 23MM COMPLETE WITH BOX AN ACCESSORIES AND STAND PATTERN SPECIFIED QUALITY	2	1992	Working
708	COMPUTER (MAKE DELL) E-SERIES E-2016 H 19.5 WIDTH SYSTEM E SCREEN MONITOR WITH LED BACK(RE-0264-93427004)	13	2017	Working
709	MULTIFUNCTION PRINTER HP LJ128 FB	1	2017	Working
710	VISUALIZER GVP REMOTE	2	2017	Working
711	DIGITAL THEODOLITE (ELECTRONIC THEODOLITE AS PER NIT/ORDER)	2	2018	Working
712	AUTO LEVEL 360 WITH ACC + - 2MM	2	2018	Working
713	HAND HELD GPS	2	2018	Working
714	TOTAL STATION	2	2018	Working
715	LAND MEASURING CHAIN 30M WITH 10 ARROW AS PER ISI	4	1992	Working
716	MS TAPE 30 METER	3	2019	Working
717	PRISMATIC COMPASS WITH STAND 110 MM DIA	1	2019	Working
718	RANGING ROAD	10	2019	Working
719	VIEW SONIC STANDARD THROW 0.91 TO 2.5 MULTIMEDIA PROJECTOR WITH (1920 X 1080) FULL HD	1	2022	Working
720	ACER INTEL CORE i7 14" LAPTOP WINDOW 10 PROFESSIONAL	1	2023	Working
721	HP INTEL CORE i7 12.100 16GB, 1000 GB HDD, WINDOW 11 PROFESSIONAL	5	2024	Working
Instructor's Name: Puneet & Nitish		Trade: Draughtsman Mechanical		
722	Draughtsman Drawing Instrument Box	16 Nos.	1998	Working
723	Scale set cardboard in case	16 Nos.	1998	Working
724	Set square celluloid 60 deg.	16 Nos.	1998	Working
725	Set square celluloid 60 deg.	03 Set	2024	Working
726	Set square celluloid 45 deg.	16 Nos.	1998	Working
727	Set square celluloid 45 deg.	03 Set	2024	Working
728	French curves set of 12 celluloid	16 Nos.	1998	Working
729	Drawing Board 700x500 mm	16 Nos.	1998	Working

Draft RFP Template for Selection of Anchor Industry Partner

730	Drawing Board 700x500 mm	21 Nos.	2024	Working
731	Tee Square 700 mm Blade is 1360	13 Nos.	1998	Working
732	Steel Rule 300mm	16 Nos.	1998	Working
733	Mini Drafter	16 Nos.	1998	Working
734	Mini Drafter	21 Nos.	2024	Working
735	Chest of Drawers	2 Nos.	1998	Working
736	Calipers Outside 150mm	8 Nos.	1998	Working
737	Calipers Inside 150mm	8 Nos.	1998	Working
738	R&F Template	1 No.	1998	Working
739	AutoCAD Res-13 with Solid Modeling on CD media(Academic version)	1 No.	1998	Working
740	Plotter-CANON INKJET A0-A4 Image Prograf TM-5340	1 No.	2024	Working
741	Print Trim 1050mm Cutting edge	1 No.	1998	Working
742	UPS 500 VA Offline with SMF Batteries	02 Nos.	2000	Working
743	Intel Pentium Dual Core 1.6Ghz 1 GB DDR 160GB ATA HDD, 19' TFT	01 No.	2014	Working
744	Autodesk Inventor Professional 2009	01 No.	2014	Working
745	Printer M12A	01 No.	2017	Working
746	Computer(Make Dell, E-series, E 2016H, 19.5 width system screen monitor with LED Back RE 0 to 64-93427004	07 Nos.	2016	Working
747	UPS 5 KW	02 Nos.	2017	Working
748	Server (CPU Only) DELL EMC 1X INTEL DDR4cSD RAM with ECC32GB	01 No.	2024	Working
749	Desktop Computer System (HP Make, Intel Core i7 13700, 16GB RAM, 1000 GB SSD, Windows 11 Professional)	14 Nos.	2025	Working
TRADE: GEO INFORMATICS ASSISTANT			Name: Rajiv	
750	Nikon 24 Mp Video DSLR Full Frame Format	1	2023	Working
751	HP Intel Core i7 14 Inch Laptop Windows Professional	1	2023	Working
752	Multimedia Projector (Epson)	1	2023	Working
753	Projector Screen	1	2024	Working
754	Computers Hp Intel Core i7 12700 16 GB, 1000GB HDD Windows 11 Professional	12	2024	Working
755	Canon Plotter A1 Size Image	1	2024	Working
756	Hp Multifunction Printer & Scanner A3 Size Laserjet MFP	1	2024	Working
757	Trimble Company (DGPS)	1	2026	Working
Instructor Name: Rekha Handa Trade: Information & Communication Technology System				

Draft RFP Template for Selection of Anchor Industry Partner

Maintenance				
758	CrimpingtoolPliers	2Nos.	2016	Working
759	SolderingIron(25W)	6Nos.	2016	Working
760	Magnetospannerset	2Nos.	2016	Working
761	Screwdriver 150mm	4Nos.	2016	Working
762	Steelrule 150mm	2Nos.	2016	Working
763	Scriberstraight 150mm	2Nos.	2016	Working
764	SolderingIron 240W	1Nos.	2016	Working
765	Allenkeyset (set of 9)	2Nos.	2016	Working
766	Tubularboxspanner (set of 6)	1No.	2016	Working
767	Magnifyinglenses 15mm, 75mm	2Nos.	2015	Working
768	Continuitytester	6Nos.	2016	Working
769	Solderingiron 10W	6Nos.	2016	Working
770	Coldchisel 20mm	1No.	2016	Working
771	Scissors 200mm	1No.	2015	Working
772	Handsaw 450mm	1No.	2016	Working
773	DesktopComputer	11 Nos.	2022	Working
774	Laptop, Notebook	02 Nos.	2017	working
775	Tablet	02Nos.	2017	working
776	Printers:LaserJet, passbook, mfd	03 Nos.	2013	working
777	NetworkPrinter	01No.	2017	working
778	OnlineUPS	2	2014	working
779	LANCards,Wi-fiLAN Cards	06 Nos. each	2013	working
780	LCD/DLPPProjector	01no	2022	working
781	Power Meter	02nos.	2016	working
782	CrimpingTools	6	2001	Working
783	Computer Toolkits	06Nos.	2016	working
784	Motherboards(ofdifferentmake)	4Nos.	2017	working
785	Processors(ofdifferentmake)i3, i5, i7	04 Nos.	2017	working
786	OpticalDrives/DVD writer	2Nos.	2017	working
787	Pen Drives 4GB, 64 GB, 32 GB	3Nos.	2009	Working
788	ExternalHarddisk	2Nos.	2012	Working
789	ExternalDVD Writer	2Nos.	2017	working
790	Keyboards	4Nos.	2017	working
791	Antistaticpads	4Nos.	2016	working
792	Antistaticwristwraps	4Nos.	2016	working
793	DigitalMultimeters	4 Nos.	1999	Working
794	Blu-Raydriveand player	2Nos.	2016	working
795	ExternalHardDisk 1TB, 3TB	2Nos.	2013	working
796	Digital Camera	2Nos.	2017	working
797	Gamevideocard	2Nos.	2017	working
798	Web Cam	1Nos.	2013	working
799	Surroundsoundspeakers	2Nos.	2017	working
800	SMPSTrainerkit	2Nos.	2016	working

Draft RFP Template for Selection of Anchor Industry Partner

801	UPSTrainerkit	2Nos.	2016	working
802	PowerelectronicsTrainerkit	2Nos.	2017	working
803	AirConditioners(window)	3	2001	working
804	BroadbandInternetConnection	1No.	2022	working
805	Router/Modem	4Nos.	2017	working
806	ManagedLayer2EthernetSwitch (8/16/24 port)	2Nos.	2017	working
807	LAN cable tester	1Nos.	2020	working
808	Power Meter	2Nos.	2016	working
809	Media Convertor	4each	2017	working
810	UTPjackpanel (8/16/24port)	2Nos.	2017	working
811	CrimpingTools	6Nos.	2020	Working
812	SwitchwithPOEports	2Nos.	2017	Working
Instructor :- Ram Kumar , Kulwinder Singh		Trade: Instrument Mechanic		
813	Micrometer Depth Gauge 0 To 6"	1 NO.	1973	Working
814	MICRO METER 0-25mm	1 NO.	2002	Working
815	Vernier Caliper 200mm	1 NO.	2002	Working
816	Pt 100 RTD SENSOR	1 NO.	2002	Working
817	Thermocouple J Type	1 NO.	2002	Working
818	Thermocouple K Type	1 NO.	2002	Working
819	Solenoid Valve	1 NO.	2002	Working
820	Standard Thermometer Gauge	1 NO.	2002	Working
821	VOLTMETER MOVING IRON TYPE RANGE -0 TO 300 VAC SIZE -96X 96 MM	1 NO.	2002	Working
822	VOLTMETER MOVING COIL DC RANGE -0 TO 20 VDC SIZE -96X 96 MM	1 NO.	2002	Working
823	DC MOVING COIL VOLTMETER RANGE -0 TO 15 VDC SIZE -80 MM	1 NO.	1977	Working
824	DC MOVING COIL VOLTMETER RANGE -0 TO 300 VDC SIZE -80 MM	1 NO.	1977	Working
825	DC MOVING COIL VOLTMETER RANGE -0 TO 5 VDC SIZE -80 MM	1 NO.	1977	Working
826	DC MOVING COIL VOLTMETER RANGE -0 TO 50 VDC SIZE -80 MM	1 NO.	1977	Working
827	DC MOVING COIL VOLTMETER RANGE -0 TO 50 VDC SIZE -58 MM	1 NO.	1977	Working
828	DC MOVING COIL VOLTMETER RANGE -0 TO 150 VDC SIZE -58 MM	1 NO.	1977	Working
829	DC MOVING COIL VOLTMETER RANGE -0 TO 300 VDC SIZE -58 MM	1 NO.	1977	Working
830	DC MOVING COIL VOLTMETER RANGE -0 TO 150 VDC SIZE -100 MM	1 NO.	1977	Working
831	DC MC AMMETER SIZE-80 MM RANGE 0-1 AMP	1 NO.	1977	Working
832	DC MC AMMETER SIZE-80 MM	1 NO.	1977	Working

Draft RFP Template for Selection of Anchor Industry Partner

	RANGE 0-5 AMP			
833	DC MC AMMETER SIZE-80 MM RANGE 0-10 AMP	1 NO.	1977	Working
834	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-5 M.AMP.	1 NO.	1977	Working
835	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-5 M.AMP	1 NO.	1978	Working
836	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-10 M.AMP	2 NOS	1978	Working
837	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-50 milli.AMP	1 NO.	1978	Working
838	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-200 M.AMP	1 NO.	1978	Working
839	DC MC MILLI AMMETER SIZE-100 MM RANGE 0-1 M.AMP	1 NO.	1978	Working
840	DC MC MILLI AMMETER SIZE- 80MM RANGE 0-1 M.AMP	1 NO.	1978	Working
841	DC MC MILLI AMMETER SIZE-80 MM RANGE 0-5 M.AMP	1 NO.	1978	Working
842	DC MC MILLI AMMETER SIZE-80 MM RANGE 0-50 M.AMP	2 NOS	1978	Working
843	DC MC MILLI AMMETER SIZE-80 MM RANGE 0-500 M.AMP	2 NOS	1978	Working
844	DC MC MILLI AMMETER SIZE-58 MM RANGE 0-10 M.AMP	2 NOS	1978	Working
845	DC MC MILLI AMMETER SIZE-58 MM RANGE 0-100 M.AMP	4 NOS	1978	Working
846	DC MC MILLI AMMETER SIZE-58 MM RANGE 0-1 M.AMP	1 NO.	1978	Working
847	DC MC MILLI AMMETER SIZE-58 MM RANGE 0-200 M.AMP	2 NOS	1978	Working
848	PORTABLE M. COIL D.C VOLTMETER RANGE 0-150,300,600 V	1 NO.	1977	Working
849	A.C M.I. type voltmeter 0-100 volt	1 NO.	1977	Working
850	A.C M.I. type ammeter 0-1amp.	1 NO.	1977	Working
851	A.C M.I. type ammeter 0-5amp.	1 NO.	1977	Working
852	Insulation tester megger 110 votlt /20 mega ohm with carry case testing leads	1 NO.	2006	Working
853	Ohm meter	1 NO.	2006	Working
854	Vernier height gauge 0-300 mm	1 NO.	1999	Working
855	MICRO METER 0-25mm	1 NO.	1978	Working
856	DEAD WEIGHT PRESSURE TESTER	1 NO.	1978	Working
857	Vacuum tester with electrical motor with manometer 0- 760mm/hg, spanner 02 nos.	1 NO.	2003	Working
858	Trainer on power supply	1 NO.	2003	Working

Draft RFP Template for Selection of Anchor Industry Partner

859	TRAINER FOR CONVERTOR & INVERTOR (a) FOR CONVERTOR MAKE OMEGA MODEL 405 (b) FOR CONVERTOR MAKE AZYTRONIC 500 VA SINGLE PHASE WITH ONE BATTERY 12 V	1 NO.	2003	Working
860	Air compressor with dryer in built 3 HP 3 phase motor air receiving capacity 150 tlr.	1 NO.	2003	Working
861	Chino laxson smar temperature transmitter	1 NO.	2003	Working
862	DIGITAL PANEL METER 3 and half digit 0-750 VAC	1 NO.	2006	Working
863	POWER FACTOR METER SINGLE PHASE 5/10 AMP. 150/300/600 VOLT AC	1 NO.	2006	Working
864	SOLDERING IRON 25 WATT	1 NO.	2006	Working
865	DIGITAL PANEL METER 3 and half digit 0-20Amp.	1 NO.	2006	Working
866	Ammeter D.C. 0 to 500 mA size:- 72x72 mm	03 nos.	1999	Working
867	Voltmeter 100-0-100	02 nos. U/S	1999	Working
868	PORTABLE ELECTRIC DRILL MACHINE MAKE BOSCH	01 NO.	2006	Working
869	Digital trainer to study of logic gates AND ,OR,NOT, NOR ,NAND etc.	01 NO.	2007	Working
870	Auto Transformer Single phase closed type.	01 NO.	2007	Working
871	CURRENT TRANSFORMER	01 NO.	2007	Working
872	Bourdon Tube pressure Gauge Adjustable .dial size 6inch. 25 kg/cm ²	01 NO.	2007	Working
873	Pressure regulator valve with gauge	01 NO.	2007	Working
874	DIAL TEST INDICATOR	01 NO.	2006	Working
875	DIGITAL STORAGE OSCILLIOSCOPE 25Mhz ,250MS/S	01 NO.	2007	Working
876	Digital Frequency Counter	01 NO.	2007	Working
877	D. C. Regulated power supply	01 NO.	2007	Working
878	Digital LCRQ Bridge	01 NO.	2007	Working
879	Digital multimeter 3- ^{3/4} digital display.	01 NO.	2007	Working
880	Optical Pyrometer radition type	01 NO.	2009	Working
881	Peizo Electric Pressure . Transmitter 0 To 10 Bar , O/P 4- 20 Ma.	01 NO.	2009	Working
882	Magnetic Flow meter	01 NO.	2009	Working
883	Microprocessor based PID CONTROLLERON/OFF Type.	01 NO.	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

884	Microprocessor based Pr. Transmitter, O/P 4 to 20 mA.	01 NO.	2009	Working
885	Control valve with valve positioned size 1"	01 NO.	2009	Working
886	DIGITAL MULTIMETER MAKE MECO 801	01 NO.	2009	Working
887	HYDROMETER	2 NOS	2009	Working
888	OUT SIDE CALIPER 100 MM	16 NOS	2009	Working
889	DIAL TEST INDICATOR WITH STAND	01 NO.	2009	Working
890	BENCH GRIDER	01 NO.	2009	Working
891	APU, UPS 600VA	01 NO.	2013	Working
892	HYCONTROL ULTRASONIC LEVEL SENSOR WITH LEVEL INDICATOR ,RANGE UPTO 8 Meters	01 NO.	2013	Working
893	Indicator cum controller CLA3I	01 NO.	2014	Working
894	CLT3 CAPACITANCE LEVEL TRANSMITTER	01 NO.	2014	Working
895	CLS 2 WPS CONDUCTIVE WIRE PROBES SENSOR	01 NO.	2014	Working
896	CLA3I INDICATOR CUM CONTROLLER	01 NO.	2014	Working
897	CLS2 CD INDICATOR CUM CONTROLLER	01 NO.	2014	Working
898	HP DESKTOP3330MT COREi3/4GB /500GB / DVD RW in 8 prof .	01 NO.	2014	Working
899	E5h82a(hp tft- 18.5)	01 NO.	2014	Working
900	Sine bar	01 NO.	2015	Working
901	Micrometer 25-50mm	01 NO.	2015	Working
902	Combination set	01 NO.	2015	Working
903	HP Laserjet M1136 MFD PRINTER	01 NO.	2015	Working
904	ELECTRONIC TECHOMETER RANGE 0-10,000RPM	01 NO.	1999	Working
905	ELECTRIC SOLDERING IRON	03 NOS.	2016	Working
906	FLARING TOOL SET	01 NO.	2016	Working
907	VERNIER HEIGHT GAUGE	01 NO.	2016	Working
908	PLUG GAUGE	02 NOS.	2016	Working
909	UNIVERSAL SCRIBING BLOCK 250MM PILLER	02 NOS	2016	Working
910	RING GAUGE	01 NO.	2016	Working
911	VERNIER BEVEL PROTRACTOR	02 NOS.	2016	Working
912	DIGITAL PANEL METER	02 NO.	2016	Working
913	DIGITAL PANEL METER	02 NOS	2016	Working
914	DIGITAL FREQUENCY INDICATOR	02 NO.	2016	Working
915	DECADE RESISTANCE BOX	02 NO.	2016	Working
916	DECADE CAPACITANCE BOX	02 NO.	2016	Working
917	DECADE INDUCTANCE BOX	01 NO.,	2016	Working
918	SURFACE GAUGE	02 NO.	2016	Working
919	VERNIER CALIPER 150MM	01 NO.	2016	Working

Draft RFP Template for Selection of Anchor Industry Partner

920	TELESCOPIC GAUGE	01 NO.	2016	Working
921	TUBE CUTTER	01NO.	2016	Working
922	SLIP GAUGE	02 NO.	2016	Working
923	LAPTOP WITH CARRY CASE CORE i5.	01 NO.	2017	Working
924	Computer system (HP280G2) i5 processor RAM 4 GB HDD ITB, WIFI ENABLE.	01 NO.	2017	Working
925	Digital IC Tester	01 NO.	2017	Working
926	Trainer on linear circuit ie operational amplifier	01 NO.	2017	Working
927	Trainer on network circuit i.e. kirchoff,s law resonance	01 NO.	2017	Working
928	Conductivity meter	01 NO.	2017	Working
929	Pressure transducer trainer kit	01 NO.	2017	Working
930	Digital temperature calibrator mV/ma INJECTOR AND MEASURING UNIT	01 NO.	2017	Working
931	VAPOUR PRESSURE THERMOMETER	01 NO.	2017	Working
932	DATA ACUITITION SYSTEM DAS	01 NO.	2017	Working
933	INTEGRATED DIRECT LEVEL TRAINER	01 NO.	2018	Working
934	ORIFICE TYPE FLOW METER ASSEMBLY WITH MANOMETER	01 NO.	2018	Working
935	VENTURY TUBE FLOW METER	01 NO.	2018	Working
936	TRAINER RS 485 2RS232 CONVERTER	01 NO.	2018	Working
937	BOURDON TUBE TYPE PRESSURE GAUGE VARIOUS RANGES	05 NOS.	2018	Working
938	CAPSULE TYPE PRESSURE GAUGE	03 NOS.	2018	Working
939	DIAPHRAGM TYPE PRESSURE GAUGE VARIOUS RANGES	02 NOS.	2018	Working
940	CENTRIFUGAL TYPE TACHOMETER	01 NO.	2019	Working
941	DRAG TYPE TACHOMETER	01 NO.	2019	Working
942	ELECTRICAL TYPE TACHOMETER	01 NO.	2019	Working
943	CHRONOMETRIC TYPE TACHOMETER	01 NO.	2019	Working
944	STROBOSCOPE	01 NO.	2019	Working
945	SIMPLE TANK TYPE QUANTITY METER WITH FABRICATION FRAME AND PUMP FOR ABOVE SET UP	01NO.	2019	Working
946	PROJCTOR SCREEN SAVIR MOTORISED SVRM OES 150	01 NO.	2022	Working
947	ACCER INTEL CORE i7 14 intel laptop .	01 NO.	2022	Working
948	Epson standard throw multimedia projector with 1920x 1080 (full hd)resolution	01 NO.	1999	Working
949	Hydraulic Trainer Kit With Work	01 NO.	2023	Working

Draft RFP Template for Selection of Anchor Industry Partner

	Station			
950	Mars Electro Pneumatic Capacity 6 Kg/Cm2	01 NO.	2023	Working
951	Soldering iron 25 watt	5 nos.	2024	Working
952	Laptop adaptor charger	01 NO.	2025	Working
953	STEEL ALMIRAH 50*30*17*INCH	1	1998	Working
954	WORKING BENCH 6*3*2.75 FOOT	1	1998	Working
955	DIVIDER	3	1999	Working
956	REHOSTATE DIFFERENT SIZES	3	1998	Working
957	STEEL ALMIRAH	1	1998	Working
958	BENCH GRINDER 0.5 HP	1	1999	Working
959	PLASTIC CHAIR	1	1998	Working
960	ELECTRONIC TECHOMETER RANGE 0-10000 RPM MAKE EAE,MODEL 2001	1	1999	Working
961	DIGITAL CLAMP METER MECO MAKE MODEL-2700	1	1999	Working
962	OUT SIDE MICROMETER 25-50 MM MAKE MITUTOYA	1	1999	Working
963	UNIVERSAL VARNIER CALIPER 150 MM DIGITAL	1	1999	Working
964	PUNCH LETTER SET 2 MM	1	1999	Working
965	PUNCH FIGURE SET 2MM	1	1999	Working
966	FEELER GAUGE .0056 INCH TO.025 FINE STAR	1	1999	Working
967	PLIER SIDE CUTTING 150 MM	3	1999	Working
968	PLIER COMBINATION 150 MM	3	1999	Working
969	RADIUS GAUGE 1MM	1	1999	Working
970	FILE FLAT SECOND CUT 10 INCH	2	2002	Working
971	FILE FLAT SMOOTH 8 INCH	2	2002	Working
972	FILE HALF ROUND SECOND CUT 6 INCH	2	2002	Working
973	TRIANGULAR FILE 6 INCH	2	2002	Working
974	OUTSIDE MICROMETER 0-25 MM MITUTOYA	1	2002	Working
975	ADJUSTABLE SPANNER 12 INCH	1	2002	Working
976	NEEDLE FILE SET OF 12	01 SET	2002	Working
977	STEEL RULE 30 CM.	2	2002	Working
978	HACKSAW FRAME 300 CM.	2	2002	Working
979	TRAINER ON TRANSISTOR WITH BREAD BOARD	1	2003	Working
980	WRITING BOARD 6*4 FOOT	1	2003	Working
981	MICROPROCESSOR TRAINER KIT	2	2003	Working
982	HARISON LOCK 60MM	5	2004	Working
983	DIGITAL MULTIMETER	1	2004	Working
984	DIGITAL TEMPERATURE INDICATOR WITH SENSOR SIZE 96*96*150MM RANGE 0 TO 1200*C	1	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

985	VAPOUR PRESSURE THERMOMETER CAPILLARY 5 '0- 600°C DIAL SIZE 6",BULB 3/8"	1	2004	Working
986	DIGITAL PH METER RANGE 0-14 WITH ELECTRODE	1	2004	Working
987	BLIND TEMPERATURE CONTROLLER WITH SENSOR	1	2004	Working
988	ELECTRONIC TEMPERATURE RECORDER STRIP CHART SINGLE PEN TYPE WITH ONE THERMOCOUPLE SENSOR K TYPE SIZE 114*114*200MM RANGE 0- 1200°C	1	2004	Working
989	DC REGULATED POWER SUPPLY UNIT 0-50 VDC VARIABLE,5 AMP.	1	2004	Working
990	DIGITAL TEMPERATURE CONTROLLER WITH SENSOR 0- 1200°C	1	2004	Working
991	SINGLE PHASE INDUCTION TYPE ENERGY METER 0-10 AMP,240V,50Hz,AC,REV.1200/KWH MAKE SANXIN	1	2004	Working
992	GLASS TUBE ROTAMETER 100 Ltr/Hr, 1/2" BSP WORKING TEMP 0-45°C	1	2004	Working
993	MICROPROCESSOR BASED CIRCULAR CHART RECORDER DOUBLE PEN FIXED CHART SPEED WITH SENSOR RTD/TC AC+-5%,180- 240 VAC,50Hz	1	2004	Working
994	DC MOVING COIL VOLT METER 0-5 VOLT	1	2003	Working
995	DC MOVING COIL VOLT METER 0- 15 VOLT	1	2003	Working
996	DC MOVING COIL VOLT METER 0- 150 VOLT	2	2003	Working
997	DC MOVING COIL VOLT METER 0- 300 VOLT	2	2003	Working
998	PORTABLE MOVING COIL DC VOLTMETER 0-150/300/600 VOLT	1	2003	Working
999	DC MOVING COIL AMMETER 0-1 AMP.	1	2003	Working
1000	DC MOVING COIL AMMETER 0-5 AMP	1	2003	Working
1001	DC MOVING COIL AMMETER 0-10 AMP	1	1999	Working
1002	DC MOVING COIL MILLI AMMETER 0-1 mA	2	1999	Working
1003	DC MOVING COIL MILLI AMMETER 0-5 mA	3	1999	Working
1004	DC MOVING COIL MILLI AMMETER 0-10 mA	4	1999	Working

Draft RFP Template for Selection of Anchor Industry Partner

1005	DC MOVING COIL MILLI AMMETER 0-50 mA	3	1999	Working
1006	DC MOVING COIL MILLI AMMETER 0-100 mA	3	1999	Working
1007	DC MOVING COIL MILLI AMMETER 0-200 mA	4	1999	Working
1008	DC MOVING COIL MILLI AMMETER 0-500 mA	2	1999	Working
1009	AC MOVING IRON TYPE VOLTMETER 0-5 VOLT	1	1999	Working
1010	AC MOVING IRON TYPE VOLTMETER 0-100 VOLT	1	1999	Working
1011	AC MOVING IRON TYPE VOLTMETER 0-300 VOLT	1	1999	Working
1012	AC MOVING IRON TYPE AMMETER 0-5 AMP	1	1999	Working
1013	AC MOVING IRON TYPE AMMETER 0-10 AMP.	1	1999	Working
1014	PORTABLE WATTMETER RANGE 1500/3000 WATT	1	1999	Working
1015	INSULATION TESTER (MEGGER) WITH CARRY CASE AND TESTING LEADS	1	1999	Working
1016	OHM METER	1	1999	Working
1017	TOOLKIT (STEEL) ALMIRAH 18 BOXES	1	23-02-1984	Working
1018	TOOLKIT (STEEL) ALMIRAH 6 BOXES	1	23-02-1984	Working
1019	WORK BENCH	1	09-08-1966	Working
1020	WORK BENCH	1	30-12-1966	Working
1021	TAP AND DIE SET BSF(INBOX)	01 SET	1999	Working
1022	REAMER TAPER PIN 3-6MM	01 SET	1999	Working
1023	REAMER 10,12,14,16,18,20 MM	01 SET	1999	Working
1024	REAMER ADJUSTABLE 10-50 MM (6 PCS SET)	01 SET	1999	Working
1025	VARNIER CALIPER 0-200 MM MITUTOYA	1	1999	Working
1026	ENERGY METER SINGLE PHASE ELECTRONIC TYPE	1	04-04-2006	Working
1027	HOT PLATE 1250 WATT COIL TYPE WITH CONNECTING LEADS	1	04-04-2006	Working
1028	PINCHING TOOL	1	04-04-2006	Working
1029	PRESSURE GAUGE RANGE 25Kg/cm2	1	04-04-2006	Working
1030	SCREW DRIVER MODEL 812(SET OF FIVE PCS)	1	04-04-2006	Working
1031	TUBE CUTTER	1	04-04-2006	Working
1032	PRESSURE SWITCH PSU-15	1	04-04-2006	Working
1033	STEEL ALMIRAH 78''*36''*19''	1	17-10-2006	Working

Draft RFP Template for Selection of Anchor Industry Partner

1034	DUAL DESK SIZE 36''*76''*36'' BENCH SIZE 36''*12''*19'' BACK 36''*19'' WITH MS SQUARE PIPE OF 25MM*16 GAUGE	10	03-11-2006	Working
1035	DIGITAL INSULATION TESTER RISHABH,MODEL RUHINSU-20	1	20-08-2007	Working
1036	DIGITAL MULTIMETER 3 ¾ DIGIT DISPLAY AUTO RANGE MECO MODEL 801 AUTO	2	20-08-2007	Working
1037	FUNCTION GENERATOR RANGE UPTO 5MHz,SCIENTIFIC MODEL HM 5050-S	1	20-08-2007	Working
1038	DECADE RESISTANCE BOX SIX OMEGA MODEL DRBC-115M	1	20-08-2007	Working
1039	DECADE CONDENSOR BOX FIVE OMEGA MODEL-150 PM	1	20-08-2007	Working
1040	DIGITAL SINE SQUARE GENERATOR 3 MHz WITH INBUILT FREQUENCY CONTER 15 MHz, SCIENTIFIC MODEL SM5071	1	20-08-2007	Working
1041	DISCRETE COMPONENT TRAINER OMEGA MODEL 84	1	20-08-2007	Working
1042	EYE GLASS 3'' FOCUS	4	01-10-2009	Working
1043	SPRING DIVIDER 100 MM	1	01-10-2009	Working
1044	HACKSAW FRAME ADJUSTABLE	6	01-10-2009	Working
1045	MAGNIFYING GLASS	2	01-10-2009	Working
1046	FILE FLAT SECOND CUT 250 MM	6	30-11-2009	Working
1047	COMBINATION PLIER 200 MM	3	30-11-2009	Working
1048	SCREW DRIVER SET OF FIVE	15	30-11-2009	Working
1049	SCREW DRIVER 200 MM	3	30-11-2009	Working
1050	FIRE BUCKET	4	30-11-2009	Working
1051	HAMMER 300 gms	16	30-11-2009	Working
1052	HAMMER 500 gms	2	30-11-2009	Working
1053	BENCH VICE 4''	4	30-11-2009	Working
1054	ADJUSTABLE SPANNER 15 CM	1	30-11-2009	Working
1055	NEON TESTER	4	30-11-2009	Working
1056	STEEL RULE 150 MM	16	30-11-2009	Working
1057	V BLOCK WITH CLAMP	2	30-11-2009	Working
1058	HYDROMETER	2	30-11-2009	Working
1059	TWEEZER	16	30-11-2009	Working
1060	WATCH MAKER SCREW DRIVER	16	30-11-2009	Working
1061	SCREW DRIVER 400 MM	1	04-12-2009	Working
1062	FILE FLAT SMOOTH 150 MM	8	04-12-2009	Working
1063	OUT SIDE CALIPER 100 MM	9	04-12-2009	Working
1064	SWISS FILE SET OF 12 PCS	1	04-12-2009	Working
1065	FILE HAND SMOOTH 200 MM	10	04-12-2009	Working
1066	DIAL TEST INDICATOR WITH STAND	1	22-12-2009	Working
1067	TWEEZER	16	23-02-2010	Working

Draft RFP Template for Selection of Anchor Industry Partner

1068	STEEL ALMIRAH WITH LOCK, SIZE 160*90*45 CM	2	23-02-2012	Working
1069	U TUBE MANOMETER	1	30-11-2012	Working
1070	WELL TYPE MANOMETER	1	30-11-2012	Working
1071	APC,UPS 600 VA	1	26-03-2013	Working
1072	MASIBUS DESKTOP UNIVERSAL CALIBRATOR MODEL 3001M,TYPE DESKTOP UNIVERSAL CALIBRATOR FOR mV,mA,TC,RTC	1	26-03-2013	Working
1073	TURBINE TYPE FLOW METER (MECHANICAL) DN 50	1	22-07-2014	Working
1074	MINI FLOAT LEVEL SENSOR CLSIM	1	22-07-2014	Working
1075	CONDUCTIVE WIRE PROBE SENSOR CLS 2 WPS	1	22-07-2014	Working
1076	4 POINT LEVEL INDICATOR WITH BUZZER	1	22-07-2014	Working
1077	MAGNETIC FLOAT LEVEL TRANSMITTER RANGE 1 mtr CLT4	1	22-07-2014	Working
1078	HP DESKTOP 8300MT (GOE21PAACJ)CORE i5/4GB/500GB/DVDR,WIN8 PROF/3 YEARS E5H82A(HPTFT18.5'')3 YEARS	2	22-07-2014	Working
1079	STEEL RULE 150 MM	1	20-01-2015	Working
1080	WATCH MAKER SCREW DRIVER SET OF SIX	5	20-01-2015	Working
1081	PLIER FLAT NOSE 100 MM	21	20-01-2015	Working
1082	HAMMER BALL PIN 250 gms	5	20-01-2015	Working
1083	FILE FLAT SECOND CUT 200 MM	11	20-01-2015	Working
1084	SCREW DRIVER SET OF SIX PCS	5	20-01-2015	Working
1085	ADJUSTABLE SPANNER 10''	19	20-01-2015	Working
1086	TRY SQUARE 150 MM	1	20-01-2015	Working
1087	SURFACE PLATE 400*400MM	2	20-01-2015	Working
1088	ANGLE PLATE 150*100 MM	1	20-01-2015	Working
1089	SCREW PITCH GAUGE	1	20-01-2015	Working
1090	PUNCH CENTRE 100*10 MM	2	20-01-2015	Working
1091	PLIER SIDE CUTTING 150 MM	2	20-01-2015	Working
1092	SINE BAR 125 MM PLATE	1	20-01-2015	Working
1093	MICROMETER OUTSIDE 0-25 MM	1	20-01-2015	Working
1094	COMBINATION SET	1	20-01-2015	Working
1095	VERNIER HEIGHT GAUGE 250/300MM	1	1999	Working
1096	VARIAC WITH AMMETER AND VOLTMETER 4 AMP. DEMONSTRATION TYPE	1	1999	Working
1097	STEEL RULE 30 CM	2	19-02-2002	Working
1098	POCKET MULTIMETER MAKE SANWA	1	15-02-1999	Working
1099	C.R.O TRAINER MAKE	1	16-06-2003	Working

Draft RFP Template for Selection of Anchor Industry Partner

	SCIENTECH,MODEL 2001E			
1100	LAPTOP WITH CARRY CASE CORE i5	1	19-04-2017	Working
1101	COMPUTER SYSTEM (HP280G2) i5 PROCESSOR, RAM 4GB, HDD 1TB WiFi ENABLED (WITH ANTEENA) DVD WRITER, USB KEYBOARD AND MOUSE WITH HP MONITOR (V244H MONITOR 23,8")	1	20-04-2017	Working
1102	REVOLVING CHAIR LOW BACK	1	06-07-2017	Working
1103	reciprocating compressor 1.5 ton (for window ac room no 37 lab)	1	18-09-2017	Working
1104	Experimental setup for online ph measurement (on line/portable ph meter) measuring range ph 0.00 to 14:00 ph, power supply 6vdc display 4 digit lcd	1	25-01-2018	Working
1105	Ohm meter digital	1	25-01-2018	Working
1106	Aneroid barometer	1	25-01-2018	Working
1107	Wire type strain gauge (load cell/cantilever beam) instrument	1	25-01-2018	Working
1108	Adc to dac card analog digital converter to digital analog converter card	4	25-01-2018	Working
1109	Transistor tester npn and pnp	1	25-01-2018	Working
1110	Screw driver 200mm	3	25-01-2018	Working
1111	Philips screw driver 200mm	2	25-01-2018	Working
1112	Load cell low capacity	1	25-01-2018	Working
1113	Load cell medium capacity	1	25-01-2018	Working
1114	Temperature controlled soldering station, supply 220vac	2	25-01-2018	Working
1115	White board 1200mm*2400mm	1	25-01-2018	Working
1116	Projector screen motorized 4*8 feet, 84 inch diagonal	1	11-01-2019	Working
1117	Sony projector vpl ex 430	1	11-01-2019	Working
1118	Pressure switches various ranges (adjustable using knob)	4	11-01-2019	Working
1119	P to I and I to P converter	1	1999	Working
1120	Static pressure and air purge type level indicator	1	1999	Working
1121	Canon MF 214D printer	1	03-11-2020	Working
1122	ACER INTEL CORE i7, 14 inch laptop (window 10 professional)	1	29-09-2022	Working
1123	Computer table (30*18*30 inch) made of 25mm *25mm*50mm*50mm pipe 18 gauge fitted with both sided pre-laminated board having one side KBD tray and other side one extra shelf	2	1999	Working

Draft RFP Template for Selection of Anchor Industry Partner

1124	STEEL ALMIRAH 50*17*30 inch	1	1999	Working
1125	STEEL ALMIRAH 50*17*30 inch	1	1999	Working
Instructor's Name: Rajesh Kaushal		Trade: Mechanic Diesel		
1126	Ring Spanner 6 mm -32 mm	1 set	2001	Working
1127	Screw Driver 300 mm	1	2001	Working
1128	Screw Driver 200mm	1	2001	Working
1129	Screw Driver 180mm	1	2001	Working
1130	Screw Driver Philips Head	1	2001	Working
1131	Hacksaw Frame with Blade	1	2001	Working
1132	Mallet (PVC) with Hammer 40mm	1	2001	Working
1133	Circlip Plier	1	2001	Working
1134	Side Cutting Plier	1	2001	Working
1135	Oil Cane	1	2001	Working
1136	Ring Spanner set 8-32 mm	1	2002	Working
1137	Steel Rack with Three Shelves	2	2002	Working
1138	Fuel Injection Pump single cylinder Engine	1	2002	Working
1139	Fuel Injector single cylinder diesel engine	1	2002	Working
1140	Ring Compressor	1	2002	Working
1141	Fire Bucket with stand	2	1999	Working
1142	Grease Gun 1 kg	1	2002	Working
1143	Blow Lamp 1L Brass	1	2002	Working
1144	Circlip Plier Inside /Outside	1+1	2002	Working
1145	Screw Driver Set	1 set	2002	Working
1146	Steel foot Rule 30cm	2	2002	Working
1147	File Flat 2 nd Cut 250mm	1	2003	Working
1148	File Square 2 nd Cut	1	2003	Working
1149	Screw Driver 15 cm	4	2003	Working
1150	Ball Pein hammer With handle 450 gm	16	2003	Working
1151	Combination Plier 150 mm	6	2003	Working
1152	Outside Micrometer 0-25 mm	1	1980	Working
1153	Chisel Cross Cut	1	1977	Working
1154	Chisel 4"	1	1977	Working
1155	Spring divider Joint 150 mm	1	1965	Working
1156	Reamer 6-18 mm	1 set	1996	Working
1157	V- Block with Clamp	2 set	1996	Working
1158	Chisel 16* 150	4 set	1999	Working
1159	Oil Cane	2	1999	Working
1160	Hacksaw Frame Adjustable	6	1996	Working
1161	Set of morse set 1,1-2,2-3,3-4	1	1965	Working
1162	Tap die Set	1	1997	Working
1163	Goggles	2	2002	Working
1164	Scriber 15 cm	2	1992	Working
1165	Scraper Set (2nos)	1 Set	1997	Working

Draft RFP Template for Selection of Anchor Industry Partner

1166	Hacksaw	4	1987	Working
1167	Screw Driver	16	1987	Working
1168	Ring spanner set 6-32mm	4	2004	Working
1169	Chiesel cold flat 25*200mm	2	2004	Working
1170	Spanner set socket 8-32mm	1	2004	Working
1171	Magneto spanner set	1-set	2004	Working
1172	Valve spring lifter	1	2004	Working
1173	Stud extractor	1	2004	Working
1174	Drift copper 10*150mm	2	2004	Working
1175	High rate discharge tester	1	2004	Working
1176	Screw driver blade 300*10mm	14	2004	Working
1177	Screw driver 200*10mm blade	16	2004	Working
1178	Spanner double ended set 6 to 32 mm	10	2004	Working
1179	Hand file 20 cm second cut with plastic handle	11	2004	Working
1180	Model of diesel engine 4 stroke	1	2004	Working
1181	Feeler gauge	11	2004	Working
1182	Plier nose 150 and 200mm	1 each	2004	Working
1183	Spanner t flex for screwing	1 set	2004	Working
1184	Ring spanner set of 12 pcs	3 set	2004	Working
1185	Stud extractor	1	2004	Working
1186	Valve spring compressor	1	2004	Working
1187	Spanner socket set 6*32mm	1	2004	Working
1188	Board chalk board non-magnetic 2*4	1	2004	Working
1189	Pocket multimeter	2	1999	Working
1190	Ammeter dc 0-500 amp 72*72mm	2	1999	Working
1191	Spanner adjustable 15 cm	4	1999	Working
1192	File assorted smooth 20cm	2	1999	Working
1193	Ring spanner set	1 set	1999	Working
1194	Needle file of set 12	1set	1999	Working
1195	Voltmeter 0-15 volt	1	1968	Working
1196	File assorted rough 20 cm	2	1999	Working
1197	Digital multimeter	1	2005	Working
1198	Steel tool box with lock and key 400*200*15mm	4	2004	Working
1199	Tray cleaning 45*30*5mm	4	2005	Working
1200	Torque wrench 1-7kgm	1	2005	Working
1201	Torque wrench 7-35 kgm	1	2005	Working
1202	Tool kit 6 drawer	3	1966	Working
1203	Honing and polishing machine tool	1	1966	Working
1204	Piston ring expander	1	1971	Working
1205	Allen key set	1 set	1966	Working
1206	Tap and die set	1 set	1972	Working
1207	Dies handle	2	1972	Working
1208	Reamer adjustable	4	1972	Working

Draft RFP Template for Selection of Anchor Industry Partner

1209	Hollow punch	6	1972	Working
1210	Inside caliper	2	1972	Working
1211	Outside caliper	2	1969	Working
1212	Circular plier	2	1969	Working
1213	Nose plier	1	1969	Working
1214	Screw wrench size ½*8	1	1969	Working
1215	Socket spanner set of 10 pcs	1	1964	Working
1216	Socket spanner set of 15 pcs	1 set	1964	Working
1217	Extension rod	1	1966	Working
1218	chisel	2	1966	Working
1219	Hammer ½ lb	1	1964	Working
1220	Half round file 6"	4	1969	Working
1221	Triangular file 6"	4	1969	Working
1222	Drill chuck	1	1969	Working
1223	Dynamo perkin engine	1	1968	Working
1224	Monkey plier	1	1969	Working
1225	Vernier caliper 6"	1	1969	Working
1226	Micrometer 0 to 1 "	1	1969	Working
1227	Dial test gauge no.107	1	1967	Working
1228	Injector tester	1	1969	Working
1229	Sledge hammer	1	1969	Working
1230	Center punch	1	1976	Working
1231	Feeler gauge	1	1992	Working
1232	Compression gauge tester	1	1993	Working
1233	Micrometer inside 50mm-200mm	1	1993	Working
1234	Cylinder boregauge	1	1994	Working
1235	Surface plate without handle	1	1994	Working
1236	Micrometer outside 50mm -75mm	1	1994	Working
1237	Micrometer outside 75mm-100mm	1	1994	Working
1238	Model of petrol engine 4 stroke	1	1994	Working
1239	spanner box tabular	5	1998	Working
1240	Double ended open spanner 6mm-32mm	1 set	2001	Working
1241	Pipe wrench 4"	1	1970	Working
1242	Tacho meter	1	2005	Working
1243	Fuel injector (for single cylinder engine)	1	2005	Working
1244	Fuel injector pump (single cylinder engine)	1	2005	Working
1245	Hammer ball pein .75kg	17	2005	Working
1246	Soldering 65 watt	1	1983	Working
1247	Steel tool kit 18 drawers	1	1984	Working
1248	Injector cleaning kit	1	1977	Working
1249	Hydraulic brake model	1	2004	Working
1250	Allen key set 12 pcs	4set	2006	Working
1251	Philips screw driver set 5 pcs	4set	2006	Working
1252	Engineer's square blade 15 cm	1	2005	Working

Draft RFP Template for Selection of Anchor Industry Partner

1253	Hand vise	2	2006	Working
1254	Tape and die set complete set 5 types	1	2006	Working
1255	Vacuum gauge to read 0-760mm of hg	1	2006	Working
1256	Triple leg puller 3''4''10''	4	2006	Working
1257	Triple leg puller	1	2006	Working
1258	Injector dismantling with mount bench (betco)	1	2006	Working
1259	Steel v block matches pack with clamp	2 set	2006	Working
1260	Inspection lamp	1	2006	Working
1261	Cleaning tray 45*30 cm	8	2006	Working
1262	Valve seat cutting comp guide	1 set	2006	Working
1263	Valve key inserter	1	2006	Working
1264	Bearing puller 75,200,300 mm	01 Each	2006	Working
1265	Cleaning tray 45*30 cm m.s.	4	2006	Working
1266	Vice grip plier 10''	1	2006	Working
1267	Circlip plier exp. 15&20 cm	4+3	2006	Working
1268	Circlip plier cont. 15&20	4+3	2006	Working
1269	Screw jack 1T	2	2006	Working
1270	Horses and wheel choke	4	2006	Working
1271	Portable drilling M/C	1	2006	Working
1272	Torque wrench 12-68 Nm	1	2006	Working
1273	Drill twist	10 set	2006	Working
1274	Hydro meter	2	2009	Working
1275	Crow bar	2	2009	Working
1276	Hand file 20cm	4	2009	Working
1277	Spring divider joint 15 cm	1	2009	Working
1278	Wires stipper	6	2001	Working
1279	Wire gauge set	2	2009	Working
1280	Depth gauge micro meter (0- 25 mm)	2	2007	Working
1281	Digital multi meter	1	2007	Working
1282	Digital multi meter	1	2009	Working
1283	Right cut snip	2	2013	Working
1284	Left cut snip	2	2013	Working
1285	Sheet metal gauge	1	2012	Working
1286	Blow lamp	1	2009	Working
1287	Straight snip	2	2008	Working
1288	Prick punch 15 cm	4	2015	Working
1289	Telescopic gauge	4	2015	Working
1290	Caliper outside	4	2015	Working
1291	Caliper inside	3	2015	Working
1292	Screw driver electric testing	4	2015	Working
1293	Socket set	1 Set	2015	Working
1294	Hammer chipping 0.25 KG	5	2015	Working

Draft RFP Template for Selection of Anchor Industry Partner

1295	Hammer copper	4	2015	Working
1296	Drill point angle gauge	1	2015	Working
1297	Oil can 0.5 l	2	2015	Working
1298	Oil stone	1	2015	Working
1299	Pipe cutting tool	2	2015	Working
1300	Pipe flaring tool	2	2015	Working
1301	Steel measuring tape	4	2015	Working
1302	Grease gun	1	2015	Working
1303	Spark lighter	2	2015	Working
1304	Soldering iron 25W	2	2015	Working
1305	Soldering iron 60 W	2	2015	Working
1306	Divider spring	2	2015	Working
1307	Stud extractor	1 set	2015	Working
1308	Thread pitch gauge	1	2015	Working
1309	Trammel	1	2015	Working
1310	Punch letter number	4	2015	Working
1311	Enginner square	2	2015	Working
1312	Temperature gauge	2	2015	Working
1313	Air blow gun	1	2015	Working
1314	Air impact wrench	4	2015	Working
1315	Clamp c 100 mm	4	2015	Working
1316	Clamp c 200	2	2015	Working
1317	Hand operated crimping tool	2	2015	Working
1318	Magnifying glass	2	2015	Working
1319	Allen key set	2	2017	Working
1320	Caliper outside	4	2017	Working
1321	Caliper inside	4	2017	Working
1322	Screw driver philips	4 set	2017	Working
1323	File flat 25 cm 2 nd cut	4	2017	Working
1324	File flat bastard 35 cm	4	2017	Working
1325	Vernier caliper 0 – 300 mm	4	2017	Working
1326	Dc OHM meter upto 300 OHM	2	2017	Working
1327	Dial gauge	4	2017	Working
1328	Dial test indicator plunger type	4	2017	Working
1329	Oil cane	4	2017	Working
1330	Injector (pintle)	4	2017	Working
1331	Micro meter outside 0 – 25 mm	2	2017	Working
1332	Micro meter outside 25 – 50 mm	3	2017	Working
1333	Hand hacksaw	2	2017	Working
1334	Mallet wooden	2	2017	Working
1335	Mallet plastic	4	2017	Working
1336	Grese gun	1	2017	Working
1337	Steel foot rule 300mm	8	2017	Working
1338	File square 30cm	4	2017	Working
1339	File square 20 cm	4	2017	Working
1340	Soldring iron copper	4	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

1341	Divider spring	6	2017	Working
1342	Screber 15 cm	8	2017	Working
1343	Scraper flat 25 cm	2	2017	Working
1344	Scraper half round	2	2017	Working
1345	Scraper Triangular 25 cm	2	2017	Working
1346	Magnetto Spanner set	1 set	2017	Working
1347	Valve Spring Lifter	1	2017	Working
1348	Drift Copper	1	2017	Working
1349	Shear Tin Man 450* 600 mm	2	2017	Working
1350	Shear Tin Man 300mm	4	2017	Working
1351	Spanner Clyburm	1	2017	Working
1352	Spark Plug Spanner	2	2017	Working
1353	Trammel 30cm	1	2017	Working
1354	Punch Letter Number	3	2017	Working
1355	Multimeter	2	2017	Working
1356	Ammeter	4	2017	Working
1357	Vacuum Gauge	1	2017	Working
1358	Depth Gauge Micrometer	2	2017	Working
1359	Clamp c 100mm	1	2017	Working
1360	Clamp C 150 mm	2	2017	Working
1361	Tyre Pressure Guage	2	2017	Working
1362	Electrician Screw Driver	6	2017	Working
1363	Gloves For Welding	5	2017	Working
1364	Rivet set snap	2	2017	Working
1365	Timing lighter	2	2017	Working
1366	Belt tensioner gauge	1	2017	Working
1367	Growler	2	2017	Working
1368	Radiator cut section cf	1	2017	Working
1369	Radiator cut section df	1	2017	Working
1370	Tendem master cylinder	2	2017	Working
1371	Pneumatic rivet gun	1	2017	Working
1372	Universal puller	1	2017	Working
1373	Straight edge gauge 2'	2	2015	Working
1374	Benchvice	12	2020	Working
1375	Double cut file	4	2020	Working
1376	Screw driver 300mm	1	2005	Working
1377	Steel rule 15cm	12	2005	Working
1378	Plier combination 15 cm	11	2005	Working
1379	Centre punch	17	2005	Working
1380	Chisel cold flat 20mm tp	17	2005	Working
1381	Ring spanner set set of 6to32	3	2005	Working
1382	Feeler gauge	5	2005	Working
1383	Steel tool box	3	2005	Working
1384	Screw driver 20*9cm	1	2006	Working
1385	Micrometer outside 0-25mm	1	2006	Working
1386	Micrometer outside 25-50mm	1	2006	Working

Draft RFP Template for Selection of Anchor Industry Partner

1387	Micrometer outside 50-75mm	1	2006	Working
1388	Micrometer outside 75-100mm	1	2006	Working
1389	Micrometer inside 25-50,50-200mm	1+1	2006	Working
1390	Spanner socket set 8-32	2set	2006	Working
1391	Torque wrench 5-35	1	2006	Working
1392	Cylinder Bore gauge	2set	2006	Working
1393	Bench vice 12cm	2	2006	Working
1394	Demonstration cut modal 4storke diesel engine	1	2006	Working
1395	Tandem master cylinder (s/n)	1	2006	Working
1396	Booster assy. part	1	2006	Working
1397	Tandem master cylinder with booster(e/c)	1	2006	Working
1398	Surface plate 60*60cm	1	2006	Working
1399	Torque wrench 50-25nm	1	2006	Working
1400	Ring spanner 6-32mm 12pcs	2	2006	Working
1401	Battery charger 12v	1	2006	Working
1402	Tachometer to read upto 5000rpm	1	2006	Working
1403	Steel rule 15 cm english	13	2006	Working
1404	Plier flat nose 15cm	15	2006	Working
1405	Fuel injector cleaning kit	1	2006	Working
1406	Compressor test gauge 0to115kg/cm	1	2006	Working
1407	Fuel feed pump	2	2006	Working
1408	Straight edge gauge 4ft	1	2006	Working
1409	Engineer's square 15 cm	2	2006	Working
1410	Scriber with scribing block	4	2006	Working
1411	Marking out table	1	2006	Working
1412	Mallets plastic	2	2006	Working
1413	Piston ring expander	1+1	2006	Working
1414	Valve spring lifter	1	2006	Working
1415	Valve grinding tool suction type	6	2006	Working
1416	Screw driver 20 cm*9 cm	17	2006	Working
1417	Screw driver 30 cm*9 mm (TP)	17	2006	Working
1418	Spanner D.E set of 12 Pcs	17	2006	Working
1419	Plier combination 20 cm	17	2006	Working
1420	Hand file	17	2006	Working
1421	Hand file triangular	7	2006	Working
1422	Hand file 30 cm round bustard	4	2006	Working
1423	Feeler gauge	17	2006	Working
1424	Rule steel	2	2007	Working
1425	Side cutting plier	17	2006	Working
1426	Round nose plier	17	2006	Working
1427	Cylinder ridge remover cutter	1	2006	Working
1428	Ratchet piston ring compressor	1+1+1	2006	Working
1429	Triangular file	10	2006	Working

Draft RFP Template for Selection of Anchor Industry Partner

1430	Drift brass 10 mm	2	2006	Working
1431	Cylinder ridge cutter	1	2006	Working
1432	File round bastard	17	2006	Working
1433	File flat	17	2006	Working
1434	Steel tool box	17	2006	Working
1435	Hand rimmer	2 set	2006	Working
1436	Cleaning tray	4	2006	Working
1437	Vice grip plier	2	2006	Working
1438	Spanner	1	2006	Working
1439	Pipe wrench	2	2006	Working
1440	Oil cane 0.5L	1	2006	Working
1441	Oil cane 0.25L	1	2006	Working
1442	Hollo punch set of 7 pcs	1	2006	Working
1443	Portable electric drill m/c	1	2009	Working
1444	Hacksaw frame	4	1996	Working
1445	Allen key	3set	2009	Working
1446	Hand file 200mm	17	2009	Working
1447	Chisel cold flat	14	2009	Working
1448	Spring divder	2	2009	Working
1449	Feeler gauge	1	2009	Working
1450	Crow bar	1	2009	Working
1451	Center punch	17	2009	Working
Instructor's Name- Vikas Kumar		Trade: Solar Technician (Electrical)		
1452	SAFETY BELT	3	14-09-2023	Working
1453	SAFETY JACKET	10	14-09-2023	Working
1454	HAMMER 600GM	1	14-09-2023	Working
1455	RATCHET HANDLE	1	14-09-2023	Working
1456	RING SPANNER SET (8 PC SET)	1	14-09-2023	Working
1457	DE SPANNER SET (8 PC SET)	1	14-09-2023	Working
1458	SPRIT LEVEL	3	14-09-2023	Working
1459	BLACK GOGGLES	6	14-09-2023	Working
1460	WHITE GOGGLE	6	14-09-2023	Working
1461	WIRE STRIPPER	5	14-09-2023	Working
1462	ALLEN KEY SET	2	14-09-2023	Working
1463	MEASURING TAPE 30MTRS	3	14-09-2023	Working
1464	MEASURING TAPE 5MTRS	3	14-09-2023	Working
1465	SCREW DRIVER SET	3	14-09-2023	Working
1466	DRILL BIT SET	1	14-09-2023	Working
1467	GRINDER WHEEL 4"	3	14-09-2023	Working
1468	CUTTER WHEEL 4"	3	14-09-2023	Working
1469	SOCKET SET	2	14-09-2023	Working
1470	DRILL MACHINE 500W	1	14-09-2023	Working
1471	SAFETY HELMET	10	14-09-2023	Working
1472	SAFETY SHOE	10	14-09-2023	Working
1473	DRILL MACHINE (BOSCH) 450W	1	14-09-2023	Working

Draft RFP Template for Selection of Anchor Industry Partner

1474	SCREW DRIVER SET	1	14-09-2023	Working
1475	CABLE CUTTER	3	14-09-2023	Working
1476	DIGITAL MULTIMETER (RISHABH)	1	14-09-2023	Working
1477	DIGITAL MULTIMETER FLUKE 106	1	14-09-2023	Working
1478	DIGITAL CLAMP METER 1000 AMP	1	14-09-2023	Working
1479	THIMBLE CRIMPING TOOL FOR ME-4 CONNECTOR	2	14-09-2023	Working
1480	STEEL ALMIRAH 78" X 36" X 19"	1	1999	Working
1481	STEEL ALMIRAH 78" X 36" X 19"	1	1999	Working
1482	SPV MODULES 75W	4	14-09-2023	Working
1483	75W PANEL STAND	4	14-09-2023	Working
1484	SCC 12V 5 AMP	2	14-09-2023	Working
1485	ABDB	1	14-09-2023	Working
1486	DCDB	1	14-09-2023	Working
1487	12.8V 30 AH LIFE 04 BATTERY	1	14-09-2023	Working
1488	TESTING BOARD OF WOODEN BOX WITH BAKELITE SHEET FITTED WITH 2 LAMP HOLDER, 2 ON/OFF SWITCH, 2 SOCKET WITH SWITCHES	1	14-09-2023	Working
1489	LABOARATORY WORK BENCH STEEL TABLE SIZE 6' X 3' X 205' MADE OF PLANE 2" SQUARE PIPE WITH POWDER COATING TOP BOARD WITH BEADING AND SUNMICA ELECTRICAL FITTING AND SWITCH BOARD WITH HIDDEN WIRING	4	08-04-2024	Working
1490	EPSON STANDARD THROW (0.91 TO 2.5) MULTIMEDIA PROJECTOR (MMP) WITH 1920 X 1080 (FULL HD) RESOLUTION	1	08-04-2024	Working
1491	AARTI ROUND WOOD REVOLVING FOOTREST AND WITHOUT BACK REST	8	08-04-2024	Working
1492	MILD STEEL PIPE OF DIAMETER 25MM AND WALL THICKNESS 1.1 MM MINIMUM CLASSROOM CHAIR WARRANTY 1 YEAR	30	08-04-2024	Working
1493	UNBRANDED MOTVISED PROJECTOR SCREEN ON SITE OLM WARRANTY	1	08-04-2024	Working
1494	NETHSON STEEL TABLE WITH STORAGE ON BOTH SIDE 1500MM X 750MM X 750MM	1	08-04-2024	Working
1495	ALMIRAH STEEL SHELIVING CABINETS	1	08-04-2024	Working
1496	ELCB	1	01-01-2025	Working
1497	TRY SQUARE	2	01-01-2025	Working
1498	CENTRE PUNCH	21	01-01-2025	Working
1499	HYDROMETERS	4	01-01-2025	Working
1500	PIPE CUTTER (RALLIWOLF)	1	01-01-2025	Working

Draft RFP Template for Selection of Anchor Industry Partner

1501	SCREW DRIVER 4MM X 100MM	21	01-01-2025	Working
1502	CROSS PEEN HAMMER 300GM	21	01-01-2025	Working
1503	LEAD ACID BATTERY 12V 100AH	4	01-01-2025	Working
1504	SPIRIT LEVEL	1	01-01-2025	Working
1505	FREQUENCY METER REED TYPE	2	01-01-2025	Working
1506	STANDARD WIRE GAUGE	2	01-01-2025	Working
1507	TABLE VICE	2	01-01-2025	Working
1508	SCREW DRIVER 4MM X 150MM	21	01-01-2025	Working
1509	THERMOMETER DIGITAL INFRARED	1	01-01-2025	Working
1510	PHASE SEQUENCE INDICATOR	2	01-01-2025	Working
1511	PIPE VICE	2	01-01-2025	Working
1512	VOLT METER 0-30V	2	01-01-2025	Working
1513	VOLT METER 100V	2	01-01-2025	Working
1514	AC VOLT METER 500V	2	01-01-2025	Working
1515	AMMETER MC 1 AMP	2	01-01-2025	Working
1516	AMMETER MC 5 AMP	2	01-01-2025	Working
1517	AMMETER MC CENTRE 0-20 AMP	2	01-01-2025	Working
1518	AMMETER MC CENTRE 0-50 AMP	2	01-01-2025	Working
1519	CLINOMETER	1	01-01-2025	Working
1520	ARRAY JUNCTION BOX	2	01-01-2025	Working
1521	SOLAR CHARGE CONTROLLER WITH DUSK TO DOWN AUTOMATIC SWITCHING	5	03-01-2025	Working
1522	SOLAR CHARGE CONTROLLER WITH MANUAL SWITCH	5	03-01-2025	Working
1523	MAGNETIC FLUX METER	2	03-01-2025	Working
1524	LUX METER	2	03-01-2025	Working
1525	SOLAR ENERGY TRAINER WITH GROUPING OF SOLAR CELLS	1	03-01-2025	Working
1526	CUT MODEL OF LEAD ACID BATTERY	1	03-01-2025	Working
1527	SOLAR STREET LIGHT 60 WATT, 12V 75AH BATTERY AND 75 WATT PANEL	1	03-01-2025	Working
1528	MCCB 100A	1	03-01-2025	Working
1529	BENCH GRINDER STANLEY	1	03-01-2025	Working
1530	TORQUE WRENCH 4-14 NM	1	03-01-2025	Working
1531	HALOGEN LAMP WITH STAND	2	03-01-2025	Working
1532	SOLAR PHOTO VOLTAGE MODULE 75W	1	03-01-2025	Working
1533	STEEL SCALE 300MM	21	03-01-2025	Working
1534	MEGGER 1000V, 200M Ω	1	03-01-2025	Working
1535	WIRE STRIPPER	2	03-01-2025	Working
1536	SCREW DRIVER 6MM X 150MM	21	03-01-2025	Working
1537	MEASURING TAPE 5 MTR.	21	03-01-2025	Working
1538	LONG NOSE PLIER	4	03-01-2025	Working
1539	BALL PEEN HAMMER	1	03-01-2025	Working

Draft RFP Template for Selection of Anchor Industry Partner

1540	TAPARIA SCREW DRIVER 200MM	21	03-01-2025	Working
1541	LINE TESTER	21	03-01-2025	Working
1542	SOLAR PANEL 250W	4	03-01-2025	Working
1543	CLAMP METER	1	03-01-2025	Working
1544	ANEMOMETER	1	03-01-2025	Working
1545	TROLLEY	2	03-01-2025	Working
1546	MAGNETIC COMPASS	4	03-01-2025	Working
1547	SOLAR LANTERN	1	03-01-2025	Working
1548	FIRE EXTINGUISHERS	2	03-01-2025	Working
1549	SOLDERING IRON 25W	2	03-01-2025	Working
1550	SUN SHINE RECORDER	2	03-01-2025	Working
1551	TEMPERATURE CONTROLLED SOLDERING IRON	2	03-01-2025	Working
1552	PLUMBER TOOL KIT	1	03-01-2025	Working
1553	WEATHER MONITORING STATION	1	03-01-2025	Working
1554	SOLAR GRID TIED INVERTER DEMONSTRATOR KIT 300W- KW	1	16-06-2025	Working
1555	USED WATER TREATMENT SOLAR PLANT DEMONSTRATOR KIT 1LTR CAPACITY	1	16-06-2025	Working
1556	SOLAR PCU OFF GRID 1KW MPPT SINEWAVE SOLAR POWER CONDUCTING UNIT	4	16-06-2025	Working
1557	SOLAR CELL KIT	1	16-06-2025	Working
1558	ROOF TOP MOUNTING STRUCTURE (FOR 4 X 250W SOLAR PANELS MOUNTING PRACTICE WITH BELT ADJUSTMENT)	2	16-06-2025	Working
1559	SOLAR TRACKER DEMONSTRATION KIT	1	16-06-2025	Working
1560	SOLAR DC PUMP 1HP	1	16-06-2025	Working
1561	SUN PATH FINDER	1	16-06-2025	Working
1562	IV CURVE TESTER	1	17-06-2025	Working
1563	CIVIL WORK UTENSILS, SPADE MIXING SPOON, LEVELING PLATES	01 SET	17-06-2025	Working
1564	HOME LIGHT SYSTEM	1	17-06-2025	Working
1565	RHEOSTAT	01 SET	17-06-2025	Working
1566	DEMONSTRATION KIT FOR WIND GENERATION (WIND TURBINE WITH BLOWER) 300W	1	17-06-2025	Working
1567	KNIFE DOUBLE BLADED	21	17-06-2025	Working
1568	ELECTRICIAN 100MM		2024	Working
1569	ELECTRICAL SYMBOLS AND ACCESSORIES CHART	4	17-06-2025	Working
1570	PLIER ROUND NOSE INSULATED 100MM	4	17-06-2025	Working
1571	RECHARGEABLE BATTERY 6V 5AH	6	17-06-2025	Working
1572	LED LIGHT 12V	6	17-06-2025	Working
1573	LED LIGHT 6V	6	17-06-2025	Working

Draft RFP Template for Selection of Anchor Industry Partner

1574	SCRIBER	2	17-06-2025	Working
1575	SOLAR LANTERN ASSEMBLY SET	1	17-06-2025	Working
1576	DC LED LAMP 3W, 5W, 10W (50 EACH)	150	17-06-2025	Working
1577	DC PUMP 24V	2	17-06-2025	Working
1578	AC ENERGY METER 3 PHASE INDUCTION TYPE	1	17-06-2025	Working
1579	KILOWATTMETER ANALOG TYPE	2	17-06-2025	Working
1580	PLIER FLAT NOSE INSULATED 200MM	4	17-06-2025	Working
1581	COMBINATION PLIER 210	21	03-01-2025	Working
Instructor Name – Jagdish Singh		Trade – Turner		
1582	Caliper outside spring joint, 150 mm	16	1965	Working
1583	Caliper inside spring joint, 150 mm	16	1965	Working
1584	Caliper odd leg 150mm	16	2014	Working
1585	Steel Rule, 150 mm	14	1965	Working
1586	Scriber, 150mm×3mm	16	2014	Working
1587	Hammer ball peen, 250 gm with handle	6	1966	Working
1588	Centre punch, 100 mm	16	2006	Working
1589	Prick punch, 100 mm	16	2014	Working
1590	Divider spring joint, 150 mm	16	2014	Working
1591	Safety goggles clear glass	16	2006	Working
1592	Surface Plate - Granite, 600 x 600 mm with Stand	1	2013	Working
1593	Work bench (240 x 120 x 75cm)	1	1977	Working
1594	Marking table (CI), 120×120cm	1	2017	Working
1595	Bench vice, 150 mm jaw	2	2,007	Working
1596	V-Block, 75mm with C clamp	1 (Pair)	2005	Working
1597	V-Block, 125mm with C clamp	1 (Pair)	2010	Working
1598	Universal Surface gauge, 250 mm arm	2	2007	Working
1599	Hammer ball peen, 750 gm with handle	6	2009	Working
1600	Chisel cold flat, 20 x 150 mm	6	2014	Working
1601	Hammer copper/brass, 500 gm with handle	12	2017	Working
1602	Hacksaw fixed, 200 mm (Pistol grip)	6	2014	Working
1603	File flat, 300 mm rough	6	2014	Working
1604	File flat, 250 mm 2nd cut	6	2014	Working
1605	File flat, 250 mm smooth	6	2014	Working
1606	File half round, 250 mm 2nd cut	6	2012	Working
1607	File round, 250 mm smooth	7	2017	Working
1608	File half round, 150 mm smooth	3	2015	Working
1609	Knurling tool revolving head (Rough, med, fine) diamond	4	2013	Working
1610	Knurling tool Holder Straight	1	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

1611	Combination set, 300 mm (Complete Set)	4	2017	Working
1612	Screwdriver, 200 mm	2	2015	Working
1613	Screwdriver, 300 mm	2	2014	Working
1614	Spanner double ended	3 (Set)	2016	Working
1615	Spanner adjustable, 200 mm	1	2006	Working
1616	Pliers flat nose, 150 mm side cutting	16	2016	Working
1617	Micrometer Outside, 0 to 1"	1	1966	Working
1618	Micrometer Outside, 0 to 25 mm	5	2007	Working
1619	Micrometer Outside, 25 to 50 mm	2	2015	Working
1620	Micrometer Outside, 50 to 75 mm	2	1982	Working
1621	Micrometer Inside, up to 25 mm	3	2015	Working
1622	Micrometer Inside, 50 to 150mm	1	2017	Working
1623	Depth Gauge Micrometer, 0 to 150 mm	1	2017	Working
1624	Vernier Caliper 0 – 300mm	3	2007	Working
1625	Vernier Caliper 0 – 200mm	4	2012	Working
1626	Dial Vernier Caliper, 200 mm	6	2017	Working
1627	Vernier Bevel Protractor, 300 mm blade	6	2017	Working
1628	Vernier Micrometer outside, 0-1"	2	2017	Working
1629	Vernier Micrometer outside, 0-25 mm	3	2015	Working
1630	Vernier Micrometer Outside, 25-50 mm	3	2007	Working
1631	Feeler Gauge, 100mm Blade	2	2015	Working
1632	Radius Fillet Gauge, 1 to 7mm	3	2014	Working
1633	Radius Fillet Gauge, 7.5 to 15mm	3	2015	Working
1634	Centre Gauge, 60°, 55°	2	2014	Working
1635	Screw Pitch Gauge, Whitworth & Metric	2	2014	Working
1636	Drill Angle Gauge	2	2015	Working
1637	Universal Dial Test Indicator	2	2015	Working
1638	Vernier Height Gauge, 0-300 mm	1	1982	Working
1639	Vernier Height Gauge with Dial, 300mm	1	2017	Working
1640	Try Square, 150 mm blade	4	2015	Working
1641	Magnifying Glass, 75 mm with 10X factor	4	2015	Working
1642	Plain Ring and Plug Gauge, 12 mm to 50 mm	1 (set) each	2017	Working
1643	Wheel Dresser Huntingon-type with star cutter	1	2017	Working
1644	Wheel Dresser Diamond, 0.75 or 1 Carat	2	2015	Working
1645	Screw Thread micrometer, (0-25	2	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

	mm)			
1646	Sine Bar with centers, 200 mm	2	2015	Working
1647	Slip Gauge metric set, 87 pieces, workshop grade	1 (set)	2017	Working
1648	Morse Taper Sleeves, No. 0-1 to 3-4	3 (Set)	2007	Working
1649	Twist drill taper shank – 30mm	1	1986	Working
1650	Twist drill taper shank – 25mm	1	1986	Working
1651	Twist drill taper shank – 22mm	2	1992	Working
1652	Twist drill taper shank – 10mm	1	2014	Working
1653	Twist drill taper shank – 11.5mm	1	2014	Working
1654	Twist drill taper shank – 12mm	1	2014	Working
1655	Twist drill taper shank – 32mm	1	1986	Working
1656	Twist drill taper shank – 28mm	1	1986	Working
1657	Twist drill taper shank – 26mm	1	1986	Working
1658	Twist drill taper shank – 16mm	1	2007	Working
1659	Twist drill taper shank – 15mm	1	2007	Working
1660	Twist drill taper shank – 14.5mm	1	1986	Working
1661	Twist drill taper shank – 13mm	1	2007	Working
1662	Twist drill taper shank – 17mm	1	2007	Working
1663	Twist drill taper shank – 18mm	1	2007	Working
1664	Twist drill taper shank – 19mm	1	2007	Working
1665	Twist drill taper shank – 21mm	1	2007	Working
1666	Twist Drill, straight shank – 5mm	1	2006	Working
1667	Twist Drill, straight shank – 6mm	1	2006	Working
1668	Twist Drill, straight shank – 7mm	1	2006	Working
1669	Twist Drill, straight shank – 9mm	1	2006	Working
1670	Twist Drill, straight shank – 11mm	1	2014	Working
1671	Twist Drill, straight shank – 12mm	1	2014	Working
1672	Drill Chuck, 12 mm capacity with key	2	2007	Working
1673	Drill Drift	1 (set)	2015	Working
1674	Tap &Die, B.A. No. 0 to 10	1 (Set)	2015	Working
1675	Tap and Die Set, Metric	1 (set)	2007	Working
1676	Tap &Die, B.S.F. up to 1 inch	1 (set)	2015	Working
1677	Tap &Die, B.S.W. up to 1 inch	1 (set)	2007	Working
1678	Tool Holder RH & straight for mm square tool bit	1	1967	Working
1679	Parting Tool Holder with H.S.S. blade	12	2015	Working
1680	Tool Bits, 12 X 150 mm sq. assorted shaped	15	2017	Working
1681	Boring Tool holder, 6 mm sq. tool bit	15	2015	Working
1682	Steel Rule, 300 mm Metric and Inch	15	2014	Working
1683	Oil Can, 1½ pint pressure feed	6	2007	Working
1684	Dog Carrier, 25 mm	12	2015	Working
1685	Dog Carrier, 50 mm	6	2015	Working

Draft RFP Template for Selection of Anchor Industry Partner

1686	Dog Carrier, 75 mm	12	2015	Working
1687	Angle Plate 200mm	2	2009	Working
1688	Spirit Level, 0.05 mm / 200 mm	2	2015	Working
1689	Combination Drill / Centre Drill, TYPE A	4	2014	Working
1690	Combination Drill / Centre Drill, TYPE B	4	2014	Working
1691	Oil Stone, 12 mm sq. x 100 long fine	12	2015	Working
1692	Tap Wrench (adjustable)	1	2006	Working
1693	Machine Vice - Swivel Base, 100 mm Jaw opening	1	2017	Working
1694	Angle Gauge for tool grinding, Standard	6	2015	Working
1695	Hand Chaser (External), M12 & M- 16	2 each	2017	Working
1696	Hand Chaser (Internal), M12 & M- 16	2 each	2017	Working
1697	Revolving Center, to suit Lathe tailstock	6	2011	Working
1698	Tool Cemented carbide assorted (External)	12	2017	Working
1699	Thread Plug Gauge, M-20	1	2011	Working
1700	Thread Ring Gauge, M-20	1	2012	Working
1701	Coventry Die head, Self opening	1	2017	Working
1702	Collapsible Tap with attachment	2	2017	Working
1703	Magnetic Chuck, 150 mm dia. (Circular)	1	2017	Working
1704	Fire Extinguisher	2	2015	Working
1705	Fire Bucket	2	2015	Working
1706	Bore dial gauge stems, 12 to 60 mm	1 (set)	2017	Working
1707	Lathe S.S & S.C. (All geared head stock), 150 mm height, 1000 mm distance with standard accessories	6	2013	Working
1708	Capstan Lathe Machine with standard accessories	2	1964	Working
1709	Grinding machine pedestal type, D.E. 200 mm dia. Wheel	1	1976	Working
1710	Drill machine pillar type	2	2005	Working
1711	Power saw machine, 400 mm blade, hydraulic feed	1	2007	Working
Instructor Name – Sanjeev Kumar			Trade – Turner	
1712	Caliper outside 6"	12	1965	Working
1713	Caliper outside 6"	1	1965	Working
1714	Caliper outside spring joint 150mm	6	2017	Working
1715	Caliper Inside 6"	13	1965	Working
1716	Caliper odd leg firm joint 150 mm	10	2017	Working
1717	Caliper odd leg firm joint 150 mm	6	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

1718	Steel Rule 150 mm	4	2017	Working
1719	Steel Rule 6"	12	1965	Working
1720	Scriber 200 mm	8	2009	Working
1721	Scriber 6"	8	1987	Working
1722	Hammer ball peen 250 gm with handle	8	2017	Working
1723	Hammer ball peen 250 gm	2	1999	Working
1724	Hammer ball peen 250 gm	6	2009	Working
1725	Centre Punch 100 mm	12	2006	Working
1726	Centre Punch 10 cm	4	2009	Working
1727	Prick Punch	6	2011	Working
1728	Divider spring joint 150 mm	4	2017	Working
1729	Divider spring joint 150 mm	12	2006	Working
1730	Safety goggles	6	2009	Working
1731	Safety goggles	8	2017	Working
1732	Surface plate 600x300 mm (Granite)	1	2004	Working
1733	Bench Vice 12 cm	6	2009	Working
1734	Vee block 75 mm with clamp	01 set	2007	Working
1735	Universal Surface gauge 250 arm	2	1985	Working
1736	Hammer ball peen 750 gm	2	2009	Working
1737	Hammer ball peen 750 gm	4	2005	Working
1738	Chisel cold flat 20 mm	6	2009	Working
1739	File flat 300 mm rough	6	2007	Working
1740	File flat 300 mm	5	2013	Working
1741	File flat 2 nd cut 200 mm	6	2009	Working
1742	File half round 2 nd cut 25 cm	3	2009	Working
1743	File flat smooth 25 cm	3	2009	Working
1744	File flat smooth 250 mm	3	2013	Working
1745	File flat round half smooth 25 cm	3	2009	Working
1746	File round 250 mm smooth	5	2017	Working
1747	File flat half round smooth 25 cm	3	2009	Working
1748	Knurling tool revolving head	5	2011	Working
1749	Knurling tool revolving head	1	2007	Working
1750	Combination set 300 mm	1	2001	Working
1751	Screw driver (set of five)	2	2010	Working
1752	Screw driver 20 cm	2	2006	Working
1753	Screw driver 30 cm	2	2006	Working
1754	Adjustable spanner	4	2009	Working
1755	Spanner set (set of ten)	1	1965	Working
1756	D spanner set metric (8pcs)	1	1995	Working
1757	Ring spanner (set of 8)	1	1999	Working
1758	Spanner Adjustable 200 mm	2	2013	Working
1759	Pliers flat 150 mm side cutting	15	2009	Working
1760	Pliers flat nose 150 mm side cutting	1	2009	Working
1761	Outside Micrometer 0-25 mm	1	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

1762	Outside Micrometer 0-25 mm	2	1965	Working
1763	Micrometer outside 25-50 mm	2	1982	Working
1764	Micrometer outside 50-75 mm	1	1972	Working
1765	Micrometer outside 50-75 mm	1	1972	Working
1766	Inside Micrometer 5-30 mm	1	2009	Working
1767	Inside Micrometer 50-200 mm	1	2009	Working
1768	Outside Micrometer 0-25 mm	1	1972	Working
1769	Vernier caliper 150 mm	1	2009	Working
1770	Vernier caliper 200 mm	2	2009	Working
1771	Vernier caliper 200 mm	2	2011	Working
1772	Vernier caliper 200 mm	2	2013	Working
1773	Vernier caliper 0-300 mm	1	2009	Working
1774	Depth Micrometer 0-150 mm	1	2018	Working
1775	Dial vernier caliper with metric 200mm	1	2013	Working
1776	Dial vernier caliper with metric 200mm	1	2011	Working
1777	Vernier bevel protector	1	1966	Working
1778	Vernier micrometer 0-25 mm	1	2009	Working
1779	Vernier micrometer 25-50 mm	2	2009	Working
1780	Vernier micrometer 0-1" outside	1	2011	Working
1781	Drill angle gauge	2	2018	Working
1782	Radius gauge (1-7 & 7.5-15)mm	1 each	1972	Working
1783	Radius gauge (1-7 & 7.5-15)mm	1 each	1972	Working
1784	Radius gauge (1-7 & 7.5-15)mm	4	2017	Working
1785	Centre gauge 55deg & 60 deg	4	2007	Working
1786	Screw pitch gauge	3	1966	Working
1787	Dial test indicator with magnetic base	1	2006	Working
1788	Height gauge 0-500 mm	1	1998	Working
1789	Try square 150 mm	1	2007	Working
1790	Try square 100 mm	1	1998	Working
1791	Magnifying glass 75 mm	2	2009	Working
1792	Wheel dresser diamond inserted	2	2017	Working
1793	Screw thread micrometer interchangeable anvil	1	2017	Working
1794	Sine bar with centre 200mm	1	2013	Working
1795	Slip gauge metric set (87 pcs in box)	1	2012	Working
1796	Drill sleeve	02 set	2003	Working
1797	Twist drill st shank 1 to 12 mm by 1mm	01 set	2017	Working
1798	Drill chuck up to 12 mm with key & arbor	1	2007	Working
1799	Tap & die set BA 0 to 10	01set	2017	Working
1800	Tap & die set BSF	01 set	2017	Working
1801	Tap & die set BSW	01 set	2017	Working
1802	Reamer hand 3-25 mm	01 set	1998	Working

Draft RFP Template for Selection of Anchor Industry Partner

1803	Steel Rule 300mm	6	2009	Working
1804	Steel Rule 300mm	5	2012	Working
1805	Steel Rule 300mm	4	2009	Working
1806	Oil can 1/2 pint	4	2003	Working
1807	Lathe dog carrier 25 mm	6	2007	Working
1808	Lathe dog carrier 50 mm	6	2007	Working
1809	Lathe dog carrier 35-40 mm	6	2007	Working
1810	Angle plate with slot 200 mm	3	2009	Working
1811	Drill vice 100mm	1	2017	Working
1812	Almirah steel	1	2012	Working
1813	Almirah steel large	1	1998	Working
1814	Almirah steel 78"x36"x19"	1	2003	Working
1815	Taper shank twist drill 32 mm	1	1995	Working
1816	Duel desk	6	2007	Working
1817	Hand chaser M12	1	2011	Working
1818	Hand chaser M16	1	2011	Working
1819	Revolveing centre MT2, MT3	2	1995	Working
1820	Revolveing centre MT2	2	2011	Working
1821	Thread plug gauge M-20	5	2008	Working
1822	Fire extinguisher 5 kg ABC powder	1	2004	Working
1823	Number punch	01 set	2007	Working
1824	Digital Metric Electronics outside micrometer 0-25 mm	1	2012	Working
1825	Boring bar	1	1995	Working
1826	Sleeve MT1, MT2	2	2017	Working
1827	Quick change tool post with 3 tool holder+boring tool holder	3	2004	Working
Instructor Name – Varinder Singh		Trade – Machinist		
1828	Slotter Machine	1	1970	Working
1829	Plain,Vertical Milling Machine FNIV,FIV	2	1972	Working
1830	Plain Horizontal Milling Machine	1	1968	Working
1831	Center Lathe Machine	3	2014	Working
1832	Surface Grinder	1	2021	Working
1833	Bench Grinder	1	2005	Working
1834	Planer Machine	1	1968	Working
1835	Piller Drill Machine	1	1968	Working
1836	Power Hacksaw Machine	1	1998	Working
1837	Cylindrical Grinder Machine	1	2015	Working
1838	Tool and Cutter Grinder	1	1995	Working
1839	Universal Horizontal Milling Machine	1	1968	Working
1840	Bench Drill Machine	1	2002	Working
1841	Universal Dividing Head	1	1997	Working
1842	Machine Vice	8	2008	Working

Draft RFP Template for Selection of Anchor Industry Partner

1843	Bench Vice	10	2004	Working
1844	Rotary Table	1	2012	Working
1845	Milling Cutters (Horizonatal Milling and Vertical Milling)	40	2014	Working
1846	Turning Tools (Turning, grooving, knurling, threading)	10	2008	Working
1847	Files (of Diffrence shape)	60	2021	Working
1848	Assembly Tools (Spanners ,Hammers,Plier,Screw driver, Allen keys)	6 Set	2015	Working
1849	Metric Taps and Dies and set (3mm to 25mm)	2 Set	2006	Working
1850	Reamers (3 to 25 mm)	2 Set	2018	Working
1851	Drills (Parallel shank (3 to 25mm , taper shank 15 to 23mm)	2 set	2018	Working
1852	Drill Chuck	3 Set	2016	Working
1853	V - block	4	1990	Working
1854	Vernier Caliper	6	1998	Working
1855	Digital Caliper	2	2008	Working
1856	Micro Meter(Out side 0 to 25, 25 to 50 , 50 to 75)	12	2006	Working
1857	Micro Meter In Side	1	2008	Working
1858	Depth Micro Meter	3	2006	Working
1859	Dial Indicator	3	2006	Working
1860	Vernier Height Gauge	2	2008	Working
1861	SINE Bar	2	1986	Working
1862	Digital MicroMeter (Outside)	2	2006	Working
1863	Try Square	10	1996	Working
1864	Bevel Protractor	2	2004	Working
1865	Combination Set	4	2004	Working
1866	Gear Tooth Caliper	2	1990	Working
1867	Dial caliper	2	2002	Working
1868	Vernier Depth Gauge	2	2010	Working
Instructor's Name: Amarjit Singh		Trade: Plumber		
1869	Rule Steel 300 mm both in inch and mm	16 Nos.	2017	Working
1870	Rule Wooden 4 fold, 600 mm	21 Nos.	2017	Working
1871	Hacksaw Frame adjustable for 250 to 300 mm	16 Nos.	2017	Working
1872	Scriber 200 mm	21 Nos.	2017	Working
1873	Centre punch 100 mm	21 Nos.	2017	Working
1874	Chisel Cold flat 20 mm	21 Nos.	2017	Working
1875	Hammer ball pein 800 grams	16 Nos.	2009	Working
1876	File flat rough 300 mm	17 Nos.	2017	Working
1877	Plumb bob 50 grams	21 Nos.	2017	Working
1878	Trowel C-125-I S: 6013	21 Nos.	2017	Working
1879	Stillson wrench 200 & 350 mm	17 Nos.	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

1880	Screw Driver 250 mm	21 Nos.	2017	Working
1881	Wooden Mallet small I S: 2022	21 Nos.	2017	Working
1882	Cutting pliers 200 I S : 3650	21 Nos.	2017	Working
1883	Steel tape (5m)	21 Nos.	2017	Working
1884	Surface plate 400 X400 mm Grade I (Cast Iron)	01 No.	2017	Working
1885	Combination set 200 mm	01 No.	2017	Working
1886	Scribing Block, Universal, 300 mm	02 Nos.	2005	Working
1887	Hand Vice, Jaw 50 mm	02 Nos.	2005	Working
1888	File Flat, Smooth 200 mm	02 Nos.	2005	Working
1889	File Half Round, Rough 300 mm	02 Nos.	2005	Working
1890	File, Square, rough 250 mm	02 Nos.	2005	Working
1891	File, Square, Smooth 200 mm	02 Nos.	2005	Working
1892	File Triangular Rough 250 mm	02 Nos.	2005	Working
1893	File Flat Rasp 250 mm	02 Nos.	2005	Working
1894	File Triangular Smooth 200 mm	02 Nos.	2005	Working
1895	Chisel Cold Flat 20 mmX300mm	01 No.	2005	Working
1896	Chisel Round Nose 3X150 mm	02 Nos.	2017	Working
1897	Tap and Die set to cut B.S.F. , B.S.W. and metric threads of sizes No.6 to M-12	03 set.	2017	Working
1898	Screw Pitch gauge to cover above threads	01 NO.	1980	Working
1899	Punch , Letter set	01 No	2005	Working
1900	Punch , Number set	01 No	2005	Working
1901	Saw Plumber 300mm	02 Nos.	2010	Working
1902	Spanner monkey up to 50mm	02 Nos.	2005	Working
1903	Stove melting solder	01 No.	2002	Working
1904	Cutter ,Pipe, wheel type 6mm to 25mm	01 No.	2005	Working
1905	Soldering Iron , Copper , Bit , Fire heated , Hatched , Straight , 500 grams	15 Nos	2004	Working
1906	Snip Straight 250mm	02 Nos.	2005	Working
1907	Snip bend 250 mm	02 Nos.	2017	Working
1908	Try square 200mm		2010	Working
1909	Inside Caliper 150mm	02 Nos.	2005	Working
1910	Caliper outside 150mm	02 Nos.	2005	Working
1911	Odd leg calliper 200mm	02 Nos.	2005	Working
1912	Tenon saw	02 Nos.	2009	Working
1913	Hand Saw	02 Nos.	2009	Working
1914	Mortise Chisel with Handle	02 set.	2017	Working
1915	Firmer Chisel with Handle	02 set.	2017	Working
1916	Mallet Medium IS: 2922	02 Nos.	2017	Working
1917	Jack plane (Cast Iron)	02 Nos.	2017	Working
1918	Goggles pair welder 100 mm	02 pairs.	2017	Working
1919	Brush Steel Wire 150X 50 mm	01 No.	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

1920	Pliers combination, 200 mm	02 Nos.	2003	Working
1921	Blow lamp 500 mili litre	02 Nos.	2009	Working
1922	Scribing gauge	01 No.	2017	Working
1923	D. E. Spanners 7X8, 10X11, 13X1. 7, 19X2.2, 24X27 IS:2028	02 set.	2009	Working
1924	Plumbers Laddle	02 Nos.	1962	Working
1925	Tool caulking set of 5	01 No.	1963	Working
1926	Plumbers' metal melting pot 10 kg	02 Nos.	1998	Working
1927	Pipe vice to grip up to 77 mm is - 2587	06 Nos.	2017	Working
1928	Stillson pattern pipe wrenches 450 mm to take pipe up to 52 mm dia l s -4003	03 Nos.	2003	Working
1929	Stillson pattern pipe wrenches 300mm to take pipe 20 mm to 32mm	01 No.	2002	Working
1930	Chain :pipe wrench 90mm -650 is 4123	02 Nos.	2017	Working
1931	Adjustable, spanner, A-375, IS- 6149	02 Nos.	2005	Working
1932	Anvil 50 or 63 kg. IS- 510		2010	Working
1933	Pipe bender, manually operated	01 No.	2005	Working
1934	Leg vice, 75mm jaw on Stand IS - 2588	01 No.	2017	Working
1935	Hand drill 6mm capacity with drill chuck (Electric)	01 No.	2007	Working
1936	Portable forge ,450mmwith hand blower	01 No.	2018	Working
1937	Flat smithy tong	02 Nos.	2017	Working
1938	working bench 2400x1200x750mm with 4 voice 125 mm jaws	08 Nos.	2017	Working
1939	Water Heater 10 litres	01 No.	2013	Working
1940	Hammering drilling machine	01 No.	2023	Working
1941	Electric PPR pipe welding machine	01 No.	2017	Working
1942	Electric pump, 1 HP	01 No.	2014	Working
1943	D.E. PEDESTAL GRINDER WITH TWO WHEELS 175MM ROUGH AND SMOOTH	01 No.	2017	Working
1944	Hydraulic pressure machine for testing leakage in GI pipe fittings etc.	01 No.	2005	Working
1945	Rachet pipe die 15 mm to 32 mm	01 No.	2017	Working
1946	Bench drilling machine with chuck and key upto 15mm capacity	01 No.	2005	Working
1947	Double face hammers	01 No.	2013	Working
1948	Dormat, Pickle, Spade, Girmale (each one)	04 Nos.	2017	Working
1949	Pipe bender(Hydraulic type)	01 No.	2002	Working
1950	Solar water heater system	01 No.	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

Instructor's Name: Ravinder Kaushal			Trade : Electrician-2	
1951	BAR MAGNET	2	1978	Working
1952	HORSE SHOE MAGNET	1	1978	Working
1953	SIDE CUTTING PLIER	2	1978	Working
1954	FLAT FILE 10"	2	1964	Working
1955	COLD CHISEL	8	1980	Working
1956	TENNON SAW	16	1978	Working
1957	RASP FILE	5	1978	Working
1958	BURMHI	2	1963	Working
1959	HAND VICE	6	1965	Working
1960	SLIP RING MOTOR	1	1965	Working
1961	ROTOR STARTER FOR SLIP RING MOTOR	1	1965	Working
1962	STEEL ALIMIRAH	1	1966	Working
1963	HEATER BODY	1	1968	Working
1964	FREQUENCY METER	1	1970	Working
1965	MEGGER	1	1970	Working
1966	MULTIMETER	2	1985	Working
1967	MULTIMETER	1	1985	Working
1968	HOT PLATE	1	1972	Working
1969	PIPE CUTTER	1	1973	Working
1970	WIRE GUAGE	1	1973	Working
1971	OHM METER SERIES 0-10 OHM	1	1973	Working
1972	LOAD MASTER MOTOR	1	1968	Working
1973	WHEAT STONE BRIDGE	1	1968	Working
1974	SCALE WITH MEASURE	1	1976	Working
1975	SUNFLOW HEATER	1	1980	Working
1976	SNIP	3	1980	Working
1977	OFFICE TABLE	1	1984	Working
1978	D.O.L. STARTER	1	1984	Working
1979	TOOL KIT	1	1984	Working
1980	MICRO METER	1	2015	Working
1981	D.G. SET	1	1992	Working
1982	D.C. SERIES MOTOR 3HP	1	1992	Working
1983	OHM METER SERIES TYPE 0-200 OHM	1	1992	Working
1984	3 POINT STARTER	2	1992	Working
1985	4 POINT STARTER	4	1992	Working
1986	D.C.SHUNT MOTOR	1	1992	Working
1987	FIRE EXTINGUISHER	1	1992	Working
1988	COMBINATION PLIER 8"	4	1998	Working
1989	STAR DELTA STARTER	1	1998	Working
1990	ELECTRIC MACHINE TRAINER	1	1999	Working
1991	PIPE VICE	2	1963	Working
1992	FIRMER CHEISEL ¾"	2	1963	Working
1993	FIRMER CHEISEL ½"	3	1963	Working
1994	RACHET BRACE	2	1963	Working

Draft RFP Template for Selection of Anchor Industry Partner

1995	GIMLET	1	1963	Working
1996	FOUR FOLD WODEN RULR	2	1963	Working
1997	TRAIINGULAR FILE6"	2	1963	Working
1998	RASP FILE	4	1963	Working
1999	STEPPER DIE	1	1963	Working
2000	CHISEL 1/2"	5	1963	Working
2001	HACKSAW FRAME	4	1963	Working
2002	AIR COOLED TRANSFORMER	1	1963	Working
2003	SIDE CUTTER	4	1963	Working
2004	FIRMER CHISEL ½"	4	1963	Working
2005	STEEL FOOT RULE	4	1963	Working
2006	RASP FILE	4	1963	Working
2007	WHEAT STONE BRIDGE	1	1963	Working
2008	AC MOTOR	1	1963	Working
2009	GIMLET	1	1963	Working
2010	OUTSIDE CALLIPER	2	1964	Working
2011	INSIDE CALLIPER	2	1964	Working
2012	TRY SQUARE	6	1964	Working
2013	SPANNER SET	4	1964	Working
2014	BURMHI	6	1964	Working
2015	REVOLUTION COUNTER	1	1964	Working
2016	HAMMER 1.5lb	6	1964	Working
2017	ROOM HEATER	2	1968	Working
2018	STEP DOWN TRANSFORMER	1	1970	Working
2019	MULTI METER	1	1970	Working
2020	BENCH SITTING	4	1970	Working
2021	STEEL ALMIRAH	1	1970	Working
2022	SCREW DRIVER 200mm	4	1978	Working
2023	SCREW DRIVER 150mm	4	1978	Working
2024	SIDE CUTTING PLIER	8	1978	Working
2025	PLIER	8	1978	Working
2026	HACKSAW FRAME	1	1978	Working
2027	MEGGAR	1	1979	Working
2028	EXHAUST FAN	1	1982	Working
2029	D.O.L STARTER	1	1982	Working
2030	PAD LOCK 60mm/50mm	4	2016	Working
2031	LOCK BRASS ¼"	2	1963	Working
2032	HAND DRILL MACHINE	1	1963	Working
2033	TWO FOOT WOODEN RULE	3	1964	Working
2034	FIRMER CHEISEL ¾"	3	1964	Working
2035	FIRMER CHEISEL 3/8"	2	1964	Working
2036	FIRMER CHEISEL ¼"	3	1964	Working
2037	TRY SQUARE 10"	3	1964	Working
2038	RACKET BRACE	2	1964	Working
2039	PINCER	3	1964	Working
2040	SCREW DRIVER 4"	4	1963	Working

Draft RFP Template for Selection of Anchor Industry Partner

2041	CHEISEL ½"	6	1964	Working
2042	BALL PEIN HAMMER	4	1964	Working
2043	BALL PEIN HAMMER	2	1984	Working
2044	SPANNER SET	1	1964	Working
2045	SCISSOR	1	1964	Working
2046	TOOL KIT	1	1984	Working
2047	BATH IMPREGNATING	1	1963	Working
2048	HAMMER ½"lb	4	1963	Working
2049	SCREW DRIVER 4"	6	1994	Working
2050	STEEL ALMIRAH	1	1994	Working
2051	SCREW DRIVER 150mm	6	1994	Working
2052	SCREW DRIVER SET	1	1994	Working
2053	TONG	2	1994	Working
2054	HAMMER ½"lb	1	1994	Working
2055	PLASTIC HAMMER	3	1994	Working
2056	SPANNER SET	1	1994	Working
2057	SCIENTIFIC CALCULATOR	1	2000	Working
2058	CHALK WRITING BOARD	1	2009	Working
2059	PLIER LONG NOSE	4	1999	Working
2060	VOLT METER	5	1999	Working
2061	CHAIR PLASTIC	16	1994	Working
2062	SIDE CUTTER	12	1980	Working
2063	SCREW DRIVER CONNECTOR 4"	8	2015	Working
2064	SPANNER SET	2	1963	Working
2065	LOCK SIX LEVER	2	1963	Working
2066	SCREW DRIVER 4"	24	1982	Working
2067	SCREW DRIVER 8"	6	1982	Working
2068	SCREW DRIVER 8"	24	1982	Working
2069	SCREW DRIVER 10"	22	1982	Working
2070	SCREW DRIVER 3"	24	1982	Working
2071	STEEL FOOT RULE	24	1982	Working
2072	STEEL MEASURING TAPE	17	2015	Working
2073	PINCER	2	1971	Working
2074	SPANNER SET	1	1971	Working
2075	TENNON SAW	12	1982	Working
2076	HAMMER 1KG	10	1982	Working
2077	HAMMER 200gm	12	1982	Working
2078	HAMMER 250gm	12	1982	Working
2079	HAMMER 750gm	12	1982	Working
2080	TRY SQUARE	3	1971	Working
2081	MALLET	3	2009	Working
2082	ROUND FILE 150mm	12	1982	Working
2083	HALF ROUND FILE	1	1982	Working
2084	STEEL ALMIRAH	1	1971	Working
2085	STEEL ALMIRAH	1	1979	Working
2086	STEEL LOCKER	1	1984	Working

Draft RFP Template for Selection of Anchor Industry Partner

2087	STEEL TOOL KIT	1	1984	Working
2088	PLIER LONG NOSE	24	1982	Working
2089	PLIER FLAT NOSE	12	1982	Working
2090	SITTING BENCH	2	1973	Working
2091	VOLTMETER	1	1983	Working
2092	SINGLE PHASE ENERGY METER	1	1978	Working
2093	THREE PHASE ENERGY METER	1	1978	Working
2094	BLOW LAMP	2	1982	Working
2095	SNIP STRAIGHT	4	1982	Working
2096	SNIP BENT	2	2015	Working
2097	ALLEN KEY	2	1982	Working
2098	SCISSOR	5	1982	Working
2099	GAS PLIER	6	1982	Working
2100	MARKING GUAGE	6	1982	Working
2101	HACKSAW FRAME	12	1982	Working
2102	FIRMER CHIESEL W/O HANDLE	12	1982	Working
2103	FIRMER CHIESEL W/O HANDLE	6	1982	Working
2104	FIRMER CHIESEL W/O HANDLE	6	1982	Working
2105	ELECTRICIAN KNIFE	17	1982	Working
2106	KNIFE DOUBLE FOLDED BLADE	5	2015	Working
2107	NEON TESTER	15	1982	Working
2108	NEON TESTER	2	1987	Working
2109	ROVEL PLUG TOOL HOLDER WITH BIT	6	1982	Working
2110	ROVEL PLUG TOOL HOLDER WITH BIT	6	1982	Working
2111	ROVEL PLUG TOOL HOLDER WITH BIT	6	1982	Working
2112	ROVEL PLUG TOOL HOLDER WITH BIT	6	1982	Working
2113	ADJUSTABLE SPANNER	6	1982	Working
2114	HAND VICE LITTLE	2	1982	Working
2115	BENCH VICE	2	1982	Working
2116	TABLE VICE 100 MM JAW	2	2015	Working
2117	PIPE VICE	4	2015	Working
2118	THREE PHASE MCB	1	1983	Working
2119	REVERSIBLE SWITCH	1	1983	Working
2120	AVO METER	1	1983	Working
2121	OHM METER	1	1983	Working
2122	MEGGAR	1	1983	Working
2123	EARTH TESTER	1	1983	Working
2124	WHEAT STONE BRIDGE	1	1983	Working
2125	D.O.L STARTER	1	1983	Working
2126	VARIABLE RESISTANCE	1	1983	Working
2127	WATTMETER	1	1983	Working
2128	STAR DELTA STARTER	1	1983	Working
2129	PAD LOCK	1	1983	Working

Draft RFP Template for Selection of Anchor Industry Partner

2130	STEEL TABLE	1	1984	Working
2131	MOTOR 3.7Kw,400V	1	1968	Working
2132	MOTOR 5Kv,440V	1	1968	Working
2133	WATT METER	1	2006	Working
2134	ELECTRIC PORTABLE DRILL M/C	1	2007	Working
2135	INSULATED COMBINATION PLIER 200MM	2	2007	Working
2136	SCREW DRIVER KIT	1	2007	Working
2137	ENERGY METER ELECTRONIC TYPE	1	2006	Working
2138	SCRIBER 6"	10	2009	Working
2139	CENTRE PUNCH 150 mm	18	2009	Working
2140	DESOLDERING GUN	4	2009	Working
2141	WIRE STRIPPER	1	2001	Working
2142	WIRE STRIPPER	1	2009	Working
2143	NEON TESTER	2	2009	Working
2144	TWEEZERS	4	2009	Working
2145	CONNECTING SCREW DRIVER	9	2009	Working
2146	DRILL TWIST 2mm	4	2009	Working
2147	DRILL TWIST 5mm	4	2009	Working
2148	DRILL TWIST 6mm	4	2009	Working
2149	ELECTRIC PRESS	1	2009	Working
2150	IMMERSION ROD 1500W	2	2009	Working
2151	STANDARD WIRE GAUGE	1	2009	Working
2152	PULLEY PULLER	1	2009	Working
2153	BEARING PULLER	1	2009	Working
2154	SOLDERING IRON 65W	2	2009	Working
2155	SOLDERING IRON 125W	2	2015	Working
2156	COPPER BIT SOLDERING IRON	2	2015	Working
2157	MELTING POT	1	2009	Working
2158	LADDLE	2	2009	Working
2159	COLD CHISEL 200mm	2	2009	Working
2160	COLD CHISEL 6mm *4 INCH LONG	2	2015	Working
2161	DESERT AIR COOLER	1	2009	Working
2162	SANWA MAKE MULTI METER P3	3	2009	Working
2163	MILLI VOLT METER 100-V-100	1	2009	Working
2164	AMPERE METER 0-15-25amp.	1	2009	Working
2165	CURRENT TRANSFORMER	2	2009	Working
2166	OVER CURRENT RELAY	2	2009	Working
2167	UNDER VOLTAGE RELAY	1	2009	Working
2168	LIMIT SWITCH	2	2009	Working
2169	ROTARY SWITCH	2	2009	Working
2170	HYDROMETER	2	2009	Working
2171	PINCER 150mm PYE	11	2009	Working
2172	BENCH VICE 10cm	2	2009	Working
2173	GREASE GUN LOCAL	1	2009	Working
2174	FILE FLEAT ROUGH 150 mm	4	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

2175	RULE WOODEN 4 FOLD	11	2009	Working
2176	SCRIBER 15-20 cm	14	2009	Working
2177	C-CLAMP 10cm	2	2009	Working
2178	C-CLAMP 20cm	2	2015	Working
2179	C-CLAMP 15 cm	1	2009	Working
2180	C-CLAMP 150mm	1	2015	Working
2181	BRADWAL	12	2009	Working
2182	GIMLET	12	2009	Working
2183	GIMLET	2	2009	Working
2184	FILE FLAT 25cm SMOOTH	4	2009	Working
2185	FILE ROUND 2nd CUT 20 cm/200mm	4	2009	Working
2186	FILE SQUARE 2nd CUT 150mm	10	2009	Working
2187	GRINDER BENCH ELECTRIC	1	2009	Working
2188	BRADWAL LOCAL	4	2009	Working
2189	BRADWAL LOCAL	2	2010	Working
2190	FIRE BUCKET (LOCAL)	1	2012	Working
2191	JUICER MIXER GRINDER	1	2014	Working
2192	THERMOMETER	1	1999	Working
2193	WASHING MACHINE	1	2006	Working
2194	PILLAR TYPE ELECTRIC DRILL MACHINE	1	2015	Working
2195	MOTOR PUMP SET	1	2015	Working
2196	PLANE CUTTER 50mm	2	2015	Working
2197	FILE FLAT 200mm 2nd CUT	8	2015	Working
2198	FILE FLAT 250mm BASTERD	4	2015	Working
2199	PIPE CUTTER TO CUT PIPE UPTO 5cm DIA.	4	2015	Working
2200	PIPE CUTTER TO CUT PIPE ABOVE 5cm DIA.	2	2015	Working
2201	STOCK &DIES CONDUIT	1	2015	Working
2202	HAMMER EXTRACTOR TYPE 0.4 kg	4	2015	Working
2203	SMOOTHING CUTTER 50mm	2	2015	Working
2204	DESKTOP COMPUTER	1	2016	Working
2205	PRINTER	1	2016	Working
2206	REVOLVING CHAIR	1	2017	Working
2207	OHM METER SERIES 0-2000 Ohm	1	2017	Working
2208	OHM METER SERIES 0-25 Ohm	1	2017	Working
2209	AMMETER 0-5A,M.C	1	2017	Working
2210	LUX METER (0-20000)	1	2017	Working
2211	COMPUTER TABLE	1	2017	Working
2212	COMPUTER CHAIR	1	2017	Working
2213	STEEL ALMIRAH	1	2023	Working
2214	MIXI MOTOR UNIVERSAL	1	2015	Working
2215	SHADED POLE MOTOR	1	2015	Working
2216	LEAD ACID BATTERY (12V)	1	2025	Working
Instructor's Name: Ravinder Kaushal		Trade : Electrician-1		

Draft RFP Template for Selection of Anchor Industry Partner

2217	ALLEN KEY SET	1	1997	Working
2218	AMMETER 0-5amp	3	1999	Working
2219	AMMETER 0-10amp	1	2005	Working
2220	AMMETER Milli	1	2009	Working
2221	AMMETER 0-10amp 6"	3	2012	Working
2222	AMMETER 0-25amp	1	2005	Working
2223	AMMETER 0-30amp 6"	6	2012	Working
2224	BANCH GRINDER	1	1996	Working
2225	BLOW LAMP	2	1997	Working
2226	B. A Taps	1	1997	Working
2227	BEARING PULLER	1	1977	Working
2228	BOX SPANNER SET	1	2001	Working
2229	BALL PEIN HAMMER	15	2009	Working
2230	BRADWAL	16	2009	Working
2231	C-CLAMP 10CM	2	2009	Working
2232	COLD CHISEL	2	2009	Working
2233	CENTRE PUNCH 150MM	16	2009	Working
2234	COMBINATION PLIER 200MM	10	2007	Working
2235	COMBINATION PLIER 150MM	20	1999	Working
2236	CURRENT TRANSFORMER	2	2009	Working
2237	CRIMPING TOOL	2	2011	Working
2238	CONNECTOR SCREW DRIVER 100MM	10	2009	Working
2239	CRO DUAL TRACE 30MHZ	1	1997	Working
2240	CHISEL FIRMER	2	2005	Working
2241	CUT MODEL A.C. MOTOR	1	1997	Working
2242	CALCULATOR SCIENTIFIC MODEL fx- 825	1	1999	Working
2243	DESERT COOLER 26''X26''X36''	1	1989	Working
2244	DESERT COOLER STAND	1	1989	Working
2245	DESOLDERING GUN	4	2009	Working
2246	DISCRETE COMPONENT TRAINER	1	2010	Working
2247	D.C. SERIES MOTOR 220V, 2hp with control panel having cut off switches, meter for voltage and current overload relay etc control with mech. Load		2011	Working
2248	ELECTRIC DRILL MACHINE 0-12MM	1	2012	Working
2249	MASTER HAMMER DRILL MACHINE 0-12MM	1	2012	Working
2250	FLAT NOSE PLIER	4	1997	Working
2251	DIGITAL EARTH TESTER 4 TERMINAL	1	2012	Working
2252	ENERGY METER 5-10amp	2	1997	Working
2253	ENERGY METER 3ph 20amp	1	2006	Working
2254	SINGLE PHASE CAPACITOR START INDUCTION RUN MOTOR WITHOUT WINDING	1	1996	Working

Draft RFP Template for Selection of Anchor Industry Partner

2255	SINGLE PHASE CAPACITOR START INDUCTION RUN MOTOR	1	1996	Working
2256	ELECTRIC MOTORS AC 3ph 5hp without winding	1	1996	Working
2257	AC MOTOR INDUCTION TYPE 3ph 440v 1 hp	2	1999	Working
2258	FIRE BUCKETS	1	1999	Working
2259	FUNCTION GENERATOR SIN SEQUENCE TRIANGULAR MAKE SCIENTIFIC	1	1999	Working
2260	FIRE EXTINGUISHER	1	2004	Working
2261	FILE FLAT ROUGH 150mm	4	2009	Working
2262	FILE HALF ROUND 20cm 2nd cut	4	2009	Working
2263	FILE RASP HALF ROUND 20cm	4	2009	Working
2264	GEYSER	1	2011	Working
2265	GIMLET	16	2009	Working
2266	GREASE GUN	1	2009	Working
2267	GUAGE WIRE	2	1997	Working
2268	GROWLER EXTERNAL & INTERNAL	1	1997	Working
2269	HEAT CONVERTOR	1	1997	Working
2270	HACKSAW FRAME 300mm	4	1997	Working
2271	HAND DRILL MACHINE	2	1997	Working
2272	HYDROMETER	1	2009	Working
2273	HYGROMETER	2	2009	Working
2274	ROTARY SWITCH	2	2009	Working
2275	IRON CABLE BOX 4WAY	4	1996	Working
2276	IRON CABLE BOX 6WAY	4	1996	Working
2277	IMMERSION HEATER	2	2009	Working
2278	INVERTER 1KVA INPUT 12V DC OUTPUT 220V AC WITH 12V BATTERY	1	2017	Working
2279	LIMIT SWITCH	2	2009	Working
2280	IC TRAINER	1	2010	Working
2281	LADDLE	2	2009	Working
2282	LADDER ALUMINIUM 16'ft	2	1997	Working
2283	LOCKS 70mm	1	1999	Working
2284	LOCKS 60mm	3	2001	Working
2285	LOCK	1	1999	Working
2286	LONG NOSE PLIER	4	1997	Working
2287	MELTING POT	1	2009	Working
2288	MULTIMETER SANWA MAKE	3	2009	Working
2289	MULTIMETER	1	2009	Working
2290	MEASURING TAPE	1	1997	Working
2291	DOL STARTER 3PH 440V 5HP	1	1996	Working
2292	FULLY AUTOMATIC STARTER Star/delta 3hp	1	1996	Working
2293	MANUAL star/delta STARTER	1	1996	Working
2294	AUTOMATIC FORWARD/REVERSE	1	1997	Working

Draft RFP Template for Selection of Anchor Industry Partner

	STATER			
2295	SYNCHRONOSCOPE WITH INDICATOR	1	2012	Working
2296	NEON LINE TESTER	16	1965	Working
2297	OIL TESTING KIT	1	1997	Working
2298	OIL CANE	2	1997	Working
2299	OVERCURRENT RELAY	2	2009	Working
2300	RAWL PLUG TOOL	13	1998	Working
2301	POTENTIAL TRANSFORMER	1	1997	Working
2302	PULLEY PULLER	1	1997	Working
2303	PLASTIC MOULDED CHAIR	3	2008	Working
2304	POCKER	4	2005	Working
2305	PHASE SEQUENCE METER	1	2005	Working
2306	3PH VARIAC 20amp 440v	1	2005	Working
2307	METEL RECTIFIER	1	1996	Working
2308	SIDE CUTTER PLIER	10	2009	Working
2309	STEEL ALMIRAH	3	1995	Working
2310	SNIP STRAIGHT	2	1997	Working
2311	SCREW DRIVER SET	2	2009	Working
2312	SPRING BALANCE 1.5 Kg	1	1997	Working
2313	SPRING BALANCE 2.5 Kg	1	1997	Working
2314	SOLDERING IRON 35watt/65watt	11	2009	Working
2315	SCREW DRIVER 250mm	14	2009	Working
2316	SCREW DRIVER 150mm	13	2005	Working
2317	SCREW DRIVER 100mm	15	2009	Working
2318	STEPPER MOTOR	1	1997	Working
2319	SINGLE PHASE POWER FACTOR METER	1	1997	Working
2320	BRASS HANDLE SCISSOR	2	1997	Working
2321	SCRIBER	16	1965	Working
2322	STEEL TABLE SUNMICA TOP & 3 DRAWERS	1	1997	Working
2323	SPANNER SET 8pc	1	1997	Working
2324	SPANNER SET DOUBLE ENDER 12 pc	1	1997	Working
2325	ADJUSTABLE SPANNER SET 150mm	2	1997	Working
2326	TACHOMETER WITH STOPWATCH	2	1996	Working
2327	TWEZZER	4	1997	Working
2328	THYRISTER DRIVE 1HP	1	1997	Working
2329	VARIABLE TRANSFORMER	1	1997	Working
2330	VOLT METER 0-250V	4	2005	Working
2331	VOLT METER Milli	1	2009	Working
2332	VOLT METER 0-500V 6"	8	2012	Working
2333	VOLT METER 0-300V 4"	5	2012	Working
2334	VOLT METER 0-300V 6"	2	2012	Working
2335	VICE 50mm	4	1997	Working
2336	VICE 100mm	2	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

2337	VARIABLE POWE SUPPLY DC 0-50 V	1	1999	Working
2338	VOLTAGE STABLIZER 1KVA	1	1987	Working
2339	VOLTAGE STABLIZER	2	1983	Working
2340	WOODEN SAW	3	2005	Working
2341	WATT METER 250v 5amp	1	2012	Working
2342	WATT METER 500v 20amp	2	2012	Working
2343	WALL CHART FROM TTTI	8	1996	Working
2344	WALL CHART FROM SIMI	17	1996	Working
2345	UNDER VOLTAGE RELAY	1	2009	Working
2346	WOODEN RULE 4FOLD 600mm	14	2009	Working
2347	PINCER 150mm	16	2009	Working
2348	TRANSFORMER 3PH 5KVA 44/230v 50Hz DELTA/STAR CONNECTED SHELL TYPE CORE OIL COOLED WITH TEMP GUAGE EXPLOSION VENT OIL OUTLET/INLET AIR BREATHER		2012	Working
2349	RHEOSTATE 0-300 ohm/2A SLIDE WIRE	3	2012	Working
2350	RHEOSTATE 0-10 ohm/10A	3	2012	Working
2351	HP make Desktop Computer Intel core i3 3GHz Window 8.1 (as per DGSDlate) catche memory minimum 3MB or higher, RAM 4GB DDR or higher, HDD 500GB OR higher, DVD writer o/s window 8.1 with mouse , keyboard etc. All accessories	1	2016	Working
Instructor's Name: Gurdarshan Singh		Trade: Wood Work Technician		
2352	Bevel Square sliding	9	Before 1970	Working
2353	Glue Pot	1	Before 1970	Working
2354	Glue Pot	1	Before 1970	Working
2355	Steel Table Office 1220x710x760 mm	1	Before 1970	Working
2356	Rasp Cut File 14"	2	Before 1970	Working
2357	Number Punch Set (Set of a Pcs)	01 set	Before 1970	Working
2358	Working Bench 8'x4'	4	Before 1970	Working
2359	Working Bench 9'x3'	2	Before 1970	Working
2360	Cramp 6'	2	Before 1970	Working
2361	Cramp 4'	1	Before 1970	Working
2362	6' wood working lathe M/Owith motor accessories attachment	1	Before 1970	Working
2363	a) Motor Pulley		Before 1970	Working
2364	b) V-Belt		Before 1970	Working
2365	c) 2 Centre		Before 1970	Working
2366	d) One motor single phase 220/230 volt A.C supply & Broken Bed		Before 1970	Working
2367	Circular Plane	2	Before 1970	Working

Draft RFP Template for Selection of Anchor Industry Partner

2368	Universal wood working planner machine with motor 12' length 52" width 12" Thickness 27"x13" height 34" motor 3 HP, molding boring shaping mortise attached	1	Before 1970	Working
2369	Chain mortise machine with motor 2HP mortise capacity 10-19mm	1	Before 1970	Working
2370	Electric hand planner adjustment 3.1mm size 82mm input 750 watt	1	Before 1970	Working
2371	Electric jig saw machine cutting thick 85mm in non ferrous metal 20mm p/input580 watt	1	Before 1970	Working
2372	Jack plane 14" Anant Make	2	Before 1970	Working
2373	Cross pein hammer 300gm	3	Before 1970	Working
2374	Claw Hammer with handle 500gm	2	Before 1970	Working
2375	Block plane 9" Anant make	1	Before 1970	Working
2376	Wooden Almirah	1	Before 1970	Working
2377	Fire Extinguisher Dry powder type, 5kg capacity, Zenith make	1	Before 1970	Working
2378	Claw hammer with handle 300gm	2	Before 1970	Working
2379	Ball pein hammer 1 ¹ / ₂ lbs.	1	Before 1970	Working
2380	Firmer Chisel	02 set	Before 1970	Working
2381	½ ", ¾ ", 1", 1 ¹ / ₂ "		Before 1970	Working
2382	Spirit level wooden 100mm	1	Before 1970	Working
2383	Atlas super cut floor model fret saw, new machine having throat depth 24" table size: 14"x14" cut thickness 45mm stroke/minute 650 machine body cast iron electric motor 1.00 HP 1440 RPM Crompton make 440 volts motor pulley, V-Belt starter-Light arrange	1	Before 1970	Working
2384	Iron Jack plane with cutter, 300x50mm Anant make	5	Before 1970	Working
2385	Pincer 8"	2	Before 1970	Working
2386	Pipe wrench 45cm (Venus)	1	Before 1970	Working
2387	Screw Driver 15cm. PYE	2	Before 1970	Working
2388	Ball pein hammer 450gm	4	Before 1970	Working
2389	Tool kit with 18 compartments	1	Before 1970	Working
2390	Saw hand 26"	3	Before 1970	Working
2391	Claw Hammer with handle 300gm	5	Before 1970	Working
2392	Band saw machine with motor	1	2001	Working
2393	W/Diameter 30"		2001	Working
2394	L/Saw blade 18"		2001	Working
2395	Size T- 35"x37"		2001	Working
2396	Height- 28"		2001	Working
2397	Depth- 24"		2001	Working
2398	D/Blade to frame 27", Pulley		2001	Working

Draft RFP Template for Selection of Anchor Industry Partner

2399	12"x14" 7.5HP 700 RPM		2001	Working
2400	Router Machine	1	2001	Working
2401	Make: Pokerman		2001	Working
2402	Carbide bits for above		2001	Working
2403	Bench grinder single phase 220/250, size-8"	1	2001	Working
2404	Tenon saw	18	2001	Working
2405	Water stone silicon carbide 6"	5	2001	Working
2406	ADZE	1	2001	Working
2407	Hammer ball pein 250gms with handle make Hira	1	2001	Working
2408	Bradawl	2	2001	Working
2409	Junior Saw, 20cm	1	2001	Working
2410	Pincer-8" HIRA	1	2001	Working
2411	Revolving chair low back	1	2001	Working
2412	(Computer)- H.P. Desktop.	1	2001	Working
2413	Sliding bevel square 50mm	10	2001	Working
2414	Claw hammer with handle 300 gm	3	2001	Working
2415	Saw hand with handle 450mm	11	2001	Working
2416	Screw Driver 450 mm	2	2001	Working
2417	Spring calliper inside150mm	4	2001	Working
2418	Spring calliper Outside 150mm	4	2001	Working
2419	Wing compass 300mm	2	2001	Working
2420	Spirit Level 300mm	1	2001	Working
2421	Key whole saw 250mm	2	2001	Working
2422	File slim Tapper 150mm	24	2001	Working
2423	Slim file Tapper 100mm	24	2001	Working
2424	Breast drill 6mm capacity	2	2001	Working
2425	Centre Punch 6 inch	4	2001	Working
2426	Snip straight 200mm	4	2001	Working
2427	plunger saw set/Pistel grip type	2	2001	Working
2428	T Bar cramp 125mm	3	2001	Working
2429	T Bar cramp 06m	8	2001	Working
2430	Oil can 0.5Litre	4	2001	Working
2431	Portable circular saw machine single phase 220 to 240 volt	2	2001	Working
2432	Spoke shave plane cutter 50mm	6	2001	Working
2433	Screw driver 250mm	4	2001	Working
2434	Carpenter square 200mm	15	2001	Working
2435	Hand drill 6mm	6	2001	Working
2436	Power drill machine single phase 220-240 volt	2	2001	Working
2437	Rip saw 600mm	4	2001	Working
2438	Bevel square adjustable blade 15cm	2	2001	Working
2439	File half round 250 mm	5	2001	Working
2440	G" Clamp 250mm	3	2001	Working

Draft RFP Template for Selection of Anchor Industry Partner

2441	Portable jigsaw machine 562 50Hz	1	2001	Working
2442	Screw driver 300mm (Cabinete Maker)	13	2001	Working
2443	Grees Gun	1	2001	Working
2444	Over stone having Inner chamber 18"x18" made of stainless steel tamp controlpanel fitted with not air fan, 3. Way heat switch outer body made of G.I sheet 120 Gauge	1	2001	Working
2445	Jack Plane metal 335mm 50mm Cutter	13	2001	Working
2446	Construction scale 1meter	4	2001	Working
2447	G clamp 100mm	8	2001	Working
2448	G clamp 150mm	4	2001	Working
2449	Surface plate 600x600mm	1	2001	Working
2450	Oil can /combination side cutting plier's	2	2001	Working
2451	Card file steel wire brush for file	4	2001	Working
2452	Carpenter vice	12	2001	Working
2453	Hard brush for bench cleaning 450mm	17	2001	Working
2454	Steel rule	8	2001	Working
2455	Carving tool set	4	2001	Working
2456	Trammel 12" 300mm	2	2001	Working
2457	3 set mortist chisel (Firemen chisel)	3	2001	Working
2458	Wooden melat	4	2017	Working
2459	Square Adjustable 15cm blade	2	2001	Working
2460	Digital wood moisture meter	1	Befor 1970	Working
2461	Router bit	4	Befor 1970	Working
2462	Carpenter Ratchet Heavy	4	Befor 1970	Working
2463	Set of turning tool of lathe machine	2	Befor 1970	Working
2464	Carpenter mortice Gauge	1	Befor 1970	Working
2466	Portable planer machine 100 watt, 3.1mm Thickness of blade 32mm width of blade single phase 220-240 volt	1	2020	Working
2467	Power screw driver 280mm single Phase 220 to 240 volt	1	2020	Working
2468	Portable sander machine 500 watt single phase 220-240 V	1	2020	Working
2469	Portable Disc sender 200mm dkt	1	2020	Working
2470	Acer Intel Core i7 14" laptop window 10	1	2022	Working
Instructor–Subhash Chand			Trade–Welder 1	
2471	Chisel cold flat 19 mm x 150 mm	17	2015	Working
2472	Centre punch 9 mm x 127 mm	19	2015	Working
2473	Dividers 200 mm	15	2002	Working
2474	Stainless steel rule 300mm	11	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

2475	Scriber 150 mm double point	19	2002	Working
2476	Flat Tongs 350mm long	24	2009	Working
2477	Hack saw frame fixed 300 mm	12	2012	Working
2478	File half round bastard 300 mm	7	2011	Working
2479	File flat 350 mm bastard	17	2009	Working
2480	Hammer ball pein 1 kg with handle	19	2002	Working
2481	Try square 6"	15	2015	Working
2482	Spindle key	17	2015	Working
2483	Screw Driver 150mm blade	2	2004	Working
2484	Number punch 6mm	2	2002	Working
2485	Letter punch 6mm	2	2015	Working
2486	Universal Weld measuring gauge	2	2015	Working
2487	Universal Weld measuring gauge	2	2013	Working
2488	Spanner D.E. 6 mm to 25mm	1	2009	Working
2489	C-Clamps 10 cm and 15 cm	2	2005	Working
2490	Hammer sledge double faced 4 kg	2	2000	Working
2491	H.P. torch with 5 nozzles	2	2006	Working
2492	Oxygen Gas Pressure regulator double stage	2	1987	Working
2493	Acetylene Gas Pressure regulator double stage	2	1987	Working
2494	CO ₂ Gas pressure regulator with flow meter	2	2016	Working
2495	Argon Gas pressure regulator with flow meter	2	2016	Working
2496	Metal rack	2	2002	Working
2497	Tool Kit with 18 Drawer	1	1984	Working
2498	Steel almirah/cupboard	4	1985	Working
2499	Flash back arrester (torch mounted)	4	2003	Working
2500	Flash back arrester (cylinder mounted)	4	2015	Working
2501	Transformer with all accessories (400A)	2	2007	Working
2502	Transformer 300A Oil cooled	2	1984	Working
2503	D.C Arc rectifiers set with all accessories (400 A OCV 60-100 V 60% duty cycle)	1	2014	Working
2504	GMAW machine 400A capacity and 250A capacity with air cooled torch Regulator Gas pre-heater Gas hose and Standard accessories	1	2003	Working
2505	AC/DC GTAW machine with water cooled torch 300 A Argon regulator Gas hose water circulating system and standard accessories.	2	2003	Working
2506	Air Plasma cutting equipment with all accessories capacity to cut 12 mm clear cut	1	2016	Working

Draft RFP Template for Selection of Anchor Industry Partner

2507	Air compressor suitable for above air plasma	1	2007	Working
2508	Spot welding machine	1	2007	Working
2509	Portable gas cutting machine (PUG) capable of cutting Straight	1	2005	Working
2510	AG 4 Grinder	3	2011	Working
2511	Suitable gas table with fire bricks	2	2015	Working
2512	Suitable Arc table with positioner	6	2016	Working
2513	Pillar Type drill machine	1	2001	Working
2514	Oven electrode drying 0 to 350°C 10 kg Capacity	1	2015	Working
2515	Work bench 340x120x75 cm with 16 bench vice	3	1987	Working
2516	Oxy Acetylene Gas cutting blow pipe	2	2010	Working
2517	Oxygen Acetylene Cylinders	3	2009	Working
2518	CO ₂ cylinder	1	2005	Working
2519	Argon gas cylinder	1	2003	Working
2520	Swage block 5048 cast iron	1	2015	Working
2521	Magnetic particle testing Kit	1	2017	Working
Instructor Name: Rakesh Verma		Trade : Welder-2		
2522	welding hand Shield fiber	17 Nos	2015	Working
2523	Chipping hammer with metal handle 250 gm	03Nos	2015	Working
2524	Chisel Cold 19mm x150 mm	17 Nos	2015	Working
2525	Centre Punch 9×127mm	17 Nos	2015	Working
2526	Flat Tong 350 mm Long	17 Nos	2015	Working
2527	Hammer Ball Pane 1kg with Handle	17 Nos	2015	Working
2528	Tip Cleaner	17 Nos	2015	Working
2529	Hammer Sledge double face 4kg	01 No	2015	Working
2530	Steel tape 5mtr flexible.	01 No	2015	Working
2531	Spindle key	02 Nos	2015	Working
2532	welding helmet fiber	17 Nos	2015	Working
2533	C clamps 10 cm	02 Nos	2015	Working
2534	Try square 6"	17 Nos	2015	Working
2535	Hacksaw Frame Fixed 300mm	17 Nos	2015	Working
2536	File Half Round 300mm	17 Nos	2015	Working
2537	File Flat 350mm Basted	17 Nos	2015	Working
2538	Writing Board Size 900*1200mm	01 No	2015	Working
2539	Chopsaw cutting Machine	01 No	2015	Working
2540	Revolving Chair Low Back	01 No	2015	Working
2541	Cutting Torch 02 Nos	02 Nos	2015	Working
2542	A G 4 Grinder	01 No	2015	Working
2543	oxygen Regulator	01 No	2015	Working
2544	Projecter Screen Motrised	01 No	2015	Working
2545	Epson Standard throw(0.91to 2.5)Multimedia projector with 1920X1080(Full HD) Resolution	01 No	2015	Working

Draft RFP Template for Selection of Anchor Industry Partner

2546	Welding Helmet Fiber Autodarkening Model (400 A. OCV 60 – 100 V, 60% duty cycle) 2HP with 160 Lts tank capacity Model - BPMS With welding electrode set with inbuilt mig welding machine	17	2019	Working
2547	Welding Hand Shield Fiber	17	2019	Working
2548	Chipping Hammer With Metal Handle 250 Grams	17	2019	Working
2549	Chisel Cold Flat 19 mm x 150 mm	17	2019	Working
2550	Centre Punch 9 mm x 127 mm (125 mm)	17	2019	Working
2551	Dividers 200 mm	17	2019	Working
2552	Stainless Steel Rule 300 mm	17	2019	Working
2553	Scriber 150 mm Double Point	17	2019	Working
2554	Flat Tongs 350 mm Long	17	2019	Working
2555	Hacksaw Frame Fixed 300 mm	17	2019	Working
2556	File Half Round Bastard 300 mm	17	2019	Working
2557	File Flat 350 mm Bastard	17	2019	Working
2558	Hammer Ball Pein 800 gms With Handle	17	2019	Working
2559	Tip Cleaner	17	2019	Working
2560	Try Square 6" Adjustable	17	2019	Working
2561	spindke key	4	2019	Working
2562	screw driver 300mm blade and 250 mm blade	2	2019	Working
2563	Number Punch 6 mm	2	2019	Working
2564	Letter Punch 6 mm	2	2019	Working
2565	Magnifying Glass 100 mm Dia	2	2019	Working
2566	Universal Weld Measuring Gauge	2	2019	Working
2567	Earth Clamp 600 A (Model : ECCR-60)	6	2019	Working
2568	Spanner DOE 6 to 32 mm	2	2019	Working
2569	C-Clamp 10 cm 4"	2	2019	Working
2570	C-Clamp 15 cm 6"	2	2019	Working
2571	Hammer sledge double faced 4 kg	1	2019	Working
2572	S.S Tape 5 mtrs Flexible In Case	1	2019	Working
2573	Electrode Holder 600 Amps	6	2019	Working
2574	H.P.Welding Torch With 5 Nozzles	2	2019	Working
2575	Oxygen Gas Pressure Regulator Double Stage	2	2019	Working
2576	Acetylene Gas Pressure Regulator Double Stage	2	2019	Working
2577	CO2 Gas Pressure Regulator, With Flow Meter	2	2019	Working
2578	Argon Gas Pressure Regulator, With Flow Meter	2	2019	Working
2579	Metal rack 182 cm x 152 cm x 45 cm	1	2019	Working

Draft RFP Template for Selection of Anchor Industry Partner

2580	First aid box	1	2019	Working
2581	Steel lockers with 8 pigeon holes	2	2019	Working
2582	steel alimirah/cupboard	2	2019	Working
2583	Flash Back Arrester (Torch Mounted)	4	2019	Working
2584	Flash Back Arrester (Cylinder Mounted)	4	2019	Working
2585	Welding Transformer with all accessories (400A, OCV 60–100 V, 60% duty cycle)	2	2019	Working
2586	Welding Transformer (or) Inverter based welding machine with all accessories (300A , OCV 60 – 100 V, 60% duty cycle)	2	2019	Working
2587	D.C Arc welding rectifiers set with all accessories	1	2019	Working
2588	GMAW welding machine 400A capacity with air cooled torch, Regulator, Gas preheater, Gas hose and Standard accessories	2	2019	Working
2589	AC/DC GTAW welding machine with water cooled torch 300 A, Argon regulator, Gas hose, water circulating system and standard accessories	2	2019	Working
2590	Air Plasma cutting equipment with all accessories, capacity to cut 25 mm clear cut	1	2019	Working
2591	Air compressor suitable for air plasma cutting system	1	2019	Working
2592	Auto Darkening Welding Helmet	2	2019	Working
2593	Portable gas cutting machine capable of cutting Straight & Circular with all accessories	1	2019	Working
2594	Pedestal grinder fitted with coarse and medium grain size grinding wheels dia. 300 mm	1	2019	Working
2595	Bench grinder fitted with fine grain size silicon carbide green grinding wheel dia. 150 mm	1	2019	Working
2596	AG 4 Grinder	2	2019	Working
2597	Suitable gas welding table with fire bricks	2	2019	Working
2598	Trolley for cylinder (H.P. Unit)	1	2019	Working
2599	Hand shearing machine capacity to cut 6 mm sheets and flats	1	2019	Working
2600	Power saw machine 18"	1	2019	Working
2601	Portable drilling machine (Cap. 6 mm)	1	2019	Working
2602	Oven, electrode drying 0 to 350°C, 10 kg capacity	1	2019	Working

Draft RFP Template for Selection of Anchor Industry Partner

2603	Work bench 340x120x75 cm with 4 bench vices of 150 mm jaw opening	4	2019	Working
2604	Oxy Acetylene Gas cutting blow pipe	2	2019	Working
2605	Oxygen, Acetylene Cylinders (empty cylinders)	2	2019	Working
2606	CO2 cylinder (empty cylinder)	2	2019	Working
2607	Anvil 12 sq. inches working area with stand	1	2019	Working
2608	Swage block	1	2019	Working
2609	Die penetrant testing kit	1	2019	Working
2610	Magnetic particle testing Kit	1	2019	Working
2611	Fire extinguishers (CO2 type)	1	2019	Working
2612	Fire buckets with stand	4	2019	Working
2613	Portable abrasive cut-off machine	1	2019	Working
2614	Suitable Gas cutting table	1	2019	Working
2615	Welding Simulators for SMAW and GMAW	1	2019	Working
2616	WELDING FUME EXTRACTION SYSTEM WITH 8 SUCTION POINTS - W/O FILTER, REGULAR FLEX HOSE	1	2019	Working
2617	WELDING CURTAINS	1	2019	Working
2618	Spot welder fixture	1	2019	Working
2619	Conveyor table for Mig Welding Machine	1	2019	Working
2620	MIG welder, PULSE 300, Steel, Alu. Inverter based technology, Spool gun torch compatible, push pull torch compatible.	1	2019	Working
2621	Spring Divider 150mm	17 Nos	2005	Working
2622	Cross Peen Hammer 0.25 Kg	17 Nos	2005	Working
2623	Steel Tape 2 meters	16 Nos	2005	Working
2624	Ballpane Hammer 0.5 Kg	15 Nos	2005	Working
2625	Chipping Hammer 0.25 Kg	14 Nos	2005	Working
2626	Punch Number 4mm	01 Set	2005	Working
2627	Punch letter 4mm	01 Set	2005	Working
2628	HandHacksawframe300mm Adjustable	06 Nos	2013	Working
2629	Plier Combination 150mm	10 Nos	2005	Working
2630	Screw Driver 250mm	02 Nos	2012	Working
2631	Square File 250mm	04 Nos	2005	Working
2632	'C' Clamp 150mm	06 Nos	2009	Working
2633	Steel Rule 300 mm	17 Nos	2009	Working
2634	Centre Punch 100mm	17 Nos	2005	Working
2635	Handvice 50mm	16 Nos	2005	Working
2636	Steel Rule 600 mm	02 Nos	2005	Working
2637	Oil Can 500 ml	02 Nos	2005	Working

Draft RFP Template for Selection of Anchor Industry Partner

2638	Raspcut file 250mm	04 Nos	2005	Working
2639	File flat 300mm Bastard	04 Nos	2005	Working
2640	File half round 300mm smooth	02 Nos	2005	Working
2641	Screw Driver 300mm	01 No	2005	Working
2642	Chisel cold flat 25mm x250mm	04 Nos	2005	Working
2643	Straight snip 300mm	02 Nos	2005	Working
2644	Dual Desk combined desk bench 48"*16"*30"	06 Nos	2005	Working
2645	Straight snip	03 Nos	2005	Working
2646	Steel Almirah with lock	01 No	2006	Working
2647	Straight snip	02 Nos	2005	Working
2648	Flat Chisel	02 Nos	2005	Working
2649	Spot Cum Projection Welding machine	01 No	2007	Working
2650	Air compressor(Cap 300 Litres)	01 No	2007	Working
2651	Water Tank With Pump	01 No	2007	Working
2652	Oxy-Acetylene Manual Blow pipe For Welding	02 Nos	2007	Working
2653	Oxy-Acetylene Manual Blow pipe For Cutting(Cutting Torch)	02 Nos	2007	Working
2654	Two Stage Oxygen Regulator	02 Nos	2007	Working
2655	D.C Arc Welding set.300Amps.(Rectifire)	01 No	2007	Working
2656	A.C Arc Welding Set 400Amps(oil cooled)	01 No	2007	Working
2657	POP rivet Gun	01 No	2007	Working
2658	B.Protractor with Blade	17 Nos	2012	Working
2659	Oxygen Cylinder	01 No	2006	Working
2660	Acetylene Cylinder (D.A)	01 No	2006	Working
2661	Wire Gauge (S.W.G)	02 Nos	2012	Working
2662	Straight snip	02 Nos	2007	Working
2663	Table Steel Office (Clerk)	01 No	1994	Working
2664	Metal Cloth locker 6 Drawer	01 No	1984	Working
2665	Acetylene Regulator	02 Nos	2006	Working
2666	Cylinder Key	02 Nos	2004	Working
2667	Chalk Board 2'*4' Non Megnetic	01 No	2005	Working
2668	Soft Hammer(Pye)	04 Nos	2005	Working
2669	Spark Lighter	15 Nos	2005	Working
2670	Rawl Punch Holder with Bits 8,10,12,14	01 Set	2005	Working
2671	Bosch(Sander)	01 No	2006	Working
2672	Steel Almirah	01 No	1987	Working
2673	Hand Drill Machine Capacity dia 10mm	02 Nos	2008	Working
2674	Straight snip 10"	02 Nos	2008	Working
2675	Welding Plant Oxy-Acetylene Complete set	01 No	2009	Working
2676	Bench vice 4-1/2"	2	2009	Working

Draft RFP Template for Selection of Anchor Industry Partner

2677	Spray Gun (Painting) Make Piolet	01 No	2009	Working
2678	Goggles	17Nos	2009	Working
2679	Bench Vice 10 cm	02 Nos	2009	Working
2680	Double End spanner (6to25) set of 10 pc	02 Set	2009	Working
2681	Scriber 15 Cm	17Nos	2009	Working
2682	Blow Lamp	01 No	2009	Working
2683	Out Side Micrometer 0-25 mm	01 No	2009	Working
2684	Right Cut Snip 250mm	04 Nos	2013	Working
2685	Steel Almirah (With Godraj Type lock)-180*90*45Cm	01 No	2012	Working
2686	Tin Man's 450mm*600mm	04 Nos	2012	Working
2687	Trowel Medium	01 No	2012	Working
2688	Trowel Small	01 No	2013	Working
2689	Fly Press	01 No	2012	Working
2690	Bench Vice 5" Jaw (make Unique)	04 NOs	2013	Working
2691	Acetylene cylinder (ISI Make)	01 NO	2013	Working
2692	Oxygen cylinder (ISI Make)	01 NO	2013	Working
2693	High Pressure Gas Welding Torch (Make ESAB)	01 NO	2013	Working
2694	Acetylene Gas Regulator Double Stage (Make ESAB)	01 NO	2013	Working
2695	Oxygen Regulator Double Stage (Make ESAB)	01 NO	2013	Working
2696	Air Compressor 200 Pound Tank Capacity 01 H.P Cromptonmoter with 10 mt pipe	01 No	2013	Working
2697	D.E Grinder Mortorised 200mm with stand and wheel (Make Hira)	01 No	2013	Working
2698	Piller Type drill machine cap 12 mm with Crompton Moter,DrillChuck,Switch (Make ITCO)	01 No	2013	Working
2699	Left cut Snip (Make Hlra)	02 No	2013	Working
Instructor Name: Jorawar Singh		TRADE : TOOL & DIE MAKER		
2700	Hydraulic Controlled Power Hacksaw Machine	1	2000	Working
2701	Bench Vice 6"	20	2026	Working
2702	Bore Dial Gauge (0.01)	1	1995	Working
2703	Bore Gauge With Dial Indicator		2001	Working
2704	Combination Set	1	1995	Working
2705	Combination Square set 300mm blade	1	2001	Working
2706	Computer (HP 250 42MT Desktop Computer)	5	2017	Working
2707	CI Bench Vices 5" (Apex)	4	2009	Working
2708	Dial Test Indicator with Stand	2	2010	Working
2709	Dial Test Indicator	1	1995	Working

Draft RFP Template for Selection of Anchor Industry Partner

2710	Dial Test Indicator with Magnetic Block 0.01mm	1	1995	Working
2711	Dial Vernier Calliper 0-200mm	1	1998	Working
2712	Double Ended Pedestal Grinder	1	2000	Working
2713	Depth Micrometre Range 0-200mm 0.01mm	1	2001	Working
2714	Depth Gauge Micrometer 150mm	1	2001	Working
2715	Dial Vernier Calliper 0-200mm 0.02mm	1	2001	Working
2716	Digital Vernier Calliper 0-300mm	1	2010	Working
2717	Dial Micrometer(25-50)	1	2003	Working
2718	Dial Test Indicator 0-10mm	1	1995	Working
2719	Dial Test Indicator 0-2mm	1	2002	Working
2720	CNC EDM M/C ECOCUT E9721483626	1	2023	Working
2721	HMT Universal Milling M/C (FH-24)	1	2005	Working
2722	HMT Radical Drilling M/C	1	2010	Working
2723	KRP Brand Pillar Type	1	1995	Working
2724	Lathe M/C HMT 95MTC	1	2005	Working
2725	Leaver Snearing M/C	1	2005	Working
2726	HMT Vertical Milling M/C FN12	1	1994	Working
2727	Fire Extinguisher CO2 Cap 2kg	1	1998	Working
2728	Fire Extinguisher CO2 Cap 2kg	1	1995	Working
2729	Fly Mess Cap 3 Tonner	1	2001	Working
2730	Rockwell Hardness Tester Module	1	2001	Working
2731	Sine Bar 150mm	1	1995	Working
2732	Slip gauge 83 PCS	2	1995	Working
2733	Surface Plate 300X300	1	1995	Working
2734	Outside Micrometer (0-25mm)	1	1995	Working
2735	Outside Micrometer (0-25mm)	1	2001	Working
2736	Outside Micrometer (25-50mm)	1	1995	Working
2737	Outside Micrometer (75-100mm)	2	1995	Working
2738	Surface Plate 600X300	1	2001	Working
2739	Pantograph engraving machine	1	1999	Working
2740	Power press 25 Ton With Tool	1	1999	Working
2741	Lathe M/C Tool Room	1	1995	Working
2742	Lathe M/C Tool Room	1	1995	Working
2743	Lathe M/C Half Center 600	1	1995	Working
2744	M/C Vice 100mm	1	1995	Working
2745	M/C Vice with Survival Base	1	2013	Working
2746	Outside Digital Micrometer(0-25mm)	1	2003	Working
2747	Outside Micrometer (50-75mm)	1	1995	Working
2748	Outside Micrometer (50-75mm)	1	1995	Working
2749	Tapset With Handle	1	1995	Working
2750	Surface grinder machine	1	2001	Working
2751	Vernier Calliper range 0-200mm	1	2001	Working

Draft RFP Template for Selection of Anchor Industry Partner

	0.02 Scale			
2752	Vernier Height Gauge 0-300mm	1	1995	Working
2753	Vernier depth Gauge	1	1995	Working
2754	Vernier Calliper (0-300mm)	3	1998	Working
2755	Vernier Calliper (0-300mm)	3	2005	Working
2756	Vernier Height Gauge	1	2001	Working
2757	Fire Buckets	4	2009	Working
2758	Inside Micrometer 50	1	1995	Working
2759	Inside Micrometer (50-200mm)	1	2009	Working
2760	Inside Micrometer (25-50mm)	2	2010	Working
2761	Inside Calliper	17	1995	Working
Instructor Name: Shiv Kumar Trade- Refrigeration And Air Conditioning Technician (Unit-2)				
2762	WORKING TABLE	3 NOS.	1965	Working
2763	TABLE AND BENCH	6 NOS.	1965	Working
2764	GAS CYLLINDER 5KG	1 NO.	1965	Working
2765	STEEL ALMIRAH	1 NO.	1970	Working
2766	STEEL ALMIRAH	1 NO.	1978	Working
2767	PIPE WRENCH 14"	1 NO.	1979	Working
2768	DOUBLE ENDED SPANNER 4.7 TO 16MM	2 SET	1982	Working
2769	RING SPANNER 14.7 TO 16MM	2 SET	1965	Working
2770	REFRIGERATOR VIDEOCON 280LTR DOUBLE DOOR	1 NO.	1966	Working
2771	PIPE BENDING TOOL ¼"	2 NOS.	1996	Working
2772	PRESSURE GAUGE	2 NOS.	1996	Working
2773	STELL ALMIRAH	1 NO.	1996	Working
2774	TOOL KIT 18 LOCKERS 78" X36"X19"	1 NO.	1996	Working
2775	SCRIBERS	12 NOS.	1996	Working
2776	INSIDE CALIPER 6"	12 NOS.	1996	Working
2777	DIVIDERS 8"	9 NOS.	1996	Working
2778	SOCKET SPANNER SET ½", 9/16", 5/8"	12 NOS.	1996	Working
2779	COMBINATION PLIER 200MM VENUS	1 NO.	2003	Working
2780	STEEL ALMIRAH 50"X30"X17" FRONT & BACK OF 18 GAUGE HAVING 3 COMPARTMENTS WITH LOCKER	1 NO.	2003	Working
2781	SPANNER SET DOUBLE ENDED 6MM TO 12MM	5 SET	2004	Working
2782	SPANNER SET DOUBLE ENDED 18MM TO 32MM	1 SET	2004	Working
2783	ADJUSTABLE WRENCH 200MM	2 NOS.	2004	Working
2784	ADJUSTABLE WRENCH 250MM	2 NOS.	2004	Working
2785	PIPE WRENCH 10"	1 NO.	2004	Working
2786	FLAT NOSE PLIER 150MM	1 NO.	2004	Working
2787	BALL PEIN HAMMER 500GM	4 NOS.	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2788	BALL PEIN HAMMER 200GM	4 NOS.	2004	Working
2789	INSULATED PLIER 8"	2 NOS.	2004	Working
2790	RING SPANNER 6-17 MM	5 SET	2004	Working
2791	RING SPANNER 18-32MM (6 PIECES)	1 SET	2004	Working
2792	ADJUSTABLE WRENCH 155MM	1 NO.	2004	Working
2793	BOX SPANNER SET 6.4 TO 10MM	2 SET	2004	Working
2794	SCISSOR GASKET CUTTER 25MM	4 NOS.	2004	Working
2795	INSULATED PLIER 8" TAPARIA	2 NOS.	2004	Working
2796	ROUNDED FILE 6" SECOND CUT (JK)	2 NOS.	2004	Working
2797	HACKSAW TUBLER METAL FRAME ADJUSTABLE	4 NOS.	2004	Working
2798	BENCH VICE 75 MM JAW	4 NOS.	2004	Working
2799	TONG TESTER 0-10-30 AMP 0-50 V (CLAMP ON MULTIMETER)	1 NO.	2004	Working
2800	TAPE SET WITH MATCHING DRILL 3MM TO 16MM TAPE- 3MM 4MM 5MM 6MM 8MM 10MM 12MM 14MM 16MM DRILL- 2.5MM 3.5MM 4.8MM 5MM 6.8MM 8.5MM 10.5MM 12MM 14MM	1 SET	2004	Working
2801	PINCH OFF TOOL FOR COPPER TUBE 6-18 MM DIA	5 NOS.	2004	Working
2802	TORQUE WRENCH 30MM 12.7 MM SQUARE DRIVE RIGHT & LEFT HAND	1 NO.	2004	Working
2803	SCREW DRIVER PLASTIC HANDLE 6MM TIP LENGTH 100 TO 150MM	17 NOS.	2004	Working
2804		17 NOS.	2004	
2805	RATCHET SPANNER OF 6.4MM SQUARE RIVERSABLE	4 NOS.	2004	Working
2806	FILE HALF ROUND FINE DOUBLE CUT LENGTH 150MM	4 NOS.	2004	Working
2807	FILE FLAT FINE DOUBLE CUT LENGTH 150MM	4 NOS.	2004	Working
2808	COMPOUND GAUGE, DIAMETER 63MM, WITH RECALIBRATION SET SCREW, SCALE VACUUM 76MM PRESSURE 5KG SQ CM	3 NOS.	2004	Working
2809	ELECTRICAL DRILL PORTABLE WITH CHUCK AND KEY CAP 6.4MM	2 NOS.	2004	Working
2810	SOCKET SET RIVERSABLE RATCHET 12.7MM SQUARE DRIVE WITH EXTENSION 4.7 TO 31.2MM	1 NO.	2004	Working
2811	VERNIER HIEGHT GAUGE 250/300MM	1 NO.	2004	Working
2812	PILLER DRILLING MACHINE 200 TO 2500 RPM CAPACITY 20MM	1 NO.	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2813	PORTABLE AIR LPG BRAZING KIT WITH 2KG LPG CYLINDER, TORCH HOSES (STANDARD MAKE) WITH CYCLONE/ SWIRL JET FLAME MAKE: PKL	1 SET	2004	Working
2814	EVACUATING & CHARGING STATION AS ABOVE BUT FITTED WITH WEIGHING SCALE (UPTO 2KG) IN LIEU OF (B) ABOVE AND WITH ACCURACY 1GRAM FOR CHARGING HYDRO CARBONS MAKE:FRIDGE TOOL DEW POINT	1 NO.	2004	Working
2815	SCREW DRIVER PLASTIC HANDLE 10MM TIP LENGTH 200,250MM	5 NO. EACH	2004	Working
2816	FILE HALF ROUND MEDIUM DOUBLE CUT LENGTH 200MM	4 NOS.	2004	Working
2817	FILE ROUND FINE DOUBLE CUT LENGTH 150MM	4 NOS.	2004	Working
2818	MICROMETER OUTSIDE MEASUREMENT 0.25MM	2 NOS.	2018	Working
2819	VERNIER CALIPER LENGTH 250/300 RPM	1 NO.	2004	Working
2820	CHIESEL FLAT LENGTH 150MM	4 NOS.	2004	Working
2821	SWAGING TOOLS TYPE SET OF SIZE FOR TUBE 4.7 TO 16MM OD	4 NOS.	2004	Working
2822	PRESSURE GAUGE, DIAMETER 63MM WITH RECALIBRATION SET SCREW SCALE 0 TO 35KG/SQ COM	4 NOS.	2004	Working
2823	REGULATOR 2 STAGE OXYGEN MAKE: ESAB	1 NO.	2004	Working
2824	BRAZING TORCH- ESAB	1 NO.	2004	Working
2825	REGULATOR LPG- ESAB	1 NO.	2004	Working
2826	HOUSE CLIPS	4 NOS.	2004	Working
2827	NO FROST OF FROST FREE REFRIGERATOR H.C BLEND 220 LTR MAKE; GODREJ	1 NO.	2004	Working
2828	EVAPORATIVE AIR COOLER	1 NO.	2004	Working
2829	IRON BUCKET	1 NO.	2004	Working
2830	FEELER GAUGE	2 NOS.	2004	Working
2831	DIGITAL MULTIMETER MAKE MECO 801	5 NOS.	2004	Working
2832	TWEEZER	11 NOS.	2004	Working
2833	FILE FLAT FINE DOUBLE CUT 150MM	4 NOS.	2004	Working
2834	DOUBLE ENDED SPANNER	3 NOS.	2004	Working
2835	PLIER LONG NOSE 200MM	2 NOS.	2004	Working
2836	SPIRIT LEVEL METAL 200MM	1 NO.	2004	Working
2837	STOP WATCH	1 NO.	2004	Working
2838	NYLON HAMMER 300 GRAM	4 NOS.	2004	Working
2839	BENCH VICE 120MM	2 NOS.	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2840	OXY-ACETYLENE WELDING SET	1 NO.	2004	Working
2841	LINE TESTER	4 NOS.	2004	Working
2842	CENTER PUNCH	4 NOS.	2004	Working
2843	HAND BLOWER	1 NO.	2004	Working
2844	PLUM WEIGHT	1 NO.	2004	Working
2845	SNIPPER SHEET METAL	1 NO.	2004	Working
2846	KNIFE FOLDED STAINLESS STEEL	4 NOS	2004	Working
2847	FIN STRAIGHT/FINCOM	3 NOS.	2004	Working
2848	MICRON VACUUM GAUGE	1 NO.	2004	Working
2849	ENGINEER SQUARE 250MM	2NOS.	2004	Working
2850	SURFACE PLATE	1 NO.	2004	Working
2851	PULLER 3 LEGGEL	1 NO.	2004	Working
2852	DESCALING PUMP	1 NO.	2004	Working
2853	SOLDERING IRON	5 NOS.	2004	Working
2854	VOLT METER 0.500V	5 NOS.	2004	Working
2855	AMP METER 0.5 AMP	4 NOS.	2004	Working
2856	AMP METER 0.30AMP	2 NOS.	2004	Working
2857	REVOLVING CHAIR	1 NO.	2004	Working
2858	OLD REFRIGERANT CYLINDER CAPACITY 10 KG	1 NO.	2004	Working
2859	ICE CANDY MACHINE	1 NO.	2004	Working
2860	REFRIGERANT CYLINDER	1 NO.	2004	Working
2861	TWO STAGE REGULATOR FOR OXYGEN	1 NO.	2004	Working
2862	1.5 TON CEILING MOUNTED SPLIT A.C.	1 NO.	2004	Working
2863	AIR CONDITIONING DIRECT SYSTEM	1 NO.	2004	Working
2864	BRAZING TORCH BUTANE	1 NO.	2005	Working
2865	Basic Refrigeration And Electrical Unit (Frost free refrigerator)	1 NO.	2018	Working
2866	Split AC training unit (compatible to inverter technology capacity 1.5 Ton)	1 NO.	2018	Working
Instructor Name: Y Ansari Trade- REFRIGERATION AND AIR CONDITIONING				
2867	Almirah steel 79"x36"x19"	1	1996	Working
2868	Cylinder capacity 15kg	1	1992	Working
2869	Drill Machine 10mm(Black & Decker)		1992	Working
2870	Pipe bending tool with degree indicator for tube OD 6.4 to 16mm	1	1992	Working
2871	Steel Almirah 78"X36"X19"	2	1995	Working
2872	Electric drill machine	1	1996	Working
2873	Center Punch 10cm	5	1996	Working
2874	Deep freezer	1	1996	Working
2875	Socket set	1	1993	Working
2876	Torque wrench	1	1996	Working
2877	Meggar 1000 volts	1	1996	Working

Draft RFP Template for Selection of Anchor Industry Partner

2878	Vacuum pump	1	1996	Working
2879	Combination Pliers 8"	2	2004	Working
2880	File flat medium double cut 8"	4	2004	Working
2881	Spanner set 6mm to 16mm	5	2004	Working
2882	Adjustable wrench 250mm	2	2004	Working
2883	Pipe wrench 200mm	1	2004	Working
2884	Nose plier 150mm Flat	1	2004	Working
2885	Hammer ball pein 500 gms	4	2004	Working
2886	Hammer ball pein 200 gms	4	2004	Working
2887	Spanner set 19 to 32 double ended	1	2004	Working
2888	Ring spanner off set 19 to 32mm	1	2004	Working
2889	Wrench Adjustable length 200mm	2	2004	Working
2890	Ring spanner off set 6 to 16mm	1	2004	Working
2891	L-Allen key set	4	2004	Working
2892	Plier long nose length 200mm	2	2004	Working
2893	Pipe cutter (03 to 32mm) make: Record with built in reamer and space cutter for tube 3 to 32mm	1	2004	Working
2894	Adjustable wrench length 150mm (Taparia)	1	2004	Working
2895	Engineers rule 300mm (steel)	1	2004	Working
2896	Steel Tape measuring 10m graduation in mm	2	2004	Working
2897	Tape measuring 2m graduation in mm	2	2004	Working
2898	Two way manifold with gauge	1	2004	Working
2899	Evacuating of refrigerant comprising a) Rotary two stage vacuum pump and motor with gas a) Rotary two stage vacuum pump and motor with gas manifold with gauge & valves and capable of pulling vacuum up to 50 micron level vacuum gauge b) Graduated charging cylinder with provision for temperature correction & all necessary Isolating valves	1	2004	Working
2900	Portable Air LPG brazing kit with LPG cylinder heating torch, nose (straight flame)	1	2004	Working
2901	Component of car A/C system a) Wobble plate compressor with mounting bracket Sr No. 4980808380 b) Serpentine evaporator c) Paraller flow condenser d) Hoses, tubes, receiver, expansion valve e) Electrical component & wiring horness make: sendon	1	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2902	Dry N2 in cylinder with two stage regulator (EROB) output	1	2004	Working
2903	10 bar & 7 cv mtr. Cylinder		2004	
2904	Fire extinguisher 5kg capacity ABC powder (stored under pressure)	1	2004	Working
2905	Recovery unit one each for CFC and 134a refrigerant with recovery of cylinders make dew point	2	2004	Working
2906	Screw driver 6x100	10	2004	Working
2907	Screw driver 8x100	10	2004	Working
2908	Pinch of tool, for copper tube 6 to 18mm dia	5	2004	Working
2909	Torque wrench 30mm, 12.7mm square drive right & left hand	1	2004	Working
2910	Screw driver, plastic handle 6mm tip	17	2004	Working
2911	length 100,150mm	17	2004	Working
2912	Ratchet spanner of 6.4mm Square reversible	4	2004	Working
2913	File, half round, fine double cut, length 150mm	4	2004	Working
2914	File flat, fine double cut length 150mm	4	2004	Working
2915	Compound gauge, diameter 63mm with recalibration set screw scale vacuum 76mm pressure 5kg sq.cm	3	2004	Working
2916	Electrical drill portable with chuck and key cap 6.4mm	1	2004	Working
2917	Swaging tool screw type with adapter set of size for tube 4.7 to 16mm OD	1	2004	Working
2918	Socket set, reversible ratchet, 12.7mm, square drive with extension 4.7 to 31.2mm	1	2004	Working
2919	File square, fine double cut length 150mm	4	2004	Working
2920	Hacksaw tubular metal frame adjustable 300mm	4	2004	Working
2921	Bench vice 75mm jaw	4	2004	Working
2922	Tong tester 0-10-30 amp 0-500 volts (clamp on multimeter)	1	2004	Working
2923	Tap set with matching drill 3mm-16mm	1	2004	Working
2924	Piercing valve	2	2004	Working
2925	Screwdriver, plastic handle	5	2004	Working
2926	10mm tip length 200 and 250mm	5	2004	Working
2927	File half round medium, double cut length 200mm	4	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2928	File round fine double cut length 150mm Make-JK	4	2004	Working
2929	Micrometer outside measurement 0-25mm	2	2004	Working
2930	Vernier caliper length 250/300mm	1	2004	Working
2931	Chisel flat length 150mm	4	2004	Working
2932	Swaging tool type, set of size for tube 4.7 to 16mm OD	4	2004	Working
2933	Pressure gauge, diameter 63mm with recalibration setscrew	4	2004	Working
2934	scale 0 to 35kg/sq.cm.		2004	
2935	Valve (adaptor) for H.C Cans	1	2004	Working
2936	Direct cooled refrigerator 180ltr make: Godrej (HFC 134a) HC blend 600a	1	2004	Working
2937	Empty gas cylinder with valve	1	2004	Working
2938	Evacuating and charging unit make: fridge tools	1	2004	Working
2939	Recovery unit and recycling unit make: dew point	1	2004	Working
2940	Piercing valve suitable for copper tubes of 1/4", 5/16" & 3/8"	1	2004	Working
2941	Four way manifold with gauge make: frigtools	1	2004	Working
2942	Nitrogen regulator double stage make: ESAB	1	2004	Working
2943	Additional piercing valve	2	2004	Working
2944	Clamp meter make: MASTEK	2	2004	Working
2945	Thermometer electronic	4	2004	Working
2946	Thermocouple vacuum gauge make: LEEPRA	1	2004	Working
2947	Work bench	1	2004	Working
2948	Ball valves	2	2004	Working
2949	Condenser fan with motor and frame	1	2004	Working
2950	Electric motor 1.5hp single phase, make: CROMPTON	1	2004	Working
2951	Convertor A/c to D/C 12V, 30Amp	1	2004	Working
2952	Sensor (temperature)	1	2004	Working
2953	Pully 4" with belt V- groove	1	2004	Working
2954	15 Amp. Switch with socket and box magnetic stand	1	2004	Working
2955	Quick coupler 1/4" Brass body	1	2004	Working
2956	Blower along with blower motor and housing	1	2004	Working
2957	Anemometer van type	1	2004	Working
2958	Visi cooler	1	2004	Working
2959	Frame for car A/c with painting	1	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2960	Refrigerator Model 408 LG	1	2004	Working
2961	Split A/C 18TLAFI LG	1	2004	Working
2962	Refrigerator 181PP LG 175L	1	2004	Working
2963	Window A/C 18TIAFI	1	2004	Working
2964	Spirit level Metal 200mm Hira	1	2004	Working
2965	Filler gauge 0.5mm to 1mm	1	2004	Working
2966	Desert cooler	1	2004	Working
2967	Oil cane	2	2004	Working
2968	Hammer Nylon 300gms	4	2004	Working
2969	Blow lamp 0.5ltr.	2	2004	Working
2970	Pillar Drilling machine Sensitive 0-20mm Capacity with Suivel table motorized with chuck key make ittco	1	2004	Working
2971	Punch hole for cutting gasket 4.7 to 16mm dia	4	2004	Working
2972	Scriber 150mm length	4	2004	Working
2973	Center Punch length 100mm make taparia	4	2004	Working
2974	Bench vice 120mm, Jaw make Unique	2	2004	Working
2975	Oxy-acetylene welding set complete with cylinders regulators welding torches difference nozzles make	1	2004	Working
2976	Line tester 500 volt heavy duty make taparia	4	2004	Working
2977	Hand blower portable complete 1/10hp	1	2004	Working
2978	Plum weight 200g	1	2004	Working
2979	Snipper sheet metal straight nose 200mm	1	2004	Working
2980	Knife folded stainless steel 150mm	4	2004	Working
2981	Fin straightner/ Fin comb	3	2004	Working
2982	Micro vaccum gauge capable of reading upto 20 microns	1	2004	Working
2983	Engineer square 200mm	2	2004	Working
2984	Surface plate with stand 600x450mm make luthra granite	1	2004	Working
2985	Puller 3 legged with flexible arm 120mm	1	2004	Working
2986	Descaling pump set with stainless steel impeller and housing complete with 1HP and accessories	1	2004	Working
2987	Soldering iron exchangeable tip 65 watts	5	2004	Working
2988	Volt meter 0-500V AC/DC portable precision grade teek wood case leather belt	7	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

2989	Ammeter 0-5 amp. AC/DC portable precision grade teek wood case leather belt	5	2004	Working
2990	Amp meter 0-30 amp. AC/DC portable precision grade teek wood case leather belt	5	2004	Working
2991	Flaring tool set	2	2004	Working
2992	Screw driver set	2	2004	Working
2993	Multi meter	2	2004	Working
2994	T- Allen key set size 5/32 & 1/8	4	2004	Working
2995	Pipe cutter 3mm to 16mm	2	2004	Working
2996	Oscilloscope 60 MHZ dual trace storage model AN-106 make : Anshuman	2	2004	Working
2997	Digital tong tester makekusum-MECO MODEL 2790	1	2005	Working
2998	Portable electric drill with chuck having 10mm capacity with bit set make:WOLF	1	2004	Working
2999	Feeler gauge	2	2004	Working
3000	Saw tenon 250cm	2	2004	Working
3001	Insulation tester 1000/200m with carry case & testing leads	1	2004	Working
3002	Saw tenon 250mm	2	2004	Working
3003	Low dictortion audio generator make: Scientech	1	2004	Working
3004	Spanner D/E 6 to 32mm	5	2004	Working
3005	Ring spanner set 6 to 32mm	5	2004	Working
3006	File flat rough double cut 200mm	17	2004	Working
3007	File round fine double cut length 150mm	13	2004	Working
3008	File half round fine double cut length 150mm	13	2004	Working
3009	File flat, fine double cut length 150mm	13	2004	Working
3010	File square, fine double cut length 150mm	13	2004	Working
3011	File triangular fine double cut length 150mm	17	2004	Working
3012	Scriber 150mm length	13	2004	Working
3013	Centre punch length 100mm	8	2004	Working
3014	Try square 150mm	17	2004	Working
3015	Divider spring joint length 150mm	17	2004	Working
3016	Caliper spring joint inside length 150mm	17	2004	Working
3017	Caliper, odd leg, spring joint length 150mm	17	2004	Working
3018	Hammer ball pein 220gms.	13	2004	Working
3019	Cold chisel flat and cross cut length 150mm	17	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

3020	Engineers rule 300mm long	16	2004	Working
3021	Tape measuring 10m graduation in mm	15	2004	Working
3022	Pliers combination insulated length 200mm	15	2004	Working
3023	Pliers long nose 200mm	15	2004	Working
3024	Pliers flats nose 150mm	16	2004	Working
3025	Line tester 500v heavy duty	13	2004	Working
3026	Tweezers 10cm	17	2004	Working
3027	Oil can 500ml	5	2004	Working
3028	Surface gauge universal 150mm	5	2004	Working
3029	Hacksaw tubular metal frame adjustable 300mm	6	2004	Working
3030	Snip sheet metal straight nose 200mm	9	2004	Working
3031	Snip sheet metal curved nose 200mm	10	2004	Working
3032	Mallet nylon 500gm good finish	5	2004	Working
3033	Round punch 3mm, 4mm, 6mm	5 each	2004	Working
3034	Tape measuring graduation in mm 2m.	3	2004	Working
3035	Firmer chisel 6,12,25mm	2	2004	Working
3036	Rawal plug tool 6mm	2	2004	Working
3037	Diagonal cutter 15cm	5	2004	Working
3038	Tong, close mouth and pick up	1	2004	Working
3039	Flaring tool set, single type for tube 4.7mm to 16mm O.D	3	2004	Working
3040	Swaging tool punch type, set of size for tube 4.7mm to 16mm O.D	1	2004	Working
3041	Swaging tool screw type with adapter set of size for tube 4.7 to 16mm O.D	4	2004	Working
3042	Pipe cutter miniature for copper tube 3mm to 16mm	2	2004	Working
3043	Ratchet spanner of 6.4mm S.Q mm reversible	1	2004	Working
3044	Wrench Adjustable length 200mm	3	2004	Working
3045	Wrench Adjustable length 150mm	4	2004	Working
3046	Wrench Adjustable length 250mm	3	2004	Working
3047	Scissor, gasket cutting stainless steel length 250mm	5	2004	Working
3048	L-Allen key set size 1.5mm to 6.4mm	1	2004	Working
3049	Hammer ball peen 450gms.	1	2004	Working
3050	Puller 3 legged with flexible are 300mm	5	2004	Working
3051	Stopwatch	2	2004	Working
3052	Vernier caliper length 250mm	1	2004	Working
3053	Multimeter analogue 250mm	3	2004	Working

Draft RFP Template for Selection of Anchor Industry Partner

3054	Tachometer digital, multi range 0 RMP to 3000RMP portable small size in leather case	2	2004	Working
3055	Wire gauge metric & with worth steel plate embossing converse of british and metric	2	2004	Working
3056	Instrumentation screw driver set 100mm	5	2004	Working
3057	Philips screw driver complete set	3	2004	Working
3058	Soldering iron exchangeable copper tip 65 watts	5	2004	Working
3059	Knife folded stainless steel 150mm	6	2004	Working
3060	Pipe cutter with built with reamer & space cutter, for copper tube 3mm to 32mm	4	2004	Working
3061	Electrical drill portable drill with chuck and key capacity 6.4mm	1	2004	Working
3062	Digital multimeter make Meco 801	5	2004	Working
3063	Spirit level 12"	1	2004	Working
3064	Laptop	1	2004	Working
3065	Printer	1	2004	Working
3066	Tong tester (clamp on multimeter) 0-10-30amp 0-500 V AC	1	2004	Working
3067	Megger 1000V	2	2004	Working
3068	Tenon saw 250mm	1	2004	Working
3069	T-allen key set size 5/32" to 1/18"	1	2004	Working
3070	Pipe/tube bender lever type 3-16mm	1	2004	Working
3071	Plumbing hammer weight 200gm	2	2004	Working
3072	Engineers square 150mm with tolerance	3	2004	Working
3073	Cylinder 134a 5kg (empty)	1	2004	Working
3074	Desktop Computer	1	2004	Working
3075	UPS 2KVA	1	2004	Working
3076	Canon lide 120flat bed scanner	1	2004	Working
3077	Computer table	1	2004	Working
3078	Water circulating pump	1	2004	Working
3079	Godrej 220L, 2 star frost free double door refrigerator	1	2005	Working
3080	L.G 185L, 2 star direct cool single Door refrigerator	1	2005	Working
3081	Voltas 1.5 Ton/4500 kcal/Hr Wall Split A.C	2	2005	Working
3082	Voltas 1.0 ton/3000 K Cal/Hr	2	2005	Working
3083	Window A.C Voltas 1.5 ton/4500 K Cal/Hr high wall A.C	1	2005	Working
3084	Package A.C 5 ton capacity	1	2005	Working
3085	Air conditioning indirect system	1	2005	Working

Draft RFP Template for Selection of Anchor Industry Partner

3086	Commercial Refrigeration Training unit	1	2005	Working
3087	Industrial Refrigeration unit for Rack system outdoor unit only	1	2005	Working
3088	Split AC training unit	1	2005	Working
Instructor-Mrs Rupali Trade- STENOGRAPHER & SECRETARIAL ASSISTANT ENGLISH				
3089	COMPUTER TABLE	21	2014	Working
3090	HP DESKTOP COMPUTER	8	2016	Working
3091	HP LASER JET PRINTER 1020	1	2014	Working
3092	SAMSUNG LED TV 46/47 INCH	1	2016	Working
3093	INTERACTIVE BOARD CREAMIC STEEL	1	2016	Working
3094	BOOK CASE	1	2017	Working
3095	PRINTER TABLE	2	2017	Working
3096	HP MULTI FUNCTIONAL PRINTER 128FN	1	2016	Working
3097	EPSON STANDARD MULTIMEDIA PROJECTOR	1	2022	Working
COMPUTER OPERATOR AND PROGRAMMING ASSISTANT Unit 1- Pawan Kumar				
3098	Desktop Computer	21	2015	Working
3099	Laptop	1	2017	Working
3100	Wi-Fi Router	1	2016	Working
3101	Switch	1	2015	Working
3102	Laser Printer	2	2013	Working
3103	Laser Colour Printer	1	2016	Working
3104	Digital Web Cam	4	2016	Working
3105	DLP Projector with Screen/Multimedia Projector with screen	1	2019	Working
3106	Online UPS	2	2015	Working
3107	Crimping Tool	5	2015	Working
3108	Network Rack	1	2015	Working
3109	Digital Multimeters	8	2015	Working
3110	Screwdriver Set	10	2015	Working
3111	Mini Dongle for Bluetooth devices Connection	6	2016	Working
3112	Headphone & mic. set	6	2016	Working
3113	Sound System	1	2018	Working
3114	External Hard Disk	4	2016	Working
3115	Patch Panel	2	2015	Working
3116	LAN Tester	5	2018	Working
3117	Punching Tool	5	2018	Working
3118	DVD Writer	2	2016	Working
3119	Desktop Harddisk Drive	4	2016	Working

Draft RFP Template for Selection of Anchor Industry Partner

3120	Barcode Scanner	1	2016	Working
3121	Vaccum Cleaner	2	1998	Working
3122	Scanner	1	2019	Working
3123	Air conditioner	3	2013	Working
3124	Fire Extinguisher	2	2017	Working
3125	Fire Bucket	2	2017	Working
3126	Blower	1	2001	Working
COMPUTER OPERATOR AND PROGRAMMING ASSISTANT Unit 2- Pawan Kumar				
3127	Desktop Computer	19	2015	Working
3128	Laptop	1	2015	Working
3129	Wi-Fi Router	1	2017	Working
3130	Switch	1	2015	Working
3131	Laser Printer	1	2015	Working
3132	Digital Web Cam	4	2015	Working
3133		4	2015	Working
3134	DLP Projector with Screen/Multimedia Projector with screen	1	2017	Working
3135		1	2017	Working
3136	Crimping Tool	5	2015	Working
3137	Digital Multimeters	8	2015	Working
3138	Screwdriver Set	10	2015	Working
3139	Mini Dongle for Bluetooth devices Connection	6	2015	Working
3140	Headphone & mic. set	6	2015	Working
3141	Sound System	1	2017	Working
3142	External Hard Disk	2	2015	Working
3143	Patch Panel	2	2015	Working
3144	LAN Tester	5	2017	Working
3145	Punching Tool	5	2017	Working
3146	DVD Writer	2	2015	Working
3147	Desktop Harddisk Drive	4	2015	Working
3148	Barcode Scanner	1	2015	Working
3149	Vaccum Cleaner	1	2015	Working
3150	Scanner	1	2015	Working
3151	Work benches	24	2026	Working
3152	Air conditioner	3	2015	Working
3153	Fire Extinguisher	2	2017	Working
3154	Fire Bucket	2	2017	Working
COMPUTER OPERATOR AND PROGRAMMING ASSISTANT Unit 3- Pawan Kumar				
3155	Desktop Computer	20	2023	Working
3156	Laptop	1	2016	Working
3157	Switch	1	2015	Working
3158	Laser Printer	1	2017	Working
3159	Laser Colour Printer	1	2016	Working
3160	Digital Web Cam	8	2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

3161	DLP Projector with Screen/Multimedia Projector with screen	1	2017	Working
3162	Crimping Tool	5	2018	Working
3163	Network Rack	1	2015	Working
3164	Digital Multimeters	4	2015	Working
3165	Screwdriver Set	5	2015	Working
3166	Mini Dongle for Bluetooth devices Connection	3	2015	Working
3167	Headphone &mic. set	3	2017	Working
3168	Sound System	1	2017	Working
3169	External Hard Disk	2	2017	Working
3170	Patch Panel	2	2015	Working
3171	LAN Tester	5	2017	Working
3172	Punching Tool	5	2017	Working
3173	DVD Writer	2	2017	Working
3174	Desktop Harddisk Drive	2	2015	Working
3175	Vaccum Cleaner	1	2017	Working
3176	Scanner	1	2017	Working
3177	Dual Desk	10	2017	Working
3178	Work benches	6	2025	Working
3179	Fire Extinguisher	2	2017	Working
3180	Fire Bucket	2	2017	Working

5.2 SPOKE –Govt. Industrial Training Institute for Women, Sector 11 C, Chandigarh

Baseline Parameter	Hub ITI-Govt.ITI for Women, Sector 11 C Chandigarh
Year in operation, Current grading of ITI(s)	Year-1962. Grading –8.8
Current ITI management and IMC composition (if IMC is present)	Date of Registration-13/03/2008 Date of Closed Scheme-NIL
List of courses offered	Human Resource Executive (NSQF Aligned Courses), Computer Operator and Programming Assistant (COPA) (NSQF Aligned Courses), Cosmetology(NSQF Aligned Courses), Finance Executive (NSQF Aligned Courses), Marketing Executive (NSQF Aligned Courses), Stenographer Secretarial Assistant (Hindi) (NSQF Aligned Courses), Stenographer Secretarial Assistant (English) (NSQF Aligned Courses), Dress Making (NSQF Aligned Courses), Surface Ornamentation Techniques (Embroidery) (NSQF Aligned

Draft RFP Template for Selection of Anchor Industry Partner

	Courses),Sewing Technology(NSQF Aligned Courses) and Stenography Punjabi (SCVT).
Number of enrolled students in the last three years (for courses, by gender and category – General SC-ST OBC)	Year 2023 – Total 516 Human Resource Executive- 48 (Female-48), Computer Operator and Programming Assistant (COPA) - 48 (Female-48), Cosmetology - 48 (Female-48), Finance Executive - 48 (Female-48), Marketing Executive - 48 (Female-48),, Stenographer Secretarial Assistant (Hindi) - 48 (Female-48), Stenographer Secretarial Assistant (English) - 48 (Female-48),Dress Making - 40 (Female-40), Surface Ornamentation Techniques (Embroidery) - 40 (Female-40), Sewing Technology - 80 (Female-80), and Stenography Punjabi (SCVT) - 20 (Female-20). Year 2024 – Total 516 Human Resource Executive - 48 (Female-48), Computer Operator and Programming Assistant (COPA) - 48 (Female-48), Cosmetology - 48 (Female-48), Finance Executive - 48 (Female-48), Marketing Executive - 48 (Female-48),, Stenographer Secretarial Assistant (Hindi) - 48 (Female-48), Stenographer Secretarial Assistant (English) - 48 (Female-48),Dress Making - 40 (Female-40), Surface Ornamentation Techniques (Embroidery) - 40 (Female-40), Sewing Technology - 80 (Female-80), and Stenography Punjabi (SCVT) - 20 (Female-20). Year 2025 – Total 507 Human Resource Executive - 48 (Female-48), Computer Operator and Programming Assistant (COPA) - 48 (Female-48), Cosmetology - 48 (Female-48), Finance Executive - 48 (Female-48), Marketing Executive - 48 (Female-48),, Stenographer Secretarial Assistant (Hindi) - 48 (Female-48), Stenographer Secretarial Assistant (English) - 48 (Female-48),Dress Making - 40 (Female-40), Surface Ornamentation Techniques (Embroidery) - 40 (Female-40), Sewing Technology - 71 (Female-80), and Stenography Punjabi (SCVT) - 20 (Female-20).

Draft RFP Template for Selection of Anchor Industry Partner

Number of graduates last year by courses (for courses, by gender and category – General/SC/ST/OBC); specify proportion employed and other labour-market outcomes	Year 2025 - 372 Graduates Human Resource Executive - 35 (Female-35), Computer Operator and Programming Assistant (COPA) - 44 (Female-44), Cosmetology - 37 (Female-37), Finance Executive - 34 (Female-34), Marketing Executive - 36 (Female-36), Stenographer Secretarial Assistant (Hindi) - 39 (Female - 39), Stenographer Secretarial Assistant (English) - 38 (Female-38), Dress Making - 31 (Female-31), Surface Ornamentation Techniques (Embroidery) - 20 (Female-20), Sewing Technology - 42 (Female-42), and Stenography Punjabi (SCVT) – 16(Female-16). —
Number of instructors (total disaggregated by gender, types of contracts. sanctioned posts, vacancies by course, by gender)	Total Instructors Sanctioned Posts –25 Filled Posts on Regular Basis –01 (01 Female). Filled Posts on Contract Basis – 11(03 Males, 08 Female). Filled Posts on Outsource Basis – 08 (01 Males, 07 Females).
Size and condition of classroom and workshop facilities. Specify total area.	Size of classroom and workshop facilities available as per DGT norms mentioned in the respective trade 20234.3 Sq. Mtrs (5 acre) Covered Area 4202.5 Sq. Mtrs
Availability of hostel Facility	NIL
Availability of 3-phase power. backup (DG sets), and water supply.	Yes, 3 phase power available with sanctioned load as 672 KW. Yes, regular water supply connection available.
Detailed Equipment Inventory: A comprehensive list of existing machinery and equipment, including their approximate age and its current functional status	List of all trades enclosed
Internal Revenue Generated (IRG) in the last 3 years (e.g., through production centres, spare part manufacturing, or external training).	Nil
Composition of Internal Complaint Committee; effectiveness (GRMs	Internal Complaint Committee constituted vide Order No. 36 dated 22.01.2025

Draft RFP Template for Selection of Anchor Industry Partner

registered/resolved, trainings undertaken, submission of annual reports)	One Complaint reported on She-Box portal and the same was resolved by the committee constituted for the purpose.
--	--

Spoke Govt. Industrial Training Institute for Women Sector 11 Chandigarh

List of Tool & Equipment / Machinery

Trade: Human Resource Executive		Instructor: Gaganpreet Kaur Sidhu (Unit 1&2)		
Sr. No.	Items/Tools/ Equipment	Quantity	Purchase Year	Functional Status
1	Human Skull with cross sectional view of Speech organs	1 No.	2013	Working
2	LCD Projector	1 No.	2024	Working
3	Interactive Smart Board	1 No.	2024	Working
4	Classroom Chair with writing Support	24 No's	2013	Working
5	Instructor's Table	1 No.	2013	Working
6	Instructor's Chair	1 No.	2013	Working
7	Storage Cabinet	1 No.	2013	Working
8	Book Shelf	1 No.	2013	Working
9	Desktop Computer	12+1 (for Instructor) No's	10-2013, 03-2024	Working
10	Multifunctional Printer	1 No.	2024	Working
11	Office Package	12+1 = 13 No's	10 -2013, 03-2024	Working
12	Computer Table	13 No's	10 -2013, 03-2024	Working
13	Chairs	24 No's	10-2013, 10-2014, 4-2016	Working
14	Instructors Table and Chair	1 No. each	2024	Working
15	Minimum of 512 KBPS broadband Connectivity	1 No.	2014	Working
16	Air Conditioner	3 No's	Installed By Engg. Deptt.	Working
Trade: STENOGRAPHER & SECRETARIAL ASSISTANT (HINDI)		Instructor: Mrs. Alipa, Ms. Seema (Unit 1&2)		
Sr. No.	Items/Tools/ Equipment	Quantity	Purchase Year	Functional Status
17	Dual Desk	25 No's	2015, 2015, 2017	WORKING
18	Computer Chair	26 No.s	2013, 2018	
19	Computer table	21 No.s	2013	WORKING
20	Microphone system with amplifier	1 No.	2014	WORKING
21	Desktop computer	21 No.s	2013	WORKING

Draft RFP Template for Selection of Anchor Industry Partner

22	Laser printer	1 No.	2014	WORKING
23	Glazed white magnetic board	2 No.s	2013	WORKING
24	Interactive board	1 No.	2024	WORKING
25	Locker for trainees	2 No.s	2014	WORKING
26	Book case	2 No.s	2013	WORKING
27	Steel almirah	2 No.s	2014, 2025	WORKING
28	Scanner with multiple features photocopier furniture	1 No.	2024	WORKING
29	UPS (for computers)	21 No.s	2023	WORKING
30	Fax machine	1 No.	2015	WORKING
31	Broad band connection or internet connection	2 No.s	2014	WORKING
Trade: Surface Ornamentation Techniques		Instructor: Mrs. Swarn Kanta, Mrs Minakshi Dhiman (Unit 1&2)		
Sr. No.	Items/Tools/ Equipment	Quantity	Purchase Year	Functional Status
32	Zig Zag Embroidery machine complete set	15 No.s	1996	WORKING
33	Stitching Machine (Motorized)	2 No.s	2006	WORKING
34	Chair	21 No.s	2023	WORKING
35	Pliers	5 No.s	2-2013,3- 2015	WORKING
36	Display Board	4 No.s	2-2001, 2-2002	WORKING
37	Table (for faculty)	1 No.	1982	WORKING
38	Chair	2 No.s	2022	WORKING
39	Almirah	8 No.s	2-1981, 1-1995, 1-2003, 1-2011,3- 2014	WORKING
40	Vacuum cleaner	1 No.	2014	WORKING
41	Automatic Press	6 No.s	1-2004,1-2008,1- 2009,1-2013,2- 2015	WORKING
42	Pigeon hole almirah 10 lockers & separate locking arrangements	4 No.s	2006	WORKING
43	Low Seated Chair	20 No.s	2006	WORKING
44	Carpet (size as required)	2 No.s	2014	WORKING
45	Tracing Table	4 No.s	2014	WORKING
46	Scissors(25cm)	21 No.s	19-2002, 2- 2003	WORKING
47	Pinking Scissors	10 No.s	2013	WORKING
48	Aari adda/frame Complete set (Big Size)	3 No.s	1-2000, 2-2015	WORKING
49	Single desk for trainees with arrangements of keeping books	22 No.s	2014	WORKING
50	Chair	21 No.s	16-2006, 5-2023	WORKING
51	Faculty chair	3 No.s	1-2012, 2-2025	WORKING
52	Faculty table	2 No.s	1-1996,1- 2016	WORKING
53	Computer set with UPS	1 No.	2013	WORKING
54	multimedia projector	1 No.	2015	WORKING
55	White magnetic board with felt board & accessories	2 No.s	2003	WORKING

Draft RFP Template for Selection of Anchor Industry Partner

56	Storage Almirah	1 No.	1973	WORKING
57	book Shelf	1 No.	2015	WORKING
58	A/C unit split type 2 TR capacity with stabilizer	2 No.s	Installed By Engg. Deptt.	WORKING
Trade: COMPUTER OPERATOR AND PROGRAMMING ASSISTANT		Instructor : Mrs. Mukta Bansal(Unit-1)		
Sr. No.	Items/Tools/ Equipment	Quantity	Purchase Year	Functional Status
59	Desktop Computer	18 No.s	2012, 2025	Working
60	Laptop	1 No.	2023	Working
61	Wi-Fi Router	3 No.s	2021	Working
62	Switch	1 No.	2021	Working
63	Laser Printer	1 No.	2025	Working
64	Digital Web Cam	4 No.s	2014	Working
65	DLP Projector with Screen/Multimedia Projector with screen/Smart Interactive Board/Smart TV	1 No.	2025	Working
66	Standalone offline UPS	20 No.s	2023, 2025	Working
67	Crimping Tool	1 No.	2015	Working
68	Network Rack	1 No.	2021	Working
69	Digital Multimeters	4 No.s	2016	Working
70	Screwdriver Set	4 No.s	2015	Working
71	Mini Dongle for Bluetooth devices Connection	4 No.s	2015	Working
72	Headphone & mic. set	4 No.s	2015	Working
73	External Hard Disk	2 No.s	2020	Working
74	Chair for the instructor	2 No.s	2025	Working
75	Table for the instructor	1 No.	2022	Working
76	Dual Desk or Chair and Tables for Trainees	10 No.s	2021	Working
77	Computer table/Work benches	20 No.s	2021, 2025	Working
78	Operators chair	15 No.s	2018	Working
79	White Board	1 No.	2021	Working
80	Almirah	1 No.	2015	Working
Trade: COMPUTER OPERATOR AND PROGRAMMING ASSISTANT		Instructor : Mrs. Manpreet Kaur (Unit-2)		
Sr. No.	Name of Tool and Equipment	Qty.	Purchase Year	Functional Status
81	Desktop Computer	20 No's	2025	Working
82	Laptop	1 No.	2024	Working
83	Wi-Fi Router	1 No.	2021	Working
84	Switch (24 Port)	2 No's	2021	Working
85	Structured Cabling in Lab	As required	2021	Working
86	Internet Connectivity	As required	2021	Working
87	All in One Printer	1 No.	2025	Working
88	Digital Web Cam	3 No's	2014	Working
89	Projector / Smart Board	1 No.	2012	Working
90	Online UPS (5 KVA)	1 No.	2025	Working

Draft RFP Template for Selection of Anchor Industry Partner

91	Network Rack	2 No's	2004	Working
92	Instructor Table & Chair	1 No.	2025	Working
93	Trainee Desks	12 No's	2021	Working
94	Computer Tables	20 No's	2012	Working
95	Operator Chairs	20 No's	2018	Working
96	Air Conditioner	3 No's	2004	Working
97	White Board	1 No.	2021	Working
98	Almirah	1 No.	2021	Working
Trade: STENOGRAPHER & SECRETARIAL ASSISTANT (ENGLISH) Unit 1 & 2		Instructor : Ms. Jasleen Kaur & Ms. Rabiya		
Sl. No.	Items/Tools/Equipment	Quantity	Purchase Year	Functional Status
99	Class Room Furniture	12 Nos.	2015	Working
100	Computer Table with Chair	47 Nos.	2013, 2018	Working
101	Computer	23 Nos.	2013, 2024	Working
102	Laptop	1 Nos.	2007	Working
103	Multi-function printer with trolley	1 Nos.	2014	Working
104	Interactive Board	1 Nos.	2014	Working
105	Pigeon Hole Lockers (12 Locker) with External Lock	8 Nos.	2014	Working
106	Book Case	2 Nos.	2013	Working
107	Steal Almirah	2 Nos.	2014	Working
108	UPS	21 Nos.	2023, 2024	Working
109	Air Conditioners	3 Nos.	Installed By Engg. Deptt.	Working
110	Broad Band Connection or Wi-Fi	2 Nos.	2014	Working
111	Application Software (MS- Office) Educational Version	21 Nos.	2013	Working
112	Antivirus	21 Nos.	2013	Working
Trade: Dress Making Unit 1 & 2		Instructor : Mrs. Nitu Sharma & Mrs. Parvina Ramteke		
Sl. No.	Items/Tools/Equipment	Quantity	Purchase Year	Functional Status
113	Garment Hangers	20 Nos.	2012	Working
114	Screw Driver Set	3 Nos.	2013	Working
115	Pressing Table	6 Nos.	2012	Working
116	Blanket for padding of Pressing Table	6 Nos.	2012	Working
117	Pattern Punch	6 Nos.	2012 2013	Working
118	Pattern Notcher	6 Nos.	2012 2013	Working
119	Pattern Hanging Stand	4 Nos.	2012	Working
120	Stand for hanging dresses	4 Nos.	2013	Working
121	Trial room with arrangements of	1 Nos.	2012	Working
122	Electric Automatic steam press	6 Nos.	2013	Working
123	Sewing Machine -	20 Nos.	2013	Working

Draft RFP Template for Selection of Anchor Industry Partner

124	Over Lock Machine 3 Thread	1 Nos.	2013	Working
125	Zigzag Multi-Purpose Machine	1 Nos.	2013	Working
126	Button Hole machine	1 Nos.	2011	Working
127	Machine attachments	6 Nos.	2014	Working
128	Chairs with low back rest or stools for the machines	20 Nos.	2012	Working
129	Drafting Table/Cutting Table	10 Nos.	2012	Working
130	Display Board Covered with glass or Acrylic Sheet	2 Nos.	2012	Working
131	Instructor Table	2 Nos.	2012	Working
132	Instructor Chair with Arm	2 Nos.	2025	Working
133	Steel Almeria	2 Nos.	2012	Working
134	Pigeon hole Almeria	2 Nos.	2012	Working
135	White Board with accessories	2 Nos.	2024	Working
136	Dummy Lady, Men, Kid	8 Nos.	2012	Working
137	Dual desks for trainees with arrangements of keeping Books etc.	21 Nos.	2013	Working
138	Revolving Chairs without arms	21 Nos.	2014	Working
139	Computer set with UPS & multimedia projector	3 Nos.	2013	Working
140	White Magnetic Board with Felt board & accessories	1 Nos.	2014	Working
141	Storage Almeria	1 Nos.	2013	Working
142	Book Shelf	1 Nos.	2013	Working
SEWING TECHNOLOGY, Unit 1, 2, 3 & 4		Instructor : Mrs. Amninder Kaur, Ms. Simranpreet Kaur Mehmi, Mrs. Archana Gautam		
Sl. No.	Items/Tools/Equipment	Quantity	Purchase Year	Functional Status
143	Scissors	34 Nos.	2014	Working
144	Pinking Shears	10 Nos.	2014	Working
145	Leg Shaper	34 Nos.	2014	Working
146	Garment Hangers	53 Nos.	2013, 2022, 2013	Working
147	Screw Driver Set	6 Nos.	2013	Working
148	Pressing Table	10 Nos.	2012, 2015	Working
149	Blanket for padding of Pressing Table	10 Nos.	2013	Working
150	Pattern Punch	10 Nos.	2013, 2014	Working
151	Pattern Notcher	10 Nos.	2013, 2014	Working
152	Pattern Hanging Stand	8 Nos.	2014	Working
153	Stand for hanging dresses	10 Nos.	2013	Working
154	Trial room with arrangements of hanging Dresses	1 Nos.	2013	Working
155	Electric Automatic steam press	10 Nos.	2013, 2015	Working
156	Sewing Machine -	38 Nos.	2006, 2013, 2016, 2017	Working

Draft RFP Template for Selection of Anchor Industry Partner

157	Over Lock Machine 3 Thread	4 Nos.	2006, 2013	Working
158	Zigzag Multi Purpose Machine	1 Nos.	2013	Working
159	Button Hole machine	1 Nos.	2011	Working
160	Bar Tack Machine	3 Nos.	2009, 2010	Working
161	Stools	84 Nos.	2014	Working
162	Pigeon hole almirah	6 Nos.	2008, 2009	Working
163	Display Board Covered with glass or Acrylic Sheet	4 Nos.	2013	Working
164	Instructor Table	2 Nos.	2013, 2021	Working
165	Instructor Chair	4 Nos.	2012	Working
166	Steel Almirah	4 Nos.	2014	Working
167	White Board with accessories	4 Nos.	2003	Working
168	Dummy Lady, Men, Kid	12 Nos.	2012, 2013	Working
169	Single desks for trainees with	21 Nos.	2013	Working
170	arrangements of keeping Books etc.			Working
171	Chairs	21 Nos.	2014	Working
172	Faculty Table & Chair set	1 Nos.	2015	Working
173	Computer	1 Nos.	2013	Working
174	UPS	1 Nos.	2013	Working
175	Multimedia Projector/interactive board	1 Nos.	2015	Working
176	White Magnetic Board with Felt board & accessories	1 Nos.	2013	Working
177	Storage Almirah	1 Nos.	2014	Working
178	Book Shelf	2 Nos.	2013	Working

Trade- Stenography Punjabi

Instructor: Mrs. Harvinderjit Kaur

179	Copy holders	20 nos.	18-03-2002	Working
180	Computers with server	1 No.	14-08-2025	Working
181	Computers with latest standard accessories	3 No's	14-08-2025	Working

Trade: Finance Executive

Instructor : Mr. Sunil Kumar

Sr. No.	Name of Tool and Equipment's	Qty.	Purchase Year	Functional Status
182	Human Skull with cross- sectional view of speech organs graphical representation of the same is also accepted as an alternative	1 No.	2014	Working
183	Slide Projectors	1 No.	2013	Working
184	White Screen	1 No.	2014	Working
185	Classroom chairs with writing support	26 No's	2013	Working
186	Instructor's Table	2 No's	2013	Working
187	Instructor's Chair	4 No's	2013	Working
188	Storage Cabinet	1 No.	2013	Working
189	Book Shelf	1 No.	2013	Working
190	Desktop / Laptop / Notebook PC with latest configuration	12 No's	2013, 2024	Working
191	Printer any basic model and printer table	2 No's	2013, 2023	Working

Draft RFP Template for Selection of Anchor Industry Partner

192	Computer table	10 No's	2013	Working
193	LCD projector along with screen	1 No.	2013, 2023	Working
194	Chairs	24 No's	2026	Working
195	Instructor's table and chair	2 No's	2013	Working
196	Broadband connectivity	1 No.	2014	Working
197	Air Conditioner	3 No's	Installed By Engg. Deptt.	Working
Trade: Marketing Executive		Instructor : Mr. Jai Kumar & Ikdeep Singh		
Sr. No.	Name of Tool and Equipment's	Qty.	Purchase Year	Functional Status
198	Human Skull with cross-sectional view of speech organs (graphical representation of the same is also accepted as an alternative)	1 No.	2014	Working
199	Latest LCD Projector	1 No.	2024	Working
200	White Screen	1 No.	2023	Working
201	Classroom chairs with writing support	25 Nos.	2013	Working
202	Instructor's Table	1 No.	2013	Working
203	Instructor's Chair	1 No.	2025	Working
204	Storage Cabinet	1 No.	2013	Working
205	Book Shelf	1 No.	2013	Working
206	Air Conditioner	2Nos.		Working
207	Desktop Computer	13 Nos.	2013, 2024	Working
208	Printer Multi-functional and printer table	1 No. each	2014, 2023	Working
209	Office Packages (MS Word, MS PowerPoint, MS Excel, MS Outlook)	13 Nos.	2013	Working
210	Computer table	13 Nos.	2013, 2024	Working
211	LCD projector along with screen	1 No. each	2023, 2024	Working
212	Flip Chart, Markers	1 No.	2014	Working
213	Chairs	25 Nos.	2026	Working
214	Instructor's table and chair	1 No each	2013, 2025	Working
215	Air Conditioner	1 No.		Working
216	Anti-virus	10 No's	2023, 2024	Working
Trade: Cosmetology		Instructor : Mrs Renu Gulati & Mrs Sneha Lata		
Sr. No.	Name of Tool and Equipment's	Qty.	Purchase Year	Functional Status
217	Barber Scissors	24 Nos.	2004, 2007, 2013	Working
218	Thinning Scissors	16 Nos.	2004, 2007	Working
219	Scalp steamer	2 Nos.	2008, 2013	Working
220	Hot Rollers	4 Nos.	2013	Working
221	Dummy head on stand with slip on	11 Nos.	2013	Working
222	Crimper	2 Nos.	2015	Working
223	Styling Chair (multipurpose for hair & beauty services)	13 Nos.	2013, 2020, 2021	Working
224	Shampoo Station with chair	3 Nos.	2007, 2025	Working
225	Hair Trolley	8 Nos.	2007, 2013	Working
226	Ceramic Straightening Iron	1 No.	2013	Working
227	Curling Rods with attachments	2 Nos.	2013	Working

Draft RFP Template for Selection of Anchor Industry Partner

228	Magnifying lamp	2 Nos.	2013	Working
229	Vapozone	1 No.	2007	Working
230	Beauty Studio	1 No.	2015	Working
231	High frequency	2 Nos.	2007	Working
232	Beauty Trolleys	10 Nos.	2020	Working
233	Facial Bed	2 Nos.	2007	Working
234	Manicure Bowls	32 Nos.	2005, 2008	Working
235	Pedi spa tub	12 Nos.	2008, 2013	Working
236	Manicure stools	36 Nos.	2007, 2016	Working
237	Pedi stool	20 Nos.	2004, 2007, 2013	Working
238	Manicure Trolley	4 Nos.	2007	Working
239	Dry Sterilizer	2 Nos.	2013	Working
240	Boiler	1 No.	2015	Working
241	Electric Manicure Kit	2 Nos.	2013	Working
242	Galvanic	2 Nos.	2013	Working
243	Skin Analyser	2 Nos.	2013	Working
244	Blanket	4 Nos.	2014	Working
245	Hot towel cabinet	2 Nos.	2013	Working
246	Desktop Computer	2 Nos.	2014	Working
247	Computer Table	2 Nos.	2014	Working
248	Air conditioner split	3 Nos.	Installed by engineering department	Working
249	Student Lockers	2 Nos.	2008	Working
250	Refrigerator	1 No.	2015	Working
251	Almirah	4 Nos.	2005, 2008	Working
252	Teacher's Chair and table set	6 Nos.	2005, 2007, 2021, 2022	Working
253	Yoga Mat	55 Nos.	2014, 2022	Working

6) Budget allocation for the last three financial years across the proposed it is (Cluster):

The table below presents the budget allocation trends for the proposed III cluster during the last three financial years. Bidders are expected to review this information while formulating their technical and financial proposals, ensuring alignment with current expenditure patterns and resource requirements

6.1 Hub ITI-Govt. Industrial Training Institute, Sector 28C ,Chandigarh (Amount in Rs.)

Budget Component	Year 1 (2022-23)	Year 2 (2023-24)	Year 3 (2024-25)	Remarks
Recurring Expenditure (OPEX)				
Faculty Salaries (Include remuneration of all regular, contractual, visiting, and outsourced teaching staff engaged for training delivery.)	67710701	59327681	63974307	

Draft RFP Template for Selection of Anchor Industry Partner

Non-teaching Staff Salaries (include administrative, technical support, lab assistants, clerical staff, and other non-teaching personnel)	27650926	26222066	23102170	
Maintenance of Infrastructure Include routine upkeep, repairs, and annual maintenance contracts (AMCS) of buildings, workshops, laboratories, equipment, and allied facilities, but shall exclude capital repairs or asset creation, which shall be treated as CAPEX).	10000	5000	34000	
Utilities Include electricity, water, internet connectivity, data services, and other recurring utility charges necessary for ITI operations.)	1940369	1655060	1599599	
Consumables Raw Materials for Training (include expendable items used in practical training, workshops, and laboratories, and shall exclude tools and equipment classified under CAPEX.)	677152	779191	671285	
Scholarships, Internship/Apprenticeship and Welfare Programs (include stipends and welfare support for eligible trainees, including women. SC/ST. PWD. and other notified categories, as applicable under the scheme or State policy.	349290	823442	999027	

6.2SPOKE ITI-Govt. Industrial Training Institute for Women, Sector 11 C ,Chandigarh (Amount in Rs.)

Budget Component	Year 1 (2022-23)	Year 2 (2023-24)	Year 3 (2024-25)	Remarks
Total Recurring Expenditure (OPEX)	41427712	28940488	29065549	
Faculty Salaries (Include remuneration of all regular, contractual, visiting, and outsourced teaching staff engaged for training delivery.)	25537543	21938644	22319035	
Non-teaching Staff Salaries (include administrative, technical support, lab	14335457	5422356	4869965	

Draft RFP Template for Selection of Anchor Industry Partner

assistants, clerical staff, and other non-teaching personnel)				
Maintenance of Infrastructure Include routine upkeep, repairs, and annual maintenance contracts (AMCS) of buildings, workshops, laboratories, equipment, and allied facilities, but shall exclude capital repairs or asset creation, which shall be treated as CAPEX).	0	0	0	
Utilities Include electricity, water, internet connectivity, data services, and other recurring utility charges necessary for ITI operations.)	1166712	1076488	1330549	
Consumables Raw Materials for Training (include expendable items used in practical training, workshops, and laboratories, and shall exclude tools and equipment classified under CAPEX.)	280000	295000	310000	
Scholarships, Internship/Apprenticeship and Welfare Programs (include stipends and welfare support for eligible trainees, including women, SC/ST, PWD, and other notified categories, as applicable under the scheme or State policy.	108000	208000	236000	
Capital Expenditure (CAPEX)				
Infrastructure Development	0	0	0	
Equipment Procurement	320000	305000	290000	
ICT Based	0	1900000	1900000	
System for monitoring and reporting of labour welfare measure	0	0	0	
Total Capital Expenditure	320000	2205000	2190000	
Total Annual Budget	41747712	31145488	31255549	

Draft RFP Template for Selection of Anchor Industry Partner

7. Indicative Upgradation Requirements Identified by the State:

This section presents the indicative upgradation requirements identified by the State/UT based on existing infrastructure, trade mix, and sectoral priorities. The information is intended to provide baseline inputs to bidders for preparing responsive proposals. Final scope and phasing of upgradation shall be undertaken in consultation with the selected Anchor Industry Partner.

7.1 Hub ITI-Govt. Industrial Training Institute, Sector 28C ,Chandigarh

Indicative Requirement	Hub ITI (Name)	Remarks
Renovation of all Workshops/ Theory Rooms which are very old and worst condition and other new construction to open new trade	Govt. Industrial Training Institute, Sector 28 C, Chandigarh	Workshops of Tool and Die Maker, Machinist Grinder, Fitter, MABP, MABR and MMV needs renovation. COE building also needs renovation and construction at 1st and 2nd floor.
Upgradation of trade tools and equipment/ Machinery as per Industry need		Tools and equipment/ Machinery to be provided in trades of 1. Draughtsman (Civil) 2. Draughtsman (Mech) 3. Electrician 4. Electronic Mechanic 5. Fitter 6. Machinist (Grinder) 7. Machinist 8. Mechanic (Motor Vehicle) 9. Mechanic Diesel 10. Tool & Die Maker (Press Tools, Jigs & Fixtures) 11. Turner 12. Wood Work Technician
New Age trades needs to be introduced as per current/future demand		New age trades to be introduced 1. Printing & Packaging Technology 2. Central Air Conditioning Plant Mechanic 3. CAM Programmer 4. Multimedia Animation and special Effects 5. CNC Machining Technician 6. Mechanic Electric Vehicles 7. Industrial Robotics Manufacturing 8. Geriatric (Old Age) Care 9. Hospital Housekeeping 10. Manufacturing Process Control and Automation Technician 11. AI Programming Assistant 12. IoT Smart Agriculture in addition to above as per PM SETU Scheme long term Diploma Courses, Executive education programs for graduates and working professionals and ToT/CITS courses should be started.
Capacity building of		All the staff should be deputed in NSTI/Advance Skill Training Institutes

Draft RFP Template for Selection of Anchor Industry Partner

Indicative Requirement	Hub ITI (Name)	Remarks
Existing faculty in their relative trades/sectors		and Universities for their advance skill knowledge in their relative field
Enhancement of student services		Placement services, Industry linkages, Life skills training, ECA and other services to be improved
Other Services required		Developing a Digital interface and learning outcome management system, Incubation center, production center etc. should be provided.

7.2 SPOKE ITI-Govt. Industrial Training Institute for Women, Sector 11 C ,Chandigarh

Indicative Requirement	SPOKE ITI (Name)	Remarks
Renovation of all Workshops/ Theory Rooms which are very old and worst condition and other new construction to open new trade	Govt. Industrial Training Institute For Women , Sector 11 C, Chandigarh	Human Resource Executive, Computer Operator and Programming Assistant, Cosmetology, Finance Executive, Marketing Executive, Stenographer Secretarial Assistant (Hindi), Stenographer Secretarial Assistant (English), Dress Making, Surface Ornamentation Techniques (Embroidery), Sewing Technology and Stenography Punjabi (SCVT) needs renovation.
Upgradation of trade tools and equipment/ Machinery as per Industry need		Tools and equipment/ Machinery to be provided in trades of 1.Human Resource Executive, 2.Computer Operator and Programming Assistant 3.Cosmetology 4.Finance Executive 5. Marketing Executive 6.Stenographer Secretarial Assistant (Hindi) 7.Stenographer Secretarial Assistant (English) 8.Dress Making 9.Surface Ornamentation Techniques (Embroidery) 10.Sewing Technology 11. Stenography Punjabi (SCVT)

Draft RFP Template for Selection of Anchor Industry Partner

Indicative Requirement	SPOKE ITI (Name)	Remarks
New Age trades needs to be introduced as per current/future demand		New age trades to be introduced 1. Artificial Intelligence and Machine Learning 2. Content Strategy 3. Data Science and Analytics 4. Cyber Security and Cloud Computing 5. Financial Modelling and Analytics 6. Employee Experience and Human 7. People Analytics and Data Literacy 8. AI for HR in addition to above as per PM SETU Scheme long term Diploma Courses, Executive education programs for graduates and working professionals and ToT/CITS courses should be started.
Capacity building of Existing faculty in their relative trades/sectors		All the staff should be deputed in NSTI/Advance Skill Training Institutes and Universities for their advance skill knowledge in their relative field
Enhancement of student services		Placement services, Industry linkages, Life skills training, ECA and other services to be improved
Other Services required		Developing a Digital interface and learning outcome management system, Incubation center, production center etc. should be provided.

Draft RFP Template for Selection of Anchor Industry Partner

8) Scheme Institutionalization and Execution Roadmap

The project shall be implemented in accordance with the PM-SETU scheme component -1 Guidelines (attached as Appendix 2). Bidders are advised to refer to the guidelines for detailed roles, responsibilities, and execution milestones. The ToR provides a summary of key deliverables and milestones, but the full guidelines shall govern project implementation.

Key Milestones (Summary):

1. LoA Issuance & Acceptance: Marks project commencement date (T0); formal acceptance by the Anchor Industrial Partner (AIP) **within 7 days.**
2. SPV Incorporation: AIP leads legal incorporation of the Section 8 SPV; Memorandum and Articles of Association filed with RoC.
3. Shareholders' Agreement (SHA): Executed by AIP, Central, and State Governments; defines governance, contribution structure, Board composition, and financial management.
4. License Agreement (LA): Grants operational rights over ITI land, buildings, and machinery to the SPV; ownership remains with Government.
5. Final Strategic Investment Plan (SIP): Following execution of the License Agreement, the AIP shall submit the Final SIP. Approval by the appropriate Steering Committee shall trigger the commencement of ITI upgradation.

9) Performance Framework and Project Implementation

A. Indicative Activity Milestone

The following milestones outline the mandatory chronological sequence for the cluster's transformation, serving as a roadmap to ensure that the Special Purpose Vehicle (SPV) transitions from planning to full-scale operational excellence within the five-year project lifecycle.

Year	Key Performance Indicator (KPI)
Year 1	SIP approved by NSC, SPV constituted, and Governing Board notified
	Commencement of Infrastructure Works as per SIP
	Increment in seating capacity
	Introduction of short-term courses
	ITI instructors trained
	Upgraded/New Industry-aligned long-term courses
Year 2	75% of Y1 funds utilized and Y2 AOP submitted & approved
	New Courses launched
	Trainee pass percentage (as per SIP)
	Trainee enrollment (Increment) as per SIP
	Any spillover KPI's from Year 1 have been achieved, as applicable.
	ITI instructors trained
	Placement of trainees (as per SIP)
	Upgraded/New Industry-aligned long-term courses

Draft RFP Template for Selection of Anchor Industry Partner

Year	Key Performance Indicator (KPI)
Year 3	75% of Y2 funds utilized; Y3 AOP approved
	Completion of Infrastructure related works
	Any spill-over KPI's from Year 2 have been achieved, as applicable.
	ITI instructors trained
	Trainee pass percentage
	Sustainability strategy developed and implementation started
Year 4	50% released upon $\geq 75\%$ utilization of Year 3 funds
	Year 4 AOP approved $\geq 80\%$ of Year 3 KPI targets
	Increment in trainee enrollment (and Female enrollment) as per SIP
	ITI instructors trained
	Trainee pass percentage
Year 5	50% released upon $\geq 75\%$ utilization of Year 4 funds
	Year 5 AOP approved $\geq 80\%$ of Year 4 KPI targets
	Trainee enrollment in CoE
	ITI instructors trained
	Trainee pass percentage (minimum 90% of the target)

B. Key Performance Indicators (KPIs):

This framework defines the measurable success metrics for the cluster, establishing the minimum mandatory quality standards and outcome targets spanning enrolment, placement, and sustainability that the Anchor Industry Partner is committed to achieving through the SPV.

Key Area	Performance Indicator	Target / Threshold
Institutional & Governance Reforms	Adoption of Industry-led SPV model at HSICs	100% of approved clusters
	Pathways for sustainable industry participation (production centres, OJT tie-ups, design partnerships, continuity of AIP)	Composite index (baseline + YoY improvement)
Capacity Increment & Trainee Performance	Increase in CTS enrolment	95%
	Pass percentage	90%
	Increase in short-term course output	50% growth as per baseline
Placement Outcomes	Placement rate of CTS trainees	>75%
	Average salary of placed trainees	Increment of 50% over baseline
Gender & Inclusivity	Share of women, PwD, SC/ST, rural & tribal groups in enrolment	50% increment over baseline
	Female trainee placement rate	>75%
Curriculum & Training Quality (incl. Green Practices)	Courses upgraded as per industry requirements	10 per Hub ITI and 08 per Spoke ITI
	New CTS courses introduced	4 per Hub ITI and 2 per Spoke ITI
	New short-term courses introduced	10 per Hub-and-Spoke ITI cluster
	Industry validation of learning outcomes	Positive feedback index
Faculty & HR	Trainer recruitment (vacancy	Below 10%

Draft RFP Template for Selection of Anchor Industry Partner

Key Area	Performance Indicator	Target / Threshold
Development	reduction)	vacancy
	% of trainers upskilled (incl. green practices)	>95%
Infrastructure & Facilities	ITI hub & spoke upgradation	1,000 ITIs
Systemic Capacity Building	Number of trainers trained	50,000 across ITIs and NSTIs
Sustainability	Revenue from non-govt. sources (industry, CSR, production centres, trainings)	≥30%
Monitoring & Reporting	Annual consolidated report at HSIC level	100% of onboarded cluster reporting

C. Performance-Linked Disbursement and Monitoring

The financial lifecycle of this project is governed by a results-based funding model. While the initial mobilization grant is provided to initiate the Special Purpose Vehicle (SPV) and early infrastructure works, all subsequent fund releases are strictly contingent upon performance. The National Steering Committee (NSC) will utilize the Milestones (A) and Target Thresholds (B) as the primary criteria for approving the Annual Operational Plan (AOP) and authorizing disbursements. Failure to meet these benchmarks may result in the withholding of funds or the requirement of a corrective action plan to ensure the project remains aligned with the National objectives of PM-SETU scheme.

This Terms of Reference (ToR) is to be read in conjunction with the PM-SETU Guidelines attached as Appendix. In the event of any conflict between the guidelines and the ToR, the PM-SETU Scheme Component 1 shall prevail for policy matters, while the ToR shall prevail for cluster-specific operational details.

Section 6: Guidelines for Preparation and Submission of SIP

A. Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -1)

- 1) Overall Guidance Note (*to be read in conjunction with the Scheme Document; this section is for preparatory guidance only and may be deleted during final SIP submission.*).
- 2) In alignment with the PM- SETU, each State and Union Territory (UT) shall facilitate the establishment of the Industrial Training Institute (ITI) Hub and Spoke Cluster. When submitting recommended SIPs of Hub and Spoke ITI Cluster to MSDE, states are required to attach commitment letters to fulfil the state's obligation of staffing, Scheme funding, and implementation of regulatory reforms, as specified in the scheme document.
- 3) Each Anchor Industry Partner (AIP) shall prepare a Five-Year Strategic Investment Plan (2025–2030) articulating a clear vision, strategic priorities, and investment roadmap to transform the quality and relevance of ITI training delivery which shows alignment with the overall purpose of the scheme to increase employability

Draft RFP Template for Selection of Anchor Industry Partner

of graduates of ITIs. SIP shall be evidence-driven, rooted in local economic analysis, and developed through multi-stakeholder consultation involving industry, ITI instructors, students, academia, etc. SIP should be based on local job market studies, analysis of industry value chains, and discussions with experts from different sectors.

- 4) AIPs/SPVs are encouraged to align their investment plans with identified priority sectors, including but not limited to advanced and smart manufacturing, heavy engineering, automotive, textiles and garments, construction, process industries, electricals, electronics and telecommunications, food processing, building interiors, and consumer durables.
- 5) The SIP must demonstrate innovation in training design and delivery, with an emphasis on technology integration, blended learning, and modular curriculum aligned to existing and emerging job roles. The aim is to enhance the scale, quality, and labor market outcomes of graduates from the ITI ecosystem.
- 6) The total investment for Hub ITI and each Spoke ITI shall not exceed Rs 80 Crore and Rs 40 Crore respectively, inclusive of all capital and operational components. Within this overall financial ceiling, expenditure on civil infrastructure shall not exceed 20% of the total approved budget. SPV shall ensure optimal allocation between physical infrastructure, digital capabilities, faculty development, and program innovation.
- 7) The SIP is a strategic document focusing on demand-driven and industry-aligned courses, industry linkages, innovative approaches to program design and delivery, staff training, infrastructure development, gender and inclusion strategies, monitoring and evaluation systems, governance and management frameworks, financial and institutional sustainability. A comprehensive stakeholder engagement and communications plan may also be developed and included in the SIP budget. Each section of the SIP should describe the action, articulate expected outcomes, responsible entities, timelines, and budget requirements.
- 8) SIPs will be operationalized through Annual Operation Plan (AOP) which will include Annual Work and Budget Plans (AWBP). This Annual Operation Plan (AOP) will be submitted to SSC for approval before the start of the financial year. SIPs could be amended as needed by the SPVs. However, amendments with financial implications and impacting on the mandatory KPIs will need to be approved by the State Steering Committee and the National Steering Committee.
- 9) Template 3 consolidates the total budget required for implementing the Five-Year Strategic Investment Plan. Proposals must transparently disclose all sources of funding, including ongoing or expected support from State Governments, public-private partnerships, or other externally aided projects. Template 4 is Gantt Chart on the implementation timeline. Annexure II (Part B of the Section 4) provides the evaluation criteria and scoring rubric.

B. Instructions for the Preparation of the Strategic Investment Plan (SIP) (Part -2)

Section	Instruction
Detailing on ITI and Local Economy	✓ List the hub ITI and its associated spokes, ✓ Outline the characteristics of the local community, including the economy, key industries, labor market trends, and population demographics. ✓ Specify the key trades, sectors and programs that will

Draft RFP Template for Selection of Anchor Industry Partner

Section	Instruction
	be offered to align with industrial needs
Details of Anchor Industry Partner	✓ Details of the anchor industry partner (AIP) and its associated industry partners/ and institutional collaborators (if any).
Budget and Financing	✓ Provide the annual recurring and capital budget for the hub and all spokes for the last 3 years. ✓ Indicate the sources of financing (central, state, industry, income generation, grant-in aids etc). (Refer: Template 2)
Vision and Mission	✓ State the rationale for selection of the Hub and Spoke ITI Cluster. Define the vision, mission, core strategies, and unique value propositions that add value to the proposal.
Detailing on New and upgradation of courses proposed for CTS, Short term and any other program	✓ Provide details of labour market demand analysis to identify current and future employment opportunities. ✓ Details of CTS courses to be upgraded. ✓ Details of New CTS courses to be proposed and mechanism adopted. (This process will involve consultations with industry experts, governments, and other stakeholders to establish priority trades and courses. It is important to consider foundational learning as part of the course development. Modules such as language, digital skills, career guidance counselling, could be embedded into the new courses, or as electives or extracurricular activities). ✓ Details of new short-term courses to be developed or adopted. ✓ Explain the course development or upgradation process, including consultations and approval/ accreditation sought. Explain how the SPV, along with Hub and Spoke ITIs and industry partners will work together. Which courses or modules will be offered at which institutions? Whether the courses and modules offered are gender neutral and are also designed for the differently abled people? How will faculty and facilities be shared across institutions? How will all students be able to learn different courses in the hub and spokes? Provide evidence of: ○ skills demand and/or potential for expansion of this demand. ○ the presence of industrial linkages involving these programs. ✓ perceived advantages for institutions and students through the programs
Proposed Industry and Employer Linkages	✓ Partnerships with industries and employers. This may include financial supports, technology know-how support • Detailing on proposed apprenticeships and faculty industry attachment. ✓ Development of customer-ordered industry-commissioned training programs and establishing

Draft RFP Template for Selection of Anchor Industry Partner

Section	Instruction
	“learning factories” ✓ Detailing on proposed sharing of technology and production equipment’s ✓ SIP can also provide proposed solutions if any for small and medium enterprises e.g. R&D solutions etc ✓ Proposed MOUs with companies for employment, apprenticeships, funding etc (Other details may include engaging industries in the development of standards, curriculum, and training programs, through technical committees, details of Jobs, and competency standards required in Industries, identifying specific industries that has potential for absorbing different categories of differently abled people and develop standard, curriculum and training programs. Organizing alumni and industrial outreach) The SPVs need to clearly articulate which types of industry partnerships are being provided in the SIP and attach letters from all the collaborating industries.
Innovation in Training Program Design, Delivery, and Technology Integration	✓ Innovation in program design and delivery. ✓ Innovative programs for Occupational Health & Safety, Industry 4.0 occupations, and entrepreneurship. ✓ Initiatives like incubation centres, Atal tinkering labs, industry commissioned specialized training, and industry-certified programs. Joint or sandwich programs with Indian or Foreign partner. ✓ Innovative pedagogy like hybrid learning, student-centered and adaptive approaches, VR/AR labs, interdisciplinary and project based learning, skills competitions, R&D, and on-the-job training.
ITI Leadership and Instructor Capacity Building Plan	✓ Plan for continuous professional development of ITI leaders, trainers, and staff. ✓ Proposed Partnerships with National Skill Training Institutes (NSTIs) or other educational institutes such as the Indian Institute of Management or Institute of National importance (INIs) etc. ✓ Recruitment plans for existing vacancies and new trades. (Staff professional development should begin with a training needs assessment to identify gaps in academic knowledge, technical competencies, and teaching methodologies. Strategies/Plan for assessment can be provided in this section. Once these assessments are conducted, the SPV should implement a staff development plan that includes industrial attachments, ongoing training in pedagogy, ICT, training of the trainers, student management, and internship supervision, fostering a culture of continuous professional growth.) ✓ Plans for appraisals, incentives, and flexible HR arrangements may be outlined to enhance motivation

Draft RFP Template for Selection of Anchor Industry Partner

Section	Instruction
	and retention among instructors. ✓ Provide clear policies for competitive selection of key leadership roles of SPV.
Upgradation Plan including Infrastructure Development Plan and labs	✓ Outline necessary investments in civil infrastructure (e.g., classrooms, hostels, workshops), including digital infrastructure, and procurement of state-of-the-art equipment. (The SPVs are encouraged to develop a long-term infrastructure master plan first before deciding which specific civil works projects will be supported under the scheme, explain how investments have been prioritized across Hub and Spoke ITIs. Highlight gender-inclusive, climate resilient and accessible infrastructure. Highlight if any assistance of finance is proposed through other schemes of state/centre/existing collaborations.) ✓ Development of sports facilities, incubation centre, production centre etc (Note: In case of upgradation of existing facilities or development of facilities, a checklist-based audit will be conducted and all-inclusive improvement (including improving solid, liquid waste management, energy efficiency, universal access, Health & Safety, etc) may be made part of SIP and implemented while constructing/upgrading.)
Gender and Inclusion Plan	✓ State current gender ratios in local community and ITI ✓ Define strategies and actions for improving women's participation, especially in non-traditional trades. Address multiple layers of exclusion (e.g., SC, ST, PWD). ✓ Define indicators to monitor progress.
Measuring Performance and Outcomes	✓ Define performance indicators ✓ Define systems/mechanisms that would be established to produce these indicators. (Note: The indicative full set of performance indicators and measurement methodology can be found in Template 3)
Governance and Management	✓ Provide the details of participating institutions, industry partners in SPV Board proposed by AIP/Industry Consortium. ✓ Management Team: Provide details of SPV Management proposed with proposed organogram. ✓ Hub and Spoke Relationship: Provide detailing on relationship of Hub ITI and Spoke ITI
Sustainability and Scalability	✓ Detail out sustainability plans including both institutional and financial sustainability. (Explain how financial sustainability can be improved through income generation, both during and beyond the duration of the PM-SETU scheme. Detail how the SPV intends to ensure long- term impact.)

Draft RFP Template for Selection of Anchor Industry Partner

Section	Instruction
Stakeholder Engagement and Communication	✓ Detail out stakeholder engagement, communications strategy.
Risk and Mitigation Strategies	✓ Detail out key risks (internal and external) for implementation ✓ Provide mitigation strategies for each identified risk.

Wherever the term “template, Annexure” appears in this Section 6, please refer to the PM-SETUScheme Component 1 Guidelines given in the Appendix for detailed guidance.

Draft RFP Template for Selection of Anchor Industry Partner

Section- 7: Proposal Submission Forms

Form Tech -1: Letter comprising the Technical Proposal

(To be submitted on the Bidder's Letterhead)

To:

[Name of the Authority]

[Address]

Sub: Bid for Upgradation of Industrial Training Institutes (ITIs) under PM-SETU for Cluster: Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh State/UT: **Chandigarh**

Date: _____

Dear Sir/Madam,

- 1) With reference to your RFP (including all Addenda, Amendments, and Corrigenda issued), I/We, having examined the Bidding Documents and understood their contents, hereby submit my/our Bid for the above-mentioned Cluster. The proposal is unconditional and unqualified.
- 2) I/We certify that all information provided in this Bid and the supporting documents is true, correct, and complete. I/We acknowledge that the Authority will rely on this information for evaluating and qualifying us as a Bidder.
- 3) I/We hereby declare that this proposal is being submitted:

☐ **as a Sole Bidder, OR**

☐ **as a Consortium**, comprising the following Members:

Member Name	Role	Participation (%)

- 4) Where applicable, the **Lead Member** has been authorized by all Consortium Members, and the Consortium Agreement and Power(s) of Attorney are enclosed in accordance with the RFP.
- 5) I/We confirm that we meet all eligibility and qualification requirements specified in the RFP. I/We further certify that during the last three years, neither we nor our Associates have failed to perform any contract, been expelled from any project, nor had any contract terminated for breach.
- 6) I/We declare that we do not have any conflict of interest and have not engaged in any corrupt, fraudulent, coercive, undesirable, or restrictive practices. We further certify that neither we, our Associates, nor our Key Personnel are under investigation, charge-sheeted, or convicted for any offence relating to security, integrity, or moral turpitude.

Draft RFP Template for Selection of Anchor Industry Partner

- 7) I/We acknowledge the right of the Authority to cancel the bidding process or reject our Bid at any time without assigning any reason, and I/We irrevocably waive any right to challenge such decisions.
- 8) If declared as the Selected Bidder, I/We agree to:
 - (a) incorporate a **Section 8 Company (SPV)** prior to execution of the License Agreement; and
 - (b) execute the License Agreement in the form provided in the RFP (including any amendments issued), without seeking deviations.
- 9) I/We confirm that our Net Worth is positive for the financial year immediately preceding the Bid Due Date, in accordance with the RFP.
- 10) I/We have furnished the Bid Security in the amount and form specified in the RFP/Datasheet.
- 11) This Bid shall remain valid for the period specified in the RFP/Data Sheet (as amended from time to time), or such extended period as may be requested by the Authority and accepted by us in writing.

The Statement of Legal Capacity, Power of Attorney/Authorization (including Consortium/Lead Member authorization, where applicable), and all supporting technical documents have been submitted/uploaded in accordance with the RFP.

In witness whereof, I/We submit this Bid under and in accordance with the terms and conditions of the RFP.

Yours faithfully,

(Signature, name and designation of the Authorized Signatory)
Name and seal of Bidder

For and on behalf of
[Name of Lead Member]
as Lead Member of the Consortium
(acting on behalf of all Consortium Members)

(Seal)

Draft RFP Template for Selection of Anchor Industry Partner

Form Tech-2 : Details of the Bidder

(To be printed on the letterhead of the Bidder / Lead Member of Consortium)

Sl. No.	Particulars	Details to be Furnished
1	Name of the Bidder	_____
2	Eligible Applicant Type	☐ Industry Partner (including PSU) ☐ Industry Association ☐ Consortium ☐ Industry-led Foundation (CSR / Philanthropy arm) ☐ Industry-promoted Academic / Training Institution
3	In case of Consortium, name of the Lead Bidder	_____
4	Legal Status of the Bidder	☐ Proprietorship ☐ Partnership ☐ Limited Liability Partnership (LLP) ☐ Private Limited Company ☐ Public Limited Company ☐ Section 8 Company ☐ Registered Society ☐ Registered Trust ☐ Public Sector Undertaking ☐ Others (please specify): _____
5	Registered Address of the Bidder	_____
6	Year of Incorporation / Registration No. / CIN / LLPIN (as applicable)	_____
7	PAN Number	_____
8	GSTIN	_____
9	Authorized Signatory Details	Name: _____ Contact No.: _____ Email ID: _____ Official Address: _____
10	Bar / Blacklisting Status	(i) Has the Bidder been barred by any Central / State Government or PSU? YES / NO (ii) If yes, does the bar subsist as on the date of Bid? YES / NO
11	Past Contract Performance	Has the Bidder paid liquidated damages exceeding 5% of contract value or been penalized in the last three years? YES / NO If yes, attach details on separate sheets.

Declaration

We hereby declare that the information furnished above is true and correct to the best of our knowledge and belief. If any discrepancy is found at any stage, our Proposal may be rejected, and we shall be liable for any consequences as per applicable laws.

Signature of Authorized Signatory

Name & Designation:

Duly authorized to sign bid for and on behalf of:

[Sole Bidder / Lead Member of consortium, Address, Seal]

Form Tech-3 : Declaration Regarding Conflict of Interest

Draft RFP Template for Selection of Anchor Industry Partner

Date: [Insert Date]

RFP Reference No: [Insert RFP Number]

To,

Subject: Declaration regarding Conflict of Interest activities for the Anchor Industrial Partner (AIP) for the Cluster - **Hub ITI Government Industrial Training Institute Sector 28 Chandigarh and Spoke ITI, Government Industrial Training Institute for Women Sector 11 Chandigarh** of **Chandigarh** under the PM-SETU scheme component-1.

Dear Sir/Madam,

In accordance with the requirements of the RFP, we hereby provide our declaration regarding Conflict of Interest:

1. We hereby declare that our firm, including our associates and group firms, have not indulged in any such activities which can be termed as conflicting activities as defined in the RFP.
2. We confirm that neither our firm nor our proposed Key Experts have any business or family relationship with any official of the Authority who is directly or indirectly involved in any part of:
 - (i) the preparation of the Terms of Reference for the assignment,
 - (ii) the selection process for this contract, or
 - (iii) the supervision of the resulting contract.
3. We acknowledge that in case of any misrepresentation of information or discovery of a Conflict of Interest at a later stage, our proposal shall be liable to be rejected or terminated by the Authority, and such decision shall be binding on us.

Yours faithfully,

Authorized Signature [In full and initials]: _____

Name and Title of Signatory: _____

Name of Firm: _____

Address: _____

Company Seal:

Draft RFP Template for Selection of Anchor Industry Partner

Form Tech-4:Self-Certification of Eligibility and Non-Blacklisting

Location

Date

To,

Subject: Self-Certification regarding Eligibility and Non-Blacklisting Status

Dear Sir/Madam,

We, [Full Name of Bidder], a [Company/Firm/Consortium] registered under the [Insert Act, e.g., Companies Act 2013], having our registered office at [Registered Address], do hereby solemnly affirm and declare the following:

1. **Registration & Operation:** We are a registered entity under the relevant Acts and are duly registered with the Goods and Services Tax (GST) Authorities. We have been in continuous operation for the last five years.
2. **Current Eligibility (GFR 2017):** As of the date of this proposal, we are not blacklisted or debarred by any agency of the Central Government, State Government, or any other regulatory authority in India. We are in full compliance with Rule 151 of the General Financial Rules (GFR), 2017 and the guidelines issued by the Department of Expenditure vide OM No. F.1/20/2018-PPD dated 02.11.2021.
3. **Portal Eligibility:** We certify that [Name of Bidder] is currently eligible to participate in bids on the GeM / e-procurement portal and is not under any active disqualification, suspension, or "Red Interest" flagging.
4. **Disclosure of Past Debarment (Strike out if not applicable):** We declare that a prior debarment/suspension was issued against the firm by [Authority Name] which concluded on [Date of Expiry]. As per Para 14 of the MoF OM dated 02.11.2021, this debarment stands automatically revoked upon the expiry of the specified period. Since the conclusion of the said period, no further orders of debarment have been issued against us.
5. **Integrity Undertaking:** We understand that if any information provided above is found to be false, or if material facts regarding our eligibility are suppressed, the Authority may place our agency on the negative list/blacklist without prejudice to any other civil/criminal action, including the forfeiture of the Earnest Money Deposit (EMD) and Performance Guarantee.

Yours faithfully,

Authorized Signature (full name and initials):

Name and Title of Signatory:

Name of Firm:

Address:

Draft RFP Template for Selection of Anchor Industry Partner

Form Tech-5 : Certification of Turnover /Financial Capability

(On the letterhead of the Chartered Accountant)

Date: _____

To:

Subject: Certification of Financial Capability

We have examined the books of accounts and other relevant records of *(Name of Bidder and address.)* Based on such examination and according to the information and explanations provided to us, and to the best of our knowledge and belief, we hereby certify that the annual turnover and net worth for the following financial years are as detailed below:

Financial Year	Turnover (Rs.) in lakhs	Net Worth (Rs.in lakhs)
2022-23		
2023-24		
2024-25		

The above figures have been computed in accordance with the definition of Net Worth provided in Section 4 of this RFP, applicable accounting standards, and are consistent with the audited financial statements of the Bidder.

Chartered Accountant Details:

Signature: _____

Name: _____

Designation: _____

Membership Number: _____

Date: _____

Company Seal: _____

Business Address: _____

UDIN :

Note: This certificate shall be submitted by lead member of the Consortium.

Form Tech-6: Power of Attorney for Signing of Bid

(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents,

We, *[Name of the Firm and Address of the Registered Office]*, do hereby irrevocably constitute, nominate, appoint, and authorize Mr./Ms. *[Name]*, son/daughter/wife of *[Name]*, residing at *[Address]*, presently employed with us and holding the position of *[Designation]*, as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf all such acts, deeds, and things as are necessary or required in connection with or incidental to submission of our Bid in response to the RFP titled “Upgradation of Industrial Training Institutes (ITIs) under the PM-SETU for Cluster: Hub ITI **Government Industrial Training Institute, Sector 28C, Chandigarh** and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh”, including but not limited to:

1. Signing and submission of all applications, bids, and other documents and writings;
2. Participating in Bidders’ and other conferences and providing information/responses.
3. Representing us in all matters relating to the Bid;
4. Signing and execution of all contracts, undertakings, and agreements consequent to acceptance of our Bid; and
5. Generally dealing with all matters in connection with or relating to or arising out of our Bid for the said Project and/or upon award thereof to us and/or until entering into the contract.

AND we hereby agree to ratify and confirm all acts, deeds, and things done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney..

IN WITNESS WHEREOF, we, *[Name of the bidder]*, the above-named Principal, have executed this Power of Attorney on this *[Date]*.

For *[Name of the bidder]*

(Signature, Name, Designation, and Address of Principal)

Witnesses:

1. _____
2. _____

Accepted by:

(Signature, Name, Designation, and Address of the Attorney)

Notarized

Notes:i. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executant(s), and when required, under the common seal affixed in accordance with the required procedure.

ii. Wherever required, the Bidder should submit for verification the extract of charter

documents, board/shareholders resolution, or a Power of Attorney in favor of the person executing this Power of Attorney, authorizing delegation of power hereunder.

Form Tech 6A: Power of Attorney for Lead Member of Consortium

Whereas the _____ (the “Authority”) has invited applications from interested parties for the for the selection of an Anchor Industry Partner to upgrade, operate, and manage a Cluster of Industrial Training Institutes under a Hub-and-Spoke Cluster model through a Special Purpose Vehicle to be formed with the Government. on PPP Basis (the “Project”).

Whereas, _____, _____, _____, and _____ (collectively the “Consortium”) being Members of the Consortium are interested in bidding for the Project in accordance with the terms and conditions of the Request for Proposal (RFP) and other connected documents in respect of the Project, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things as may be necessary in connection with the Consortium’s Bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, M/s. _____having our registered office at_____, M/s. _____having our registered office at_____, and M/s. _____having our registered office at _____ (hereinafter collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and authorize M/s. _____having its registered office at_____,being one of the Members of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably authorize the Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Consortium and any one of us during the bidding process and, in the event the Consortium is awarded the Contract, during the execution of the Project and in this regard, to do on our behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or incidental to the Qualification of the Consortium and submission of its Bid for the Project, including but not limited to signing and submission of all applications, bids and other documents and writings, accept the Letter of Award, participate in Bidders’ and other conferences, respond to queries, submit information/ documents, sign and execute contracts and undertakings consequent to acceptance of the Bid of the Consortium and generally to represent the Consortium in all its dealings with the Authority, and/ or any other Government Agency or any person, in all matters in connection with or relating to or arising out of the Consortium’s Bid for the Project and/ or upon award thereof till the Concession Agreement is entered into with the Authority.

AND; hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS _____ DAY OF _____2026.

For, _____

(Signature)

.....

(Name & Title)

For,

(Signature)

.....

(Name & Title)

For,

(Signature)

.....

(Name & Title)

Witnesses:

1.

2.

.....

(Executants)

(To be executed by all the Members of the Consortium)

Notes:

- *The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the Applicable Law/Applicable Permit and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure. The Power of Attorney should be executed on a non-judicial stamp paper of INR 500 (Indian Rupees Five Hundred) paid to the state of Chandigarh and duly notarized by a notary public.*
- *Also, wherever required, the Bidder should submit for verification the extract of the charter documents and documents such as a board or shareholders' resolution/ power of attorney in favor of the person executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.*

Form Tech -7 : CA Certificate for Number of Employees

TO WHOMSOEVER IT MAY CONCERN

We have verified the payroll records, Employee Provident Fund (EPF) filings, and other relevant documents of *[Insert Bidder Name]*, having its registered office at *[Insert Bidder Address]*.

Based on our examination, we hereby certify that as of *[Insert Date usually the last day of the month preceding the bid date]*:

1. The total number of employees on the direct payroll of the company is *[Insert Number]*.
2. These employees are exclusive of any outsourced, third-party, or contractual labor.
3. The company is in compliance with statutory EPF contributions for the certified number of employees.

UDIN: *[Insert 18-digit UDIN Number here]*

Place: _____ Date: _____

Signature: _____

(Name and Seal of the Chartered Accountant/Statutory Auditor)

Membership No: _____

Form Tech-8 : Strategic Investment Plan (SIP) Submission Format

DetailsofHub-SpokeITI Clusters	Hub ITI Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women Sector 11 Chandigarh
ContactName,Title,Tel, Email of bidder/Industries	AIPorAIPleadconsortium

#	Section
1.	Introduction
2.	Vision,Mission,andStrategicObjectives
3.	NewandRevisedCoursesProposedBasedonDemandandGapAnalysis - Long-term(CTS,Diploma), - Industry-certifiedprograms - Otherdemand-drivenandinnovativeprograms
4.	ProposedIndustryandEmployerLinkages
5.	InnovationProposedinTrainingProgram,andPedagogy
6.	CapacityBuildingPlanforITILeadershipandInstructors
7.	InfrastructureModernizationandDevelopmentPlan(includingdigital infrastructure)
8.	GenderEquityandSocialInclusionStrategy
9.	Monitoring,Evaluation,andPerformanceMeasurementFramework
10.	GovernanceStructureandManagementFramework
11.	StrategyforFinancialSustainabilityandScalableimpact
12.	Stakeholderconsultation,EngagementandCommunicationsstrategy
13.	RiskIdentification,Assessment,andMitigationPlan

Summary Form of Strategic Investment Plan (SIP)

1. Executive Summary – Overview of the cluster (Hub-and-Spokes, locations, key industry sector focus), vision and goals of upgradation, summary of investment required and expected outcomes.

2. Cluster Profile – Baseline data for Hub and each Spoke: year established, courses/trades, current capacity and enrolment, pass and placement rates, staff strength, infrastructure facilities available, notable partnerships or achievements. Includesocio-economic context of the area (industries present, skill gaps).

3. Needs Assessment & Gap Analysis – Identified gaps in infrastructure, training quality, industry relevance, etc., through diagnostic studies or stakeholder consultations. Forinstance, list of equipment that is outdated or trades with obsolete curriculum, etc., and the improvements needed.

4. Upgradation Plan – Detailed plan with sub-components:

- Infrastructure Development*: Civil works (new buildings, renovations) with specifications (e.g., construct new workshop of 500 sqm, renovate 10 classrooms, etc.), site readiness issues, and implementation timelines.
- Equipment & Technology*: Trade-wise list of machinery, tools, IT hardware to be procured; quantity, estimated cost, and justification (e.g., CNC lathe – 2 units – to train 30 machinists/year).

- (iii) *Curriculum and Courses*: List of new courses to introduce (with duration, target annual intake), existing courses to be phased out or revised, modular structure adoption plan, alignment with NSQF/NCrF levels.
- (iv) *Faculty and HR*: Recruitment plan for new instructors or staff (numbers, profiles), training plan for existing faculty (areas/topics of ToT), any management staffing for SPV (CEO, admin, M&E officer, etc.).
- (v) *Digital Integration*: Plan for implementing LOMS and digital classrooms – internet connectivity arrangements, hardware procurement for IT labs, digital content creation if any by the cluster.
- (vi) *Industry Partnerships*: Roles and contributions of Anchor and other industry partners – e.g., internships for X students/year at ABC Corp, industry expert lectures schedule, equipment donation commitment, etc.
- (vii) *Outreach & Mobilization*: Strategy for student mobilization (awareness campaigns, counselling workshops), focus on increasing female enrolment or other target groups.
- (viii) *Sustainability Measures*: How the cluster will generate revenue or manage costs post-scheme.

5. Implementation Timeline – Gantt chart or phased timeline showing sequence of key activities: SPV setup, procurement milestones, civil works start/finish, course launch dates, etc. Identify critical path items.

6. Institutional Arrangements – Details of SPV (promoters, proposed Board composition), coordination with state department, roles of key officials, any capacity building needed for implementation.

7. Cost Estimates – Detailed budget tables: Breakup by component (civil works, equipment, training, admin, etc.) and by year.

Cost assumptions for each item (e.g., unit costs).

Contingency provision (if any, say 5-10%).

Summary of total cost for cluster.

8. Financing Plan – Sources of funds aligned to costs: central share, state share, industry share, any other (CSR, etc.). Indicate when each source will be injected (e.g., State ₹X crore in Year1, ₹Y in Year2, etc.). Ensuring this matches cost-sharing ratios.

9. Expected Outcomes & KPI Targets – Table of key performance indicators with baseline value, annual targets, and final target (for end of project).

10. Risk Assessment & Mitigation – Identify major risks (e.g., delay in civil works due to monsoon, difficulty in finding qualified trainers, industry contribution shortfall) and mitigation strategies.

11. Approval and Endorsements – Section for signatures of preparation team (AIPL lead, ITI principals, etc.), endorsement by State department or SSC before forwarding to NSC.

(This template will guide clusters in preparing comprehensive and standardized SIPs. Actual SIPs may include additional annexes like detailed equipment specs, architectural drawings, etc., as needed.)

Form Tech -9 A : SIP Implementation & Evaluation Matrix

Bidders should refer to the instructions in Section 4 Part B while preparing these details.

Sl.No		Parameter (as per evaluation framework)	Bidder's to submit detailed Proposal w.r.t. each parameter
A		Operational Plan & Strategy	
	Inclusivity (SC/ST & other groups)	Targeted mobilization, counselling, retention, and support measures to improve participation and outcomes for underserved communities.	
	Female Enrolment	Roadmap for increasing female enrolment via infrastructure, trade diversification, safety measures, flexible delivery models, scholarships.	
B		Curriculum Strategy — Diversity & Innovation	
	Course Redesign	Enhancement of existing courses with industry-validated modules, updated curricula, NSQF alignment.	
	New-Age Areas	Phased implementation of programs in IR 4.0, Green Energy, Digital Skills, EV, Advanced Manufacturing; lab setup and faculty readiness.	
	Non-ITI Courses	Portfolio of short-term certifications, work-based diplomas, executive programs catering to local industry needs.	
	Pedagogical Innovation	Integration of AR/VR, simulations, digital platforms, and blended learning into teaching-learning processes.	
C		Infrastructure & Facility Management	
	Capex & Upgradation Plan	Blueprint for civil works, workshop modernization, lab development, plus preventive/corrective maintenance strategy.	
	Equipment Fungibility	Design laboratories/machinery to be multi-trade compatible, modular, future-ready for optimal utilization and technology upgrades.	
D		Industry Engagement & In-house Absorption	
	Partnership	Confirmed/proposed MoUs	

Sl.No		Parameter (as per evaluation framework)	Bidder's to submit detailed Proposal w.r.t. each parameter
	Strategy	for Dual System of Training, OJT, apprenticeships, and curriculum co-development.	
	In-house Absorption	Commitment on number/proportion of graduates absorbed by Anchor Industry Partner, vendors, or supply-chain partners.	
E		HR Plan	
	Proposed SPV CEO & Managers	Submission of detailed CVs of the proposed SPV CEO and Key Managers. The SPV CEO shall demonstrate leadership experience in large-scale skilling initiatives, PPP/SPV-based projects, or industrial operations, including scale of operations managed and outcomes achieved. Other Managers shall demonstrate relevant functional or domain experience appropriate to their proposed role, with evidence of successful execution in similar assignments.	
	Trainer Capacity Building	Structured training/upskilling calendar for existing ITI trainers addressing gaps in pedagogy, digital tools, emerging technologies; include certifications and industry exposure.	
	Master Trainers & Experts	Strategy for sourcing, onboarding, and retaining industry veterans, Master Trainers, Academic Deans, or Subject Matter Experts for specialized domains.	
	Vacancy Management	Mechanism for rapid deployment of qualified contractual staff to ensure zero instructional disruption until permanent staff appointment by State.	
F		Employment Outcomes	

Sl.No		Parameter (as per evaluation framework)	Bidder's to submit detailed Proposal w.r.t. each parameter
	Placement Strategy	Year-on-year quantifiable targets for increasing placement rates over current baseline; include sector-wise demand analysis.	
	Apprenticeships	Specific industry tie-ups under NAPS/NATS; indicative number of apprenticeship opportunities.	
	Salary Growth	Linkage between proposed training interventions and improved entry-level wage outcomes vs historical data.	
	Overseas Mobility	International placement pathways: partnerships with overseas employers, recruitment agencies, language/cultural training.	
G		Sustainability Plan	
	Revenue Generation Model	Plan to develop ITI as Production Centre / Service Hub offering fee-based courses, industry services, or manufacturing activities.	

Bidder Declaration

We confirm that the above proposal has been prepared in line with SIP requirements and reflects our strategy and commitment to achieving the proposed outcomes.

Yours faithfully,

Authorized Signature [In full and initials]: _____

Name and Title of Signatory: _____

Name of Firm: _____

Address: _____

Company Seal:

Form Tech 9B: Five-Year Investment Plan Budget for ITI Consortium

Particulars	Investment Activity	Five-Year Target										Expected Output s	Potential Direct Beneficiaries (with estimated numbers)	Total Investment Required (₹)
		Year 1 2025-26		Year 2 2026-27		Year 3 2027-28		Year 4 2028-29		Year 5 2029-30				
		CAPE X	OPE X	CAPE X	OPE X	CAPE X	OPE X	CAPE X	OPE X	CAPE X	OPE X			
A. Operational Plan & Strategy	Inclusivity (SC/ST & other groups)													
	Female Enrolment													
B. Curriculum Strategy — Diversity & Innovation	Course Redesign													
	New-Age Areas													
	Non-ITI Courses													
	Pedagogical Innovation													

Particulars	Investment Activity	Five-Year Target										Expected	Potential Direct	Total Investment
*C. Infrastructure & Facility Management	Capex & Upgradation Plan													
	Equipment Fungibility													
D. Industry Engagement & In-house Absorption	Partnership Strategy													
	In-house Absorption													
E. HR Plan	Proposed SPV CEO & Managers													
	Trainer Capacity Building													
	Master Trainers & Experts													
F. Employment Outcomes	Placement Strategy													
	Apprenticesh													

Particulars	Investment Activity	Five-Year Target										Expected	Potential Direct	Total Investme
	ips													
	Salary Growth													
	Overseas Mobility													
G. Sustainability Plan	Revenue Generation Model													
Total														

**Costs already accounted for in other activities shall not be included in this activity*

Note: While preparing the above budget, the Bidder shall include its own contribution, but the Bidder should not show its own contribution/share separately this budget, as the same shall be captured as the quote in the Financial Proposal FIN 1.

Particulars	Year 1 :2025-26	Year 2: 2026-27	Year 3: 2027-28	Year 4: 2028-29	Year 5:2029-30
TOTAL OPEX					
TOTAL CAPEX					
TOTAL					

Form Fin 1: Details of Source of funding for Five Years Investment

Activities	Investment Activity	Five-Year Target					Total Investment Required (₹)	Sources of Funding (Share in Amount)		
		Year 1 2025-26	Year 2 2026-27	Year 3 2027-28	Year 4 2028-29	Year 5 2029-30		Central	State	AIP
A. Operational Plan & Strategy	Inclusivity (SC/ST & other groups)									
	Female Enrolment									
B. Curriculum Strategy — Diversity & Innovation	Course Redesign									
	New-Age Areas									
	Non-ITI Courses									
	Pedagogical Innovation									
C. Infrastructure & Facility Management	Capex & Upgradation Plan									
	Equipment Fungibility									

Activities	Investment Activity	Five-Year Target					Total Investment	Sources of Funding (Share in Amount)		
D. Industry Engagement & In-house Absorption	Partnership Strategy									
	In-house Absorption									
E. HR Plan	Proposed SPV CEO & Managers									
	Trainer Capacity Building									
	Master Trainers & Experts									
	Vacancy Management									
F. Employment Outcomes	Placement Strategy									
	Apprenticeships									
	Salary Growth									
	Overseas Mobility									

Activities	Investment Activity	Five-Year Target					Total Investment	Sources of Funding (Share in Amount)		
G. Sustainability Plan	Revenue Generation Model									
Total Amount										

FORM FIN-2: Financial Proposal: Industrial Share Percentage

(To be submitted on the Letterhead of the Bidder / Lead Member of Consortium)

RFP Title: Upgradation of ITIs under the PM-SETU for the Cluster: Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh

A. Bidder's Financial Commitment (Its Share)

Sl. No.	Description	% Against Five-Year Investment Plan Budget
1	Share committed by the Bidder (as % of Total Project Cost)	_____ %

B. Declaration

1. We confirm that the Industry Share quoted above is firm and binding for the duration of the Bid Validity period as specified in the RFP.
2. We understand that this percentage represents our mandatory financial contribution towards the project, to be channelled through the Section 8 Company (SPV).
3. We confirm that this bid is compliant with the PM-SETU Scheme Guidelines and all subsequent Corrigenda.
4. In the event of being selected, we undertake to provide the necessary bank guarantees/performance security based on this committed value.

Authorized Signatory

Name: _____ Signature: _____

Designation: _____ Date: _____

Seal: _____

In case of Consortium: This form shall be signed by the Lead Member, and the commitment shall be jointly and severally binding on all members.

Section 8 –Annexures

Annexure -I: Submission of Pre-Proposal Queries

[On the Letterhead of the Bidder]

Date: / /20__

To,

Subject: Submission of Pre-Proposal Queries – RFP for *[Title of Assignment]*

Sir/Madam,

We, the undersigned, refer to the Request for Proposal (RFP) dated [insert date], issued by [Authority name] for “*[Title of Assignment]*”.

In accordance with the provisions of the RFP, we hereby submit our queries/clarifications for your kind consideration. The queries have been consolidated in the prescribed format below.

We request you to kindly provide clarification/confirmation on the same. This will enable us to submit a comprehensive and well-aligned proposal in line with the requirements of the RFP.

We thank you for the opportunity to participate in this process and look forward to your response.

S. No.	RFP Section / Clause No.	Page No.	Existing Provision in the RFP	Query / Clarification Sought	Suggested Modification (if any)

Yours faithfully,

(Authorized Signatory)
[Name & Designation]
[Bidder Firm Name]
[Contact Details]

Annexure2 : Joint Bidding Agreement if applicable

(To be executed on Stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered into on this the day of
..... 2026

AMONGST

1., a company incorporated under the Companies Act, 1956/ 2013 and having its registered office at (hereinafter referred to as the **“First Part”** which expression shall, unless repugnant to the context include its successors and permitted assigns)

AND

2., a company incorporated under the Companies Act, 1956/ 2013 and having its registered office at (hereinafter referred to as the **“Second Part”** which expression shall, unless repugnant to the context include its successors and permitted assigns)

AND

3. {....., a company incorporated under the Companies Act, 1956/ 2013 and having its registered office at (hereinafter referred to as the **“Third Part”** which expression shall, unless repugnant to the context include its successors and permitted assigns)}

The above mentioned parties of the FIRST, SECOND and {THIRD} PART are collectively referred to as the **“Parties”** and each is individually referred to as a **“Party”**

WHEREAS,

- a. **[Insert name of the Authority]**, under the aegis of [insert name of the Department], represented by its **[insert name of the Authority]** and having its principal offices at **[insert address of the Authority]** (hereinafter referred to as the **“Authority”** which expression shall, unless repugnant to the context or meaning thereof, include its administrators, successors and assigns) has invited applications (the **“Bids”**) by its Request for Proposal No. dated (the **“RFP”**) for Qualification of Bidders for **on PPP Basis** (the **“Project”**) through public private partnership.
- b. The Parties are interested in jointly bidding for the Project as Members of a Consortium and in accordance with the terms and conditions of the RFP document and other Bid documents in respect of the Project, and
- c. It is a necessary condition under the RFP document that the Members of the Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with the Bid.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and Interpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the meaning ascribed thereto under the RFP.

2. Consortium

- I. The Parties do hereby irrevocably constitute a consortium (the “**Consortium**”) for the purposes of jointly participating in the Bidding Process for the Project.
- II. The Parties hereby undertake to participate in the Bidding Process only through this Consortium and not individually and/ or through any other consortium constituted for this Project, either directly or indirectly or through any of their Associates.

3. Covenants

The Parties hereby undertake that in the event the Consortium is declared the Selected Bidder and awarded the Project, it shall incorporate a special purpose vehicle (the “**SPV**”) under the Indian Companies Act, 2013 for entering into a Contract with the Authority and for performing all its obligations as the Concessionaire in terms of the Contract for the Project.

4. Role of the Parties

The Parties hereby undertake to perform the roles and responsibilities as described below:

- a. Party of the First Part shall be the Lead member of the Consortium and shall have the power of attorney from all Parties for conducting all business for and on behalf of the Consortium during the Bidding Process and until the execution of Contract when all the obligations of the SPV shall become effective;
- b. Party of the Second Part shall be {the Financial Member of the Consortium}; and
- c. Party of the Third Part shall be the {Technical Member of the Consortium/ Operation and Maintenance Member/ Other Member of the Consortium}.

5. Joint and Several Liability

The Parties do hereby undertake to be jointly and severally responsible for all obligations and liabilities relating to the Project and in accordance with the terms of the RFP, and the Contract, till such time as the satisfactory performance of the Contract in accordance with its terms.

6. Shareholding in the SPV

- I. The Parties agree that the proportion of shareholding among the Parties in the SPV shall be as follows:

First Party:

Second Party:

Third Party:

- II. The Parties undertake that they shall collectively hold at least 51% (fifty one per cent) of the subscribed and paid up equity share capital of the SPV at all times during the Contract Period.

- III. The Parties undertake that they shall comply with all equity lock-in requirements set forth in the Contract.

7. Representation of the Parties

Each Party represents to the other Parties as of the date of this Agreement that:

- a. Such Party is duly organized, validly existing and in good standing under the laws of its incorporation and has all requisite power and authority to enter into this Agreement;
- b. The execution, delivery and performance by such Party of this Agreement has been authorized by all necessary and appropriate corporate or governmental action and a copy of the extract of the charter documents and board resolution/ power of attorney in favour of the person executing this Agreement for the delegation of power and authority to execute this Agreement on behalf of the Consortium Member is annexed to this Agreement, and will not, to the best of its knowledge:
 - i require any consent or approval not already obtained;
 - ii violate any Applicable Law/Applicable Permit presently in effect and having applicability to it;
 - iii violate the memorandum and articles of association, by-laws or other applicable organizational documents thereof;
 - iv violate any clearance, permit, concession, grant, license or other governmental authorization, approval, judgment, order or decree or any mortgage agreement, indenture or any other instrument to which such Party is a party or by which such Party or any of its properties or assets are bound or that is otherwise applicable to such Party; or
 - v create or impose any liens, mortgages, pledges, claims, security interests, charges or encumbrances or obligations to create a lien, charge, pledge, security interest, encumbrances or mortgage in or on the property of such Party, except for encumbrances that would not, individually or in the aggregate, have a material adverse effect on the financial condition or prospects or business of such Party so as to prevent such Party from fulfilling its obligations under this Agreement;
 - vi this Agreement is the legal and binding obligation of such Party, enforceable in accordance with its terms against it; and
 - vii there is no litigation pending or, to the best of such Party's knowledge, threatened to which it or any of its Associates is a party that presently affects or which would have a material adverse effect on the financial condition or prospects or business of such Party in the fulfillment of its obligations under this Agreement.

8. Termination

This Agreement shall be effective from the date hereof and shall continue in full force during the Contract Period in case the Project is awarded to the Consortium. However, in case the Consortium is either not pre-qualified for the Project or does not get selected for award of the Project, the Agreement will stand terminated in case the Bidder is not pre-

qualified or upon return of the Bid Security by the Authority to the Bidder, as the case may be.

9. Miscellaneous

- I. This Joint Bidding Agreement shall be governed by laws of India.
- II. The Parties acknowledge and accept that this Agreement shall not be amended by the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED		SIGNED, SEALED AND DELIVERED	
For and on behalf of			
LEAD MEMBER by:		SECOND PART	
	(Signature)		(Signature)
	(Name)		(Name)
	(Designation)		(Designation)
	(Address)		(Address)
SIGNED, SEALED AND DELIVERED			
For and on behalf of			
THIRD PART			
	(Signature)		
	(Name)		
	(Designation)		
	(Address)		
In the presence of:			
1.		2.	

Notes:

- The mode of the execution of the Joint Bidding Agreement should be in accordance with the procedure, if any, laid down by the Applicable Law/Applicable Permit and the charter documents of the executant(s) and when it is so required, the same should be under common seal affixed in accordance with the required procedure.

- *Each Joint Bidding Agreement should attach a copy of the extract of the charter documents and documents such as resolution / power of attorney in favour of the person executing this Agreement for the delegation of power and authority to execute this Agreement on behalf of the Consortium Member.*
- *For a Joint Bidding Agreement executed and issued overseas, the document shall be legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney has been executed.*

Annexure2A: Declaration on Consortium (if applicable)

(To be submitted on the Letterhead of the Lead Member)

Date: _____

RFP Reference No.: _____

To

Subject: Declaration regarding Consortium for the proposal for [Name of Assignment]

Dear Sir/Madam,

We, the undersigned Members of the Consortium, hereby submit our proposal for the above-mentioned assignment in response to RFP No. _____ dated _____.

We hereby declare and confirm the following:

1. Constitution of the Consortium

We have formed a Consortium solely for the purpose of submitting this proposal and, if awarded, for executing the Contract for the Project. The Members are:

- **Lead Member:** [Name], incorporated under the laws of [Country], having its registered office at [Address].
- **Member 2:** [Name], incorporated under the laws of [Country], having its registered office at [Address].
- **Member 3 (if applicable):** [Name], incorporated under the laws of [Country], having its registered office at [Address].

2. Lead Member Authorization

We hereby designate **[Name of Lead Member]** as the Lead Member and authorize it to act on behalf of all Members in all matters relating to this proposal and the Contract, including:

- a) signing and submitting all documents;
- b) receiving and responding to communications;
- c) making representations, undertakings, and commitments; and
- d) assuming obligations relating to the satisfactory execution of the Contract.

3. Roles and Responsibilities

Sr. No.	Member Name	Role	Key Responsibilities
1	Lead Member		
2	Member		
3	Member		

4. Joint and Several Liability

We acknowledge and agree that all Members of the Consortium shall be **jointly and severally liable** to the Authority for the full and satisfactory performance of the Contract in accordance with its terms.

This liability shall not be limited by any internal arrangements among the Members. The composition of the Consortium shall not be altered, nor shall it be dissolved, without the prior written consent of the Authority until successful completion of the Project.

5. Acceptance of Terms

We confirm that we have carefully read and understood the RFP and all provisions relating to Consortiums. We understand that any misrepresentation or breach of this Declaration may result in rejection of our proposal, termination of the Contract, and forfeiture of applicable guarantees.

Declaration

We submit this Declaration as a true statement of our intent, commitment, and capability to execute the Project in accordance with the RFP.

For and on behalf of the Members of the Consortium

Authorized Signatory — Lead Member

Name: _____

Designation: _____

Date: _____

Seal & Address: _____

Authorized Signatory — Member(s)

Name: _____

Designation: _____

Date: _____

Seal & Address: _____

Annexure3: Bank Guarantee Format for Earnest Money Deposit (EMD)

(To be executed on Non-Judicial Stamp Paper of appropriate value)

Bank Guarantee No.: _____ Date of Issue: _____
Amount: _____ Valid Until (Date): _____

To,

[Name of the RFP Inviting Authority]

[Full Address of the Authority]

WHEREAS:

(A) M/s. _____, a company/firm incorporated under the [Relevant Act] with its Registered/Head Office at _____ (hereinafter called “the Bidder”, which expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, executors, and assigns) has undertaken to submit a Proposal in pursuance of RFP No. _____ dated _____ for the project: “Upgradation of Industrial Training Institutes (ITIs) under the PM-SETU” specifically for Cluster Name: **Hub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh** (Cluster ID: _____) (hereinafter called “the RFP”).

(B) Under the terms and conditions of the said RFP, the Bidder is required to furnish a Bank Guarantee issued by a Scheduled Commercial Bank in India for the sum specified therein as Earnest Money Deposit (EMD) to secure the performance and compliance of its obligations during the Bid Validity Period.

(C) We, _____ (Name and address of the Bank) having our Registered/Head Office at _____ (hereinafter referred to as “the Bank”, which expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, executors, and assigns), have agreed to furnish such a guarantee on behalf of the Bidder.

NOW, THEREFORE, THIS DEED WITNESSETH AS FOLLOWS:

1. Undertaking to Pay: We, the Bank, hereby affirm and undertake that we are Guarantors on behalf of the Bidder, and are responsible to you, up to a total sum of Rs. _____ (Rupees _____ only). We undertake to pay you, upon your first written demand declaring the Bidder to be in default under the RFP and without any cavil, argument, or delay, any sum or sums within the limits of the aforesaid amount.
2. No Proof Required: You shall not be required to prove or show grounds or reasons for your demand or the sum specified therein. A written intimation from the Authority stating that the Bidder has defaulted on the terms of the RFP (including

but not limited to withdrawal of the bid, failure to sign the License Agreement, or failure to furnish Performance Security) shall be final and binding on the Bank.

3. Waiver of Debt Demand: We hereby waive the necessity of your demanding the said debt from the Bidder before presenting us with the demand.
4. Irrevocability: The Bank undertakes not to revoke this Guarantee during its validity without your prior written consent and further agrees that the Guarantee shall remain enforceable until it is specifically discharged by the Authority in writing. This Guarantee shall not be affected by any change in the constitution of the Bank, the Bidder, or the Authority.
5. Modification of RFP: We further agree that no change, addition, or modification to the terms of the RFP made by the Authority shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any such change, addition, or modification.
6. Validity and Claim Period: This Guarantee shall remain valid until the _____ day of ____, 20 [Minimum 180 days from Bid Due Date].
7. Payment at Local Branch: Our _____ Branch at _____ (Name & Address of Local Branch) is liable to pay the guaranteed amount, or any part thereof, under this Bank Guarantee only if your written claim or demand is received by us at our said branch on or before _____ (the "Claim Expiry Date"). After this date, all our liabilities under this Guarantee shall stand discharged.

IN WITNESS THEREOF, the Bank, through its authorized officer, has set its hand and stamp on this _____ day of _____ 20__ at _____.

Authorized Signatory of the Bank (Signature with Official Seal)

Name: _____

Designation: _____

Employee Code: _____

Bank Name & Address: _____

Branch Name & IFSC Code: _____

Annexure4 : Bank Guarantee Format for Performance Security

(The Bank Guarantee shall be on a Stamp Paper of appropriate value)

Ref Bank Guarantee No.....

Date.....

To

Whereas M/s.....with its Registered/ Head Office at..... (name and address of the Bidder, hereinafter called “the Bidder”, which expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) has undertaken, in pursuance of contract no date..... to delivery (description of Services) (hereinafter called “the contract”).

And Whereas you (unless repugnant to the context or meaning thereof, including your successors, administrators, executors and assigns) have stipulated in the said contract that the Bidder shall furnish you with a bank guarantee by a Commercial bank for the sum specified therein as security for compliance with its obligations as per the contract;

And Whereas we with our Head Office at..... (name and address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) have agreed to give the Bidder such a bank guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of the Bidder, up to a total of(amount of the guarantee in words and figures), and we undertake to pay you, upon your first written demand declaring the Bidder to be in default under the contract and without cavil or argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show grounds or reasons for your demand or the sum specified therein, notwithstanding any difference between you and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Bidder before presenting us with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous consent and further agrees that the guarantee herein contained shall continue to be enforceable till you discharge this guarantee. This guarantee will not be discharged due to a change in the constitution of the Bank or the Bidder’s.

We further agree that no change or addition to or other modification of the terms of the contract to be performed thereunder or of any of the contract documents which may be made between you and the Bidder shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition, or modification.

This guarantee shall be valid until theday of20.....

Our.....branch at.....*(Name & Address of the*(branch) is liable to pay the guaranteed amount depending on the filing of a claim and any part thereof under this Bank Guarantee only and only if you serve upon us at our* branch a written claim or demand and received by us at our* branch on or before Dt..... otherwise, the bank shall be discharged of all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

.....
.....

Name and designation of the officer

.....

Seal, name & address of the Bank and address of the Branch

*Preferably at the authority's headquarters competent to sanction the expenditure for procurement of goods/services or at the concerned district headquarters or the state headquarters.

Annexure5: Integrity Pact

{On Non-Judicial Stamp Paper of appropriate value}

Between *[Mention RFP inviting Authority]* hereinafter referred Authority and

M/s_____, a company/ firm/ individual (status of the company), PSU/Partnership/ and having its registered office at _____ represented by Shri _____, hereinafter referred to as “The Bidder”

Preamble

The Authority intends to award, under laid down organization procedures, contract for Selection of a Anchor Industrial Partner (AIP) for the ClusterHub ITI, Government Industrial Training Institute, Sector 28C, Chandigarh and Spoke ITI, Government Industrial Training Institute for Women, Sector 11C, Chandigarh of Chandigarh under the PM-SETU. The Authority values full compliance with all relevant laws and regulations, and the principles of economic use of resources, and of fairness and transparency in its relations with the Bidder/s and Contractor/s.

In order to achieve these goals, the Authority and the above-named Bidder enter into this agreement called ‘Integrity Pact’ which will form an integral part of the bid.

It is hereby agreed by and between the parties as under:

Section I – Commitments of Authority

1. The Authority commits itself to take all measures necessary to prevent corruption and to observe the following principles:
 - a) The Authority undertakes that no official of the Authority connected directly or indirectly with the contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the Bidder, either for themselves or for any person, organization or third party related to the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process related to the contract.
 - b) The Authority will, during the pre-contract stage, treat all Bidders alike, and will provide to all Bidders the same information and will not provide any such information to any particular Bidder which could afford an advantage to that particular Bidder in comparison to other Bidder and could obtain an advantage in relation to the tender process or the contract execution.
 - c) The Authority will exclude from evaluation of Bids its such employee(s) who has any personal interest in the Companies/Bidders participating in the Bidding process.

2. If the Authority obtains information on the conduct of any of its employees with full and verifiable facts and the same is prima facie found to be correct which is a criminal offence under the Indian Penal Code / Prevention of Corruption Act, or if there be a substantive suspicion in this regard, the matter will be informed to its Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section II – Commitments of the Bidder

1. The Bidder commits himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the tender process and during the contract execution:
 - a) The Bidder will not, directly or through any other person or firm, offer, promise or give to the Authority, or to any of the Authority's employees involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange an advantage during the tender process or the execution of the contract.
 - b) The Bidder shall not enter into any agreement/ arrangement/ understanding/ action in concert, whether or not the same is formal or in writing with other Bidders. This applies in particular to agreements pertaining to prices, territorial or geographical allocations of market, specifications, certifications, subsidiary contracts, submission or non –submission of bids, bid rigging or other actions restricting competitiveness or leading to cartelization in the bidding process or amounting to any other violation under the Competition Laws for the time being in force.
 - c) The Bidder will not commit any criminal offence under the relevant Anti-corruption Laws of India; further, the Bidder will not use for illegitimate purposes or for purposes of restrictive competition or personal gain, or pass on to others, any information provided by the Authority part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically.
 - d) Bidders will not pass any information provided by the Authority as part of business relationship to others and not to commit any offence under PC/IPC Act.
 - e) The Bidder of foreign origin shall disclose the name and address of the Agents/representatives in India, if any, involved directly or indirectly in the Bidding. Similarly, the Bidder of Indian Nationality shall furnish the name and address of the foreign principals, if any involved directly or indirectly in the Bidding.
 - f) The Bidder will, when presenting his bid, disclose any and all payments he has made, or committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract and/or with the execution of the contract.
 - g) The Bidder will not misrepresent facts or furnish false/forged documents/information in order to influence the bidding process or the execution of the contract to the detriment of the Authority.

(2) The Bidder will not instigate third persons to commit offences outlined above or be an accessory to such offences.

Section III- Disqualification from tender process and exclusion from future contract

(1) If the Bidder, before contract award, has committed a serious transgression through a violation of Section II or in any other form such as to put his reliability or credibility as Bidder into question, the Authority may disqualify the Bidder from the tender process or terminate the contract, if already signed, for such reason.

(2) If the Bidder has committed a serious transgression through a violation of Section II such as to put his reliability or credibility into question, the Authority may after following due procedures also exclude the Bidder from future contract award processes. The imposition and duration of the exclusion will be determined by severity of the transgression. The severity will be determined by the circumstances of the case, in particular the number of transgressions, the position of the transgressors within the company hierarchy of the Bidder and the amount of the damage. The exclusion will be imposed for a minimum of 12 months and maximum of 36 months.

(3) If the Bidder can prove that he has restored/recouped the damage caused by him and has installed a suitable corruption prevention system, the Authority may revoke the exclusion prematurely. However, decision of the Authority in this regard shall be final and binding on the Bidder.

Section IV – Liability for violation of Integrity Pact

(1) If the Authority has disqualified the Bidder from the tender process prior to the award under Section III, the Authority may forfeit the applicable Bid Security/ Earnest Money Deposit Under the Bid.

(2) If the Authority has terminated the contract under Section III, the Authority may forfeit the Contract Performance Security of this contract besides resorting to other remedies under the contract.

Section V- Previous Transgression

(1) The Bidder shall declare in his Bid that no previous transgressions occurred in the last 3 year with any other Public Sector Undertaking or Government Department that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process of the contract, if already awarded, can be terminated for such reason.

Section VI – Equal treatment to all Bidder

(1) The Authority will enter into agreements with identical conditions as this one with all Bidders.

(2) The Authority will disqualify from the tender process any Bidder who does not sign this Pact or violate its provisions.

Section VII – Punitive Action against violating Bidders

If the Authority obtains knowledge of conduct of a Bidder or an employee or a representative or an associate of a Bidder which constitutes corruption, or if the Authority has substantive suspicion in this regard, the Authority will inform the Chief Vigilance Officer (CVO). Nothing mentioned here in above may deem to restrict the right of the Authority, in case of a suspected violation of Section II, Clause (1) (b) by the Bidders to initiate necessary action under the Competitions Laws for the time being in force.

Section VIII – Independent External Monitor/Monitors

(1) The Authority has appointed a panel of Independent External Monitors (IEMs) for this Pact with the approval of Central Vigilance Commission (CVC), Government of India.

(2) The IEM is to review independently and objectively, whether and to what extend the parties comply with the obligations under this agreement. He has right of access to all project documentation. The IEM may examine any complaint received by him and submit a report to the Authority, at the earliest. He may also submit a report directly to the CVO and the CVC, in case of suspicion of serious irregularities attracting the provisions of the PC Act. However, for ensuring the desired transparency and objectivity in dealing with the complaints arising out of any tendering process, the matter shall be referred to the full panel of IEMs, who would examine the records, conduct the investigations and submit report to the Authority, giving joint findings.

(3) The IEMs are not subject to instructions by the representatives of the parties and perform their functions neutrally and independently.

(4) The Bidder(s) accepts that the IEM has the right to access without restriction to all documentation related to this contract including that provided by the Bidder. The Bidder will also grant the IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his documentation. The IEM is under contractual obligation to treat the information and documents of the Bidder(s) with confidentiality.

(5) The Authority will provide to the IEM information as sought by him which could have an impact on the contractual relations between the Authority and the Bidder related to this contract.

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so inform the Authority and request the Authority to discontinue or take corrective action, or to take other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond this, the IEM has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action. However, the IEM shall give an opportunity to the Authority and the Bidder, as deemed fit, to present its case before making its recommendations to the Authority.

(7) The IEM will submit a written report to the Authority within 8 to 10 weeks from the date of reference or intimation to him by the Authority and, should the occasion arise, submit proposals for correcting problematic situations.

(8) If the IEM has reported to the Authority a substantiated suspicion of an offence under relevant Anti-Corruption Laws of India, and the Authority has not, within the reasonable time taken visible action to proceed against such offence or reported it to the CVO, the Monitor may also transmit this information directly to the CVC, Government of India.

(9) The word 'IEM' would include both singular and plural.

(10) A Bidder signing the IP shall not approach the Courts while representing the matters to IEMs and he will await till their decision in the matter.

Section IX – Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor after the closure of the contract and for all other Bidder's six month after the contract has been awarded.

Section X – Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the establishment of the Authority.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) Nothing in this agreement shall affect the rights of the parties available under the condition which are part of the Bidding Document.

(4) View expressed or suggestions/submissions made by the parties and the recommendations of the CVO/IEM# in respect of the violation of this agreement, shall not be relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of the arbitral proceedings) by the parties in connection with the disputes/differences arising out of the subject contract.

CVO shall be applicable for packages wherein IEM are not identified in the bidding document IEM shall be applicable for packages wherein IEM are identified in the bidding document.

(5) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

On behalf of Bidder

SIGNATURE OF BIDDER

Name: Designation:

Witness 1: Signature: Name: Designation:

Witness 2: Signature: Name: Designation: -

Note

1. The authority of the Authority competent to sign the contract agreement shall sign this Annexure before uploading the proposal . The Bidder shall download this pre-signed document, affix their signatures along with those of the witnesses, and upload the signed document. Failure to submit the Integrity Pact, duly signed and witnessed, along with the proposal , may result in rejection of the proposal.
2. In the case of a /Consortium, each member shall sign the Integrity Pact and submit it with the proposal . All authorized signatories of the Consortium members may either sign a single document jointly or sign separate documents. Failure to submit the Integrity Pact, as prescribed, duly signed and witnessed, along with the Bid, may result in rejection of the proposal.

Annexure6: Details of Past Debarment & Restoration of Eligibility

(To be submitted on bidder's letter head)

Date: [Insert Date]

RFP Reference No: [Insert RFP Number]

To,

Subject: Disclosure of past debarment details and current eligibility status for the Anchor Industrial Partner (AIP) for the Cluster Hub ITI **Government Industrial Training Institute Sector 28 Chandigarh** and Spoke ITI, **Government Industrial Training Institute for Women Sector 11 Chandigarh** of Chandigarh under the PM-SETU Scheme for ITI Upgradation.

Dear Sir/Madam,

In accordance with the requirements of the RFP and in the interest of full transparency, we, [Name of your Consulting Firm], hereby provide the following details regarding a past debarment and our subsequent restoration of eligibility:

S. No	Item Description	Details
1	Issuing Authority	[Name of the Department/Organization that issued the order]
2	Reason for Order	[Briefly state the reason, e.g., Administrative Delay / Project Termination]
3	Period of Debarment	From: [Start Date] To: [End Date]
4	Current Status	Eligibility Restored / Debarment Period Expired
5	Restoration Proof	[Reference to Order No. / Completion of Period]

Declaration of Current Eligibility:

1. We hereby declare that as of the date of submission of this proposal, the period of debarment mentioned above has successfully expired.
2. We confirm that there is no active debarment or blacklisting orders against our firm by any Central/State Government, PSU, or Multilateral Agency as of the bid submission deadline.
3. Our firm is fully eligible to participate in this tender as per the criteria defined in the RFP.
4. We have correctly marked our status as "Is Not Currently Blacklisted" in Form 5B (Self-Certification) based on our active status.

We understand that any misrepresentation of facts regarding our current status may lead to the rejection of our bid or termination of the contract.

Yours faithfully,

(Signature of Authorized Signatory)

Name: Designation: Company Seal:

Section 9 –Appendix

Appendix-1

No.F.1/20/2018-PPD
Government of India
Department of Expenditure
Ministry of Finance
Procurement Policy Division

169-A, North Block, New Delhi,
2nd November, 2021.

OFFICE MEMORANDUM

Subject: Guidelines on Debarment of firms from Bidding

Attention is drawn towards Rule 151 of General Financial Rules (GFRs), 2017 regarding 'Debarment from Bidding' which is reproduced as under:

(i) A bidder shall be debarred if he has been convicted of an offence—

- (a) under the Prevention of Corruption Act, 1988; or*
- (b) the Indian Penal Code or any other law for the time being in force, for causing any loss of life or property or causing a threat to public health as part of execution of a public procurement contract.*

(ii) A bidder debarred under sub-section (i) or any successor of the bidder shall not be eligible to participate in a procurement process of any procuring entity for a period not exceeding three years commencing from the date of debarment. Department of Commerce (DGS&D) will maintain such list which will also be displayed on the website of DGS&D as well as Central Public Procurement Portal.

(iii) A procuring entity may debar a bidder or any of its successors, from participating in any procurement process undertaken by it, for a period not exceeding two years, if it determines that the bidder has breached the code of integrity. The Ministry/ Department will maintain such list which will also be displayed on their website.

(iv) The bidder shall not be debarred unless such bidder has been given a reasonable opportunity to represent against such debarment.

2. This department has received a reference from Department of Commerce with a proposal that the task of universal banning of firms as per Rule 151 (ii) of GFRs as above may be undertaken by Department of Expenditure or should be decentralized to individual line Ministries/ Departments as DGS&D had been wind up on 31.10.2017. Central Public Procurement Portal (CPPP) or the Department of Expenditure can then maintain a master data of all such banned firms and it can be made available in public domain.

3 In context of above, all issues regarding debarment have been reviewed in consultations with major procuring Ministries/ Departments and it is decided to issue attached 'Debarment Guidelines' in suppression to all earlier instructions on this subject.

4. This issues with the approval of Finance Secretary.



2.11.21

(Sanjay Aggarwal)

Advisor/ Procurement Policy Division

Email: sanjay.aggarwal68@nic.in

Tel: 23093224

To,

Secretaries, All Central Ministries/ Departments.

Secretary/ Department of Public Enterprises with a request to circulate these instructions to all Central Public Sector Undertakings (CPSUs).

Guidelines on Debarment of firms from Bidding

1. The Guidelines are classified under following two types:
 - (i) In cases where debarment is proposed to be limited to a single Ministry, the appropriate Orders can be issued by that Ministry itself, thereby banning all its business dealing with the debarred firm.
 - (ii) Where it is proposed to extend the debarment beyond the jurisdiction of the particular Ministry i.e. covering to all central Ministries/ Departments, the requisite Orders shall be issued by Department of Expenditure (DoE), Ministry of Finance (MoF).

Definitions

2. Firm: The term 'firm' or 'bidder' has the same meaning for the purpose of these Guidelines, which includes an individual or person, a company, a cooperative society, a Hindu undivided family and an association or body of persons, whether incorporated or not, engaged in trade or business.
3. Allied firm: All concerns which come within the sphere of effective influence of the debarred firms shall be treated as allied firms. In determining this, the following factors may be taken into consideration:
 - a. Whether the management is common;
 - b. Majority interest in the management is held by the partners or directors of banned/ suspended firm;
 - c. Substantial or majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling voice.
 - d. Directly or indirectly controls, or is controlled by or is under common control with another bidder.
 - e. All successor firms will also be considered as allied firms.
4. The terms "banning of firm", 'suspension', 'Black-Listing' etc. convey the same meaning as of "Debarment".

Debarment by a Single Ministry/ Department

5. Orders for Debarment of a firm(s) shall be passed by a Ministry/ Department/ organizations, keeping in view of the following:
 - a. A bidder or any of its successors may be debarred from participating in any procurement process for a period not exceeding two years.
 - b. Firms will be debarred if it is determined that the bidder has breached the code of integrity as per Rule 175 of GFRs 2017.

- c. A bidder can also be debarred for any actions or omissions by the bidder other than violation of code of integrity, which in the opinion of the Ministry/ Department, warrants debarment, for the reasons like supply of sub-standard material, non-supply of material, abandonment of works, sub-standard quality of works, failure to abide "Bid Securing Declaration" etc.
 - d. It shall **not** be circulated to other Ministries/ Departments. It will only be applicable to all the attached/ subordinate offices, Autonomous bodies, Central Public Sector Undertakings (CPSUs) etc. of the Ministry/ Department issuing the debarment Order.
 - e. The concerned Ministry/ Department before issuing the debarment order against a firm must ensure that reasonable opportunity has been given to the concerned firm to represent against such debarment (including personal hearing, if requested by firm).
 - f. Secretary of Ministry/Department may nominate an officer at the rank of Joint Secretary/Additional Secretary as competent authority to debar the firms.
 - g. Ministry/ Department that issued the order of debarment can also issue an Order for revocation of debarment before the period of debarment is over, if there is adequate justification for the same. Ordinarily, the revocation of the Order before expiry of debarred period should be done with the approval of Secretary concerned of Ministry/Department.
 - h. The Ministry/Department will maintain list of debarred firms, which will also be displayed on its website.
 - i. Debarment is an executive function and should not be allocated to Vigilance Department.
6. Code of Integrity as contained in Rule 175 of the GFRs is reproduced as under:

No official of a procuring entity or a bidder shall act in contravention of the codes which includes

(i) prohibition of

- (a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either directly or indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the procurement process.*
- (b) any omission or misrepresentation that may mislead or attempt to mislead so that financial or other benefit may be obtained or an obligation avoided.*
- (c) any collusion, bid rigging or anticompetitive behavior that may impair the transparency, fairness and the progress of the procurement process.*
- (d) improper use of information provided by the procuring entity to the bidder with an intent to gain unfair advantage in the procurement process or for personal gain.*
- (e) any financial or business transactions between the bidder and any official of the procuring entity related to tender or execution process of contract; which can affect the decision of the procuring entity directly or indirectly.*
- (f) any coercion or any threat to impair or harm, directly or indirectly, any party or its property to influence the procurement process.*
- (g) obstruction of any investigation or auditing of a procurement process.*

(h) making false declaration or providing false information for participation in a tender process or to secure a contract;

(ii) disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of the provisions of sub-clause (i) with any entity in any country during the last three years or of being debarred by any other procuring entity.

7. It is possible that the firm may be debarred concurrently by more than one Ministry/ Department.

8. Ministries/ Departments at their option may also delegate powers to to debar bidders to their CPSUs, Attached Offices/ Autonomous Bodies etc. In such cases, broad principles for debarment in para 5 as above are to be kept in mind. Debarment by such bodies like CPSUs etc. shall be applicable only for the procurements made by such bodies.

9. Similarly, Government e-Marketplace (GeM) can also debar bidders upto two years on its portal.

10. In case of debarments under para 8 as above, revocation the debarment orders before expiry of debarred period should be done only with the approval of Chief Executive Officer of concerned CPSUs etc.

Debarment across All Ministries/ Departments

11. Where a Ministry/ Department is of the view that business dealings with a particular firm should be banned across all the Ministries/ Departments by debarring the firm from taking part in any bidding procedure floated by the Central Government Ministries/ Departments, the Ministry/ Department concerned, should after obtaining the approval of the Secretary concerned, forward to DoE a self-contained note setting out all the facts of the case and the justification for the proposed debarment, along with all the relevant papers and documents. DoE will issue the necessary orders after satisfying itself that proposed debarment across all the Ministries/ Departments is in accordance with Rule 151 of GFRs, 2017. This scrutiny is intended to ensure uniformity of treatment in all cases.

12. The firm will remain in suspension mode (i.e. debarred) during the interim period till the final decision taken by DoE, only in the Ministry/ Department forwarding such proposal.

13. Ministry/ Department before forwarding the proposal to DoE must ensure that reasonable opportunity has been given to the concerned firm to represent against such debarment (including personal hearing, if requested by firm). If DoE realizes that

sufficient opportunity has not be given to the firm to represent against the debarment, such debarment requests received from Ministries/ Departments shall be rejected.

14. DoE can also give additional opportunity, at their option, to firm to represent against proposed debarment. DoE can also take suo-moto action to debar the firms in certain circumstances

15. No contract of any kind whatsoever shall be placed on the debarred firm, including its allied firms by any Ministries/ Departments/ Attached/Subordinate offices of the Government of India including autonomous body, CPSUs etc. after the issue of a debarment order.

16. DoE will maintain list of such debarred firms, which will be displayed on Central Public Procurement Portal.

Revocation of Orders

14. An order for debarment passed shall be deemed to have been automatically revoked on the expiry of that specified period and it will not be necessary to issue a specific formal order of revocation.

15. A debarment order may be revoked before the expiry of the Order, by the competent authority, if it is of the opinion that the disability already suffered is adequate in the circumstances of the case or for any other reason.

Other Provisions (common to both types of debarment)

16. No contract of any kind whatsoever shall be placed to debarred firm including its allied firms after the issue of a debarment order by the Ministry/ Department. Bids from only such firms shall be considered for placement of contract, which are neither debarred on the date of opening of tender (first bid, normally called as technical bid, in case of two packet/two stage bidding) nor debarred on the date of contract. Even in the cases of risk purchase, no contract should be placed on such debarred firms.

17. If case, any debar firms has submitted the bid, the same will be ignored. In case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security submitted by such debarred firms shall be returned to them.

18. Contracts concluded before the issue of the debarment order shall, not be affected by the debarment Orders.

19. The Debarment shall be automatically extended to all its allied firms. In case of joint venture/ consortium is debarred all partners will also stand debarred for the period specified in Debarment Order. The names of partners should be clearly specified in the "Debarment Order".

Appendix-2PM-SETU-Guidelines-Component-I-Upgradation-of-ITIs

chrome-

extension://efaidnbmnnnibpcajpcgclefindmkaj/https://dgt.gov.in/sites/default/files/2025-10/PM-SETU-Guidelines-Component-I-Upgradation-of-ITIs.pdf